E-tender for HVAC works for College of Supervisors (CoS) in the Bank’s Office Building
at 3rd floor, C-7 Building, BKC, Bandra, Mumbai - Schedule of e-tender

Estate Cell, BKC, Reserve Bank of India invites e-tender from the contractors empaneled with
Reserve Bank of India, Mumbai in category of HVAC Works costing between %5 Lakh to %10
Lakh for the captioned work. The tendering would be done through the e-Tendering portal of
MSTC Ltd (https://www.mstcecommerce.com/eprocn/). All interested eligible empaneled

contractors must register themselves with MSTC Ltd through the above-mentioned website to

participate in the tendering process. The estimated cost of the work is 9.13 Lakhs.

SCHEDULE OF TENDER (SOT)

Sr. No. Event Date and Time
1 E-tender No. RBI/Mumbai Regional Office/Estate/6/26-
27/ET/24
2 Name of the Work HVAC works for College of Supervisors

(CoS) in the Bank’s Office Building at 3rd
floor, C-7 Building, BKC, Bandra, Mumbai

3 Estimated cost of the work 9.13 Lakh

4 Time allowed for completion of the | 5 Months
works from 14th day from the date
of written order to commence work

5 Mode of e-Tender Online e-Procurement System (Part | -
Techno-Commercial Bid and Part Il -
Price/ Financial Bid) through MSTC
website
(https://www.mstcecommerce.com/eproc
n/)

6 Date of NIT (along with complete | April 13, 2026 (Monday) from 05:00 PM
tender) available to download-on | onwards
MSTC website



https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/

7 Last date for submission of | May 08, 2026 (Friday) till 04.00 PM
queries for clarification about the
tender document by intending
tenderer in writing via email
(queries must be sent via email to
estatecellbkc@rbi.org.in)

8 Date and time for Pre-Bid Meeting | Offine 11.00 AM on May 11, 2026
with intending tenderer for | (Monday) at C-7, 3™ floor, Estate Cell
providing clarifications on queries | BKC, Reserve Bank of India, BKC office,

Mumbai-400051

9 Date for issue of clarification, | May 13, 2026 (Wednesday)
corrigendum, addendum, if any,

10 Tender Fees Nil

11 Earnest Money Deposit (EMD) Nil

12 Date of Starting of e-Tender for | 05:00 PM on May 13, 2026 (Wednesday)
submission of online Techno-

Commercial Bid and price Bid at
MSTC website
(https://www.mstcecommerce.co

m/eprocn/)

13 Last date and time for submission | Up to 03:00 PM on May 25, 2026
of duly filled-in complete tenders | (Monday)
on MSTC website

14 Date and time for opening of Part- | On May 25, 2026 (Monday); 03:30 PM
| of the tenders (i.e., Techno- | onwards at Estate Cell, BKC, C-7 3" floor,
Commercial Bid) Reserve Bank of India BKC, Mumbai-

400051
15 Transaction Fee (to be paid by the | ¥1,000/- exclusive of GST as applicable.

vendor to MSTC)

Please note that the vendors will
have the access to online e-tender
only after payment of transaction
fees online

Payment of transaction fee is to be done
to MSTC payment gateway/NEFT

Upon receipt of payment, system will
automatically authorize the payment.



mailto:estatecellbkc@rbi.org.in
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Charges for participation in e-procurement
will be made to M/s MSTC Ltd. through
MSTC Gateway/NEFT in favour of MSTC
Limited or as advised by M/s MSTC Ltd.

Note:

Maximum 2 participants (employees of the tenderer) from each tenderer can
attend the pre-bid meeting on the scheduled date and time. The details of the
participants must be sent by intending tenderer by email at
estatecellbkc@rbi.org.in on or before 10:00 AM on May 11, 2026, for issuing
the necessary entry pass.

(b)

Address for conducting the Pre-Bid Meeting, submission of BG and opening of
e-tenders shall be Reserve Bank of India, Estate Cell, BKC, 3" floor, C7
building, E Block, Bandra Kurla Complex, Bandra, Mumbai 400051

(c)

All clarifications, corrigendum, addendum, if any, shall be posted only in tender
section of the Bank's website.

(d)

The Application document containing details regarding the brief scope of work,
minimum qualification, process & eligibility criteria, other terms, and conditions
etc. can be downloaded from tender section of Bank’s website.

“This notice is being published for information only and is not an open invitation to quote in
this limited tender. Participation in this tender is by invitation only and is limited to the
selected Procuring Entity’s enlisted contractors. Unsolicited offers are liable to be ignored.
However, contractors who desire to participate in such tenders in future may apply for
enlistment with RBI as per procedure.”

Regional Director
Maharashtra
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Reserve Bank of India

Estate Cell, BKC, Bandra

Mumbai

PART-I

E-tender for HVAC works for College of Supervisors (CoS) in the Bank’s Office Building at
3 floor, C-7 Building, BKC, Bandra, Mumbai

Name of the tenderer:

Address:

Due Date of Submission: Up to 03:00 PM on May 25, 2026

Date of Opening Tender: 03:30 PM onwards on May 25, 2026
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E-tender for HVAC works for College of Supervisors (CoS) in the Bank’s Office Building at
3 floor, C-7 Building, BKC, Bandra, Mumbai

Estate Cell, BKC, Reserve Bank of India invites e-tender from the contractors empanelled
with Reserve Bank of India, Mumbai in category of HYAC Works costing between 05 Lakh
to 10 Lakh for the captioned work. The tendering would be done through the e-Tendering
portal of MSTC Ltd (https://www.mstcecommerce.com/eprocn/). All interested eligible
empanelled contractors must register themselves with MSTC Ltd through the above-
mentioned website to participate in the tendering process. The estimated cost of the work is
¥ 9.13 Lakhs.

SCHEDULE OF TENDER (SOT)

SCHEDULE FOR SUBMISSION OF TENDERS

Sr. No. Event Date and Time
1 E-tender No. RBI/Mumbai Regional Office/Estate/6/26-
27/ET/24
2 Name of the Work HVAC works for College of Supervisors

(CoS) in the Bank’s Office Building at 3rd
floor, C-7 Building, BKC, Bandra, Mumbai
Estimated cost of the work %9.13 Lakh

Time allowed for completion of the | 5 Months

works from 14th day from the date

of written order to commence work

5 Mode of e-Tender Online e-Procurement System (Part | -
Techno-Commercial Bid and Part Il -
Price/ Financial Bid) through MSTC
website
(https://www.mstcecommerce.com/eproc
n/)

6 Date of NIT (along with complete | April 13, 2026 (Monday) from 05:00 PM
tender) available to download-on | onwards

MSTC website
7 Last date for submission of | May 08, 2026 (Friday) till 04.00 PM

queries for clarification about the

tender document by intending

tenderer in writing via email
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(queries must be sent via email to

estatecellbkc@rbi.org.in)

8 Date and time for Pre-Bid Meeting | Offine 11.00 AM on May 11, 2026
with intending tenderer for | (Monday) at C-7, 3™ floor, Estate Cell
providing clarifications on queries | BKC, Reserve Bank of India, BKC office,

Mumbai-400051

9 Date for issue of clarification, | May 13, 2026 (Wednesday)
corrigendum, addendum, if any,

10 Tender Fees Nil

11 Earnest Money Deposit (EMD) Nil

12 Date of Starting of e-Tender for | 05:00 PM on May 13, 2026 (Wednesday)
submission of online Techno-

Commercial Bid and price Bid at
MSTC website
(https://www.mstcecommerce.co

m/eprocn/)

13 Last date and time for submission | Up to 03:00 PM on May 25, 2026
of duly filled-in complete tenders | (Monday)
on MSTC website

14 Date and time for opening of Part- | On May 25, 2026 (Monday); 03:30 PM
| of the tenders (i.e., Techno- | onwards at Estate Cell, BKC, C-7 3" floor,
Commercial Bid) Reserve Bank of India BKC, Mumbai-

400051
15 Transaction Fee (to be paid by the | ¥1,000/- exclusive of GST as applicable.

vendor to MSTC)

Please note that the vendors will
have the access to online e-tender
only after payment of transaction

fees online

Payment of transaction fee is to be done
to MSTC payment gateway/NEFT

Upon receipt of payment, system will
automatically authorize the payment.
Charges for participation in e-procurement
will be made to M/s MSTC Ltd. through
MSTC Gateway/NEFT in favour of MSTC
Limited or as advised by M/s MSTC Ltd.
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Note:

Maximum 2 participants (employees of the tenderer) from each tenderer can
attend the pre-bid meeting on the scheduled date and time. The details of the
participants must be sent by intending tenderer by email at

estatecellbkc@rbi.org.in on or before 10:00 AM on May 11, 2026, for issuing

the necessary entry pass.

Address for conducting the Pre-Bid Meeting, submission of BG and opening of
e-tenders shall be Reserve Bank of India, Estate Cell, BKC, 3 floor, C7
building, E Block, Bandra Kurla Complex, Bandra, Mumbai 400051

All clarifications, corrigendum, addendum, if any, shall be posted only in tender

section of the Bank's website.

(d)

The Application document containing details regarding the brief scope of work,
minimum qualification, process & eligibility criteria, other terms, and conditions

etc. can be downloaded from tender section of Bank’s website.

“This notice is being published for information only and is not an open invitation to quote

in this limited tender. Participation in this tender is by invitation only and is limited to the

selected Procuring Entity’s enlisted contractors. Unsolicited offers are liable to be

ignored. However, contractors who desire to participate in such tenders in future may

apply for enlistment with RBI as per procedure.”
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Important instructions for e-tender (MSTC Portal)

1. Process of E-tender:

A) Registration: The process involves vendor’s registration with MSTC e-procurement
portal which is free of cost. Only after registration, the vendor(s) can submit his/their bids
electronically. Electronic Bidding for submission of Techno-Commercial Bid as well as
Price Bid over the internet will be done. The Vendor should possess Class Il signing type
digital certificate. Vendors are to make their own arrangement for bidding from a P.C.
connected with Internet. MSTC/RBI, is not responsible for making such arrangement.
(Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE ONLY AT https://www.mstcecommerce.com/eprocn/ (Version 3-
New Common Portal)

1) Vendors will receive a system generated mail confirming their registration in their email
which has been provided during filling the registration form. In case of any clarification,
please contact RBI/MSTC, (before the scheduled time of the e- tender).

Contact person (RBI):

e Shri A.B.Patil, AM (Tech-Elec), Mo. No. 9912223053 (For Technical queries)- mail
ID: abpatil@rbi.org.in

e Shri. K. Vishnu Vardhan, Assistant Manager, Mo. N0.9493034874 (For e-tender
queries)- mail ID: vardhankv@rbi.org.in Contact person (MSTC) For Vendors:
HO Central Help Desk: (For vendors)
Phone Number :07969066600
helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while
sending emails)
WRO Helpdesk:7651915418/02269856817/02269856800
Availability:- 9:30 AM to 5:00 PM on all working days for all Technical issues e-
Tenders, System settings etc

Contact person (MSTC, WRO)
Tanmoy Sarkar, Deputy Manager Mobile: 8349894664
Google hangout ID- (for text chat)- mstceproc@gmail.com

B) System Requirement:

i.  Windows XP-SP3 & above/Windows 7 Operating System
ii. |E-7 and above Internet browser.
iii.  Signing type digital signature
iv. JRE 7 update 9 and above software to be downloaded and installed in the system.
To enable ALL active X controls and disable ‘use pop up blocker under Tools—Internet
Options— custom level
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For more details, vendor may refer to the Vendor Guide and FAQ available
www.mstcecommerce.com/eprocn

Tools => Internet Options => General => Click On Settings under “browsing history/Delete
Browsing History” =>Temporary Internet Files => Activate® Everytime | Visit theWebpage”.

To enable ALL active X controls and disable ‘use pop up blocker’ under
Tools— Internet Options — custom level (Please run IE settings from the page
www.mstcecommerce.com once)

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at
www.mstcecommerce.com/eprocn. Tenders will be opened electronically on specified date
and time as given in the Tender.

3. All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

4. Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under
“My Menu” in the vendor login. The vendors have to select the particular tender from the
event dropdown box. The vendor shall have the facility of making the payment either
through NEFT or Online Payment. On selecting NEFT, the vendor shall generate a
challan by filling up a form. The vendor shall remit the transaction fee amount as per the
details printed on the challan without making change in the same. On selecting Online
Payment, the vendor shall have the provision of making payment using its Credit/ Debit
Card/ Net Banking. Once the payment gets credited to MSTC’s designated bank
account, the transaction fee shall be auto authorized and the vendor shall be receiving
a system generated mail.

Transaction fee is non-refundable.

A vendor will not have the access to online e-tender without making the payment
towards transaction fee.

NOTE
Bidders are advised to remit the transaction fee well in advance before the closing time
of the event so as to give themselves sufficient time to submit the bid.

5. Information about tenders/corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their
corporate email id provided is valid and updated at the time of registration of vendor with
MSTC. Vendors are also requested to ensure validity of their DSC (Digital Signature
Certificate).

6. E-tender cannot be accessed after the due date and time mentioned in NIT.

7. Vendors are requested to read the vendor guide and see the video in the page
https://www.mstcecommerce.com/eprocn/ to familiarize them with the system before
bidding.
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8. In the price bid due to number of words limitation of 1000 characters, complete
description could not be accommodated, and description given thereof is brief. Before
quoting rates, all the contractors must read the complete details of each item given in the
un-priced bill of quantities given in Part-1 of the tender.

Date: - Signature and seal of the Tenderer
Place: - Name and address:
Phone/Mobile no.

E-mail
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Disclaimer

Reserve Bank of India (The Bank), Estate Cell, BKC, Mumbai has prepared this tender
document. The information is provided to prospective Bidders to enable them to bid for
E -tender for HVAC works for College of Supervisors (CoS) in the Bank’s Office
Building at 3™ floor, C-7 Building, BKC, Bandra, Mumbai

from the date specified in the contract as per the terms and conditions set out in this
tender and any other terms and conditions related to such information.

This tender is neither an agreement with any party, nor invitation to any party to
perform work of any kind. The purpose of this tender is to share requirements of the Bank
with all interested parties in order to enable them to submit their Bid. While the Bank has
taken due care in the preparation of the information contained herein, the Bank
does not claim that the information is exhaustive. Respondents to this tender are
required to make their own inquiries and they should not rely solely on the
information in tender. The Bank is not responsible if no due diligence is performed
by the Respondents. The Bank reserves the right not to proceed with this tender, to alter
the time-table reflected in this document or to change the process or procedure to be
applied. It also reserves the right to decline to discuss the tender further with any
respondent. No reimbursement of cost of any type or on any account will be paid to
persons or entities submitting their Bid.
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To

SECTION -1
Form of Tender

Regional Director

Reserve Bank of India,

Estate Cell, BKC, 3" floor,

C7 building, E Block,

Bandra Kurla Complex, Bandra,
Mumbai 400051

We have carefully examined the requirements, conditions and schedule of quantities relating
to the works specified in the memorandum hereinafter set out and having visited and
examined the site of the works specified in the said memorandum and also having acquired
the requisite information relating thereto as affecting the tender. I/We hereby offer to execute
the works specified in the said memorandum at the rates mentioned in the attached
schedule of quantities and in accordance to all respects in writing referred to in articles of
agreement, general instructions to tenderers and specialconditions, conditions hereinbefore
referred to, specifications and schedule of quantities with the conditions of the tender and
conditions of contract attached hereto by in all respects, in accordance with such conditions
so far as they may be applicable.

MEMORANDUM

Description of works

: E-tender HVAC works for College of

Supervisors (CoS) in the Bank’s Office Building
at 3 floor, C-7 Building, BKC, Bandra, Mumbai

the work from the 14" day after
the date of written order to
commence work

(b) | Estimated cost ¥9.13 Lakh
(c) | Retention  money to be 5%
deducted from each on-account
bill
(d) | Time allowed for completion of 5 months

2. We also agree that our tender will be valid for acceptance by the Bank for 90 days from
the date of opening of part | of the tender and this period of validity can be extended for
such period as may be mutually agreed between the Bank and us in writing. Should this
Tender be accepted, I/we hereby agree to abide by and fulfill all the terms and conditions
of the Tender and in the event of any default thereof, to forfeit and pay to you or your
successors, or assignees or nominees such sums of money as are stipulated in the
conditions contained in the tender document together with the written acceptance of the
Contract.
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3. I/We understand that you reserve the right to accept or reject any or all the tender either
in full orin part without assigning any reason therefor.

4. The Tender is submitted online in two parts. Part | contains all commercial terms and
conditions and technical particulars and Part Il contains only the price bid in the Bank's
proforma.

(Signature of authorized signatory with seal)

Name

Designation

Place

Date

(Certified true copy of Board Resolution or mandate or Power of Attorney of the
above signatoryas authorized signatory should be enclosed).

Witnesses (1)

Signature with name,

address and date

Witness  (2)

Signature with Name,

address and date
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SECTION - I

1. SCOPE OF WORK

1.1 Description of Work: “E -tender for HVAC works for College of Supervisors
(CoS) in the Bank’s Office Building at 3" floor, C-7 Building, BKC, Bandra, Mumbai

1.2 The scope of proposed work shall be as per the Schedule of quantities &
specifications given in this tender document. Some of the major items of works
covered are listed below (in brief):

i. SITC of Gl ducting with required thermal insulation / acoustic insulation,
supports, Grille, diffusers, volume control dampers etc.

ii.  Delivery of Material at site including packing, handling, transporting, clearing,
loading, unloading at warehouse / Depot as well as at site in Mumbai.

iii.  All required tools, tackles, labour, scaffolding, ladder, safety equipments, etc
to complete the work.

iv.  Making of Holes required if any to complete the work & making it the good
condition.

v. Removing of existing Gl ducting alongwith supports, grille, diffusers etc and
taking away as directed by Banks’ Engineer.

Note: All the Tenderers are requested to visit the site to understand the scope of work.

1.3 It is not the intent to specify completely herein all details of the works covered
under this tender. Scope of work may also include such other related works as
indicated in the schedule of quantities although they may not be specifically
mentioned in the above paragraphs and all such incidental items of works not
specified but reasonably implied and necessary for completion of the job as a
whole, as directed by the Bank’s Engineer and as directed hereunder. All works
shall conform in all respects to high standards of engineering, design and
workmanship and shall fulfil the anticipated performance during the expected life
of the system. I/We hereby declare that I/we have read and understood the above
information.
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SECTION-III
Draft Articles of Agreement

(On Non-Judicial Stamp Paper of appropriate value)

ARTICLES OF AGREEMENT made the day of between the Reserve
Bank of India, (hereafter called “The Bank”) of the one part and M/s (thereinafter
called “the Contractor”) of the other part.

WHEREAS the Bank is desirous of getting the work of “E -tender for HVAC works for
College of Supervisors (CoS)at 3 floor, C7 building, BKC, Bandra, Mumbai” with the
defect liability period of one year from the date of completing all works and has caused
specifications describing the works to be done.

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been
signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions
set forth herein and to the Conditions set forth in the Special Conditions and in the Schedule
of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to
as “the said Conditions”) the works shown upon the said drawings and/or described in the
said specification and included in the Schedule of Quantities at the respective rates therein
set forth amounting to the sum as therein arrived at or such other sum as shall become
payable thereunder (hereinafter referred to as ‘the said Contract Amount’) vide work order
no./ EC..../.BKC No. ------------ /2026-27 dated ----------

S.N. Description Amount

1 Total capital cost of work g

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of said Contract Amount to be paid at the times and in the manner
set forth in the said conditions, the Contractor shall upon and subject to the said
Conditions execute and complete the work shown upon the said Drawings and
described in the said Drawings and described in the said Specifications and the
Schedule of Quantities.

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as
shall become payable, at the times and in the manner specified in the said conditions.
3. The said Conditions and Appendix thereto shall be read and construed as forming

part of this agreement and the parties hereto shall respectively abide by, submit
themselves to the said Conditions and perform the agreements on their part
respectively in the said Conditions contained.

4. The Entire System installed by them in Bank’s premises shall be under defect
liability/warranty period of one year from the date of handing over. In the unlikely
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10.

11.

12.

13.

14.

15.

event of original equipment manufacturer, failing to provide support in terms of spares
etc. due to technological obsolescence or for any reason, the contractor shall
continue to provide the services to the Bank’s satisfaction, by arranging required
spares etc. during the defect liability/warranty period of one year

The plans, agreement and documents mentioned herein shall form the basis of this
Contract.

This Contract is neither a fixed Lump sum Contract nor a Piece work Contract but is
a Contract to carry out the HVAC works for College of Supervisors (CoS)at 3™
floor, C7 building, BKC, Bandra, Mumbai” to be paid for according to actual
measured quantities at the rates contained in the Schedule of Rates and Probable
guantities or as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works
relating to civil works and other ancillary works in the manner laid down in the said
Conditions, and shall make good any damages done to walls, floors etc. after the
completion of such works.

The Bank reserves to itself the right of altering the Drawings and nature of the work
by adding to or omitting any items of work or having portions of the same carried out
without prejudice to this contract.

The contractor hereby agrees to commence the work from 14th day of date of work
award letter and to complete the entire work within 5 months subject nevertheless to
the provisions for extension of time in writing by such form (i.e. by way of a deed of
agreement or by exchange of letters/e-mails) as may be mutually decided by the
parties. Time shall be considered as the essence of this Contract.

Warranty/Defect Liability period: The equipment supplied shall be guaranteed
against all types of defects for at least a period of one year from the date of handing
over to the Bank. Any defects in the system/sub-assemblies found within the
guarantee period shall be rectified/replaced by the tenderer free of cost Including
replacement of all spare parts.

The bank will not provide any assistance in the form of men/material during the
currency of the guarantee. The tenderers will have to make their own arrangements
for deputing a helper to skilled personnel including all necessary spares for
rectification of the defects reported/observed.

All payments by The Bank under this Contract will be made only at MUMBAL.

All disputes arising out of or in any way connected with this agreement shall be
deemed to have arisen at MUMBAI and only Courts in MUMBAI shall have jurisdiction
to determine the same.

That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor. The Contractor shall not be entitled for the payment
for the quantities beyond the tendered quantities unless ordered for by specific written
instructions from the Bank’s Engineer.

The contractor shall comply with the provisions of “the Sexual Harassment of women
at workplace (Prevention, Prohibition and Redressal) Act, 2013 or/ and any statutory
modification thereof’. The contractor shall be solely responsible in case of any
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16.

17.

18.

complaint of sexual harassment against its employee within the premises of the Bank.
The complaint will be filed before the Regional Committee constituted by the Reserve
Bank of India and Bank shall ensure appropriate action under the said Act in respect
of the complaint. Any complaint of sexual harassment from any aggrieved employee
of the contractor against any employee of the Bank shall be taken cognizance of by
the Regional Complaint Committee constituted by the Bank. The contractor shall be
responsible for any monetary compensation that may need to be paid in case the
incident involves the employees of the contractor, for instance any monetary relief to
Bank’s employees, if sexual harassment by the employee of the contractor is proved.
The contractor shall be responsible for educating its employees about prevention of
sexual harassment at workplace and related issues.

The Contractor shall not disclose directly or indirectly any information, materials and
details of the Bank's infrastructure/systems/equipment etc., which may come to the
possession or knowledge of the Contractor during the course of discharging its
contractual obligations in connection with this agreement, to any third party and shall
at all times hold the same in strictest confidence. The Contractor shall treat the details
of the contract as private and confidential, except to the extent necessary to carry out
the obligations under it or to comply with applicable laws. The Contractor shall not
publish, permit to be published, or disclose any particulars of the works in any trade
or technical paper or elsewhere without the previous written consent of the Employer.
The Contractor shall indemnify the Employer for any loss suffered by the Employer
as a result of disclosure of any confidential information. Failure to observe the above
shall be treated as breach of contract on the part of the Contractor and the Employer
shall be entitled to claim damages and pursue legal remedies.

The Contractor shall take all appropriate actions with respect to its employees to
ensure that the obligations of non-disclosure of confidential information under this
agreement are fully satisfied. The Contractor's obligations with respect to non-
disclosure and confidentiality will survive the expiry or termination of this agreement
for whatever reason.

That the several parts of this Contact have been read by the Contractor and fully
understood by the Contractor.

IN WITNESS WHEREOF the Employer If the contractor is
and the Contractor have set their a partnership or
respective hands to these presents the an individual.

day and year first hereinabove written.

IN WITNESS WHEREOF the Employer If the contractor is
has set its hands to these presents a company.

through its duly authorized official and the
Contractor has caused its common seal to
be affixed hereunto and has caused these
presents to be executed on its behalf, the
day and year first hereinabove written.
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Signature Clause

SIGNED AND DELIVERED by the
Reserve bank of India by the hand of
Shri

(Name and designation)
In the presence of
(1)
Address
(2)
Address
Witness

SIGNED AND DELIVERED by

In the presence of
(1)
Address
(2)
Address

Witness
THE COMMON SEAL OF
Was hereunto affixed pursuant to the
resolutions passed by its Board of
Directors at the meeting
held on in the
presence of

(1)

(2)

Directors who have signed these presents
in to- ken thereof in the presence of
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signs under its
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ture clause should
tally  with  the
sealing clause in
the Articles of
Association.




SIGNED AND DELIVERED BY the
Contractor by
the hand of Shri

and duly constituted attorney.
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SECTION - IV

A. General Instructions to Tenderer(s) & Special Conditions

1

E-tenders in two parts are invited for E-tender for HVAC works for College of
Supervisors (CoS) in the Bank’s Office Building at 3™ floor, C-7 Building, BKC,
Bandra, Mumbai. The work is estimated to cost Rs 9.13 Lakh and is to be completed
within 5 months from the 14" day of issuing of work order

The tenders for the above work in two parts i.e. Part-l containing technical specifications
and the terms and conditions (Rates and amounts of items shall not appear anywhere
in this part) and Part-1l containing only rates of items and amounts in figures shall be
submitted in MSTC web portal not later than 03.00 PM on May 25, 2026. No terms and
conditions or any other information/ enclosure shall be appearing in Part-ll. Any
information and enclosure other than prices against the items appearing in part-Il shall
not be considered for evaluation

Part-1 and Part-Il of the tender will be opened on the same date from 15.30 hours
onwards.

If the tenderer desire to submit additional information, they may do so on their own letter
head/paper. Each page of the forms shall be signed & sealed. All the information called
for shall be complete in all respects. Information furnished on sheets other than those
supplied may not be considered. However, the firms can enclose only the relevant
catalogues/leaflets/brochures of the manufacturers of the equipment offered. No
enclosure is permitted in Part Il of the tender. Incomplete tenders or tenders not
complying with the requirement are liable for rejection.

Validity of the quoted rate shall be 90 days from the date of opening of the Part-I of the
tender.

Insurance
The contractor shall take all insurances at his cost to cover all kinds of risks from the
time the equipment’'s/materials leave the manufacturer's works till handing over the
system to the Bank, in the joint names of the Reserve Bank (First name of the Bank) and
the contractor before commencement of work and it shall cover the following risks
a Contractors all risk insurance inclusive of damage during transportation, fire
insurance, Storage, erection testing and commissioning policy for the full
contract value.
Workmen compensation policy for the employees of the contractor at site.
Third party liability policy for a total of Rs. 5.00 lakh and with a limit of Rs.
2.00 lakh per accident.
d All valid policies shall be submitted to Bank authorities within 14 days from
the date of issue of work order.
Note: These policies shall be valid till the completion of the work. If the contractor does
not provide these policies, the Bank reserves the right to take the above insurance
policies themselves and recover the cost thereof from the bill of the contractor.

The prices quoted shall be deemed to have included all taxes, custom duty, excise duty,
local levies, works contract tax, service tax, GST, consumable, labour, transport,
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insurance policies etc. as imposed by Central/State Government/ Local Bodies. If the
Bidders fails to include such taxes and duties in the quotation, no claim thereof will be
entertained by the Bank afterwards. As per Indian laws, income tax will be deducted at
source and a certificate for the same will be issued to the contractor. The rates shall be
quoted for complete work, i.e. supply, installation, testing and commissioning of the
equipment and shall include charges at the specified site till the work is finally handed
over to the Bank. Similarly, no import license will be issued by the Reserve Bank of
India, Mumbai. Equipment’s, if required to be imported shall be arranged to be imported
against the contractor’'s own import license. All payments will be made at Mumbai and
will be in Indian rupees only.

Tenderers are advised to quote strictly as per BOQ. The schedule of quantities is based
on probable quantities. The quantities for individual items may increase or decrease
without any restriction depending upon the site conditions and requirements solely at
the discretion of the Bank. This is not a fixed lump sum contract, but a contract based
on item rates. If the tenderer wishes to quote for more than one make of
material/equipment/component, they are advised to take copies of Part Il of the tender
and submit the same for each alternative separately. They are advised for the sake of
clarity not to indicate different makes and rates on the same sheet. All the pages of Part
Il of the tenders shall be signed by the contractor and dated.

The Contractor should note that unless otherwise stated, the tender is strictly on item
rates basis and attention is drawn to the fact that rates for each and every item should
be correct, workable and self-supporting. The quantities in the Schedule of Quantities
approximately indicate the total extent of work but may vary to any extent and may even
be omitted thus altering the aggregate value of the Contract. However, during actual
execution of work, if the quantities of any of the items of work exceeds by more than
25% of the tender quantities, the quantities of such items executed, by the authority of
the Bank’s Engineer and with the concurrence of the employer, in excess of 25% of the
tender quantity, shall be considered as an extra item of work for which the Contractors
shall submit fresh rates supported by rate analysis worked on the actual cost basis plus
15% towards establishment charges, contractor's overheads and profit. The rates for all
such items of work, being current ones, will not be eligible for price adjustment due to
increase or decrease in prices of materials and labour rates as per escalation formula,
if any, given in the tender. If any of the items of work is omitted from the accepted tender
at the sole discretion of the employer, the contractor shall not be entitled to any claim
on this account.

The equipment supplied & installed shall be guaranteed against all types of defects for
at least a period of one year from the date of handing over the entire work to the Reserve
Bank of India, Mumbai. Any defects in the system/subassemblies found within the
guarantee period shall be rectified/replaced by the tenderer free of cost Including
replacement of all spare parts within one week from the date of complaint over E-
mail/Mobile/Phone/Text massage. The Bank will not provide any assistance in the form
of men/material during the currency of the guarantee. The tenderers will have to make
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their own arrangements for deputing a helper to skilled personnel including all necessary
spares for rectification of the defects reported/observed without any charges.

10

Before dispatching the equipment to site, if desired, the equipment may be inspected by
the Bank’s Engineer at the factory and then cleared for shipment. This will however, not
in any way absolve the contractor of his responsibility about proper performance of the
system/components after erection & commissioning at the designated site within
specified time.

11

The Retention Money @ 5% shall be recovered from each on-account bill till the total
recovery amounts to 5% of the contract value. The amounts retained by the RBI shall
not bear any interest.

13

The following terms of payment shall be applicable to this contract:

(i) 95% of the quoted rate against completion of the item work. The interim
value of the work shall be Rs.3 Lakh.

(ii) The Retention money of 5% will be recovered from each on-account bill
till the total recovery amounts to 5% of contract value. The Retention
money will be released after satisfactory completion of the one-year
Defect Liability period.

(iii)  All bills are liable for deduction of TDS, TDS on CGST and SGST as
applicable.

(iv) The payment will be made on actual measurements at site.

14

Time is the essence of the contract with respect to the tenderer’s scope of works to be
carried out under this contract. The entire work shall be completed within 5 months from
the 14th day of letter of acceptance failing which liquidated damages at a rate of 0.25 %
of estimated contract amount per week of delay beyond the stipulated period with an
upper ceiling of 10% of the contract amount, will be levied. The successful tenderer shall
submit a Bar Chart programme for completion of supply, erection & commissioning of
the various components & sub-assemblies. As the work is to be executed in a working
building may be after office hours/WWeekends/Holidays, the programme for carrying out
the work should be framed to cause minimal disturbance to the office functioning. The
work may also be planned on all Saturdays, Sundays and holidays including extended
working hours during weekdays. All debris generated during execution should be
removed on the same day including taking adequate precautions to prevent dust/debris
falling on computers/telephones/ etc.

15

The successful tenderer shall execute an agreement with the Reserve Bank of India,
Mumbai on stamped paper & insurance coverage within Fourteen days of receipt of
letter of acceptance. However, the issue of letter of acceptance by the Reserve Bank of
India, Mumbai shall be construed as a binding contract, as though such an agreement
has been executed and all the terms and conditions shall apply on this contract.

16

Right of Technical Scrutiny of final Bill - The employer shall have a right to cause a
technical examination of the works and the final bill of the Contractor including all
supporting vouchers, abstracts, etc., to be made at the time of payment of the final bill.

Page 20 of 64




If as a result of this examination or otherwise, any sum is found to have been overpaid
or over-certified, it shall be lawful for the Employer to recover the sum.

17

The Reserve Bank of India, Mumbai reserves the right to accept or reject any or all the
tenders either in full or in part without assigning any reasons thereof.

I/We

have understood all the above-mentioned conditions and they are acceptable to me/us.
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10.

11.

12.

13.

B. Safety Code

First aid appliances including adequate supply of sterilized dressings and cotton
wool shall be provided in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all work that
cannot safely be done from ground.

No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30 cm (clear) and the distance between two
adjacent rungs shall not be more than 30 cm. When a ladder is used an extra
mazdoor shall be engaged for holding the ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the
trench or half of the depth of trench, whichever is more. All trenches and
excavations shall be provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing; minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris of
materials as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement
mortar or concrete and lime mortar shall be provided with protective footwear and
rubber hand-gloves.

Those engaged in welding works shall be provided with welder’'s protective eye-
shields and gloves.

i) No paint containing lead or lead products shall be used except in the forms of
paste or readymade paint.

ii) Suitable face masks shall be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.
Overalls shall be supplied by the Contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during the period of
cessation of work.

Hoisting machines and tackle used in the works, including their attachments,
anchorage and support shall be in perfect condition.

The ropes sued in hoisting or lowering material or a means of suspension shall be
of durable quality and adequate strength and free from defects.
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Vi.

Vii.

viii.

Xi.

Xii.

Xiii.

Xiv.

XV.

XVi.

C. Electric Safety

All the temporary electrical power for carrying out various services at site such
as cutting / drilling machine shall be provided through properly rated earth
leakage protection devices (ELCB).

Only ISI marked 3 pin plug and other appliances and equipment's shall be used.
Electrical power cables/wires used shall be properly rated and joints should be
avoided. If there, the joint should be proper and insulated.

All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely
and securely earthed to prevent leakage current while in operation.

Before commencing the welding work for the first time on any day, fire section
shall be informed.

Fire buckets filled with clean dry sand and ready for immediate use for
extinguishing fires, in addition to fire extinguishers suitable for dealing with fires,
shall be conspicuously marked and kept at site at convenient location

Personal protective equipment such as safety shoes, hand gloves, welder's
mask, ear plugs, etc. as applicable depending upon the requirement of the work,
shall be used by the workmen to prevent occupational health hazards.

The safety belt shall be used by the workmen while working from height for more
than 10 feet from ground level.

None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

Power supply shall be switched off from the Mains when equipment is not in
use.

Wood-shavings, saw-dust or any debris generated from the work shall be
collected on daily basis, removed from site and stored at the designated place
in proper manner

The work site shall be properly illuminated during the work.

All the electrical works should be carried out by licensed/ authorized electricians/
wiremen.

Portable battery-operated lights may be used at work site to avoid laying of
temporary wire for lights.

Necessary barricading and signage boards of good quality shall be fixed at
conspicuous locations at the work site.

Aluminum / steel ladders should have proper rubber insulation at the base and
wherever required, these ladders shall be kept on electrical insulating safe
rubber mats
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Vi.

Vii.

viii.

Xi.

Xii.
Xiii.

Xiv.

XV.

XVi.

XVii.

D. FIRE SAFETY

Cutting / drilling machine and other electrically operated equipments used at site
shall be plugged into correctly rated electrical outlets.

Only ISI marked 3 pin plug and other appliances and equipments shall be used.
Electrical power cables/wires used shall not have any joints and shall be
properly rated.

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely
and securely earthed to prevent leakage current while in operation.

Before commencing the welding work for the first time on any day, fire section
shall be informed and only after the site inspection by the Fire
officers/Personnel, work shall be started.

Two buckets of water and sand shall be kept in an easily accessible area on the
site.

Fire extinguishers recommended and issued by fire officers shall be kept on the
site.

Used paint drums shall be stored in specified store only after closing them
properly.

Personal protective equipments such as safety shoes, hand gloves, welder's
mask, ear plug etc. depending upon the requirement of the work shall be
provided by the contractor to the workmen to prevent occupational health
hazards.

The safety belt shall be provided by the contractor and used by the workmen
while working from height for more than 10’ from Ground level.

None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

Both the staircase doors shall be normally kept closed.

None of the fire extinguishers shall be removed/shifted from its designated
location.

Power supply shall be switched off from the mains when equipment is not in
use.

Wood-shavings and saw-dust generated from the work shall be collected on
daily basis, removed from site and stored at the designated place in proper
manner.

Any debris generated from the work shall be collected on daily basis, removed
from site and stored at the designated place in proper manner.

Battery operated emergency light/torches shall be provided by the contractor to
the workmen while working beyond office hours.
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SECTION -V

The Conditions Hereinbefore Referred To

1. In constructing these conditions, the specification, schedule of quantities and Contract
Agreement, the following words shall have the meaning herein assigned to them
except where subject or context otherwise requires.

a) “Employer” Shall means the Reserve Bank of India and shall
include its Assignees and Successors

b) In the case of company "Contractor shall mean a company
incorporated under and having its registered
office at and shall include its successors
and assigns.

c) “Site” Shall mean the Article of Agreement, the special

conditions, the conditions, the Appendix, the schedule
of quantities and specifications attached hereto and
duly signed.

d) “This Contract" Shall mean the Article of Agreement, the special
conditions, the conditions, the Appendix, the schedule
of quantities and specifications attached hereto and
duly signed.

e) "Notice in writing" Shall mean a notice in written, typed or printed or written
notice" characters sent (unless delivered personally
otherwise proved to have been received) by registered
post to the last known private or business address or
registered office of the addressee and shall be deemed
to have been received when in the ordinary course of
post it would have been delivered.

f) "Act of Insolvency" Shall mean any Act of insolvency as defined by the
Presidency Town Insolvency Act, or the provincial
insolvency Act or any Act amending such original Act.

g) "Net Prices" If in arriving at the contract amount the Contractor shall
have added to or deducted from the total of items in the
Tender any sum, either as a percentage or otherwise,
then net price of any item in their tender shall be the
sum arrived at by adding to or deducting from the actual
figures appearing in the Tender as the price of that the
item a similar percentage or proportionate sum provided
always that in determining the percentage or proportion
of the sum so added or deducted by the Contractor the
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total amount of the any Prime Cost items and
provisional sums of money shall be deducted from the
total amount of the tender. The expression "net rates"
or "net prices" when used with reference to the contract
or account shall be held to mean rates or prices so
arrived at.

h) "The works" Shall mean Supply, Laying, Testing & Commissioning

of Electric Cable

Scope of Contract: The contractor shall carry out and complete the said work in every

respect in accordance with this contract and with the directions of and to the
satisfaction of the Bank's Engineer. The Bank's Engineer may in his absolute discretion
and from time-to-time issue further drawings and/or written instructions, details,
direction and explanations which are hereafter collectively referred to as "Bank's
Engineer's instruction in regard to":

The variations or modifications of the design, quality or works or the addition or
omission or substitutions of any work.

Any discrepancy in the Drawing or between the Schedule of Quantities and/or
drawing and/or specifications.

The removal from the site of any materials brought thereon by the contractor and
the substitution of any other material, therefore.

The removal and/or re-execution of any works executed by the contractor.

The dismissal from the works of any persons employed thereupon.

The opening up for inspections of any work covered up.

The amending and making good of any defects under clause 19 hereof. The
contractor shall forthwith comply with and duly execute any work comprised in such
Bank's Engineer's instructions provided always that verbal instructions, directions
and explanations given to the Contractor or his representative upon the works by
the Bank's Engineer shall, if involving a variation, be confirmed in writing by the
Contractor within seven days, such shall be deemed to be Employer's instructions
within the scope of the Contract. The contractor shall submit a statement of
variations giving quantity and rates duly supported by analysis of rates, vouchers
etc. The rates on scrutiny and final acceptance by the Employer shall form a
supplementary tender. The Employer shall not be liable for payment of such
variations until these statements are sanctioned by him.

The Contractor shall provide at his cost everything necessary for the proper
execution of the works according to the intent and meaning of the Drawings,
Schedule of Quantities and specifications taken together, whether the same may or
may not be particularly shown or described therein provided that the same can
reasonably be inferred there from, and if the Contractor finds any discrepancy in the
Drawings or between the Drawings, Schedule of quantities and Specifications, he
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shall immediately and in writing refer the same to the Bank's Engineer, who shall
decide which is to be followed.

Authorities, notices and patents: The Contractor shall conform to the provisions
of any Act of the Legislature relating to the works, and to the regulations and byelaws
of any authority, and of any water, electricity supply and other companies and/or
authorities with whose system the structure is proposed to be connected, and shall,
before making any variations from the Drawings or Specifications that may be
necessitated by so conforming, give written notice to Bank, specifying the variation
proposed to be made and the reason for making it and apply for instructions thereon.
In case the Contractor shall not within ten days receive such instructions shall
proceed with the work conforming to the provisions, regulations, or byelaws in
question, and any variation so necessitated shall be dealt with under clause 17
hereof. The contractor shall bring to the attention of the Employer all notices required
by the said Acts, regulations or byelaws to be given to any authority and pay to such
authority or to any public office all fees that may be properly chargeable in respect
of the works and lodge the receipts with the Employer .The Contractor shall
indemnify the Employer against all claims in respect of patent rights and shall defend
all actions arising from such claims and shall himself pay all royalties, license fees,
damages cost and charges of all and every sort that may be legally incurred in
respect thereof.

Setting out of work: The contractor shall set out the works and shall be responsible
for the true and perfect setting out of the same and for the correctness of the
positions levels, dimensions and alignment of all parts thereof. If at any time any
error in this respect shall appear during the progress of the works or within a period
of one year from the completion of the works, the Contractor shall, if so required, at
his own expense rectify such error to the satisfaction of the Bank's Engineer.

Materials and Workmanship to conform to description: All materials and
workmanship shall so far as procurable be of the respective kinds described in the
Schedule of Quantities and/or specifications and in accordance with the contract
and the Contractor shall furnish to the Employer with all invoices, accounts, receipts
and other vouchers to prove that the materials comply therewith. The Contractor
shall at his own cost arrange for and/or carry out any test of any materials.

Contractor's superintendence and representative on the works: The Contractor
shall give all necessary personal superintendence during the execution of the works
and so long thereafter as the Employer may consider necessary until the expiration
of the "Defects Liability Period" stated in the Appendix hereto. The contractor shall,
also during the whole time the works are in progress employ a competent
representative who shall be constantly in attendance at the works while the men are
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10.

11.

12.

to work. Any directions, explanations, instructions or notice given by the Bank's
Engineer to such representative shall be held to be given to the Contractor.

Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer
immediately dismiss from the works any person employed thereon by him who may,
in the opinion of the Bank's Engineer, be incompetent or misconduct himself and
such persons shall not be again employed on the works without the permission of
the Bank's Engineer.

Access to works: The Employer, shall at all reasonable times, have free access to
the works and/or to the workshops, factories or other places where materials are
lying or from which they are being obtained and the Contractor shall give every
facility to the Employer necessary for Inspections and examination and test of the
materials and workmanship. No person not authorised by the Employer except the
representatives of public authorities shall be allowed on the works at any time.

Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and
paid by the Employer to inspect the works. The Contractor shall afford the Bank’s
Engineer every facility and assistance for inspecting the works and materials.

The Bank’s Engineer, or the Employer shall have power to give notice to the
Contractor or to his representative of non-approval or any work or materials and
such work shall be suspended, or the use of such materials shall be discontinued.
The work will from time to time be examined by the Bank’s Engineer, but such
examination shall not in any way exonerate the Contractor from the obligation to
remedy any defects which may be found to exist at a stage of the works or after the
same is completed. Subject to the limitations of this clause the Contractor shall take
instructions only from the Bank's Engineer.

Assignment and Subletting: The whole of the works included in the Contract shall
be executed by the Contractor and the contractor shall not directly or indirectly
transfer, assign or under-let the Contract or any part share thereof or any interest
therein without the prior written consent of the Employer and not undertaking shall
relieve the Contractor from the full and entire responsibility of the Contract or from
active superintendence of the works during their progress.

No alteration, omission or variation shall vitiate this contract but in case the Bank's
Engineer thinks proper at any time during the progress of the works to make any
alterations in, or addition to, or omissions from the works or any alteration in the kind
of quality of the materials to be used therein and shall give notice thereof in writing
under his hand to the Contractor, the Contractor shall alter, add to, or omit from, as
the case may be, in accordance with such notice, but the contractor shall not do any
work extra to or make any alterations or additions to or omissions from the works or
any deviation from any of the provisions of the Contract. Stipulations, specifications
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13.

14.

15.

16.

17.

or Contract Drawings without the previous consent in writing of the Employer and
the value of such extras alterations, additions or omission shall, in all cases, be
determined by the Employer in accordance with the provisions of Clause 17 hereof,
and the same shall be added to, or deducted from the Contract Amount, as the case
may be accordingly.

Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall
be deemed to have been prepared in accordance with the Standard Method of
Measurement. Any error in description or in quantity or in omission of items from the
schedule of quantities shall not vitiate this contract but shall be rectified and the
value thereof, as ascertained under Clause 17 hereof, shall be added to, or
deducted from the Contract Amount (as the case may be) provided that no
rectification of errors, if any, shall be allowed in the Contractor's schedule of rates.

Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have
satisfied himself before tendering as to the correctness and sufficiency of his tender
for the works and of the prices stated in the Schedule of Quantities and/or the
schedule of rates and prices which rates and prices shall cover all his obligations
under the contract, and all matters and things necessary for the proper completion
of the works.

Measurement of works: The Bank's Engineer may, from time to time, intimate to
the contractor that he requires the works to be measured, and the Contractor shall
forthwith attend or send a qualified agent to assist Assistant Engineer in taking such
measurements and calculations and to furnish all particulars or to give all assistance
required by any of them. Should the Contractor not attend or neglect or omit to send
such agent then the measurement taken by the Bank's Engineer, or a person
approved by him shall be taken to be correct measurement of the works. Such
measurements shall be taken in accordance with the Mode of measurements
detailed in the Specifications. The Contractor or his Agent may at the time of
measurement take such notes and measurement as he may require. All authorised
extra works, omissions and all variation made with the prior approval in writing of
Employer shall be included in such measurements.

The work shall be carried out along with Civil and Electrical works and as directed
by Bank’s Engineer as per site condition

Prices for extra: The Contractor may, when authorised and shall, when directed, in
writing by the Employer, add to, omit from or vary the works shown upon the
drawings, or described in the specification, or included in the schedule of Quantities,
but the contractor shall make no addition, omission or variation without such
authorisation or direction. A verbal authority or direction by the Bank's Engineer
shall, if confirmed by them in writing within seven days, be deemed to have been
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18.

given in writing. No claim for an extra shall be allowed unless it shall have been
executed under provisions of clause above hereof with the concurrence of the
Employer herein mentioned. Any such extra in herein referred to as authorised and
shall be made in accordance with the following provisions.

(@)

The net rates or prices in the original tender shall determine the valuation of
the extra work where such extra work in similar character and executed under
conditions as the work priced therein. Rates for all items, wherever possible
should be derived out of the rates given in the priced Schedule of Quantities.
The net prices of the original tender shall determine the value of items omitted
provided if omissions vary the conditions under which any remaining items of
works are carried out, the prices for the same shall be valued under sub-
clause(c) hereof.

Where the extra works are not of similar character and/or quoted under similar
conditions as aforesaid or where the omissions vary the conditions under
which any remaining items of works are carried out or if the amount of any
omissions or additions relative the amount of the whole of the Contract works
or to any part thereof shall be such that in the opinion of the Bank's engineer,
the net rate or price contained in the priced Schedule of Quantities or tender
or for any item of the works involves loss or expenses beyond that reasonably
contemplated by the contractor or is by reason of such omission or addition
rendered unreasonable or inapplicable, the Bank's Engineer shall fix such
other rate or price as in the circumstances he shall think reasonable and
proper, with the prior approval in writing of the Employer.

Where extra work cannot be properly measured or valued, the Contractor shall
be allowed day work prices as the net rates stated in the tender or the Priced
Schedule or Quantities or, if not so stated, then in accordance with the local
day work rates and wages for the district provided that in either case vouchers
specifying the daily time (the workmen's names) and materials employed be
delivered for verification to the Bank's Engineer at or before the end of the
week following that in which the work has been executed. The measurement
and valuation in respect of the Contract shall be completed within the "period
of final measurements" stated in the Appendix or if not stated then within six
months of the completion of the Contract works

Unfixed materials when taken into account to be the property of the Employer

Where in any certificates (of which the Contractor has received payment) the Bank's

Engineer has included the value of any unfixed materials included for and/or placed

on or adjacent to the works such materials shall become the property of the

Employer and they shall not be removed except for use upon the works, without the

written authority of the Employer. The Contractor shall be liable for any loss of, or
damage to, such materials.
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19.

20.

21.

Removal of improper work : The Employer shall, during the progress of the works,
have power to order in writing from time to time the removal from the works within
such reasonable time or times as may be specified in the order of any materials
which in the opinion of the Bank's Engineer are not in accordance with the
Specifications, the substitutions of proper materials, and the removal and proper
execution of any work executed with materials or workmanship not in accordance
with the drawings & specifications or instructions and the contractor shall forthwith
carry out such order at his own cost. In case of default on the part of Contractor to
carry out such order, the Employer shall have the power to employ any pay other
persons to carry out the same; and all expenses consequent thereon, or incidental
thereto, shall be borne by the Contractor, or may be deducted by the Employer from
any moneys due, or that may become due, to the Contractor.

Defects after virtual completion : Any defect, shrinkage, settlement or other fault
which may appear within the "Defects Liability Period" stated in the Appendix hereto,
or, if none stated them within twelve months after the virtual completion of the works,
arising in the opinion of the Employer from materials of workmanship not in
accordance with the contract, shall upon the direction in writing of the Employer, and
within such reasonable time as shall be specified therein, be amended and made
good by the Con tractor, at his own cost and in case of default the Employer may
employ and pay other persons to amend and make good such defects, shrinkage
settlements or other faults, and all damages loss and expenses consequent thereon
are incidental thereto shall be made good and borne by the Contractor or may be
deducted by the Employer, upon the Bank's Engineer's Certificate in writing, from
any money due or that may become due to the Contractor, or the Employer may in
lieu of such amending and making good by the Contractor deduct from any money
due to the Contractor a sum, to be determined by the Employer equivalent to the
cost of amending such work and in the event of the amount retained as security
deposit hereof being insufficient, recover the balance from the Contractor, together
with any expenses the Employer may have incurred in connection therewith. Should
any defective work have been done or materials supplied by any subcontractor
employed on the works who has been nominated as provided in various clauses
hereof, the contractor shall be liable to make good in the same manner as if such
work or material had been done or supplied by the Contractor and been subject to
the provision of this clause 2 hereof. The contractor shall remain liable under the
provisions of this clause the signing of any certificate or the passing of any accounts
by the Employer.

Certificate of virtual completion and defects liability period: The works shall not
be considered as completed until the Bank's Engineer has certified in writing that
they have been virtually completed. The defects liability period shall commence
from the date of such certificates.
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24.

Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others
executing any work of supplying and fixing any goods for which the prime cost prices
or provisional sums are included in the Schedule of Quantities and/or Specifications
who may be nominated or selected by the Employer or hereby declared to be sub-
contractors employed by the contractor and are herein referred to as nominated sub-
contractors. No nominated sub-contractors shall be employed on or in connection
with the works. Against whom the Contractor shall make reasonable objection where
the Bank and the Contractor shall otherwise agree who will not enter into contract
providing.

(a) That the nominated sub-contractor shall indemnify the contractor against the
same obligation in respect of the sub-contract as the contractor is under in
respect of this contract.

(b) That the nominated sub-contractor shall indemnify the contractor against claims
in respect of any negligence by the sub-contractors his servants or agents or
any misuse by him or them or any scaffolding or other plant, the property of the
Contractor or under any Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated sub-contractor within fourteen days of
his receipt of the Employer's Certificate provided that before any Certificate is
issued the Contractor shall upon request furnish to the Bank proof that all
nominated sub-contractors accounts included in previous certificates have been
duly discharged; in default whereof, the Employer may pay the same upon a
Certificate of the Bank and deduct the amount thereof from any sums due to the
Contractor. The exercise of this power shall not create private of contract as
between Employer and Subcontractor.

Other persons employed by Employer: The Employer reserves the right to use
premises and any portion of the site for the execution of any work not included in
this Contract which it may desire to have carried out by other persons, and the
Contractor shall allow all reasonable facilities for the execution of such work but shall
not be required to provide any plant or material for the execution of such work except
by special arrangement with the Employer. Such work shall be carried out in such
manner as not to impede the progress of the works included in the Contract and the
Contractor shall not be responsible for any damage or delay which may happen to
or occasioned by such work.

Insurance in respect of damage to person and property: The Contractor shall
be responsible for all injury to persons, animals or things, and for all structural and
decorative damage to property which may arise from the operation or neglect of
himself or of any nominated sub-contractor or any employee of either, whether such
injury or damage arises from carelessness accident or any other clause whatever in
any connected with the carrying out of this Contract. This clause shall be held to
include inter alia any damage to buildings, whether immediately adjacent or
otherwise, and any damage to road, streets, foot-paths, bridges or ways as well as
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damage caused to the buildings and works forming the subject of this contract by
frost, rain, wind or other inclemency of weather. The Contractor shall indemnify the
Employer and hold it harmless in respect of all and any expenses arising from any
such injury or damage to persons or property as aforesaid and also in respect of any
claim made in respect of injury or damage under any acts of any legislature or
otherwise and also in respect of any award or compensation or damages
consequent upon such claim. The Contractor shall reinstate all damage of every sort
mentioned in this clause, so as to deliver up the whole of the Contract works
complete to and perfect in every respect and so as to make good or otherwise satisfy
all claims for damage to the property of third parties. An insurance policy covering
third party liability shall be taken by the contractor to cover the loss/disablement
of human life (persons not belonging to the contractor). This shall also cover the risk
of damages to other's materials/equipment/properties including those, if any of the
banks during construction/erection/commissioning of the said contract work at site.
The value of third party liability for compensation for loss of human life or full /partial
disablement shall be of required statutory value for full and partial disablement and
shall nevertheless cover such compensation as may be awarded by a court of law.
Cover for damage to other's equipment/property shall be as approved by the bank.
The sub-contractors of the contractor shall not be holders or beneficiaries in the
policy nor shall they be named in the policy. The bank shall be the principal holder
of the policy along with the contractor. The bank reserves the exclusive right to
assign the policy.

The Contractor shall indemnify the Employer against all claims which may be made
against the Employer be any member of the public or other third party in respect of
anything which may arise in respect of the works or in consequences thereof and
shall at his own expenses arrange to effect and maintain, until the virtual completion
of the contract, with an approved office a policy of insurance in the joint names of
the Employer and the Contractor against such risks and deposit such policy or
policies with the Bank from time to time during the currency of this contract. The
Contractor shall also similarly indemnify the Employer, against all claims which may
be made upon the Employer whether under the Workmen's Compensation Act or
any other status in force during the currency of this contract or at common law in
respect of any employee of the Contractor or any Sub-Contractor and shall at his
own expenses effect and maintain, in the joint names of the Employer and the
Contractor against such risks and deposit such policy or policies with the Bank from
time to time during currency of the Contract. The Contractor shall be responsible for
any liability which may be executed from the Insurance Policies above referred to
and also for all other damage to any person, animal or property arising out of the
incidental to the negligent or defective carrying out of this Contract transit, storage,
erection, testing & commissioning policy. He shall also indemnify the Employer in
respect of any costs, charges or expenses arising out of any claim or proceedings
and also in respect of any award of compensation or damages arising therefrom.
The Employer shall be entitled to deduct the amount of any damage, compensation,
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26.

27.

costs, charges and expense arising of accruing from or in respect of any such claims
or damage from any or all sums due or to become due to the Contractor without
prejudice to the Employer's other rights in respect thereof. The Contractor shall at
his own expense, arrange to effect and maintain (until the virtual completion
of the contract) with an approved office the following insurance policy in the
joint name of employer and himself with the employer being first (Principal)
and deposit such policy or policies with the employer from time during the
currency of this contract.
i Transit, storage, erection, testing and commissioning policy (C.A.R.
policy) for the total amount of contract.
i Workmen compensation policy.
i Third party liability policy with the limits as under.
a) Rs.2,00,000/- per incidence
b) Rs 5,00,000/- for the contract period

Insurance for _work: The contractor shall, within 14 days from the date of
commencement of the works, insure the works at his cost and keep them insure
until the virtual completion of reworks, against loss or damage by fire with an office
in the joint names of the employer and the contractor (the name of the former
being placed first in the policy) for the full amount of the contract. Such policy
shall cover the property of the "Employer" only. The contractor shall deposit the
policy and receipts for the premium with the employer within 14 days from the
commencement of the works. In default of the contractor, insuring as provided
above, the employer may so insure the works and may deduct the premium paid
from any moneys due or which may become due to the Contractor without prejudice
to the other rights of the Employer in respect of such default. In case it becomes
necessary to suspend the works, the Contractor shall as soon as the claim under
the policy is settled, or the work reinstated by the Insurance Office, should they elect
to do so, proceed with all due diligence with the completion of the works in same
manner as though the fire had not occurred and in all respects under the same
conditions of Contract. The Contractor in case of rebuilding or reinstatement after
fire shall be entitled to such extension of time for completion as deems fit.

Date of commencement and completion: The Contractor shall be allowed
admittance to the site on "Date of Commencement" stated in the Appendix hereto,
or each later date as may be specified by the Employer and be shall thereupon and
forthwith begin the works and shall regularly proceed with and complete the same
(except such painting or other decorative work as the bank may desire to delay) or
before the "Date of Completion" stated in the Appendix subject nevertheless to
provisions for extension of time hereinafter contained.

Damages for non-completion: If the Contractor fails to complete the works by the
date stated in the Appendix or within any extended time under Clause 28 here the
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29.

30.

Contractor shall pay the Employer the sum named in the Appendix as " Liquidated
Damages" for the period during which the said works shall so remain incomplete
and the Employer may deduct such damages from any money due to the Contractor.

Delay and extension of time: If in the opinion of the Employer the works be delayed

(@) by force major or

(b) by reason of any exceptionally inclement weather or

(c) by reason of proceedings taken or threatened by or dispute with adjoining or
neighbouring owners or public authorities arising otherwise than through
contractor's own default or

(d) by the works or delays of other contractor or Tradesmen engaged or
nominated by the Employer and not referred to in the schedule of quantities
and/or specifications or

(e) by reasons of Bank's Engineer instruction as per clause 17 hereof

(f) by reason of civil commotion, local combination of workmen or strike or lockout
affecting any of the building trades or

(g) in consequence of the Contractor not having received in due time necessary
instructions from the Bank for which he shall have specifically applied in writing
or

(h) from other causes which the Bank may certify as beyond the control of
contractor or

(i) in the event, the value of the work exceed the value of the Priced Schedule of
Quantities owing to variation, the Bank may make a fair and reasonable
extension of time for completion shall as soon as may be given written notice
thereof to the bank but the Contractor shall nevertheless constantly use his
endeavours to prevent delay and shall do all that may reasonably has required
to the satisfaction of Bank to proceed with work

Contractor's failure to comply with Employers instruction: If the Contractor after
receipt of written notice from the Employer requiring compliance within 10 days fails
to comply with such further drawings and/or Bank's instructions the Employer may
employ and pay other persons to execute any such work whatsoever that may be
necessary to give effect thereto, and all costs incurred in connection therewith shall
be recoverable from the Contractor by the Employer as a debt or may be deducted
by him from any moneys due to the Contractor.

Termination of Contract by the Employer: If the Contractor being an individual or
a firm commits any "act of insolvency" or shall be adjudged an insolvent or being an
incorporated company shall have an order for compulsory winding up made against
it or pass an effective resolution for winding up voluntarily or subject to the
supervisions of the court and the Official Assignee or the Liquidator in such acts of
insolvency or winding up, as the case may be, shall be unable within seven days
after notice to him requiring him to do so to show the reasonable satisfaction of the
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Bank that he is able to carry out and fulfil the Contract and to given security
therefore, if so required by the Bank.

Or
if the Contractor (whether an individual, first or incorporated company shall suffer
execution or other process of court attaching property to be issued against the
Contractor.

Or
shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the Contractors.

Or
shall assign to sublet this Contract without the consent in writing of the Employer
first had and obtained.

Or

shall charge or encumber this Contract or any payments due or which may become
due to the Contractor hereunder.

(i) Has abandoned the Contract, or

(i) Has failed to commence the works, or has without any lawful excuse under
these conditions suspended the progresses of the works for fourteen days after
receiving from the Bank notice to proceed or

(iii) Has failed to proceed with the work with such due diligence and failed to make
such due progress as would enable the works to be completed with in the time
agreed upon, or

(iv) Has failed to remove materials from the site or to pull down and replace work
for seven days receiving from the Bank written notice that the said materials or
work were condemned and rejected by the Bank's Engineer under these
conditions' or

(v) Has neglected or failed persistently to observe and perform all of any of the acts,
matter or things by the Contract to be observed and performed by the Contractor
for seven days after written notice shall have been given to the Contractor
requiring the Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous
waiver, after giving seven days’ notice in writing to the Contractor, determine the
Contract, the whole of which shall continue in force as fully as if the Contract has
not been so determined, and so if the works subsequently execute had been
executed by or on behalf of the Contractor. And further, the Employer by his agents
or servants may enter upon and taken possession of the works, all tools, machinery,
other power utensils, materials lying upon the premises or the adjoining lands or
roads, and use the same as his own property or may employ the same by means of
his own servants and workmen in carrying on and completing the work or by
employing any other Contractor or other person or persons to complete the works,
and the Contractor shall not in any way interrupt or do any act matter or thing to
prevent or hinder such other contractor or other person or persons employed for
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completing and finishing or using the materials and plant for the works. When the
works shall be completed or as soon thereafter as convenient the Bank shall give a
notice in writing to the Contractor to remove his surplus materials and should the
Contractor fail to do so within a period of fourteen days after receipt thereof by him,
the Employer may sell the same by public auction, and give credit to the Contractor
for the net amount realised. The employer shall thereafter ascertain and certify in
writing under his hand what of the said plant and materials so taken possessions or
by the Employer and the expenses or loss which the Employer shall have been put
to in procuring the works to be completed and the amount. If any, owing the
Contractor and the amount which shall be so certified shall thereupon be paid by
the Employer to the Contractor or by the Contractor to the Employer, as the case
may be, and the Certificate of the Bank shall be final and conclusive between the
parties.

Termination of Contract by Contractor: If this payment of the amount payable by
the Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid
for thirty days after notice in writing requiring payment of the amount as aforesaid
shall have been given by the Contractor to the Employer, or if the Employer
interferes with or obstructs the issue of any such Certificate, or if the Employer shall
repudiate the Contract, or if the works be stopped for three months under the order
of the Bank or the Employer or by any injunction or other order of any court of to
Law, then and in any of the said cases the Contractor shall be in liberty to determine
the Contract by notice in writing to the Employer, and he shall be entitled to recover
from the Employer, payment for all works executed and for any loss he may sustain
upon any plant or materials supplied or purchased or prepared for the Contract. In
arriving at the amount of such payment the net rates contained in the Contractor's
Original Tender shall be followed or where the same may not apply valuation shall
be made In accordance with Clause 17 hereof.

Certificates and Payments: The Contractor shall be paid by the Employer from
time to time by instalments under interim Certificate to be issued by the Bank's
Engineer on account of the works executed work to the approximate value named
in the Appendix as 'Value of work for Interim Certificate' has been executed in
accordance with this Contract, subject, however, to a retention of the percentage of
such value named in the Appendix as "Total Retention Money" after which time the
instalments shall be up to the full value of the work subsequently so executed and
fixed in the building. And when the works have been virtually completed, the
Contractor shall be paid by the Employer in accordance with the Certificate to be
issued by the Bank's Engineers the sum of money named in the Appendix as
"instalment after Virtual Completion" being a part of the said Total Retention Money.
And the Contractor shall be entitled to the payment of the Final Balance in
accordance with the final Certificate at the expiration of the period referred to as 'the
Defects liability Period' in the Appendix hereto from the date of virtual completion or
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35.

as soon as after expiration of such period as the works shall have been finally
completed and all defects made good according to the true intent and meaning
hereof whichever shall last happen provided always or at or after their completion
shall not relive the Contractor from his liability under clause 2 and 19 nor relieve the
Contractor of his inability in cases of fraud, dishonesty, or fraudulent concealment
relating to the works or materials or to any matter dealt with in the Certificate and in
case of the all defects and insufficiencies in the works or materials which a
reasonable examination would not have disclosed. The Employer shall have power
to withhold any Certificate if the works or any parts thereof are not being carried out
to his satisfaction.

Delayed Payment: Any amounts payable by the Employer to the Contractor shall,
if not paid within the 'period of honouring Certificates' names in the Appendix carry
interest at the rate named in the Appendix as the "Rate of interest for delayed
payment" from the date upon which sum ought to have been paid by the Employer
until the payment.

The decision, opinion, direction Certificate (except for payment) with respect to all
or any of the matters under Clauses 2(a, b), 4,5, 14, 28 (a, b, c, d and f) hereof
(which matters are herein referred to as the excepted matters) shall be final and
conclusive and binding on the parties hereto and shall be without appeal. Any other
decision, opinion, direction, shall be subject to the right of Arbitration and review
under the Clause 35 hereof in the same way in all respects (including the provisions
as to opening the reference).

Settlement of disputes by Arbitration: All disputes and differences of any kind
whatever arising out of or in connection with the contract or the carrying out of the
works (whether during the progress of the works or after their completion and
whether before or after the determination abandonment or breach of the contract)
shall be referred to and settled by the Bank who shall state its decision in writing.
Such decision may be in the form of a final certificate or otherwise. The decision of
the Bank with respect to any of the excepted matters shall be final and without
appeal as stated in Clause 34 hereof. But if either the Contractor be dissatisfied on
any matter on which a decision is taken by the Bank as above, except any of the
expected matter the Contractor may within 28 days after receiving notice of such
decision give a written notice to the other party requiring that the matters in dispute
be arbitrated upon. Such written notice shall specify the matters, which are in dispute
or difference of which such written notice has been given. If both the parties agree,
a single arbitrator would be appointed for the purpose. In case no agreement could
be reached on the appointment of single arbitrator, both the parties will nominate
one person each as an arbitrator on their behalf. The two arbitrators nominated by
the parties shall nominate one more person to act as third arbitrator or umpire.
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The arbitrator or Arbitrators, as the case may be, shall have power to open up,
review and revise any certificate, opinion, decision, requisition or notice, save in
regard to the excepted matters, referred to in the preceding clause, and to determine
all matters to dispute which shall be submitted to arbitration and of which notice shall
have been given as aforesaid.

The arbitrator or Arbitrators, as the case may be, shall make his or their award within
one year (or such further extended time as may be decided by him or them as the
case may be with the consent of the parties) from the date of entering on the
reference. In case during the arbitration proceedings the parties mutually settle or
compromise their dispute or difference, on the parties filing their joint memorandum
of the settlement or compromise, the Arbitrator or the Arbitrators as the case may
be, shall make an award in terms of such settlement or compromise. Upon any such
reference, the decision on the cost incidental to the reference and Award
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may
be, who may determine the amount thereof or direct the same to be taxed as
between the party and party, and shall direct by whom and to whom and in what
manner the same shall be borne and paid.

This submission shall be deemed to be a submission to arbitration within the
meaning of the Indian Arbitration and Conciliation Act, 1996 or any statutory
modification thereof.

The award of the arbitrator or Arbitrators, as the case may be, shall be final and
binding on the parties. It is agreed that the Contractor shall not delay the carrying
out of the works by reason of any such matter, question or dispute being referred to
arbitration, but shall proceed with the works with all due diligence and shall until the
decision of the Arbitrator or Arbitrators, as the case may be, is given, abide by the
decision of the Bank. No award of the Arbitrator or Arbitrators, as the case may be,
shall relieve the Contractor of his obligations to adhere strictly to the Bank’s
instructions with regard to the actual carrying out of the works. The Employer and
the Contractor hereby also agree that arbitration under this Clause shall be a
condition precedent to any right of action under the Contract.

Right of technical scrutiny of final bill
The Employer shall have a right to cause a technical examination of the works and

the final bill of the contractor including all supporting vouchers, abstracts, etc. to be
made at the time of payment of the final bill. If as a result of this examination of
otherwise any sum is found to have been overpaid or over certified it shall be lawful
for the employer to recover the sum.

Employer entitled to cover compensation paid to workman

If for any reason, the Employer is obliged, by virtue of the provisions of the
Workmen's Compensation Act, 1923, or any statutory modification or re-enactment
thereof to pay compensation to a workman employed by the Contractor in execution
of the works, the Employer shall be entitled to recover from the Contractor the
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amount of compensation so paid, and without prejudice to the rights of the Employer
under the said Act. The Employer shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due by the
Employer shall not be bound to contest any claim made against it under the said
Act, except on the written request of the Contractor and upon his giving to the
Employer full security to the satisfaction of the Employer for all costs for which the
Employer might become liable in consequence of contesting such claim.

Abandonment of works if at any time after the acceptance of the tender, the
Employer shall for any reasons whatsoever not requires the whole or any part of the
works to be carried out, the Bank shall give notice in writing to the Contractor who
shall have no claim to any payment of compensation or otherwise whatsoever on
account of any profit or advantage which he might have derived from the execution
of the whole works.

Right of employer to terminate contract in the event of death of Contractor or
individual

Without prejudice to any of the rights or remedies under this Contract, if the
Contractor, being an individual, dies, the Employer shall have the option of
terminating the contract without incurring any liability for such termination.

Computerized Measurement Book:

i. Bank’s Engineer shall, except as otherwise provided, ascertain and
determine by measurement the value of work done in accordance with the
contract.

ii.  All measurements of all items having financial value shall be entered by the
contractor and compiled in the shape of the Computerized Measurement Book
having pages of A-4 size as per the proforma of Measurement Book annexed
hereto, so that a complete record is obtained of all the items of works
performed under the contract.

iii.  All such measurements and levels recorded by the contractor or his authorized
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Bank’s Engineer or his authorized
representative as per interval or program fixed in consultation with Bank’s
Engineer or his authorized representative. After the necessary corrections made
by the Bank’s Engineer, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in- Charge for the dated signatures by the Engineer-in- Charge
and the contractor or their representatives in token of their acceptance.

iv. ~ Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Bank’s Engineer and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as
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Vii.

viii.

may be done during these checks/test checks in his draft computerized
measurements, and submit to the Employer a computerized measurement
book, duly bound, and with its pages machine numbered. The Bank’s Engineer
and/or his authorized representative would thereafter check this MB, and record
the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no
cutting or over-writing in the measurements would thereafter be allowed. If at
all any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the Employer. Thereafter, the MB shall be taken in the Office
records, and allotted a number as per the Register of Computerised MBs. This
should be done before the corresponding bill is submitted to the Office for
payment. The contractor shall submit two spare copies of such computerized
MB’s for the purpose of reference and record by the concemed officers of the
Employer.

The contractor shall also submit to the Employer separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the bill. Thereafter, this
bill will be processed by the Employer and allotted a number as per the
computerized record in the same way as done for the measurement book meant
for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of
measurements/levels by the Engineer-in- Charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general or local custom. In the case of items
which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards or any other relevant code of practice and if
for any item no such standard is available then a mutually agreed method
shall be followed.

The contractor shall give not less than seven days’ notice to the Bank’s
Engineer or his authorized representative in charge of the work before covering
up or otherwise placing beyond the reach of checking and/or test checking the
measurement of any work in order that the same may be checked and/or test
checked and correct dimensions thereof be taken before the same is covered
up or placed beyond the reach of checking and/or test checking
measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the Bank’s Engineer or his
authorized representative in charge of the work who shall within the aforesaid
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period of seven days inspect the work, and if any work shall be covered up or
placed beyond the reach of checking and/or test checking measurements
without such notice having been given or the Bank’s Engineer consent being
obtained in writing the same shall be uncovered at the Contractor’s expense,
or in default thereof no payment or allowance shall be made for such work or
the materials with  which the same was executed.

Bank’s Engineer or his authorized representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.
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SPECIAL CONDITIONS

The workmen will not be allowed to stay within the premises.
The water required for workmen can be availed from the available source at site free of cost.

The electric power required for the work can also be similarly drawn from the supply available
at site free of cost.

Permission, if any, required from the local bodies shall be obtained by the Contractor.

The intending Tenderer can obtain any clarifications regarding the Tender drawings,
specifications etc. from the department on any Bank's working day.

The Tendered may please note that, the work has to be carried out during the day time or as
per the Bank’s instructions. Therefore, the entire work involved shall be carried out with least
disturbance to the occupants of the captioned colony and also day-to-day cleaning has to be
done by the contractor. The wall should be cut by chase cutter only.

Cable shall be marked both the side with aluminium name plate.

The entire materials for the work shall be brought to the working area through the staircase
and no freight lift will be available for lifting materials.

The debris/dust or any wastage generated out of the above work shall be cleaned as
frequently as required and as instructed by the Bank's Engineer.

All dismantling work and work generating noise shall be done during the daytime and holidays
and day time work shall have to be done on restricted hours. Contractor shall take into account
the above facts while quoting the rates.

The Tenderer shall remove all the debris collected at site (from the Bank's premises) on
everyday basis. The staircase and passages used by the laborers shall be cleaned properly,
as per the entire satisfaction of Bank’s Engineers.

The contractor shall depute a qualified supervisor during execution of the work. No work shall
be carried out at site in unsupervised manner.

The Tenderer shall use only approved brands of materials. The Bank will be at liberty to

choose any brand of materials from the names given therein in absence of any such choice
indicated by the tenderer.
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SECTION - VI

Technical specifications

The scope of work covers dismantling of existing old Gl ducting and carting away under
buyback and supply and installation of new Gl ducting from AHU to supply air grills with
required thermal insulation, acoustic insulation, supply grills, return air grills, diffusers,
supports, hardware’s etc at C7 3 floor. Further, the scope of work includes supply and
installation of inline fans with required canvas connections, Gl ducting, flexible aluminum
ducting etc.

All the components / materials used shall be as per approved makes of material/ have ISI
mark wherever available.

The quantity mentioned in BOQ may increase or decrease as per the site requirement.
Payment shall be made as per actual measurements.

Rates quoted shall be inclusive of all taxes, duties, transportation etc. as applicable.
Contractor shall include the cost of any item which is not included in this tender but
required for completion of the work and making the system in good operating condition.

All the works shall be carried out as directed by Bank’s Engineer as per site condition
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Approved list of makes: -

Sr. Description Approved makes
No.
1 GSS ducting Jindal
Tata Steel
SAIL
2 Thermal Insulation K-Flex
Armaflex
A-Flex
3 Acoustic insulation K-Flex
Armaflex
A-Flex
4 Diffuser Cosmos
Grille Dynacraft
Volume control damper Airmaster
Disc valve
5 Inline fan Caryaire
Krugar
Nikotra
6 Actuator Belimo
Honeywell
7 Fire damper Dynacraft
Cosmos
System air
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SECTION - ViI

Commercial Conditions

(Tenderer has to submit the following undertaking for acceptance)

Sr. | Description Bank's terms Acceptance
No
Yes No
1. Validity 90 days
2. Terms of * 95% of the quoted rate against completed
payment items of work. The interim value of the work
shall be Rs.3 lakh.
* retention of Security Deposit of 5 % of
contract value for one year as mentioned in
para 11 of Section -IV.
3. Amount Firm, inclusive of all taxes, duties, levies, octroi,
insurance etc. during the contract period.
4. Insurance As mentioned in Section IV Paragraph 5
5. Defect liability | 12 months from date of handing over to Bank’s
period Engineer
6. Liquidated As mentioned in Section IV, Para 14
Damages
clause
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APPENDIX HEREIN REFERRED TO

Sr.| Description Details
no
1 Defects liability Period 12 months from the date of issue of virtual completion
certificate
2 Period of measurement 1 month from the date of final commissioning
3 Date of commencement 14t day from the date of award of letter
4 Period of completion 5 months from the 14 day of work order
5 Liquidated Damages Rs.0.25% of the estimated cost per week of delay subject
to a maximum of 10% of the contract amount.
6 Value of work for interim| Rs 3.00 Lakh
certificate for running bill
7 Instalment after virtual| 100% of Earnest money shall be released
completion
8 Period of honouring| 1 month for RA bill and 3 Months for final bill
interim certificate
9 Interest for  delayed| Interest rate of provident fund

payment
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SECTION - VIl

Un priced Bill of quantities

No.

Description

Qty

Unit

Design, supplying, installation, balancing and
commissioning of approved make factory
fabricated GSS sheet metal rectangular / round
ducting complete with neoprene rubber gaskets,
elbows, splitter dampers, vanes, hangers,
supports, bends, transitions, reducers, end caps,
collars etc as required complete in all respect in
confirmation to IS: 655 and approved drawings and
specifications of following sheet thickness
complete as required

Thickness 0.63 mm sheet

250

(e

Thickness 0.80 mm sheet

50

Sq. M

Supplying, installation, testing and commissioning
of approved make Gl volume control duct damper
complete with neoprene rubber gaskets, nuts,
bolts, screws linkages, flanges etc in confirmation
to IS and as per specifications complete etc. as
required.

0.5

Sq. M

Supplying, Fixing, testing and commissioning of
approved make fire dampers of minimum 90
minutes fire rated in supply air duct/main branch
and return air path as and where required of
required sizes i/c control wiring, the damper shall
be motorized and spring return so as to close the
damper in the event of power failure automatically
and open the same in case of power being
restored. The spring return action shall be inbuilt
mechanism and not externally mounted. The
damper shall also be closed in the event of fire
signal and, in confirmation to IS and as per
specifications complete etc. as required.

Damper

Sq. M

Actuator 1 Ph 240 Volt 50 Hz AC supply

Each

Supplying, Fixing, installation, testing and
commissioning of approved make supply air
diffusers of powder coated aluminium with
aluminium volume control dampers with anti
smudge ring & removable core in confirmation to
IS and as per specifications complete etc. as
required.

SqM
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Sr.
No.

Description

Qty

Unit

Supplying, Fixing, installation, testing and
commissioning of approved make Return air
diffusers of powder coated aluminium without
volume control dampers with anti-smudge ring &
removable core in confirmation to IS code and as
per specifications complete etc. as required.

7.5

SqM

Supplying and fixing of approved make minimum
19 mm thickness duly laminated aluminium foil of
mat finish closed cell Nitrile rubber (Class "O")
insulation on existing duct after applying suitable
adhesive for Nitrile rubber. The joints shall be
sealed with 50 mm wide and 3 mm thick self
adhesive nitrile rubber tape insulation complete as
per specifications and as required

200

Supplying, Fixing, installation, testing and
commissioning of powder coated extruded
aluminium Supply Air Grills with aluminium volume
control dampers in confirmation to IS and as per
specifications complete etc. as required

1.0

Sq Mtr

Supply and provision of approved make internal
duct acoustic lining insulation for plenum and initial
duct with minimum 15 mm thickness, fire
performance of Class ‘1’, thermal conductivity as
0.047 W/(m.K) at 20° C and 140 to 180 Kg/cu mtr
density of Oxide acetate open cell elastometric
foam — CFC / HCFC free / XLPE (Open Cell cross
linked polyolefin foam) fixed inside surface of ducts
with necessary fixing materials i.e., adhesive etc. It
should have properties like anti-fungal, anti-mold
anti-bacterial, RoHS free etc. and as per
specifications in the tender Part-|

50

SITC of Inline centrifugal fans with necessary
supports, canvas connections, electrical power
cable 1.5 mtr, 3 pin socket, bird mesh and
regulator. Inline ceiling suspended Exhaust fans
low noise, rectangular inline fans similar to RIF -
MB series of Caryaire make. Fan casing should be
made of galvanized steel sheet, internally lined
with high grade acoustic separate insulation. to be
Designed for Round Inlet and Outlet with mounting
grooves. The Casing shall have a standard
provision for an openable sliding replaceable Pre-
filter, placed near the airinlet for fresh air. Exhaust
fans shall be without filter.
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No Description Qty Unit

a Inline fresh air fan with filter fans 500 cfm @ 15 mm 5 Nos
static

b Inline Exhaust fans for toilets 750 cfm @ 20 mm 5 Nos
static

10 | SITC of Disc valves for toilet ventilation 150mm dia 15 | Nos

11 SITC of Flexible AL ducts non insulated for 18 Mtr
connection to Disc valves in toilet Dia 150 mm

12 | Supply & Installation of fire rated canvas 8 Nos
connections for fans

A Total Amount Rs (sum of item no. 1 to 12)

B GST @ 18% on Total Amount

C Gross Amount (A+B)

D Rebate:
Rebate for carefully dismantling of existing Gl job | LS
ducting, grills etc and taking away.

E GST @ 18% on Rebate

F Total Rebate (D+E)

G Net Amount (C-F)

Place:
Date: Signature of contractor with seal
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Annex 1

UNDERTAKING
(Regarding site visit by the tenderer to understand the work)

To,

Regional Director,

Reserve Bank Of India,

Estate Cell, BKC, 3" floor,

C7 building, E Block,

Bandra Kurla Complex, Bandra,
Mumbai 400051

Dear Sir/Madam,

NAME OF WORK: E-Tender HVAC works for College of Supervisors (CoS) in the Bank’s
Office Building at 3™ floor, C-7 Building, BKC, Bandra, Mumbai

We, , the tenderer for the above work confirm that
we have visited the site and understood the proper details of the existing system, working

presently and also the scope of work for the proposed system.

Yours faithfully

( )
Authorised signatory
(Name and address of the Tenderer with Company Seal)

Date:

Page 51 of 64




Annex-2

Declarations to be submitted along with each bill by the contractor on his letterhead

1. DECLARATION

l, Shri/Smt. being the owner/proprietor/  director

the rules and regulations stipulated in Contract Labour (Regulation and Abolition) Act,1970 and
Code on Wages, 2019 as amended from time to time, to the extent applicable to my
firm/establishment. In this context, | also declare that | have paid wages to the workers/ labour
engaged by me in connection with the work entrusted to me by the Bank, as per prevailing CLC
rates.

Place: Signature and seal of the Contractor
Date: Name:

Address:

Email:

Mobile no.:

2. GST DECLARATION

| do hereby declare that the GST Registration Number of my/our firm/ company/ establishment
IS et and the GST claimed in the bill will be paid duly to the Government of India
after receipt of the same from the Bank.

| will inform the Bank in due time about the payment of GST to Government of India.

Signature and seal of the Contractor
Name:
Date: Address:

Email:

Mobile no.:

Place:
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Annex 3

(To be uploaded along with tender Part-l on the letterhead bidder)

NAME OF WORK: E-Tender HVAC works for College of Supervisors (CoS) in the
Bank’s Office Building at 3™ floor, C-7 Building, BKC, Bandra, Mumbai

I/We (Name of the bidder) declares that

a) l/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any public
institution/ entity in India or any other country ason .............. (last date of submission of
bid).

b) 1/ We or any of our allied firm* have not made any transgression in respect of the
code of integrity (as mentioned in the tender) with any public institution/ entity
in India or any other country in last three years as on .................. (last date of
submission of bid).

c) We will inform the Bank in writing, in case, I/we or any of our allied firm* is/are
debarred/ suspended/ blacklisted by any public institution/ entity in India or any other
country on or before award of work for the captioned work.

2. /We....oooviiii (Name of the bidder) declare that l/we or our allied firm*
............... (Name of the allied firm(s)) is/are debarred/suspended/ blacklisted by
...................... (Name and address of public institution in India or any other country)
and the same effective upto ............. (date). A copy of such letter is attached for
your information and record.

(seal and signature of the bidder)

Date

Place

(Note: strike out one of the above two declarations which is not applicable)

*Allied firm: A firm would be termed as "allied firm" if the management is common, or
substantial or majority shares are owned by the banned / Suspended firm and by virtue of this
it has a controlling voice. Further all successor firms will also be considered as allied firms.
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Annex 4

(To be uploaded along with tender Part-l on the letterhead bidder)

Proforma for Indemnifying the Employer Against Contract labour Rules/regulations
(On Non-Judicial Stamp Paper of appropriate value)

To,

The Regional Director

Reserve Bank of India,

Estate Cell, BKC, 3" floor,

C7 building, E Block,

Bandra Kurla Complex, Bandra,
Mumbai 400051

Dear Sir/Madam

E-Tender HVAC works for College of Supervisors (CoS) in the Bank’s Office Building at 3™
floor, C-7 Building, BKC, Bandra, Mumbai

We, M/s ...t (Name of contractor), hereby undertake that we shall comply with all the
statutory rules/ regulations with regard to the employment of contract labor and their payment.

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India,
against payments to be made to the contract labour and for the observance of the laws in this
regard.

Yours faithfully,

For
Authorised signatory
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Annex 5
Proforma for Computerized Measurement Book

RESERVE BANK OF INDIA
Estate Cell BKC

Mumbai

Name Of Work:
Name Of Firm:

Measurement Book No:
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Name Of Work: -

Name Of the Firm:

Work Order Reference No:

Time Completion Period:

Scheduled date of Completion of work:

Actual date of Completion of work:
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First RA / Final Bill - Measurements

Name of the work

Name of the Contractor

Work Order Reference

Invoice Details

Date of Completion of Work

as per Tender

Actual Date of completion of

work

Sr No

Description

Qty.

Unit
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First RA / Final Bill — Abstract of Cost

Name of the work

Name Of the Contractor

Work Order Reference

Invoice Details

Date of Completion of Work
as per Tender

Actual Date of completion of
work

Sr
No

Description

Qty. Unit

Rates

Amount

Total Amount inclusive of GST
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Annex 6

(To be uploaded along with tender Part-l on the letterhead bidder)

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL
(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents, We ....................... (Name of the Bidder and address of their
registered office) do hereby constitute, appoint and authorise Mr. / Ms............................
.................................................. Name and residential address of Power of Attorney
holder) who is presently employed with us and holding the position of as our attorney, todo in
our name and on our behalf, all such acts, deeds and things necessary in connection with or
incidental to our bid for the HVAC works for College of Supervisors (CoS) in the Bank’s Office
Building at 3 floor, C-7 Building, BKC, Bandra, Mumbai, including signing and submission of
all documents and providing information / responses to RBI, representing us in all matters
before RBI, and generally dealing with RBI in all matters in connection with our proposal for the

said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant
to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall

and shall always be deemed to have been done by us.

Note: Power of Attorney should be properly stamped and notarized. Power of Attorney

furnished shall be irrevocable.

Signature/s of bidders
Names

Stamp and seal of bidder/s

NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).
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Annex-7

(To be uploaded along with tender Part-l on the letterhead bidder)

Proforma of the tenderer’s Confirmation of technical sufficiency to deliver the objective
of proposed Work

To

The Regional Director

Reserve Bank of India,

Estate Cell, BKC, 3" floor,

C7 building, E Block,

Bandra Kurla Complex, Bandra,
Mumbai 400051

Subject: Confirmation of technical sufficiency of design to deliver the objective of
proposed Work

Sir,

We have examined the objective, technical specifications and bill of quantities indicated in the
tender for the proposed HVAC work. After examining the same, we confirm that the technical
specifications and the bill of quantities set out in the tender are sufficient to implement and deliver
the stated objective of the tender. In case of any improvement is required to achieve the stated
objective, the same will be provided without any additional cost to Bank.

Yours faithfully

M/S o (Name of the tenderer)
Signature

Name:

Designation:

Address:

Date:

Company Seal
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Reserve Bank of India
Estate cell, BKC, Bandra

Mumbai

PART -1l

E-tender for HVAC works for College of Supervisors (CoS) in the Bank’s Office Building
at 3" floor, C-7 Building, BKC, Bandra, Mumbai

Name of the tenderer

Address

Due Date of Submission: Up to 03:00 PM on May 25, 2026

Date of Opening Tender: 03:30 PM onwards on May 25, 2026
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HVAC works for College of Supervisors (CoS) in the Bank’s Office Building at

3 floor, C-7 Building, BKC, Bandra, Mumbai

Bill of Quantities

Sr.
No.

Description

Qty

Unit

Rate
in Rs.

Amount
in Rs.

Design, supplying, installation,
balancing and commissioning of
approved make factory fabricated GSS
sheet metal rectangular / round ducting
complete with neoprene rubber gaskets,
elbows, splitter dampers, vanes,
hangers, supports, bends, transitions,
reducers, end caps, collars etc as
required complete in all respect in
confirmation to IS: 655 and approved
drawings and specifications of following
sheet thickness complete as required

Thickness 0.63 mm sheet

250

O

Thickness 0.80 mm sheet

50

Sq.M

Supplying, installation, testing and
commissioning of approved make Gl
volume control duct damper complete
with neoprene rubber gaskets, nuts,
bolts, screws linkages, flanges etc in
confirmation to IS and as per
specifications complete etc. as required.

0.5

Sq. M

Supplying, Fixing, testing and
commissioning of approved make fire
dampers of minimum 90 minutes fire
rated in supply air duct/main branch and
return air path as and where required of
required sizes i/c control wiring, the
damper shall be motorized and spring
return so as to close the damper in the
event of power failure automatically and
open the same in case of power being
restored. The spring return action shall
be inbuilt mechanism and not externally
mounted. The damper shall also be
closed in the event of fire signal and, in
confirmation to IS and as per
specifications complete etc. as required.

Damper

Sq. M

Actuator 1 Ph 240 Volt 50 Hz AC supply

Each

Supplying, Fixing, installation, testing
and commissioning of approved make
supply air diffusers of powder coated

SqM
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Sr.
No.

Description

Qty

Unit

Rate
in Rs.

Amount
in Rs.

aluminium with aluminium volume
control dampers with anti smudge ring &
removable core in confirmation to IS
and as per specifications complete etc.
as required.

Supplying, Fixing, installation, testing
and commissioning of approved make
Return air diffusers of powder coated
aluminium without volume control
dampers with anti-smudge ring &
removable core in confirmation to IS
and as per specifications complete etc.
as required.

7.5

Supplying and fixing of approved make
minimum 19 mm thickness duly
laminated aluminium foil of mat finish
closed cell Nitrile rubber (Class "O")
insulation on existing duct after applying
suitable adhesive for Nitrile rubber. The
joints shall be sealed with 50 mm wide
and 3 mm thick self-adhesive nitrile
rubber tape insulation complete as per
specifications and as required

200

Supplying, Fixing, installation, testing
and commissioning of powder coated
extruded aluminium Supply Air Grills
with aluminium volume control dampers
in confirmation to IS and as per
specifications complete etc. as required

1.0

Sq Mtr

Supply and provision of approved make
internal duct acoustic lining insulation
for plenum and initial duct with minimum
15 mm thickness, fire performance of
Class ‘1’, thermal conductivity as 0.047
W/(m.K) at 20° C and 140 to 180 Kg/cu
mtr density of Oxide acetate open cell
elastometric foam — CFC / HCFC free /
XLPE (Open Cell cross linked polyolefin
foam) fixed inside surface of ducts with
necessary fixing materials i.e., adhesive
etc. It should have properties like anti-
fungal, anti-mold anti-bacterial, RoHS
free etc. and as per specifications in the
tender Part-|

50

SITC of Inline centrifugal fans with
necessary supports, canvas
connections, electrical power cable 1.5
mir, 3 pin socket, bird mesh and
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Sr.
No.

Description

Qty

Unit

Rate
in Rs.

Amount
in Rs.

regulator. Inline ceiling suspended
Exhaust fans low noise, rectangular
inline fans similar to RIF -MB series of
Caryaire make. Fan casing should be
made of galvanized steel sheet,
internally lined with high grade acoustic
separate insulation. to be Designed for
Round Inlet and Outlet with mounting
grooves. The Casing shall have a
standard provision for an openable
sliding replaceable Pre-filter, placed
near the airinlet for fresh air. Exhaust
fans shall be without filter.

Inline fresh air fan with filter fans 500
cfm @ 15 mm static

Nos

Inline Exhaust fans for toilets 750 cfm @
20 mm static

Nos

10

SITC of Disc valves for toilet ventilation
150mm dia.

15

Nos

11

SITC of Flexible AL ducts non insulated
for connection to Disc valves in toilet Dia
150 mm

18

Mtr

12

Supply & Installation of fire rated canvas
connections for fans

Nos

Total Amount Rs (sum of item no. 1
to 12)

GST @ 18% on Total Amount

Gross Amount (A+B)

(w2 l@]us)

Rebate:

Rebate for carefully dismantling of
existing Gl ducting, grills etc and taking
away.

job

LS

GST @ 18% on Rebate

Total Rebate (D+E)

@|mim

Net Amount (C-F)

Place:

Date:

Signature of contractor with seal
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