
 
College of Agricultural Banking 

Reserve Bank of India 
University Road 
Pune - 411016 

 

College of Agricultural Banking, Reserve Bank of India, Pune invites e-tenders for 
Conversion of Courtyard into Open Tea Room from its empanelled vendors. The tender 
forms can be downloaded from https://www.rbi.org.in 
and  https://www.mstcecommerce.com Your tender, duly filled-in and e-signed, should be 
submitted by e-tendering only through https://www.mstcecommerce.com. The schedule 
of the tender is given below: 

Item Description 

e-Tender no  RBI/CAB Pune//320/22-23/ET/320 

Mode Of Tender  
e-Procurement System  
(Online Part I - Techno-Commercial Bid and   
Part II - Price Bid through  
www.mstcecommerce.com/eprochome/rbi)  

Date of NIT available to parties to download  From 01.00 PM of 16/09/2022 

Pre-Bid meeting  At 11:00 AM on 23/09/2022 

Earnest Money Deposit      Rs. 14,500/- upto 12.00 pm on 07/10/2022 

Tender Fees  NIL 

Date of Starting of e-Tender for submission of 
on line Techno-Commercial Bid and price Bid 
at www.mstcecommerce.com/eprochome/rbi  

 
4:00 PM of 27/09/2022 

Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid  

 
2:00 PM of 07/10/2022 

Date & time of opening of Part-I  
(i.e. Techno-Commercial Bid)  
Part-II Price Bid: Date of opening of Part II i.e. 
price bid shall be informed separately  

 
4:00 PM of 07/10/2022 

Transaction Fee  

Rs.1,000/- plus GST @18%  
Payment of transaction fee through MSTC 
payment gateway/NEFT/RTGS in favour of 
MSTC LIMITED   

                  Principal 

https://www.rbi.org.in/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
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COLLEGE OF AGRICULTURAL BANKING (CAB) 

RESERVE BANK OF INDIA 

PREMISES SECTION 

UNIVERSITY ROAD, PUNE – 411 016 

16/09/2022  
Notice Inviting Tenders 

 

CONVERSION OF COURTYARD INTO OPEN TEA ROOM 
 

1. College of Agricultural Banking, Reserve Bank of India, Pune (the Bank) invites E-tenders 

from Bank’s empaneled vendors for CONVERSION OF COURTYARD INTO OPEN TEA 

ROOM. The work is estimated to cost ₹7.21 Lakhs (including 18% GST) and is to be 

completed within 45 days from the 10th day of written order to commence work. 

2. The EMD of ₹14,500/- shall be submitted in the form of NEFT. Details of NEFT are given 

in Section I of this tender. 

3. Online tenders will be available for viewing /download from 01:00 PM on 16/09/2022 from 

the website www.mstcecommerce.com. 

4. The intending bidders must be empanelled with College of Agricultural Banking, 

Reserve Bank of India, Pune in category of works above ₹5.00 lakh (Category III & 

above) in the trade of Civil works. The tender must be uploaded on the website 

www.mstcecommerce.com. 

5. A pre-bid meeting (off-line mode) of the intending bidders will be held on 23/09/2022 at 

1100 hours at College of Agricultural Banking, Reserve Bank of India, University road, 

Pune-411016. 

6. The duly filled in tender documents shall be uploaded on MSTC site 

www.mstcecommerce.com till 2.00 PM on 07/10/2022. 

7. Part I of the tenders will be opened on-line at 4.00 PM on 07/10/2022 in the presence of 

the authorized representative of the bidders who choose to be present. Part-II (Price bid) 

of the eligible bidders shall be opened on a subsequent date which will be intimated to the 

bidders in advance. 

8. The Bank is not bound to accept the lowest tender and reserves the right to accept either 

in full or in part any tender. The Bank also reserves the right to reject any or all the tenders 

without assigning any reason there for. 

 

 

Principal 

 

 

 

  

 

http://www.mstcecommerce.com/
http://www.mstcecommerce.com/
http://www.mstcecommerce.com/
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SCHEDULE OF TENDER (SOT) 

 

Item Description 

e-Tender no  RBI/CAB Pune//320/22-23/ET/320 

Mode Of Tender  

e-Procurement System  

(Online Part I - Techno-Commercial 

Bid and   

Part II - Price Bid through  

(www.mstcecommerce.com/eprocho

me/rbi)  

Date of NIT available to parties to 

download  
From 01.00 PM of 16/09/2022 

Pre-Bid meeting  At 11:00 AM on 23/09/2022 

Earnest Money Deposit      ₹14,500/- upto 12.00 pm on 07/10/2022 

Tender Fees  NIL 

Date of Starting of e-Tender for  

submission of on line Techno-

Commercial Bid and price Bid at  

www.mstcecommerce.com/eprochome/r

bi  

 

4:00 PM of 27/09/2022 

Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid  

 

2:00 PM of 07/10/2022 

Date & time of opening of Part-I  

(i.e. Techno-Commercial Bid)  

Part-II Price Bid: Date of opening of Part 

II i.e. price bid shall be informed 

separately  

 

4:00 PM of 07/10/2022 

Transaction Fee  

₹1,000/- plus GST @18%  

Payment of transaction fee through 

MSTC payment gateway/NEFT/RTGS 

in favour of MSTC LIMITED   
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Important instructions for E-procurement 
 

Bidder are required to register themselves with MSTC E commerce portal to participate in 

the bidding process. Bidders are requested to read the terms & conditions of this tender 

before submitting your online tender.  

 

 

1  

Process of E-tender:  

A) Registration: The process involves vendor’s registration with MSTC e-

procurement portal which is free of cost. Only after registration, the vendor(s) 

can submit his/their bids electronically. Electronic Bidding for submission of 

Technical Bid as well as Commercial Bid will be done over the internet. The 

Vendor should possess Class III signing type digital certificate. Vendors are to 

make their own arrangement for bidding from a P.C. connected with Internet. 

MSTC is not responsible for making such arrangement. (Bids will not be 

recorded without Digital Signature).  

 

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS 

TO  

BE SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi  

1) Vendors are required to register themselves online with  

www.mstcecommerce.com→ e-Procurement →PSU/Govt depts→ Select RBI  

Logo-  

>Register as Vendor -- Filling up details and creating own user id and 

password→ Submit.  

 

2) Vendors will receive a system generated mail confirming their registration 

in their email which has been provided during filling the registration form. In 

case of any clarification, please contact RBI/MSTC, (before the scheduled 

time of the e- tender).  

 

Contact person (RBI):  

1. Kamal Kumar Batra (Asst. General Manager): 8209490528 

(kbatra@rbi.org.in) 

2. Sudhansu Vikram (Asst. Manager): 9041088108 (sudhansuv@rbi.org.in) 

3. Pooja Pai (JE Civil): 7499116355 (poojapai@rbi.org.in) 

 

Contact person (MSTC Ltd):  

 
Centralized helpdesk for vendors: 033-234002020/23400021/23400022  
 
2. Helpdesk at MSTC Mumbai for vendors:022-22886268/22822789  
3. Mr. Tanmoy Sarkar, Deputy Manager: 8349894664 – tsarkar@mstcindia.co.in  
4. Ms. Rupali Pandey, Deputy Manager: 9458704037- rpandey@mstcindia.co.in  
 

mailto:sudhansuv@rbi.org.in
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B) System Requirement:  

i) Windows 7 or above Operating System 

ii) IE-7 and above Internet browser.  

iii) Signing type digital signature iv) Latest updated JRE 8 (x86 Offline) 

software to be downloaded and installed in the system.  

  

To disable “Protected Mode” for DSC to appear in The signer box following 

settings may be applied.  

 Tools => Internet Options =>Security => Disable protected Mode If 

enabled- i.e, Remove the tick from the tick box mentioning “Enable Protected 

Mode”.  Other Settings:  

Tools => Internet Options => General => Click On Settings under “browsing 

history/Delete Browsing History” => Temporary Internet Files => Activate 

“Every time I Visit the Webpage”.  

 

To enable ALL active X controls and disable ‘use pop up blocker’ under  

Tools→ Internet Options→ custom level (Please run IE settings from the page 

www.mstcecommerce.com once) 

 

2 

The Techno-commercial Bid and the Price Bid shall have to be submitted 

online at www.mstcecommerce.com/eprochome/rbi. Tenders will be opened 

electronically on specified date and time as given in the Tender. 

    3 All entries in the tender should be entered in online Technical & Commercial 

Formats without any ambiguity. 

4 Special Note towards Transaction fee:  

The vendors shall pay the transaction fee using “Transaction Fee Payment” 

Link under “My Menu” in the vendor login. The vendors have to select the 

particular tender from the event dropdown box. The vendor shall have the 

facility of making the payment either through NEFT or Online Payment. On 

selecting NEFT, the vendor shall generate a challan by filling up a form. The 

vendor shall remit the transaction fee amount as per the details printed on the 

challan without making change in the same. On selecting Online Payment, the 

vendor shall have the provision of making payment using its Credit/ Debit Card/ 

Net Banking. Once the payment gets credited to MSTC’s designated bank 

account, the transaction fee shall be auto authorized and the vendor shall be 

receiving a system generated mail.  

Transaction fee is non-refundable. 

A vendor will not have the access to online e-tender without making the 

payment towards transaction fee.  

NOTE 

Bidders are advised to remit the transaction fee well in advance before the 

closing time of the event so as to give themselves sufficient time to submit the 

bid. 

http://www.mstcecommerce.com/eprochome/rbi
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5  Information about tenders /corrigendum uploaded shall be sent by email only 

during the process till finalization of tender. Hence the vendors are required to 

ensure that their corporate email I.D. provided is valid and updated at the time 

of registration of vendor with MSTC. Vendors are also requested to ensure 

validity of their DSC (Digital Signature Certificate). 

6  E-tender cannot be accessed after the due date and time mentioned in NIT. 

7  Bidding in e-tender :  

a) Vendor(s) need to submit necessary EMD and Transaction fees (If ANY) 
to be eligible to bid online in the e-tender. Transaction fees are non-refundable. 
No interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be 
refunded by the tender inviting authority.  
b) The process involves Electronic Bidding for submission of Technical and 
Commercial Bid.  
c) The vendor(s) who have submitted transaction fee can only submit their 

Technical Bid and Commercial Bid through internet in MSTC website 

www.mstcecommerce.com → e-procurement →PSU/Govt depts→ Login under 

RBI→ My menu→ Auction Floor Manager→ live event →Selection of the live 

event  

d) The vendor should allow running JAVA application. This exercise has to 
be done immediately after opening of Bid floor. Then they have to fill up Common 
Terms/Commercial specification and save the same. After that click on the 
Technical bid. If this application is not run then the vendor will not be able to 
Save/submit his Technical bid.  

e) After filling the Technical Bid, vendor should click ‘save’ for recording their 

Technical bid. Once the same is done, the Commercial Bid link becomes active 

and the same has to filled up and then vendor should click on “save” to record 

their Commercial bid. Then once both the Technical bid & Commercial bid has 

been saved, the vendor can click on the “Final submission” button to register 

their bid  

f) Vendors are instructed to use Attach Doc button to upload documents. 
Multiple documents can be uploaded.  
g) In all cases, vendor should use their own ID and Password along with 
Digital Signature at the time of submission of their bid.  
h) During the entire e-tender process, the vendors will remain completely 
anonymous to one another and also to everybody else.  
i) The e-tender floor shall remain open from the pre-announced date & time 

and for as much duration as mentioned above.  

j) All electronic bids submitted during the e-tender process shall be legally 
binding on the vendor. Any bid will be considered as the valid bid offered by that 
vendor and acceptance of the same by the Buyer will form a binding contract 
between Buyer and the Vendor for execution of supply.  
k) It is mandatory that all the bids are submitted with digital signature 
certificate otherwise the same will not be accepted by the system.  
l) Tender issuing authority reserves the right to cancel or reject or accept 
or withdraw or extend the tender in full or part as the case may be without 
assigning any reason thereof.  
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No deviation of the terms and conditions of the tender document is acceptable. 

Submission of bid in the e-tender floor by any vendor confirms his acceptance 

of terms & conditions for the tender. 

 

8  Any order resulting from this tender shall be governed by the terms and 

conditions mentioned therein.  

9  No deviation to the technical and commercial terms & conditions are allowed.  

10  The tender inviting authority has the right to cancel this e-tender or extend the 

due date of receipt of bid(s) without assigning any reason thereof.  

11  Bidders are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome to familiarize them with the system 

before bidding.  
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COLLEGE OF AGRICULTURAL BANKING  
RESERVE BANK OF INDIA  

UNIVERSITY ROAD  
PUNE – 411 016  

 

PART – I (Technical Bid)  

 

CONVERSION OF COURTYARD INTO OPEN TEA ROOM 

 

 

 

 

Name of Contractor: ____________________________________________  

 

___________________________________________________  

 

___________________________________________________  

 

 

 

 

 

Date of NIT     : 16/09/2022 Time: 01.00 PM 

Pre-bid Meeting     : 23/09/2022 Time:   11.00 AM. 

Last date of submission of tender : 07/10/2022 Time: Up to 2.00 PM  

Date of opening of Technical Bid     : 07/10/2022 Time: 4.00 PM  
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Section A  

 

 

LETTER OF OFFER  

To,  

Madam/ Dear Sir,  

Having examined the Drawings, Specifications, Designs and Schedule of Quantities relating 

to the works specified in the Memorandum herein after set out and having  visited and 

examined the site of the works specified in the said Memorandum and  having acquired the 

requisite information relating thereto as affecting the tender, I/We hereby offer to execute the 

works specified in the said Memorandum within the time specified in the said  Memorandum 

at the rates mentioned in the Schedule of Quantities  and in accordance in all respects with 

the Specifications, Designs, Drawings and  Instructions in writing referred to in Conditions of 

Tender, the Articles of Agreement,  Special Conditions, Schedule of Quantities and 

Conditions of Contract and with such materials as are provided for, by and in all other 

respects in accordance with such  conditions so far as they may be applicable.  

MEMORANDUM  

a  Name of Work  CONVERSION OF COURTYARD INTO OPEN 

TEA ROOM 

b  Estimated cost  ₹7.21 Lakh (Including 18% GST) 

c  Earnest money Deposit  ₹14,500/- 

d  Time allowed for 

completion of the work  

45 days from the 10th day of written order to 

commence the work.  

 

2. Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms 

and provisions of the said Conditions of Contract annexed hereto so far as they may be 

applicable or in default thereof to forfeit the EMD and pay to the Reserve Bank of India the 

amount mentioned in the said Conditions  

3. I/ We have deposited a sum of ₹14,500/-  earnest money with the RBI, which amount 

will not bear any interest.  Should I/We fail to execute the contract when called upon to do 

so, I/We do hereby agree that this sum shall be forfeited by me/us to the RBI.  

Our Bankers are:  

i) 

        __________________________________________________________________ 

__________________________________________________________________ 

__________________________________________________________________ 

________________________________________________________  

 ii)  
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__________________________________________________________________ 

__________________________________________________________________ 

____________________________________________________________  

 

The names of partners of our firm are:  

i) ______________________________________________________________  

Address:  

______________________________________________________________  

 ______________________________________________________________  

 ______________________________________________________________  

 

 

ii) ________________________________________________________  

Address:  

________________________________________________________________  

  ________________________________________________________________  

________________________________________________________________  

 

Name of the partner of the firm authorized to sign.   

   

  

            ___________________________  

OR  

Name or person having power of attorney to sign the contract  

 

                                                                                ___________________________               

(Certified copy of power of   

Attorney should be attached.)   

                                                                              Yours faithfully,  

 

   

      (Signature of the Contractor with seal)  

Witness:  
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1) ___________________________  

     Signature  

      Address ……………………………..  

     …………………………….  

  

2) ____________________________  

      Signature  

        Address: …………………………….  

       …………………………….  
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INTERPRETATION CLAUSE 

 

   In construing the conditions, the specifications, Schedule of Quantities and Articles of 

Agreement, the following words shall have the meanings herein assigned to them 

except where the subject or context otherwise requires.  

a) “Employer” shall mean the Reserve Bank of India and shall include its assigns and 

successors.  

b) “Bank’s Engineer”: shall mean the Engineer of the Employer who is in - charge of the 

“Works”.  

c) “Contractor” in the case of a partnership: “Contractor” shall mean ------------------- and --

------------trading as partners in the name and style of ------------------ and having a place 

of business at ----------------- and shall include the partners for the time being of the said 

firm and the legal representatives of a deceased partner.  

C1) In the case of individual: “Contractor” shall mean Shri/ Smt.--------- Trading in the name 

and style of --------------------- and shall include his/ her heirs, successors and legal 

representative.  

C2) In the case of company: “Contractor” shall mean --------------- a company incorporated 

under ---------------and having its registered office at -------------- and shall include its 

successors and assigns.  

d) “Site” shall mean the site of the contract works including any building and erections 

thereon and any other land (inclusively) as aforesaid allotted by the Employer for the  

Contractor’s use.  

e) “This Contract” shall mean the Articles of Agreement, Instructions & conditions, Special 

conditions, The Appendix, The Schedule of Quantities, drawings/ sketches and 

specifications etc. attached hereto and duly signed.  

f) “Notice in writing or written notice”: shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have been 

received) by registered post to the last known private or business address or registered 

office of the addressee and shall be deemed to have been received when in the ordinary 

course of post, it would have been delivered.  

g) “Act of insolvency”: shall mean an Act of Insolvency as defined by the Presidency Towns 

Insolvency Act, or the Provincial Insolvency Act or any Act amending such original Act.  

h) “Net Prices”: if in arriving at the contract amount the contractor shall have added to or 

deducted from the total of items in the Tender any sum, either as a percentage or 

otherwise, then the net price of any item in the tender shall be the sum arrived at by 

adding to or deducting from the actual figure appearing in the Tender as the price of 

that item as a similar percentage or proportionate sum provided always that in 

determining the percentage or proportion of the sum so added or deducted by the 

Contractor the total amount of any Prime Cost items and Provisional sums of money 

shall be deducted from the total amount of the tender. The expression “net rates” or “net 

prices” when used with reference to the contract or accounts shall be held to mean rates 

or prices so arrived at.  
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“The works”: shall mean “CONVERSION OF COURTYARD INTO OPEN TEA ROOM”.  

Words imparting persons include the plural and vice versa where the context requires.   
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Section B  

 

GENERAL INSTRUCTIONS TO BIDDERS AND CONDITIONS OF THE CONTRCT  

1. The Part I and Part II of the Tender shall be uploaded on MSTC website.  The Part I of 

the tender should contain only covering letter, clarifications, technical and 

commercial conditions if any, Special conditions and the Part II should contain 

only Price Bid in the BOQ.  

2. No tender will be received after 2.00 PM on 07/10/2022 under any circumstances 

whatsoever.  

3. Part I tender will be opened at 1600 Hrs. on the same date at the office of The Principal, 

College of Agricultural Banking, Reserve Bank of India, University Road, Pune- 

411016 or any other officer designated for this purpose by him in the presence of the 

Bidders or their representatives, should they choose to be present.  Part II of the tender 

will be opened on the same day or a subsequent date, which will be intimated to all the 

Bidders. Tenders shall remain valid for acceptance by the Bank for a period of three 

months from the date of opening of the Part II of the tender which period may be 

extended by mutual agreement and the Bidder shall not cancel or withdraw the tender 

during this period.  

4. Earnest Money Deposit (EMD): The Earnest Money Deposit of ₹14,500/- shall be 

payable in the form of NEFT. Documentary proof in respect of remittance of EMD through 

NEFT should be submitted to the Bank. A tender which is not accompanied by EMD will 

not be considered.  The EMD will be returned to the tenderer if his tender is not accepted 

by the Bank, without any Interest.  The EMD paid by the successful tenderer shall be 

held by the Bank as security for execution and fulfilment of the contract.  No interest shall 

be paid on this deposit.  

5. Retention Money Deposit (RMD): 5% of the total value of work done will be withheld 

from the Bill by the Bank as Retention Money (RM).  The Earnest Money Deposit (EMD) 

of the successful tenderer and the RM shall be converted into Security Deposit (SD). On 

receipt of Virtual Completion Certificate issued by the Bank’s Engineers, the EMD 

retained towards security deposit shall be released to the contractors and the 

Retention Money deducted towards Security deposit shall be released on expiry 

of the stipulated Defects Liability Period.  

6. The Reserve Bank of India does not bind itself to accept the lowest or any tender and 

reserves to itself the right to accept or reject any or all the tenders, either in whole or in 

part.  

7. The Reserve Bank of India reserves the right to sub-divide the work mentioned in the 

tender, amongst two or more contractors at its own discretion and the Contractor will 

have to execute orders for part of the items placed with them at the quoted rates.  The 

Reserve Bank of India also reserves the right to increase or decrease the quantities and 
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even omit any item of work after the order is placed and the Contractor shall execute the 

same. In this context, the rates quoted for each item must be self-supporting and relevant.  

8. Contract Agreement: On receipt of intimation from the Employer of the acceptance of 

his/their tender, the successful Bidder shall be bound to sign the formal Contract and 

within fourteen days thereof, the successful Bidder shall sign an agreement in 

accordance with the draft agreement and the Schedule of Conditions but the written 

acceptance by the Reserve Bank of India of a tender will constitute a binding contract 

between the Reserve Bank of India and the person/ firm so tendering, whether such 

formal agreement is or is not subsequently executed.  The cost of necessary Stamp 

paper for execution of the agreement shall be borne by the successful Bidder.  

9. Assignment and sub-letting: The Contractor shall not assign the contract.  He shall not 

sublet any portion of the contract except with the written consent of the Employer.  In 

case of breach of these conditions, the Employer may serve a notice in writing on the 

Contractor rescinding the contract whereupon the security deposit shall stand forfeited 

to the Employer, without prejudice to his other remedies against the Contractor.  

10. The Contractor shall carry out all the work strictly in accordance with details, 

specifications and instructions of the Bank’s Engineer.  If in the opinion of the Bank’s 

Engineer, any changes have to be made in the specification the Contractor shall carry 

out the same.  The Bank’s Engineer decision in such cases shall be final.  

11. A schedule of probable Quantities in respect of each work and Specifications is enclosed.  

The Schedule of Probable Quantities is liable to alterations as per Bank’s requirement.  

Each tender should contain not only the rates but also the value of each item of work 

entered in a separate column and all the amounts quoted against various items should 

be totaled in order to show the aggregate value of the entire tender.  

12. The Bidder must obtain for himself on his own responsibility and at his own expenses all 

the information which may be necessary for the purpose of making tender and for 

entering into a contract and must examine the drawings, inspect the site of the work, 

acquaint himself with all local conditions, means of access to the work, nature of the work 

and all matters pertaining thereto.  

13. Taxes/ levies to be included in the rates: The rates quoted in the tender shall include 

all charges for packing, transport, loading, unloading, delivery at site, hire for any 

tools and plants etc.  The rates shall also be firm and shall not be subject to exchange 

variations, labour conditions, fluctuations in railway freights or any conditions 

whatsoever.   

The applicable GST percentage, as per the Govt. of India (GOI) extant 

rules/regulations, shall be added by the contractor at the end of the tender amount 

to work out the total tender amount.  
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14. Prices of extras etc. and ascertainment:  

a) The contractor may, when authorized and shall, when directed in writing by the 

Employer add to, omit from or vary the works shown upon the drawings, or described in 

the Specification, or included in the Schedule of Quantities, but the Contractor shall make 

no addition, omission or variation without such authorization or direction. A verbal 

authority or direction by the Employer shall if, confirmed in writing within seven days, 

be deemed to have been given in writing. 

 No claim for an extra shall be allowed unless it is executed with the written approval of 

the Employer. Any such extra is herein referred to as ‘Authorized extra’ and payment 

shall be made in accordance with the flowing provisions;  

 

(i)  Net rates or prices in the original tender shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as 

the work priced therein. Rates for all items wherever possible shall be derived out of the 

rates given in the Priced Schedule of Quantities.  

 

(ii)The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which any remaining items of works are 

carried out, the prices for the same shall be valued under sub-clause (iii) hereof.  

 

(iii) Where the extra works are not of similar character and/ or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 

remaining items of works are carried out or if the amount of any omissions or additions 

relative to the amount of the whole of the Contract works or to any part thereof shall be 

such that in the opinion of the Bank’s Engineer, the net rate or price contained in the 

Priced Schedule of Quantities or tender or for any item of the works involves loss or 

expense beyond that reasonably contemplated by the Contractor or is by reason of such 

omission or addition rendered unreasonable or inapplicable, the bank’s Engineer shall 

fix such other rate or price as in the circumstances he shall think reasonable and proper.  

 

(iv) Where extra work cannot be properly measured or measured or valued, the  

Contractor shall be allowed day work prices as the net rates stated in the tender or the 

Priced Schedule of Quantities if not so stated, then in accordance with the local day work 

rates and wages for the district provided that in either case vouchers specifying the daily 

time(and if required by the Employer, the workmen’s names) and materials employed be 

delivered for verification to the Employer or his representative at or before the end of the 

week following that in which the work has been executed.  

 

(b) It is further clarified that for all such authorized extra items where rates cannot be 

derived from tender, the contractor shall submit rates supported by rate analysis worked 

on the ‘actual cost basis’, plus 15% towards establishment charges, contractor’s 

overheads and profit.   
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(c) The Contractor should note that unless otherwise stated the tender is strictly on item 

rate basis and his attention is drawn to the fact that rates for each and every item should 

be correct, workable and self-supporting.  The quantities in the Schedule of Quantities 

approximately indicate the total extent of work but may vary to any extent and may even 

be omitted thus altering the aggregate value of the contract. However, during the actual 

execution of work if the quantities of any of the items of work exceeds by more than 25 

% of the tender quantities, the quantities of such items executed, by the authority of 

Bank’s Engineer, in excess of 25% of the tender quantity shall be considered as an extra 

item of work for which the contractors shall submit fresh rates supported by rate analysis 

worked on the actual cost basis plus 15% towards establishment charges, contractor’s 

over heads and profit. The rates for all such items of work, being current ones, will not be 

eligible for price adjustments due to increase or decrease in prices of materials and labour 

rates as per escalation formula, if any given in the tender. If any of the items of work is 

omitted from the accepted tender at the sole discretion of the Bank, the contractor shall 

not be entitled to any claim on this account.  

 

15. Liquidated damages for delayed completion: Time allowed for carrying out the work 

is 45 days which shall be strictly observed by the Bidder and it shall be reckoned from 

the tenth day of written order to commence the work is issued.  The work shall 

throughout the stipulated period of the contract be proceeded with all due diligence and 

if the Contractor fails to complete the work within the specified period he shall be liable 

to pay compensation at the rate of 0.25 % of the accepted contract value per week 

subject to a maximum amount of 10% of the contract amount.  The Bidder shall before 

commencing work prepare a detailed work programme, which shall be approved by the 

Bank’s Engineer.  

 

16. The Contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delays in commencing or executing the work, whatever the cause of delays 

may be, including delays arising out of modifications to the work entrusted to him or in 

any sub-contract connected therewith or delays in awarding contracts for other trades of 

the project or in commencement or completion of such works or in procuring government 

controlled or other building materials or in obtaining water and power connections for 

construction purpose or for any other reason whatsoever and the Employer shall not be 

liable for any claim in respect thereof.  The Employer does not accept liability for any sum 

besides the tender amount, subject to such variations as are provided for herein.  

 

17. The successful Bidder is bound to carry out any or all items of work necessary for the 

completion of the job even though such items are not included in the quantities and rates.  

The Employer will issue schedule of Instructions in respect of such additional items and 

their quantities in writing.  

 

18. The successful Bidder must co-operate with other contractor(s) appointed by the 

Employer so that the work shall proceed smoothly with the least possible delay and to 

the satisfaction of the Engineer.  
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19. Defect Liability Period and Performance Guarantee Period: Any defect such as 

peeling  off, fading of paint or any other fault which may appear during 12 months Defect 

Liability Period stated in the Appendix hereto   from the date of virtual completion of work 

in full as specified under the contract, arising in the opinion of the Bank’s Engineer from 

materials or workmanship not in accordance with the contract, shall upon the directions 

in writing of the Bank’s Engineer, and within such reasonable time as shall be specified 

therein, be amended and made good by the Contractor at his own cost and in case of 

default the Bank may employ and pay other persons to amend and make good such 

defects/faults and damages, loss and expenses consequent there upon or incidental 

thereto shall be made good and borne by the contractor and such damages, loss and 

expenses shall be recoverable from him by the Bank, or may be deducted by the Bank 

upon the Bank’s Engineers’ certificate in writing from any money due or that may become 

due to the contractor.  The contractor shall remain liable under the provisions of this 

clause notwithstanding the signing by the Bank’s Engineer any certificate or passing of 

any accounts.  

 

20. Stipulated time for completion of work: The work must be completed in given time 

period. The entire work is to be completed within a period of 30 days from the tenth day 

of issue of work order. The Contractor is advised to visit the site and get himself fully 

acquainted with the general and local site conditions, particularly, those having bearing 

upon transportation, handling, storage etc.  

prior to quoting the tender.    

 

21. Materials to conform to specifications - Tests on Materials work etc.    

i). All materials and workmanship shall, so far as procurable, conform strictly to 

requirements in accordance with the schedule of quantities and instructions of Bank’s 

Engineers and the contractor shall, upon the request of the Bank’s Engineer, furnish proof 

to his satisfaction that they so conform and if required shall also furnish all invoices, 

accounts, receipts and other vouchers for this purpose.    

 

ii). However, the contractor shall, before he places orders for supply, furnish to the 

Bank’s Engineer at his own expense, samples of materials including patented products 

and those under specific makes, proposed to be used in the works, well in time, 

notwithstanding prior approval by Bank’s Engineer/Employer of such products and makes; 

such prior approval shall not constitute a waiver of the rule regarding approval of samples.  

In all cases when makers/manufacturers have test certificates for their goods/articles/ 

products/ processes/equipment, Photostat copies of such test certificates shall be 

produced by the contractor along the samples.   

 

iii). The Bank’s Engineer will, within two weeks of the date of supply of samples or 

within such further period, as it may be depending upon each case, require to intimate to 

contractor whether the samples are approved by him or not.  If samples are not approved, 

the contractor shall forthwith arrange to supply to the Bank’s Engineer for his approval, 

fresh samples complying with the specifications.     
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iv). The approved samples, bearing distinct marks of identification of such approval, 

shall be displayed by the contractor, at his own expense, prominently at the site, during 

the entire execution period, and for one month after the date of virtual completion of   the 

work, for inspection/verification by the Bank’s Engineer/Employer, without any charge 

accruing to him (contractor) the approved samples remaining in the safe custody of the 

contractor till they are so handed over to the employer.   

 

v). The Bank’s Engineer shall be entitled to have tests carried out on the work or its 

parts or material accessories, either during its progress or on completion, where and when 

deemed necessary or on any materials to be incorporated in the work/installation supplied 

by the contractor or otherwise, notwithstanding that the work or its parts or accessories or 

the said materials have been accepted and passed/passed for incorporation.   The 

contractor should arrange for such tests   at their own cost and no payment shall be made 

in this regards.  

 

vi). The scope of the clause regarding test will cover not only materials/articles of 

everyday use and of ordinary description but also patented products and those under 

specific makes, notwithstanding that satisfactory test certificates from 

makers/manufacturers have been produced in accordance with sub clause-iii above.  

 

vii). The methods of sampling, the nature and extent of the tests to be carried out 

and their interpretation shall be in accordance with the provisions of relevant BIS codes 

unless otherwise provided in this contract.   The names of the laboratories or test houses, 

(where tests are to be done outside the site), in which the tests are to be carried out shall 

be got approved by the Bank’s Engineer.  

 

22. The contractor should quote rates in the Schedule of Quantities considering all the 

conditions mentioned above and elsewhere in the tender.  

 

23. The successful Bidder may please note that, the Bank will deduct the amount on account 

of Work Contract tax, education cess and the income tax including surcharge etc., if any, 

from the bills as per the orders of State / Central Government as applicable during the 

period of the contract.  

 

24. Insurances: The contractor shall be responsible for any injury to persons, animals or 

things and for all structural and decorative damage to property which may arise from the 

operation or neglect of himself or of any nominated sub-contractor’s employees, whether 

such injury or damage arise from carelessness, accident or any other case whatever in 

any way connected with the carrying out of the contract.  This clause shall be held to 

include, inter-alia, any damage to buildings, whether immediately adjacent or otherwise, 

and any damage to roads, streets, footpaths, bridges or ways as well as all damage 

caused to the buildings and works forming the subject of this contract, by frost or other 

inclemency of weather.  The contractor shall indemnify the Employer and hold him 

harmless in respect of all and any expenses arising from any such injury or damage to 
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persons or property as aforesaid and also in respect of any claim made in respect of 

injury or damage.   

a) Under any Acts of Government or otherwise and also in respect of any award of 

compensation or damages consequent upon such claims.  

b) The contractor shall reinstate all damages of every sort mentioned in this clause, so 

as to deliver up the whole of the contract works complete and perfect in every respect 

and so as to make good or otherwise satisfy all claims for damage to the property of third 

parties.  

c)The contractor shall indemnify the Employer against all claims which may be made 

against the Employer by any member of the public or other third party in respect of 

anything which may arise in respect of the works or in consequence thereof and shall at 

his own expenses arrange to effect and maintain, until the virtual completion of the 

contract with an approved office, a policy of insurance in the joint names of the Employer 

(first name) and the Contractor against such risks and deposit such policy or policies with 

the Employer from time to  time  during  the  currency  of  this  contract. The minimum 

limit of the coverage under the policy shall be ₹2 lakhs per person for any one accident 

or occurrence and ₹5 lakhs in respect of damage to property for any one accident or 

occurrence.   The contractor shall also similarly indemnify the Employer against all claims 

which may be made upon the Employer whether under the Workmen’s Compensation 

Act or any other statutes in force during the currency of this contract or at Common Law 

in respect of any employee of the contractor or any sub-contractor and shall at his own 

expense effect and maintain, until the virtual completion of the contract, with an approved 

office a policy of insurance in the joint names of the Employer (first name) and the 

Contractor against such risks and deposit such policy or policies with the Employer from 

time to time during the currency of the contract.  

d) The Contractor shall be responsible for anything, which may be excluded from the 

insurance policies above referred to, and also for all other damages to any property 

arising of and incidental to the negligent or defective carrying out of this contract.  He 

shall also indemnify the Employer in respect of any costs, charges or expenses arising 

out of claim or proceedings of damage arising there from.  

e) The Employer shall be at liberty and is hereby empowered to deduct the amount of 

any damage, compensation, costs, charges and expenses arising or occurring from or in 

respect of any such claims or damage from any or all sums due or to become due to the 

contractor.  In addition to the above, the Contractor shall insure the work and take CAR 

(Contractors All Risk) policy against loss due to fire, theft, earthquake etc., for the entire 

contract amount with an approved insurance company till the virtual completion of the 

work and deposit the policy or policies with the Employer before commencing the work.  

f) In default of the Contractor insuring as provided above, the Employer may so insure 

and deduct the premiums paid from any money due or which may become due to the 

Contractor. In case, if for any reason, the Insurance is not taken, by oversight, by the 
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Employer also and the fact comes to light at a later stage, the Employer shall deduct the 

premium for the Insurance as assessed by the Employer and the contractor shall accept 

the same without demur.   

g) The contractor shall be responsible for any liability which may not be covered by the 

insurance policies referred to above and also all other damages to any person, animal or 

effective carrying out of this contract, whatever may be the reasons due to which the 

damage shall have been caused.  

h) The contractor shall, upon settlement by the insurer of any claim made against the 

insurer pursuant to a policy taken under this clause, proceed with the diligence to rebuild 

or repair the work destroyed or damaged.   In this event all the money received from the 

insurer in respect of such damage shall be paid to the contractor and the contractor shall 

not be entitled to any further payment in respect of the expenditure incurred for rebuilding 

or repairing of the materials or goods destroyed or damaged.  

i) The contractor, in case of rebuilding or reinstatement after fire etc, shall be entitled to 

such extension of time for completion as the Bank’s Engineer may deem fit, but shall 

however, not be entitled to reimbursement by the Employer or any shortfall or deficiency 

in the amount finally paid by the Insurer in settlement of any claim arising as set out 

herein.   

j) Without prejudice to his liability under this clause, the contractor shall cause all 

nominated sub-contractors to effect, for their respective portions of the works, similar 

policies of Insurance in accordance with provisions of this clause and shall produce or 

cause to produce to the Employer such policies.   The contractor shall not permit a 

nominated sub-contractor to commence work at the site unless the above said Insurance 

Policies are submitted.   In the event of failure of the sub-contractor to take out such a 

policy of insurance before commencing the works at the site, the contractor shall be 

responsible for any claim or damage attributable to the said sub-contractor.  

 

25. If in the opinion of the Bank’s Engineer the works be delayed (a) by force majeure or (b) 

by reason of any exceptionally inclement weather or (c) by reason of proceedings taken 

or threatened by or dispute with adjoining or neighboring owners or public authorities 

arising otherwise than through the Contractors own default or (d) by the works or delays 

of other Contractors or Tradesmen engaged or nominated by the Employer and not 

referred to in the Schedule of Quantities and/or Specification or (e) by reason of civil 

commotion, local combination of workmen or strike or lockout affecting any of the building 

trades or (f) in consequence of the contractor not having received in due time necessary 

instructions from the Bank’s Engineer for which he shall have specifically applied in 

writing or (g) from other causes which the Bank’s Engineer may certify as beyond the 

control of Contractor or (h) in the event, the value of the work exceed the value of the 

Priced Schedule of Quantities owing to variation, the Bank’s Engineer may with previous 

approval in writing of the Employer make a fair and reasonable extension of time for 

completion of the contract works.  In case of such strike or lockout the Contractor shall 

immediately give written notice thereof to the Employer but the Contractor shall 
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nevertheless constantly use his endeavors to prevent delay and shall do all that may 

reasonably be required to the satisfaction of the Bank’s Engineer to proceed with work.   

 

26. If the contractor needs an extension of time for the completion of the work or if the 

completion of work gets delayed for any reasons beyond the due date of completion 

stipulated in the contract, the contractor shall apply to the Employer for extension of time 

in writing at least 7 days before the expiry of the scheduled time and while applying for 

extension of time contractor shall furnish the reasons in detail and his justification, if any, 

for delays.  Only that period of extension of time as granted by the Employer (on receipt 

of the application from the contractor or even in absence of any such application) will 

qualify for exemption of imposition of liquidated damages.  For the balance period in 

excess of original stipulated period and authorized extension of time granted by the 

Employer, the provision of liquidated damages as stated under Clause 15 will become 

applicable.  

 

    Further the contract shall remain in force even for the period beyond the due date of 

completion irrespective whether the contractor has applied or not, for the grant of 

extension of time for completion unless the Employer decides to terminate the contract.  

The delay for completion of work for any reason will not entail any right to the contractor 

to claim any revision of rates or any extra compensation for any reason.  

 

27. (a)Termination of Contract by the Employer: If the contractor being an individual or a 

firm commits any “act of insolvency”, or shall be adjudged an Insolvent or being an 

Incorporated Company shall have an order for compulsory winding up made against it or 

pass an effective resolution for winding up voluntarily or subject to the supervision of the 

Court and the Official Assignee or the Liquidator in such acts of insolvency or winding 

up, as the case may be, shall be unable within seven days after notice on him requiring 

him to do so, to show to the reasonable satisfaction of the Bank’s Engineer that he is 

able to carry out and fulfill the contract and to give security therefore, if so required by 

the Bank’s Engineer.  

   Or if the contractor (whether an individual, firm or incorporated Company) shall suffer 

execution or other process of Court attaching property to be issued against the 

contractor.  

Or shall suffer any payment under this contract to be attached by or on behalf of any of 

the creditors of the contractor  

Or shall assign or sublet this contract without the consent in writing of the Employer first 

hand and obtained.  

   Or shall charge or encumber this contract or any payments due or which may become 

due to the contractor hereunder.  

    Or if the Bank’s Engineer shall clarify in writing to the Employer that the contractor  

i) Has abandoned the contract, or   

ii) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for fourteen days after receiving from 

the Employer notice to proceed or  
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iii) Has failed to proceed with the works with such due diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed 

upon, or  

iv) Has failed to remove materials from the site or to pull down and replace work for 

seven days after receiving from the Employer, written notice that the said materials 

or work were condemned and rejected by the Bank’s Engineer under these 

conditions, or  

v) Has neglected or failed persistently to observe and perform all or any of the acts, 

matters or things by this contract to be observed and performed by the contractor for 

seven days after written notice shall have been given to the contractor requiring the 

contractor to observe or perform the same.  

Then and in any of the said case the Employer may, notwithstanding any previous waiver, 

after giving seven days’ notice in writing to the contractor, determine the contract, but 

without thereby affecting the powers of the Bank’s Engineer or the obligations and 

liabilities of the contractor, the whole of which shall continue in force as fully as if the 

contract had not been so determined, and as if the works subsequently executed had 

been executed by or on behalf of the contractor.  And further, the Employer by his agents 

or servants may enter upon and take possession of the works and all plants, tools, 

scaffoldings, sheds, machinery steam and other power utensils and materials lying upon 

the premises or the adjoining lands or roads, and use the same as his own property or 

may employ the same by means of his own servants and workers in carrying on and 

completing the works or by employing any other contractor or other person or persons to 

complete the works, and the contractor shall not in any way interrupt or do any act, matter 

or thing to prevent or hinder such other contractor or other person or persons employed 

for completing and finishing or using the material and plant for the works.  When the 

works shall be completed or as soon thereafter as convenient the Bank’s Engineer shall 

give a notice in writing to the contractor to remove his surplus materials and plant, and 

should the contractor fail to do so within a period of fourteen days after receipt thereof by 

him, the Employer may sell the same by public auction, and give credit to the contractor 

for the net amount realized.  The Bank’s Engineer shall thereafter ascertain and certify in 

writing under this what (if anything) shall be due or payable to or by the Employer, for the 

value of the said plant and materials so taken possession of by the Employer and 

expense or loss which the employer shall have been put to in procuring the works to be 

completed and the amount, if any, owing to the contractor and the amount which shall be 

so certified shall thereupon be paid by the Employer to the contractor or by the contractor 

to the Employer, as the case may be, and the Certificate of the Bank’s Engineer shall be 

final and conclusive between the parties.  

b)Termination of the Contract by the Contractor: If the payment of the amount  

certified by the Bank’s Engineer and payable by the Employer shall be in arrears and 

unpaid for thirty days after notice in writing requiring payment of the amount as aforesaid 

shall have been given by the Contractor to the Employer, or if the Employer shall 

repudiate the Contractor, or if the works be stopped for three months under the order of 

the Employer or by any injection or other order of any Court of Law, then and if any of 
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the said cases the contractor shall be at liberty to determine the Contract by notice in 

writing to the Employer, and he shall be entitled to recover from the Employer, payment 

of all works, executed and for any loss he may sustain upon any plant or materials 

supplied or purchase or prepared for the purpose of the Contract.  

 In arriving at the amount of such payment the net rates contained in Contractor’s original 

Tender shall be followed.  

  

28. The Employer may, in his absolute discretion, issue written instructions in regard to; 

   

a. The variation or modification in the design shape, quality or quantity of the items of 

work or the addition or omission or substitution of any item of work.  

 

b. Any discrepancy in the Bill of Quantities and or specifications.  

 

c. The removal from the site of any person or material brought thereon by the 

Contractor not to their satisfaction and the contractor shall forthwith comply with 

and carry out any such instructions.  

 

29. Rates of items, if any, not mentioned in the Bills of quantities shall be fixed by the Bank’s 

Engineer on the basis of the tendered rates to the extent possible or by rate analysis 

based on prevailing market rates.  

 

30. The Contract document shall remain in the custody of Employer and shall be produced 

by him at his office and when required by the contractor. The contractor on signing hereof 

shall be furnished free of cost with a certified copy of the Agreement.  

 

31. The contractor shall conform to the provisions of any Acts of Legislature relating to the 

various works and for manufacture and to the Regulations and Byelaws of an authority.  

The contractor shall indemnify the Employer against all claims in respect of patent rights 

and shall defend at his own cost all actions arising from such claims.  

 

32. The Employer or any of his authorized representatives shall have the power to reject 

and/or refuse any materials of doubtful quality and workmanship.  

 

33. Certificates and payment: The contractor shall be paid by the Employer on the basis of 

the certificates to be issued by the Bank’s Engineer subject to administrative checks and 

corrections if any.  

 

36. Defective Materials:  Any defects or faults in the materials supplied and in the work 

done by the contractor which may appear during execution of the work or within twelve 

months shall, upon the discretion of the Bank’s Engineer be replaced or set right by the 

Contractor at his own cost within seven days of receiving such directions. The Bank 

reserves the right to get the work executed/ work examined by other Government or 

Private Agency and the directions of such agency shall also be binding on the Contractor.  
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  37. Measurement of works:  The Bank’s Engineer may, from time to time, intimate to the 

contractor that he requires the works to be measured and the contractor shall forthwith 

attend or send a qualified agent to assist the Bank’s Engineer in taking such 

measurements and calculations and to furnish all particulars and to give all assistance 

required. Should the contractor not attend or neglect or omit to send such agent, then the 

measurements taken by the Bank’s Engineer or a person approved by him shall be made 

taken to be correct measurement of the works.  Such measurements shall be taken in 

accordance with the Indian Standard mode of measurement, unless otherwise provided 

for elsewhere in this contract.   The contractor or his agent may, at the time of 

measurement shall take such notes as he may require.   All authorized extra works, 

omissions and all variations made without the knowledge, if subsequently sanctioned by 

him in writing shall be included in such measurements.  The employer also reserves the 

right to verify any of the measurements of the contractor at any point of time before making 

the payment.  

 

 38.The contractor shall give notice of not less than ten clear days to the Bank’s Engineer or 

his representative in charge of work before covering up or placing beyond the reach of 

measurement and correct dimensions thereof be taken before the same is covered up or 

placed beyond reach of measurement. If any work were so covered up without the consent 

of the Bank’s Engineer and his representative in charge of the work shall be uncovered at 

the contractor’s expense, within the aforesaid period of 10 days. In case of failure to 

comply with this clause the item will not be measured and paid for. 

 

  39. Completion Certificate: The works shall not be considered as completed until the Bank’s 

Engineer has certified   in writing that they have been virtually completed and the defects 

liability period shall commence from such certified date of virtual completion of work.   

 

 40. Within 10 days of the completion of the work, the contractor shall give notice of such 

completion to the Bank’s Engineer and within 45 days of the receipt of such notice, the 

Bank’s Engineer shall inspect the work and if there is no defect in the work, shall furnish 

the contractor with a certificate of completion, otherwise a provisional certificate of 

completion indicating defects (a) to be rectified by the contractor and/or (b) for which 

payment be made at reduced rates shall be issued. But no certificate of completion, 

provisional or otherwise shall be issued, nor shall the work be considered to be complete 

until the contractor shall have removed from the premises on which the work was executed 

all scaffolding, surplus materials, rubbish, temporary shed been erected or constructed by 

the contractor(s) and cleared off the dirt from all work, doors, windows, walls, floors or 

other parts of any building, in, upon or about which the work was executed, or of which he 

may have had possession for the purpose of the execution thereof,  and  not until the work 

shall have been measured by the Bank’s Engineer.  

 

41. If the contractor fails to comply with the requirements of this clause as to removal of 

scaffolding, surplus materials and debris as aforesaid and cleaning off dirt on or before the 
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date fixed for the completion of the work, original or extended, the Employer, after issuing 

due notice, may at the expense of the contractor remove such scaffolding, surplus 

materials and debris etc. and dispose of the same as he thinks fit and clean off such dirt 

as aforesaid and the contractor shall have no claim in respect of any such scaffolding or 

surplus materials as aforesaid except for any sum actually raised by the sale thereof. And 

the expenses incurred on account of site clearance may be recovered from any money 

due, or that may become due, to the contractor by the Employer.  

 

42. If the contractor, within 10 days after receipt of written notice from the Banks Engineer, 

fails to comply with such further drawings/and or Bank’s Engineer Instructions the 

Employer may employ and pay other persons to execute any such work whatsoever that 

may be necessary to give effect thereto and all costs incurred in connection therewith shall 

be recoverable from the contractor by the Employer on the Certificate of the Bank’s 

Engineer as a debt or may be deducted by him from any money due or to become due to 

the contractor.  

 

43. The Employer shall have a right to cause at technical examination of the works and the 

final bill of the contractor including all supporting vouchers, abstracts etc. to be made at 

the time of payment of the final bill. If as a result of this examination or otherwise any sum 

is found to have been overpaid or over-certified it shall be lawful for the Employer to 

recover the sum.  

 

44. If for any reason, the Employer is obliged, by virtue of the provisions of the Workmen 

Compensation Act, to pay compensation(s) to workmen employed by the Contractor, in 

execution of the works, the Employer will recover from the Contractor, the amount of 

compensation so paid, and without prejudice to the rights of the Employer under the said 

Act, the Employer will be at liberty to recover such amount or any part thereof by deducting 

it from the Security Deposit or from any sum due by the Employer to the Contractor  under 

this Contract or otherwise. The Employer shall not be bound to contest any claim made 

against it under the provisions of the said Act, except on the written request of the 

Contractor and upon his giving to the Employer full security for all cost for which the 

Employer might become liable in consequence of contesting such claim.   

 

45. Abandonment of works: If at any time after the acceptance of the tender the, Employer 

shall for any reasons whatsoever, not require the whole or any part of the works to be 

carried out, shall give notice in writing to the Contractor who shall have no claim to any 

payment of compensation or otherwise whatsoever on account of any profit or advantage 

which he might have derived from the execution of the whole works.  

 

46. Without prejudice to any of the rights of remedies under this Contract, if the Contractor 

dies, the Employer shall have the option of terminating the contract without compensation 

to the Contractor.  
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47. Settlement of disputes by Arbitration:  

 

(a) All disputes and differences of any kind whatever arising out of or in connection with 

the contract or the carrying out of the works (whether during the progress of the works 

or after their completion and whether before or after the determination abandonment 

or breach of the contract) shall be referred to and settled by the Bank who shall state 

its decision in writing. Such decision may be in the form of a final certificate or 

otherwise. The decision of the Bank with respect to any of the excepted matters shall 

be final and without appeal as stated in preceding Clauses hereof. But if either the 

Contractor be dissatisfied on any matter on which a decision is taken by the Bank as 

above, except any of the expected matter the Contractor may within 28 days after 

receiving notice of such decision give a written notice to the other party requiring that 

the matters in dispute be arbitrated upon. Such written notice shall specify the matters, 

which are in dispute or difference of which such written notice has been given. If both 

the parties agree a single arbitrator would be appointed for the purpose. In case no 

agreement could be reached on the appointment of single arbitrator, both the parties 

will nominate one person each as an arbitrator on their behalf. The two arbitrators 

nominated by the parties shall nominate one more person to act as third arbitrator or 

umpire.   

 

(b) The arbitrator or Arbitrators, as the case may be, shall have power to open up, review 

and revise any certificate, opinion, decision, requisition or notice, save in regard to the 

excepted matters, referred to in the preceding clauses, and to determine all matters 

to dispute which shall be submitted to arbitration and of which notice shall have been 

given as aforesaid.  

   The arbitrator or Arbitrators, as the case may be, shall make his or their award within 

one year (or such further extended time as may be decided by him or them as the case 

may be with the consent of the parties) from the date of entering on the reference. In 

case during the arbitration proceedings the parties mutually settle or compromise their 

dispute or difference, on the parties filing their joint memorandum of the settlement or 

compromise, the Arbitrator or the Arbitrators as the case may be, shall make an award 

in terms of such settlement or compromise.  

 

(c) Upon any such reference, the decision on the cost incidental to the reference and 

award respectively shall be in the discretion of the Arbitrator or Arbitrators as the case 

may be, who may determine the amount thereof or direct the same to be taxed between 

the party, and shall direct by whom and to whom and in what manner the same shall 

be borne and paid.  

 

(d) This submission shall be deemed to be a submission to arbitration within the meaning 

of the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.  

 

(e) The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding 

on the parties. It is agreed that the Contractor shall not delay the carrying out of the 

works by reason of any such matter, question or dispute being referred to arbitration, 
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but shall proceed with the works with all due diligence and shall until the decision of the 

arbitrator or arbitrators is given, abide by the decision of the Bank. No award of the 

Arbitrator or Arbitrators, as the case may be, shall relieve the Contractor of his 

obligations to adhere strictly to the Bank’s instructions with regard to the actual carrying 

out of the works. The Employer and the Contractor hereby also agree that arbitration 

under this Clause shall be a condition precedent to any right of action under the 

Contract.  

 

   I/We hereby declare that I/we have read and understood the above instructions to the 

contractors.  

 

 

 

 

 Place:                                Signature of the Bidder:  

 

 Date:                                Address of the Bidder:  
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Section C 

 Special Condition of the contract  

1. The contractor shall abide all the Contract Labour (Regulation & Abolition) Act 1970 and 

its subsequent amendments.    

2. The workmen will not be allowed to stay within the premises beyond working hours.  

3. No storage space will be provided by the Bank. Contractors have to make necessary 

temporary arrangements for the same. However, they may be permitted to make 

temporary sheds at approved locations within the premises during the period of work. 

The same shall be removed and taken away by the contractor at their risk and cost after 

completion of the work.  

4. The water required for the work or workmen can be availed from the available source at 

site free of cost. However, if there is shortage of water, contractors have to make their 

own arrangements for the same at their risk and cost. The Contractor has to make his 

own arrangements to take the supply to the requisite position/location.  

5. The electric power required for the work can also be similarly drawn from the supply 

available at site free of cost. The Contractor has to make his own arrangements to take 

the supply to the requisite position in consultation with Bank’s Engineers.  

6. Permission, if any, required from the local bodies shall be obtained by the Contractor at 

his cost.  

7. The authorized officials of the Bank shall be entitled to inspect the material/works at any 

time, if they so desire and the vendor shall provide all reasonable facilities to do so.  

8. The contractor shall employ authorised and qualified site Engineer on a regular basis to 

supervise day-today works at site. Such a person shall be capable of following the 

instructions of the Bank’s Engineers and execute the works as per the specifications laid 

down in the Tender. He shall also maintain daily labour report, daily material 

consumption, etc. and shall submit the same to the Department  

9. The intending Bidder can obtain any clarifications regarding the tender 

provisions/specifications etc. if any from the office of the Principal, College of Agricultural 

Banking, Reserve Bank of India, University Road, Pune- 411016 on any Bank’s working 

day.   

10. The Bidder may please note that the work is to be executed in an occupied residential 

colony of the Bank and as such the entire work involved shall be carried out with least 

disturbance to the residents.  

11. The entire materials for the work shall be brought to the working area through the 

staircase only without any disturbance to the residents.  

12. The debris/dust or any wastage generated out of the above work shall be cleaned as 

frequently as required and as instructed by the Bank’s Engineer and make the entire 

premises clear/clean on a day to day basis including staircase, passages affected/used 

by the labourers in the above work to the satisfaction of the Bank’s Engineers at no extra 

cost. The entire debris/waste material shall be taken out of the Bank’s premises and 

should not be dumped anywhere in and around the Bank’s premises. The contractors 

are solely responsible if any debris is noticed by the local Corporation and penalty levied.  
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13. The Bidder is advised to inspect the proposed site of work to acquaint them of the scope 

of work.   

14. The work has to be done in proper coordination with the Caretaker of the colony and 

other contractors engaged by the Bank.  

 

15. The rates shall be exclusive of GST. GST should be added separately taking into 

consideration the amount which the service provider needs to pay to the Govt. of 

India for providing the services to the Service Recipient in the BOQ. Refer to the 

notifications issued by the Govt. of India in this regard from time to time.  

16. If, in the price structure quoted by a bidder, there is discrepancy between the unit price 

and the total price (which is obtained by multiplying the unit price by the quantity), the 

unit price shall prevail and the total price corrected accordingly, unless the Bank feels 

that the bidder has made a mistake in placing the decimal point in the unit price, in which 

case the total price as quoted shall prevail over the unit price and the unit price corrected 

accordingly.  

17. If there is an error in a total price, which has been worked out through addition and / or 

subtraction of subtotals, the subtotals shall prevail and the total corrected; and  

18. If there is a discrepancy between the amount expressed in words and figures, the 

amount in words shall prevail, subject to 19 and 20 below.   

19. In case for any item rate is not filled / found blank, the Bank shall take highest quoted 

rates among the Bidders for evaluation for such item rates. However, lowest quoted rate 

shall be payable to Bidder for such item, in case the Bidder is declared as lowest Bidder.  

20. If there is any arithmetical error in totaling of individual items, the correct total shall be 

computed by the Bank and the same shall prevail.  

21. Non-disclosure: The Firm shall not disclose directly or indirectly any information, 

materials and details of the Bank’s infrastructure / systems/ equipment etc., which may 

come to the possession or knowledge of the Firm during the course of discharging 

contractual obligations in connection with this agreement, to any third party and shall at 

all times hold the same in strictest confidence. The Firm shall treat the details of the 

contract as private and confidential, except to the extent necessary to carry out the 

obligations under the contract or to comply with applicable laws. The Firm shall not 

publish, permit to be published, or disclose any particulars of the works in any trade or 

technical paper or elsewhere without the previous written consent of the Bank. The Firm 

shall indemnify the Bank for any loss suffered by it as a result of disclosure of any 

confidential information. Failure to observe the above shall be treated as breach of 

contract on the part of the Firm and the Bank shall be entitled to claim damages and 

pursue legal remedies. The Firm shall take all appropriate actions with respect to its 

employees to ensure that the obligations of non-disclosure of confidential information 

under this agreement are fully satisfied. The Firm’s obligations with respect to non-
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disclosure and confidentiality will survive the expiry or termination of this agreement for 

whatever reason.  

 

22. Force Majeure: The Bidder shall not be liable for forfeiture of its EMD, liquidated 

damages or termination for default, if the delay in performance or other failure to perform 

its obligations under the contract is a result of an event of Force Majeure. For purposes 

of the clause, “Force Majeure” means an event beyond the control of the Bidder and not 

involving the Bidder’s fault or negligence and not foreseeable. Such events may include 

wars or revolutions, fires, floods, epidemics, quarantine restrictions, freight embargoes 

etc. The Bank will decide whether delay or failure on the part of the Bidder was the result 

of an event beyond his control or not. The decision of the Bank in this regard should be 

final and binding on the supplier and will not be open to question before any court / forum 

in any proceedings.  

 

23. Termination of contract. 

The Bank shall terminate the contract by giving seven days’ notice if  

i. The bidder fails to deliver any or all items of work as specified in the tender 

document within the time period specified in the contract. or  

ii. If the bidder fails to perform any other obligations under the contract.  

24. On termination of contract, the Earnest Money Deposit (EMD)/ Retention Money Deposit 

(RMD) of the bidder will be forfeited.  

 

25. Termination for Insolvency: The Bank may at any time terminate the contract by giving 

written notice to bidder, without compensation to bidder, if the Bidder becomes bankrupt 

or otherwise insolvent, provided that such termination will not prejudice or affect any 

right of action or remedy which the Bank is or will be entitled to take or seek.  

 

26. Clause of Prevention of Sexual Harassment at Work place: 

a) The firm shall be solely responsible in case of any compliant of sexual harassment 

against its employee within the premises of the Bank, the complaint will be filed before 

the Regional Committee constituted by the Reserve Bank of India and Bank shall 

ensure appropriate action under the said Act in respect of the complaint.  

b) Any complaint of sexual harassment from any aggrieved employee of the firm against 

any employee of the Bank shall be taken cognizance of by the Regional Complaint 

Committee constituted by the Bank.  

c) The firm shall be responsible for any monetary compensation that may need to be 

paid in case the incident involves the employees of the firm, for instance any 

monetary relief to Bank’s employees, if sexual violence by the employee of the firm 

is proved.  

d) The firm shall be responsible for educating its employees about prevention of sexual 

harassment at work place and related issues.  
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e) The firm shall provide a complete and updated list of its employees who are deployed 

within the Bank’s premises.  

    I/We hereby declare that I/We have read and understood all the above 

instructions/conditions and the same will remain binding upon me/us in case the above 

mentioned Contract is entrusted to me/us. I/we also note that this letter will form part of 

the contract document and that the contents of this letter shall be supplemental to the 

conditions in the tender and not in derogation thereof except to the extent specifically 

provided herein.   

 

 

Place:                                                                               Signature & seal of the Bidder   

Date:     
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SAFETY CODE  

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place.   

2. An injured person shall be taken to a public hospital without loss of time, in cases 

where the injury necessitates hospitalization.   

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground/floor.   

4. No portable single ladder shall be over 8m in length. The width between the side rails 

shall not be less than 30cm (clear) and the distance between two adjacent rungs shall 

not be more than 30cm. When a ladder is used, an extra mazdoor shall be engaged 

for holding ladder.   

5. The excavated material shall not be placed within 1.5m of the edge of the trench or 

half of the depth of trench whichever is more. All trenches and excavations shall be 

provided with necessary fencing and lighting.   

6. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 

or railing whose minimum height shall be one metre.   

7. No floor, roof or other part of the structure shall be so overloaded with debris or 

materials as to render it unsafe.   

8. Workers employed on mixing and handling materials such as asphalt, cement mortar 

or concrete and lime mortar shall be provided with protective footwear and rubber 

hand-gloves.   

9. Those engaged in welding works shall be provided with welder’s protective eye shields 

and gloves.   

10. No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint.  

11. Suitable facemasks should be supplied for use by the workers when the paint is applied 

in the form of spray or surface having lead paint dry rubbed or scrapped.  

12. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during the periods of cessation of 

work.   

13. Hoisting machines and tackle used in the works, including their attachments, 

anchorage and supports shall be in perfect condition.  

14. The ropes used in hoisting or lowering material or as a means of suspension shall be 

of durable quality and adequate strength and free from defects.   

 

 Place:                                                                                 Signature of the Bidder:  

 Date:                                             Address:  
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FIRE SAFETY CODE 

i. Cutting / drilling machine and other electrically operated equipment used at site shall 

be plugged into correctly rated electrical outlets.   

ii. Only ISI marked 3-pin plug and other appliances and equipment shall be used.   

iii. Electrical power cables/wires used shall not have any joints and shall be properly 

rated.   

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and 

securely earthed to prevent leakage current while in operation.    

v. Before commencing the welding work for the first time on any day, the Engineers 

shall be informed and only after the site inspection by them, work shall be started.    

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site.   

vii. Fire extinguishers recommended shall be kept on the site.   

viii. Used drums shall be stored in specified store only after closing them properly.    

ix. Personal protective equipment such as safety shoes, hand gloves, mask, ear plug 

etc. depending upon the requirement of the work shall be provided by the contractor 

to the workmen to prevent occupational health hazards.   

x. The safety belt shall be provided by the contractor and used by the workmen while 

working from height for more than 10 feet from Ground level.   

xi. None of the passages near staircases shall be used for stacking / dumping any kind 

of materials/waste.    

xii. None of the fire extinguishers shall be removed/shifted from its designated location.   

xiii. Power supply shall be switched off from the mains when equipment is not in use.    

 xiv.     Any debris/ junks generated from the work shall be collected on daily basis, removed 

from site and stored at the designated place in proper manner.     

 

 

 

 Place:                                                                      Signature of the Bidder:  

 Date:                        Address:  
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Section D  

GENERAL SPECIFICATIONS OF WORK  

 

The scope of work covers ‘CONVERSION OF COURTYARD INTO OPEN TEA ROOM’ in 

accordance with specifications prepared to the satisfaction of the Bank's Engineer. The 

following specifications shall form part of the contract and these shall have deemed to be 

supplemental to the specifications and not in derogation thereof except to the extent 

specifically provided herein.  

PARTICULAR SPECIFICATIONS FOR TUBULAR STRUCTURE FOR FRAMEWORK, 

ETC.  

1. GENERAL:  

Supply, Providing, Fabricating, Assembling and erecting at site Tubular Structure (All 

Columns, base plates, roof portals, purlins, Facade frame work, canopy steel structure 

etc., or similar work) consisting of MS base plates (YST 250) MS Pipes, squares 

rectangles, & other structural steel sections conforming to IS 1161 Grade 310.  

1.1. SCOPE OF WORK:  

The above item includes supplying, providing, fabricating, assembling, and erecting at site 

Tubular structure in the profile/shape as per the drawing with special plate connectors, 

pinion joints, using SAW / MIG / MMAW welding process with cleaning the surface with 

copper slag blasting, Powder coating MS structure with approved shade (with dry film 

thickness not less than 45 micron). 

1.2. MATERIALS:  

MS Plates confirming to IS 2062 YST 250 Gr. and Tubular Hollow Section Conforming to 

IS 1161/4923, Yst-310.  

Connecting Bolts to be hot dipped galvanized high tensile bolts of minimum 10.9 grade. 

The Bolts should be as per IS 1364/IS 1367. Bolts shall be provided with a washer of 

sufficient thickness to avoid any threaded portion falling within the thickness of the parts 

bolted together if required.  

The bended rafter/purlins in the profile as per drawing should be connected to the profiles 

MS rakers with suitable arrangement; Metal casing shall be provided at the end of rakers 

as per the drawings. The bending of the members wherever specified should be in exact 

profile as per requirement.  

Connector should be of high strength, manufactured out of similar grade of steel material 

of required dimensions and holes for the bolts in the required position and direction. The 

item includes cleaning the surface and painting two coats of epoxy primer cum 

intermediate and two of more coats of polyurethane paint etc. complete. The structure 

should be properly bended, connected welded and aligned to get the required profile.  
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1.3 EXECUTION  

Tubular frame work (Pattern as per approved design and drawings) shall be got executed 

by specialized agencies having requisite experience in execution of similar works of similar 

magnitude as approved by Bank’s Engineer. Structural Steel work shall be executed as 

per Structural design duly vetted by IIT/NIT/reputed Govt. Engineering College. As 

payment of Structural design and vetting fee shall be the responsibility of the executing 

agency necessary consideration of the same should be made while submission of the 

tender.  

The structure should be properly bended, connected, welded and aligned to the required 

profile, i.e. work shall be executed as per designs given and workshop drawing prepared 

by the agency and got approved by the Bank’s Engineer.  

Tubular structure system with plate connectors, pinion joints, etc. complete in all respects 

to make structure of main Terminal Building/canopy is to be provided.  

All components of tubular frame to be cleared off the dusts/scales etc. completely before 

applying primer.  

 1.4 FABRICATION PROCEDURE   

1.4.1 Assembly  

All connections shall be either bolted or welded as shown on the drawings. The contractor 

shall not redesign or alter any connection without prior approval of the Bank’s Engineer. 

The components parts shall be assembled in such a manner that they are neither twisted 

nor otherwise damaged and shall be prepared such that the specified cambers, if any, are 

provided. Drifting done during assembly shall not distort the metal or enlarge the holes.  

1.4.2 Bolting  

a) All steel work, which is bolted together, shall be in close contract over the whole 

surface. Where two bolted surfaces are to be in permanent contact after assembly, each 

shall be thoroughly scraped free of loose scales, dirt and burs and a heavy coat of red 

oxide, zinc phosphate or other approved paint applied after cleaning and drying.  

All bolts shall be providing with washers under the nuts and the washers shall be tapered 

on the inside of the flanges of RS joists and channels. Bolts and studs shall project not 

less than one full thread through the nut after tightening. Unless otherwise specified, the 

ends of the bolts shall be burred after erections of prevent the removal of nuts.  

b) High tensile steel bolts of grade 10.9 shall be used in bearing of friction as shown on 

the drawings. High strength bolted joints shall be made without the use of erection bolts. 

Bolts shall be of a length that will extend not less than 10mm beyond the nuts. Bolts shall 

be entered into the holes without damaging the thread-members. They shall be brought 

tightly together with sufficient high-strength fitting up bolts, which shall be re-tightened as 

all the bolts are finally tightened. Bolt heads shall be protected from damage during 

placing. Bolts that have been completely tightened hall be marked for identification. Bolted 
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parts shall fit solidly together and shall not be separated by interposed compressible 

materials. The contract surface in high strength bolted connections shall be free of oil, 

paint, lacquer, loose scale or other coatings. The facing surfaces shall be machined flat. 

Final tightening of high strength bolts shall be by turn of nut method.  

 c) Anchor bolts shall be set by use of templates secured firmly in place to permit true 

positioning of the bearing plates and assembles. When in drawings anchor bolts are shown 

to be installed in sleeves, the sleeves shall be completely filled with grout.  

1.4.3 Welding  

a) Welding shall be done in accordance with IS-816-code of practice for use of metal 

arc welding for general construction in mild steel.  

b) IS: 820 - Code of Practice for the use of welding in tubular construction.  

Shearing, chipping or gas cutting may prepare profile of fusion faces. In all cases the faces 

should be dressed by chipping, filling or grinding and made regular.  

The surface to be welded and adjoining metal for distance of at least 20mm must be clean 

free of rust, scale, paint etc.  

Each bead of metal shall have the slag removed by light hammering and wire brushing 

before the next bead is deposited. The weld must show a good clean contour and on a cut 

specimen good fusion with parent metal. Before applying paint, the weld shall be carefully 

chipped and wire brushed.  

Welding procedure shall be based on the specific analysis of any given heat of steel and 

shall be subject to the review of the Bank’s Engineer.   

These procedures shall call for one or all the following:  

Proper bead shape:  

Minimized penetration to prevent dilution of the weld metal with the alloy elements 

Preheating, controlled inter-pass temperature and controlled heat input.  

Welding shall be performed only be qualified and tested welders specifically trained and 

experienced for the type of job required to execute the welding work to the complete 

satisfaction of the Bank’s Engineer. Welder should have minimum five years of experience 

in the job of similar nature.  

Use of standard weld symbols as adopted by IS: 813 is mandatory. Pre-qualified jointed 

which are detailed, prepared and welded in accordance with the requirement of IS: 816 

shall invariable be used.  

Structural welding shall not commence until joints elements are bolted or tacked in intimate 

contract and adjusted to dimensions shown with allowance for any weld shrinkage that is 

expected. Welding sequence shall be planned and controlled to minimize undue stress 

increase or undue distortions on restrained members. Heavy sections and those having a 

high degree or restraint shall be welded with low hydrogen type electrodes.  
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Concave bead shape shall be avoided. Radius of weld width to weld depth shall preferably 

vary from a minimum of 1 to 1 to a maximum 1.4 to 1.  

 Width of weld / Depth of fusion = 1 to 1.4  

 Field Welding shall not be permitted unless shown on the drawings.  

Subsequent to fabrication, the overlapping or contracting surfaces or other closed sections 

(such as tubular, box section) which are inaccessible to painting shall be seal welded when 

the end of the tube is not automatically sealed of its connection by welding to another 

member the end shall be properly and completely sealed. Before sealing, the inside of the 

tube shall be made dry and free from loose scale.  

Order of assembly of the tubular section shall consist of welding the tensile member to the 

main member first. Compression member shall be cut back to overlap the tensile member 

and then welded to both the tensile members.  

1.4.4 Inspection of Welding:  

 All welded connection shall be inspected as per 1S: 822.  

 1.5 ERECTION  

As far as possible, the contractor shall deliver the fabricated steel work to the site in the 

same sequence as that which he wishes to follow for the erection. Dispatch should be 

scheduled to avoid cluttering up of the site. The bolts required for erection shall be bagged 

according to size prior to dispatch. The sequence & methodology of erection shall be 

prepared & submitted by the agency before starting the erection work.  

All structural work shall be erected in accordance with IS: 800, IS: 806 and IS: 1915 and 

as per the approved erection drawings. The contractor shall be responsible for setting out 

the works. The suitability and capacity of all plant and equipment used for erection shall 

be to the satisfaction of the Bank’s Engineer. These shall be regularly serviced and 

maintained. Occupation safety practices shall be strictly adhered to and shall be to the 

satisfaction of the Bank’s Engineer.  

Individual places shall be plumbed, leveled and aligned. Drifting shall be used only to bring 

together the several arts. They shall not be used in such manner as to distort or damage 

the metal. Temporary bracing, but-line and staging shall be provided to ensure proper 

alignment and to adequately protect all persons, property and to withstand all loading to 

which the structure may be subjected during erection.  

Attachment of such temporary steel work to the permanent steel work shall only be done 

with the approval of the Bank’s Engineer. Temporary steel work shall remain in position 

until the structure is stable and self-supporting and permanently bolted or welded to the 

satisfaction of the Bank’s Engineer after removal of temporary steel work, the permanent 

structure shall be made good to the complete satisfaction of the Bank’s Engineer.  

No permanent bolting or welding shall be done until proper alignment has been obtained. 

Erection of the parts with any moderate amount of reaming, chipping or cutting shall be 
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immediately reported to the Bank’s Engineer. The steel work shall be rejected unless 

corrective action is approved by the Bank’s Engineer.  

Placement of joists shall not start until the supporting work is secured. Temporary bridging, 

connections and anchors shall be proved to assure lateral stability during erection. 

Bridging to steel joists shall be installed immediately after joint erection, before any 

construction loads are applied. Horizontal or vertical bridging shall be provided in 

accordance with the type of span of the joists. Ends of the bridging lines shall be anchored 

at top and bottom chords where terminating to walls or beams.  

1.6.1 Surface Preparation & Comments  

Abrasive blast cleans to Sa2.5 (ISO 8501-1:1988) or SSPC-SP6. If oxidation has occurred 

between blasting and application, the surface should be re-blasted to the specified visual 

standard. Surface defects revealed by the process, should be ground, filled, or treated in 

the appropriate manner. All surfaces to be coated should be clean, dry and free from 

contamination. Prior to paint application all surfaces should be assessed and treated in 

accordance with ISO 8504:1992. Oil or grease should be removed in accordance with 

SSPCSP1 solvent cleaning.  

1.7 TEST & FREQUENCIES   

1.7.1 Material Test:  

All the material shall be tested as per relevant specification mentioned there-in, all 

pipes/plates/sections shall be tested as per following frequency for physical and chemical 

properties.  

a) Pipes — Hollow Section: -one test per dia. / size subject to minimum one test per 9 

MT per size. However, if quantity of any size is less than 1 MT, the test may be waived of 

at the discretion of EIC.  

b) Plates/Flats: -One test per 20MT for each size  

c) Manufacturers test certificate shall also be supplied along with each batch material.  

2. PARTICULAR SPECIFICATIONS FOR PRE STRESSED TENSILE   MEBRANE 

FABRIC FOR ROOFING   

2.1 Material  

All the membrane materials specified for the roof should be manufactured in country of 

Fabric company's origin. A declaration from the manufacturer along with certificate of origin 

has to be provided by the fabric supplier. The material in general shall conform to following 

parameters:  

  



40 

 

Sl. 

No.  

Technical Properties  Value/ Brand  

1.   Weight   750 gm/SqM   

2.   Fabric Thickness   0.72 to 0.80 mm   

3.   Max Tensile Strength   280/280da/N 5 cm  

4.   Tear Strength   30/28 daN/ 5 cm  

7.   Surface Treatment 

(Top/Back)   

PVDF/PVDF   

8.   Quality confirming with   ISO 2286-2/ 1421   

9.   Solar reflective index   More than 95 %   

10.   Crack resistance   No Cracks   

11.   Architectural Tensile 

Fabric of Type II Category   

MEHELER Valmex Type-III, SIOEN, 

SATTLER Atlas Type-II, SERGE FERRARI 

702-8604S2 or any other equivalent 

approved brands as decided by Department.   

12  Finish  Nano- polymered fluorinated lacquer, Multi-

composed PVDF lacquer system on both 

sides, protected against microbal and fungal 

attack, UV-protected, low-wick, 

Titaniumdioxide (Ti02) front side primer  

 

1. Flame retardant as per manufacturer's specification and shall conform to relevant 

European/ ASTM/ Indian standards.  

2. The membrane must have a double lacquering made out of highly concentrated PVDF 

on both side, double side primer, double PVC coating. Calibrated PVDF Alloys not 

allowed.  

3. The membrane shall be highly flexible and not suffering any peeling of the top coat 

(lacquering) effect.  

4. The foldability / flexibility of the material shall confirm to relevant European/ ASTM for 

crack resistance.   

5. The colour of the fabric shall be Gray or While as approved by the department. Sample 

of the proposed fabric has to be submitted for approval and approval is to be obtained 

before procurement.   
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2.2 Warranty  

The Canopy installed shall be in accordance with this specification and shall be guaranteed 

against water proofing/leakage for 10 years. After execution Fabric warranty shall be given 

for the years as per minimum year or fabric brand's specified years whichever is higher.  

 2.3 STRUCTURAL CABLES AND FITTINGS  

 a) This work shall consist of the fabrication and supply of all the structural cables and 

fittings for the support of the tensioned membrane structures as shown in the drawings.  

b) All edge cables to be Galvanised Strands (Grade l 570MPa strand) with stainless end 

terminations. All tensioners, nuts and bolt shall be stainless steel and manufactured to the 

relevant standards.  

 All membrane plates shall be proprietary design manufactured to IS standards. All 

membrane plates shall be hot dip galvanised and treated with a two-coat epoxy paint 

finishing system applied by an accredited painting contractor.  

c) Joints in Cables  

 No splicing or joining of wires, strands or ropes shall be permitted. Wire rope shall be 

packaged in coils or reels at the discretion of the manufacturer, and handled throughout in 

such a manner as to avoid permanent deformation of wire, rope or strand.  

 d) Swaged Terminals  

 All terminations shall be stainless steel. The materials, thickness and swaging system 

employed shall be chosen by the specialist sub-contractor to achieve a breaking strength of 

the terminal detail not lower than the specified minimum breaking strength of the cable.  

 e) Shackles, Rigging Screws and Turnbuckles  

All fittings shall be hot dipped galvanized. The strength of the shackles, rigging screws and 

turnbuckles etc. shall exceed the minimum breaking load (MBL) specified on the drawings. 

The shackles, rigging screws and turnbuckles etc. shall meet the tensioning and tolerance 

requirement for the fitting used in tensioned membrane structure.  

2.4 Testing   

Tensile fabric material shall confirm to specifications as specified above and shall be tested 

for its Tensile Strength, Tear Strength, and weight per SqM. in accordance with relevant 

Indian/ European/ American Standards or as specified by the manufacturer. All testing 

results should be in confirmation with the specification desired and approved by Bank’s 

Engineer. 
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3. CONCRETE AND ALLIED WORKS       

It shall be very clearly understood that the specifications given herein are brief and do not 

cover minute details. However, all works shall have to be carried out in accordance with the 

relevant standards and codes of practices or in their absence in accordance with the best 

accepted current Engineering practices or as directed by BANK’S ENGINEER from time to 

time. The decision of BANK’S ENGINEER as regards the specification to be adopted and 

their interpretation and the mode of execution of work shall be final and binding on 

CONTRACTOR and no claim whatsoever will be entertained on this account.   

3.1  APPLICABLE CODES AND SPECIFICATIONS          

The following specifications, standards and codes, including all official 

amendments/revisions and other specifications & codes referred to therein, should be 

considered a part of this specification. In all cases the latest issue/edition/revision shall 

apply. 

                    

3.1.1 Materials  

a) IS:269    Specification for 33 grade ordinary Portland cement.  

b) IS:455    Specification for Portland slag cement.  

c) IS:1489  Specification for Portland pozzolana cement(Parts 1 & 2)  

d) IS:8112  Specification for 43 grade ordinary Portland cement.  

e) IS:12330  Specification for sulphate resisting Portland Cement.     

f) IS:383   Specification for coarse and fine aggregates from natural sources for 

concrete.   

g) IS:432   Specification for mild steel and medium tensile (Parts steel bars and 

hard drawn steel wires for 1 & 2) concrete reinforcement.    

h) IS:1786  Specification for high strength deformed steel bars and wires for 

concrete reinforcement.   

i) IS:1566  Specification for hard drawn steel wire fabric for (Parts II) concrete 

reinforcement.  

j) IS:9103  Specification for admixtures for concrete.  

k) IS:2645  Specification for integral cement waterproofing compounds.  

l) IS:4900  Specification for plywood for concrete shuttering work.  

m) IS:4926  Ready mixed concrete    

n) IS:12269  Specification for 53 grade ordinary Portland cement.     

o) IS:8041  Specification for rapid hardening cement.  
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p) IS:12600  Specification for low heat cement.  

q) IS:6909  Specification for super sulphated cement.  

r) IS:12089  Specification for granulated ground blast furnace slag.  

s) BS:6699  Specification for granulated ground blast furnace slag.  

t) BS:6073  Specifications for precast concrete masonry units (Part 1)   

   Methods for specifying precast concrete masonry (Part 2)  

u) IS 13620-  Specification for Fusion bonded epoxy coated reinforcing bars 1993 
    
3.1.2 Material Testing  

a) IS:4031  Methods of physical tests for hydraulic cement. (Parts 1 to 15) 

b) IS:4032  Method of chemical analysis of hydraulic cement.    

c) IS:650   Specification for standard sand for testing of cement.  

d) IS:2430  Methods for sampling of aggregates for concrete.  

e) IS:2386    Methods of test for aggregates for concrete (Parts 1 to 8)  

f) IS:3025  Methods of sampling and test (physical and chemical) water  used in 

industry. (Part 1 to 51)  

g) IS:6925  Methods of test for determination of water soluble chlorides in concrete 

admixtures.   

3.1.3 Material Storage              

a) IS:4082      Recommendations on stacking and storing of construction materials at site  

3.1.4 Concrete Mix Design   

a) IS:10262  Recommended guidelines for Concrete Mix Design.  

b) "SP:23 "  Handbook on Concrete Mixes.  

3.1.5 Concrete Testing    

a) IS:1199  Method of sampling and analysis of concrete.  

b) IS:516   Method of test for strength of concrete.      

c) IS:9013  Method   of   making, curing   and   determining compressive 

 strength   of   accelerated    cured concrete test specimens.  

d) IS:8142  Method of test for determining setting time of concrete by penetration 

resistance.  

e) IS:9284  Method of test for abrasion resistance of concrete.  

f) IS:2770  Methods of testing bond in reinforced concrete.    
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3.1.6 Equipment  

a) IS:1791  Specification for batch type concrete mixers.  

b) IS:2438  Specification for roller pan mixer.    

c) IS:4925  Specification for concrete batching and mixing plant.    

d) IS:5892  Specification for concrete transit mixer and agitator.  

e) IS:7242  Specification for concrete spreaders.  

f) IS:2505  General Requirements for concrete vibrators: Immersion type. 

g) IS:2506  General Requirements for screed board concrete vibrators.  

h) IS:2514  Specification for concrete vibrating tables.    

i) IS:3366  Specification for pan vibrators.    

j) IS:4656  Specification for form vibrators for concrete.   

k) IS:11993  Code of practice for use of screed board concrete vibrators.  

l) IS:7251  Specification for concrete finishers.  

m) IS:2722  Specifications for portable swing weigh batcher for concrete (single and 

double bucket type).  

n) IS:2750  Specifications for steel scaffoldings  

3.1.7 Codes of Practice    

a) IS:456  Code of practice for plain and reinforced concrete.  

b) IS:457  Code of practice for general construction of plain and reinforced   

  concrete for dams and other massive structures.  

c) IS:3370  Code of practice for concrete structures for storage of liquids (Parts  

  1 to 4)   

d) IS:3935  Code of practice for composite construction.  

e) IS:2204  Code of practice for construction of reinforced concrete shell roof.  

f) IS:2210  Criteria for the design of reinforced concrete shell structures and   

  folded plates.   

g) IS:2502  Code of practice for bending and fixing of bars for concrete    

  reinforcement.  

h) IS:5525  Recommendation for detailing of reinforcement in reinforced concrete  

  works.  

i) IS:2751  Code of practice for welding of mild steel plain and deformed bars   

  used for reinforced concrete construction.  
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j) IS:9417  Specification for welding cold worked bars for reinforced concrete   

  construction.  

k) IS:3558  Code of practice for use of immersion vibrators for consolidating   

  concrete.  

l) IS:3414  Code of practice for design and installation of joints in buildings.    

m) IS:4326  Code of practice for earthquake resistant design and construction of  

  buildings.  

n) IS:4014  Code of practice for steel tubular scaffolding. (Parts 1 & 2)  

o) IS:2571  Code of practice for laying in situ cement concrete flooring  

p) IS:7861  Part 1 - Recommended practice for hot weather concreting  

                   Part 2 – Recommended practice for cold weather concreting    

q) IS:3370  Code of practice for concrete structures for the storage of liquid (Part  

  I to IV)  

3.1.8 Construction Safety   

a) IS:3696  Safety code for scaffolds and ladders. (Parts 1 & 2)  

b) IS:7969  Safety code for handling and storage of building materials.   

c) IS:8989  Safety   code   for   erection   of   concrete   framed structures. 

    

3.2 GENERAL    

             

3.2.1 BANK’S ENGINEER shall have the right at all times to inspect all operations 

including the sources of materials, procurement, layout and storage of materials, the 

concrete batching and mixing equipment, and the quality control system. Such   an   

inspection   shall   be arranged, and Bank’s Engineer approval obtained, prior to starting 

of concrete work. This shall, however, not relieve CONTRACTOR of any of his 

responsibilities. All materials, which do not conform to this specification, shall be 

rejected. 

       

3.2.2 Materials should be selected so that they can satisfy the design requirements of 

strength, serviceability, safety, durability and finish with due regards to the functional 

requirements and the environmental conditions to which the structure will be subjected. 

Materials complying with codes/standards shall only be used. 
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3.3  MATERIALS  

              

3.3.1 Cement                

(a) Unless otherwise specified or called for by BANK’S ENGINEER, cement shall be 

ordinary Portland cement conforming to IS: 269, IS: 8112 or IS: 12269.   

(b) If used, The Portland pozzolana cement shall conform to IS: 1489 and it shall be used 

as directed by BANK’S ENGINEER. Where Portland pozzolana cements are used, it shall 

be ensured that consistency of quality is maintained and there will be no adverse interactions 

between the materials and the finish specified is not marred.     

(c) Only one type of cement shall be used in any one mix unless specifically approved by  

BANK’S ENGINEER.      

(d) Cement, which is not used within 90 days from its date of manufacture, shall be tested at 

a laboratory approved by BANK’S ENGINEER and until the results of such tests are found 

satisfactory, it shall not be used in any work.  

3.3.2 Aggregates  

(a) Aggregates shall consist of naturally occurring stones and gravel (crushed or 

uncrushed) and manufactured sand (M sand) from approved source.  They shall be 

chemically inert, strong, hard, clean, durable against weathering, of limited porosity, free 

from dust/silt/organic impurities/deleterious materials and conform to IS: 383. Aggregates 

such as slag, crushed over burnt bricks, bloated clay ash, sintered fly ash and tiles shall not 

be used. 

(b) Aggregates containing reactive materials shall be used only after tests conclusively 

prove that there will be no adverse effect on strength, durability and finish, including long 

term effects, on the concrete.   

(c) The fineness modulus of manufactured sand (M sand)   shall be neither less than 2.2 nor 

more than 3.2. The CONTRACTOR shall be allowed to use river sand with the prior approval 

of BANK’S ENGINEER, if the manufactured sand is not available / shortage. 

        

(d) The maximum size of coarse aggregate shall not be greater than 1/4 of the minimum 

thickness of the member, if the concrete can be placed without difficulty to surround all 

reinforcement thoroughly and fill the corners of the form. For most of work 20mm 

downgraded aggregate is suitable.  

(e) In concrete elements with thin sections, closely spaced reinforcements or small cover, 

consideration should be given to the use of 10mm nominal maximum size.  

(f) Plums 150 mm and above of a reasonable size may be used where directed. Plums 

shall not constitute more than 40% by volume of concrete unless specified by Bank’s 

Engineer.   
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3.3.3 Water               

a) Water used for both mixing and curing shall conform to IS:  456.  Potable water is 

generally satisfactory. Water containing any excess of acid, alkali, sugar or salt 

shall not be used.       

b) The pH value of water shall not be less than 6.        

c) Seawater shall not be used for concrete mixing and curing.     

d) The proposed admixtures shall comply with requirements of Specification for 

admixture.                

3.3.4 Reinforcement              

a) Reinforcement bars shall conform to IS: 1786 and welded wire fabric to IS: 1566 as 

shown on the drawing.        

b) All reinforcement shall be clean, free from pitting, oil, grease, paint, loose mill scales, 

rust, dirt, dust or any other substance that will destroy or reduce bond.   

c) The reinforcing bars to be provided with Fusion Bonded Epoxy coating shall conform to 

the and relevant I.S. specifications specified in the subsequent para with the prior 

approval of BANK’S ENGINEER .     

3.3.5 Samples and Tests                

a) All major materials used for the works shall  be  tested  before  use as per relevant 

IS standards. Decision of BANK’S ENGINEER on testing of such materials is final 

and binding.          

b) Sampling and testing of aggregates shall be as per IS: 2386 under the supervision 

of BANK’S ENGINEER . The cost of all tests, sampling, etc. shall be borne by 

CONTRACTOR. For coarse aggregate crushing value shall be tested.   

c) Water to be used shall be tested to comply with Clause 5.4 of IS: 456.    

d) CONTRACTOR shall furnish manufacturer’s test certificates and technical literature 

for the admixture proposed to be used. If directed, the admixture shall be got tested 

at an approved laboratory at no extra cost.   

3.3.6 Storing of Materials  

    

a) All material shall be stored in a manner to prevent its deterioration and contamination, 

which   would   preclude   its   use   in   the   works. Requirements of IS: 4082 shall be 

complied with          

b) CONTRACTOR will have to make his own arrangements for the storage of adequate 

quantity of cement. If such cement is not stored properly and has deteriorated, the 

material shall be rejected. Cement bags shall be stored in dry weatherproof shed with a 

raised floor, well away from the outer walls and insulated from the floor to avoid moisture 

from ground. Not more than 15 bags shall be stacked in any tier. BANK’S ENGINEER 

shall approve storage arrangement. Storage under tarpaulins shall not be permitted. 

Each consignment of cement shall be stored separately and consumed in its order of 
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receipt. CONTRACTOR shall maintain record of receipt, consumption and current stock 

of cement.    

c) Each size of coarse and fine aggregates shall be stacked separately and shall be 

protected from dropping leaves and contamination with foreign material. The stacks shall 

be on hard, clean, free draining bases, draining away from the concrete mixing area.    

d) CONTRACTOR shall make his own arrangements for storing water at site in tanks of 

approved capacity. The tanks shall be cleaned at least once a week to prevent 

contamination.     

e) The reinforcement shall be stacked on top of timber sleepers to avoid contact with 

ground/ water. Each type and size shall be stacked separately.  

 

3.4  CONCRETE  

              

3.4.1 General                

Concrete grade shall be as designated on drawings. Concrete in the works shall be 

“DESIGN  

MIX CONCRETE”.  All concrete works of up to grade M15 can be NOMINAL MIX 

CONCRETE whereas all other grades, M20 and above, shall be DESIGN MIX CONCRE   

 

3.4.2 Design Mix Concrete               

a) Design Mix Concrete are classified in three categories, viz. "Normal Concrete (M)", "Heavy 

Concrete (H)", "Super Heavy Concrete (SH)". A prefix and two numbers shall identify each 

class of concrete. Prefix "M" would denote Normal Concrete, prefix "H" would denote heavy 

concrete and prefix "SH" would denote super heavy concrete. The Number would denote 

the crushing strength of cube at 28 days in N/sq.mm     

b) Normal concrete shall have a net dry unit weight of not less than 25 KN/cum, for the finished 

structure after curing. Heavy concrete shall have a net dry unit weight of not less than 36.30 

KN/cum, for the finished structure after curing. Special heavy concrete shall have a net dry 

unit weight of not less than 41 KN/cum for the finished structure after curing.   

c) Mix Design & Testing: For Design Mix Concrete, the mix shall be designed as per any of 

four methods given in SP: 23 to provide the grade of concrete having the required 

workability and characteristic strength not less than appropriate values given in IS: 456. 

The design mix shall in addition be such that it is cohesive and does not segregate during 

placement and should result in a dense and durable concrete capable of giving the 

specified finish. For liquid retaining structures, the mix shall also result in watertight 

concrete. The CONTRACTOR shall exercise great care while designing the concrete mix 

and executing the works to achieve the desired result.  

d) The minimum grade of concrete shall be as per Table 5 of IS: 456 for various exposure 

conditions of concrete. For various environmental conditions, refer Table 3 of IS: 456.   

e)  The minimum cement content for Design Mix Concrete shall be as per Table 5 of IS:  
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 456 or as given below, whichever is higher.   

 

Grade of Concrete, M 
Minimum Cement content in  kg/cum. of  
concrete  

20 300 

25 320 

30 340 

35 360 

40 360 

45 400 

     

f) The minimum cement content stipulated above shall be adopted irrespective of 

whether the CONTRACTOR achieves the desired strength with less quantity of cement.  

The CONTRACTOR’s quoted rates for concrete shall provide for the above eventuality 

and nothing extra shall become payable to the CONTRACTOR on this account. Even in 

the case where the quantity of cement required is higher than that specified above to 

achieve desired strength based on an approved mix design, nothing extra shall become 

payable to the CONTRACTOR.     

g) It shall be CONTRACTOR’s sole responsibility to carry out the mix designs at his 

own cost. He shall furnish to BANK’S ENGINEER for approval at least 30 days before 

concreting operations, a statement of proportions proposed to be used for the various 

concrete mixes and the strength results obtained. The strength requirements of the 

concrete mixes ascertained on 150 mm cubes as per IS: 516 shall comply with the 

requirements of IS: 456. 

h)   

Grade of Concrete M  Minimum Compressive  

strength  

Specified  characteristic 

compressive strength  

  N/sq.mm at 7 days  N/sq.mm at 28 days  

15 10.00  15.00  

20 13.50  20.00  

25 17.00  25.00  

30 20.00  30.00  

35 23.50  35.00  

40 27.00  40.00  

45 30.00  45.00  

 

i) A range of slumps recommended for various types of construction, unless 

otherwise instructed by the BANK’S ENGINEER, shall be as given below:   
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Structure / Member  

   

Slump in Millimeters  

Maximum  Minimum  

Reinforced foundation walls and footings     75  25  

Plain footings, caissons and substructure walls  75  25  

T.G. and missive compressor foundations     50  25  

Slabs, Beams and reinforced walls     50  25  

Pumps & miscellaneous equipment Foundations  75  25  

Building Columns      50  25  

Pavements      50  25  

Heavy Mass Construction      50  25  

Liquid retaining / conveying structures     50  25  

        

(NOTE: These values are not meant for pumped concrete)       

j) Where single size graded coarse aggregate are not available, aggregates of different 

sizes shall be properly combined.  The CONTRACTOR’s mix design shall show that 

combined grading of coarse aggregate meets the requirements of Table 2 of IS: 383 for 

graded aggregates.   

k) Design mix adopted shall be got checked by the approved proof checking consultant, 

appointed by the Employer.       

3.4.3 Batching & Mixing of Concrete                

a)  Proportions of aggregates and cement, as per approved concrete mix design, shall be 

by weight. These proportions shall be maintained during subsequent concrete batching by 

means of weigh batchers capable of controlling the weights within ±2% for cement and ±3% 

for aggregate. The batching equipment shall be calibrated at the frequency decided by 

BANK’S ENGINEER.  

b) Amount of water added shall be such as to produce dense concrete of required 

consistency, specified strength and satisfactory workability and shall be so adjusted to 

account for moisture content in the aggregates. Water- cement ratio specified for use by 

ENGINEERIN-CHARGE shall be maintained. Each time the work stops, the mixer shall be 

cleaned out, and while recommencing, the first batch shall have 10% additional sand and 

cement to allow for sticking in the drum.   

c)  Arrangement should be made by the CONTRACTOR to have the cubes tested at his own 

expense in an approved laboratory or in field with prior consent of BANK’S ENGINEER. 

Sampling and testing of strength and workability of concrete shall be as per IS: 1199, IS: 

516 and IS: 456. It is preferable to cast additional cubes (minimum 3 specimen) for testing 
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at 7 days and 28 days. Concrete cube compressive strength which shall be reported & 

carried out as per relevant IS code e.g. IS 456:2000 etc. in addition to following parameters:  

(i) Ultrasonic Pulse Velocity Measurements on Cubes (2 measurements from 

opposite faces where load is not to be applied) before evaluating the 28-day 

Compressive Strength of Cubes – 5 Samples  

(ii) 28-day Compressive Strength of Cylinders: As per IS: 516 – 1959 

(Reaffirmed2004) – 5 Samples  

(iii) Modulus of Elasticity: As per IS: 516 – 1959 (Reaffirmed 2004) – 5 Samples.  

(iv) Tensile Strength: As per IS: 5816 – 1999 (Reaffirmed 2004) – 5 Samples  

(v) Hydraulic Permeability: As per IS: 3085 – 1965 (Reaffirmed 2002) – 5 

Samples   

3.5  NOMINAL MIX CONCRETE               

3.5.1 Mix Design & Testing               

Mix Design and preliminary tests are not necessary for Nominal Mix Concrete. However 

works tests shall be carried out as per IS: 456. Proportions for Nominal Mix Concrete and 

w/c ratio may be adopted as per Table 9 of IS: 456. However, it will be CONTRACTOR‟s 

sole responsibility to adopt appropriate nominal mix proportions to achieve the specified 

characteristic strength. 

         

3.5.2 Batching & Mixing of Concrete                

Based on the adopted nominal mixes, aggregates shall be measured by volume. However, 

cement shall be by weight only. Appropriate correction shall be made for bulking of sand 

after testing.  

3.6  QUALITY CONTROL               

3.6.1 BANK’S ENGINEER may furnish quality control formats for concrete works after award 

of work. CONTRACTOR shall note that it is required to adopt all such formats   

3.6.2 Alternatively, if CONTRACTOR has his own QC formats he may adopt them subjected 

to such modifications considered necessary and approval by BANK’S ENGINEER.   

3.6.3 In either case CONTRACTOR shall submit his detailed Quality Assurance Plan after 

the award of contract. This would be reviewed, appropriately modified and approved by  

BANK’S ENGINEER.  

   

3.7  INSPECTION               

All materials, workmanship and finished construction shall be subject to continuous 

inspection and approval of BANK’S ENGINEER. Materials rejected by BANK’S ENGINEER 

shall be expressly removed from site within 3 (three) working days and shall be replaced by  

CONTRACTOR immediately at no extra cost to OWNER.         
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3.8  CLEAN-UP                

Upon the completion of concrete work, all forms, equipment, construction tools, protective 

coverings and any debris, scraps of wood, etc. resulting from the work shall be removed and 

the premises left clean.        

 

 

Place:                                                                                       Signature & seal of the Bidder      

Date:  
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Section E 

 

APPENDIX HEREINBEFORE REFERRED TO 

 

1.  Defects liability Period  12 months from the date of issue of 

virtual completion certificate.  

2. Period of final measurement  3 months from the date of final 

completion of the work.  

4. Date of commencement  Within 10th day from the date of 

award of work  

5. Date of completion  30 days from the tenth day of issue 

of work order.  

6. Liquidated Damages  0.25% per week of the contract 
value per week (subject to a  

maximum of 10% of accepted 

Contract Value.)  

7. Retention Percentage  5%  

8. Total Security Deposit  (E.M.D 

plus 5% of the estimated cost put 

to tender)  

₹14,500/- + 5% RMD 

 

9.Installment to be refunded after 

virtual completion  

EMD of ₹14,500/-  

10. Period of honouring interim 

certificate  

One month from the date of 
certification by the AM/Manager  
(Technical)/ AGM (Tech)/DGM 

(Tech)/ GM (PMC)  

12.  Period  of 

 honouring final certificate  

3 months  

13. Interest for delayed payment  Three percent per annum  

   

 

 

 Place:                                   Signature of the Bidder:  

 Date:                        Address:  
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Section F  

 

LIST OF APPROVED MATERIALS  

 

LIST OF APPROVED MATERIALS FOR CONVERSION OF COURTYARD INTO 

OPEN TEA ROOM (Bank reserves the right to select any of the following)  

 

LIST OF APPROVED MAKE  

 

Sl. 

No.  

Product  Approved Brand / Manufacturer  

1.  ARCHITECTURAL TENSILE 

FABRIC   

SIEON/ SERGE FERRARI 782 S2 /MEHLER OR 

APPROVED EQUIVALENT.   

2.  HOLLOW CICULAR 

TUBULAR STRUCTURAL 

SECTION  

TATA/JINDAL/APL-APOLLO/SWASTIK OR 

APPROVED EQUIVALENT.   

3.  REINFORCEMENT STEEL   RINL, SAIL, TATA STEEL, JSW STEEL OR 

APPROVED EQUIVALENT.   

4.  CEMENT(OPC/ PSC / PPC)  ACC, ULTRATECH, DSP, RAMCO, JSW OR 

APPROVED EQUIVALENT.   

5.  WHITE CEMENT  J.K. WHITE, BIRLA WHITE OR APPROVED 

EQUIVALENT.   

6.  STRUCTURAL STEEL  

SECTIONS  

RINL, SAIL, TATA STEEL, JSW STEEL OR 

APPROVED EQUIVALENT.   

7.  HARDENERS  IRONITE, FERROK, HARDONATE OR 

APPROVED EQUIVALENT.   

8.  ADHESIVE  PIDILITE, DUNLOP, CICO OR APPROVED 

EQUIVALENT.   

9.  EPOXY MORTAR/ 

CHEMICALS & GROUTS  

FOSROC, SIKA. CICO OR APPROVED 

EQUIVALENT.   

10.  DASH FASTNERS/ 

CHEMICAL  

HASTNERS   

HILTI, FISCHER, BOSCH OR APPROVED 

EQUIVALENT.   

11.  EPDM GASKET  HANU/ANAND OR APPROVED EQUIVALENT.   

12  STRUCTURAL SILICON  DOW CORNING/WACKER, GE OR APPROVED 

EQUIVALENT.   

13  WEATHER SILICON  DOW CORNING/WACKER, MCCOY,  

SOUDAL OR APPROVED EQUIVALENT.   

 

NOTE: Any other material not mentioned above but may be required during execution 
should atleast be ISI marked. 

 

 Place:                                 Signature of the Bidder:  

 Date:                     Address:  
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Section G  

DRAFT ARTICLES OF AGREEMENT  

 

(Bank Reserves the right to further modify/revise/change the content of the agreement)  

 

ARTICLES OF AGREEMENT made the ……………………………. day of………………. 

………………………………………………………….. Between the Reserve Bank of India 

(hereinafter called "the Bank") of the one part and ………………………. 

………………………………………………(Hereinafter called "the Contractor") of the other 

part. WHEREAS the Bank is desirous of taking up the ‘CONVERSION OF COURTYARD 

INTO OPEN TEA ROOM’ and has caused Drawings and Schedule of Quantities showing 

and describing the work to be done prepared by or under the directions of Banks 

architect/Engineers.  

 

AND WHEREAS the Contractor has agreed to execute, subject to  the conditions set forth 

herein and in the correspondence attached hereto and to the Conditions set forth in the 

Special Conditions and in the Schedule of Quantities and Conditions of Contract (all of 

which are collectively herein after referred to as "the said Conditions") the works described 

in the said Specifications and included in the said Schedule of Quantities at the respective 

rates therein set forth amounting to the sum as therein arrived or such other sum as shall 

become payable there under (herein after referred to as "the said Contract Amount").  

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration herein mentioned the Contractor will, subject to the conditions annexed 

carry out and complete the work shown in the Contract, Drawing and described by or 

referred to in the Schedule of Quantities and in the said conditions.  

2. The Bank shall pay the Contractor the said Contract Amount, or such other sum as shall 

become payable, at the times and in the same manner specified in the said Conditions.  

3. The said conditions and Appendix thereto and the correspondence attached hereto shall 

be read and construed as forming part of this Agreement and the parties hereto shall 

respectively abide by, submit themselves to the said conditions and the correspondence 

and perform the agreements on their part respectively in the said Conditions and the 

correspondence contained.  

4. The plan, agreement and documents mentioned herein shall form the basis of this 

contract.  

5. This contract is neither a fixed Lump sum Contract nor a Piece Work Contract, but it is 

a Contract for the complete work to be paid for according the actual quantities at the 

rates contained in the Schedule of Rates and Probable Quantities or as provided in the 

said Conditions.  

6. The Contractor shall afford every reasonable facility for carrying out of all works or other 

Contractors appointed by the Bank and shall make good any damages done to walls, 

floors etc. after the completion of such works.  
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7. The Bank reserves the right of altering the items to be executed by adding to or omitting 

any items without prejudice to this contract. However, the Contractor shall not be entitled 

to any payment for the works done exceeding the Tender Quantities unless specifically 

approved in writing by the Bank’s Engineer.  

8. Time shall be considered as the essence of this Contract and the contractor hereby 

agrees to commence the work within the 10 days from the date of written order to 

commence the work or from the date of handing over the site whichever is later as 

provided for in the said conditions and to complete within 45 days and contractor has 

to complete the entire work within specified time subject nevertheless to the provision 

for extension of time.  

9. All payments by the Bank under this contract will be made only at Pune.  

10. All disputes arising out of or in any way connected with this Agreement shall be deemed 

to have arisen at Pune and only courts in Pune shall have the jurisdiction to determine 

the same.                                                                                                                

11. That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor.  

IN WITNESS HEREOF the Bank and the Contractor have set their respective hands to 

these presents and two duplicates hereof the day and year first hereinabove written.  (If the 

Contractor is a partnership or an individual)  

IN WITNESS WHEREOF the Bank has set its hands to these presents through its duly 

authorized officials and the contractor has caused its common seal to be affixed hereunto 

and the said two duplicates has caused these presents and the said two duplicates hereof 

to be executed on its behalf, the day and year first hereinabove written (if the Contractor is 

a Company)  

 

Signature clause.  

 

SIGNED AND DELIVERED BY  

 

The Reserve Bank of India by 

the hand of   

Shri ________________________________________________________________  

Name and Designation  

 

in the presence of   

1) ________________________________________________________________  

Address:  



57 

 

___________________________________________________________________

__  

_____________________________________________________________________  

 

2) __________________________________________________________________  

   

          (Witness)  

SIGNED AND DELIVERED BY   

 

_____________________________________________________________________  

 

in the presence of   

1) __________________________________________________________________ 

Address____________________________________________________________  

_____________________________________________________________________  

 

2) __________________________________________________________________  

Address _____________________________________________________________  

____________________________________________________________________  

 (Witness)  

 

Witnesses  

SIGNED & DELIVERED BY                              

If the party is a partnership  

firm or an individual   

should be signed by all or 

on behalf                                                  

of all the partners. in the 

presence of:  

1)  

Address  

________________________________________________________________  
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__________________________________________________________________ 

__________________________________________________________________  

 

2) ________________________________________________________________  

Address  

________________________________________________________________  

__________________________________________________________________  

           Witnesses  

 

 

THE COMMON SEAL OF   

 

_________________________________________________________  

was hereunto affixed pursuant to the Resolutions passed by its Board of  

Directors at the meeting held on  

 

 

in the presence of :  

 

1)_________________________________________________________________  

 

 

2)_________________________________________________________________  

 

 

Directors, who have signed these                If the Contractors signs under presents in 

token thereof in the       common seal, the signature clause 

presence of                                             should tally with the sealing clause in the  

Articles of Association.                                                                                                                       

 

1)_________________________________________________________________  
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2)_________________________________________________________________  

 

 

SIGNED AND DELIVERED by the             If the Contractor is signing by the              

Contractor by the hand of                           hand of Power of Attorney, 

whether Shri __________________                         a company or an 

individual and duly constituted attorney                         

 

Place:  

Date:   

  

                                                                                        Signature & seal of the Bidder     
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Section H 

 

NEFT Details  

 

Details of Bank Account for effecting e-payments  

 

Name of the Institution:  College of Agricultural Banking, Reserve Bank of India, Pune               

Address (in full): College of Agricultural Banking, Reserve Bank of India, University Road, 

Pune-411 016  

 

 

1  
Name of the Account Holder (as 

appearing in the Bank Account)  

College of Agricultural Banking, Reserve Bank 

of India, Pune  

2  Account Number  8691632  

3  
Type of Account (Savings, 

Current etc.)  Current  

4  PAN Number  AAIFR 5286M  

5  
Name of the Bank  

 Reserve Bank of India  

6  
Name of the Branch  

 
CAB,PUNE  

7  
Address of the Bank  

 
CAB, RBI, University Road, PUNE  

8  
NEFT/IFS Code  

 

RBIS0PUPA01 (0 in the code represents 

ZERO)   

9  Name of the Account  Sundry Deposit A/c-DAD  

10 GST Number  27AAIFR5286M1ZG 

 

Details indicating exemption from payment of IT (if applicable):   

 

NOTE :- UNDER SECTION 48 OF RBI ACT 1934, RBI SHALL NOT BE 

LIABLE     TO PAY INCOME TAX OR SUPER TAX ON ANY OF ITS 

INCOME,  PROFITS OR GAINS. 
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COLLEGE OF AGRICULTURAL BANKING  

RESERVE BANK OF INDIA  

UNIVERSITY ROAD  

PUNE  

 

PART II  

 

 

TENDER FOR  

 

CONVERSION OF COURTYARD INTO OPEN TEA ROOM 

 

(FINANCIAL BID)  

 

 

 

Name of the Bidder: _______________________________________________  

 

Address: __________________________________________________________  

 

               __________________________________________________________  

 

               __________________________________________________________  

 

 

 

 

 

 

Date of NIT     : 16/09/2022 Time: 01.00PM 

Pre-bid Meeting     : 23/09/2022Time:   11.00 AM. 

Last date of submission of tender 07/10/2022 Time: Up to 2.00 PM  

Date of opening of Technical Bid     : 07/10/2022 Time: 4.00 PM  
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COLLEGE OF AGRICULTURAL BANKING, 

 RESERVE BANK OF INDIA, 

 UNIVERSITY ROAD, 

 PUNE  

 

CONVERSION OF COURTYARD INTO OPEN TEA ROOM 

SCHEDULE OF QUANTITIES 

For Information (Not For Quote)  

Item 
no 

Particulars of  the work Unit Quantity Basic 
Rate per 
unit  (in 

Rs.)(excl 
GST)  

Amount 
(In Rs.) 
(excl 
GST) 

1.0 Earthwork       

1.1 Earth work in excavation by manual means over 
areas (exceeding 30 cm in depth) including 
taking out the excavated earth out of the CAB 
Campus & disposal of the same as per prevailing 
local/concerned authority guidelines and as 
directed by Bank's Engineer. 

CuM 53   

1.2 Filling available excavated earth (excluding rock) 
in trenches, plinth, 
sides of foundations etc. in layers not exceeding 
20cm in depth, 
consolidating each deposited layer by ramming 
and watering, lead up 
to 50 m and lift upto 1.5 m all complete as 
directed by Bank's Engineer . 

CuM 15   

2.0 Granular Sub-Base       

2.1 Supplying, stacking, placing and compacting at 
site 300 mm thick back filling for sub-base all 
complete with 40mm to 63 mm nominal dia 
aggregates as directed by Bank's Engineer. The 
aggregates should conform to Applicable IS 
Codes & Specifications given in Techno- 
Commercial Bids.  

CuM 35   

3.0 Plain Cement Concrete       
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Item no Particulars of  the work Unit Quantity Basic 
Rate per 
unit (in 

Rs.)(excl 
GST)  

Amount 
(In Rs.) 
(excl 
GST) 

3.1 Ready mixed design mix cement concrete     

3.1.1 Providing and laying in position ready mixed 
design cement concrete for plain cement 
concrete work; using coarse aggregate and 
fine aggregate derived from natural sources, 
Portland Pozzolana/Ordinary Portland 
/Portland Slag cement, admixtures in 
recommended proportions as per IS:9103 to 
accelerate / retard setting of concrete, to 
improve durability and workability without 
impairing strength; including pumping of 
concrete to site of laying, curing, carriage for 
all leads; including the cost of centring, 
shuttering and finishing as per direction of the 
Bank's Engineer; for the following grade of 
concrete:- 

      

  Concrete of M20 grade with minimum cement 
content of 270 kg /cum 

CuM 8   

  N.B.- Thin overlay approximately 1/32" to 
5/16" (thicker application may be 
necessary in some situations) of stamped 
concrete overlays shall be applied over M-
20 concerete of 100mm thick surface, 
applied smooth, textured or stamped in 
various approved patterns and designs 
using stamps and seamless texture skins, 
then antiqueted, chemically stained or 
integrally coloured and sealed with the 
appropriate coating, system sealers or 
protective top coats according to the job 
conditions and specifications would have 
to be done as directed by the Bank's 
Engineer. The quoted rates of item no. 
4.20.1.3 shall include all costs of material, 
labour, CPOH, lead etc required to 
complete the work. No extra charges shall 
be admissible by the Bank. The texture 
and colour scheme shall be approved by 
the Bank depending upon the site 
suitability.  

      

3.2 Providing and laying in position plain cement 
concrete in mix 1:3:6 (1 cement: 3 coarse 
sand: 6 stone aggregate 20mm and down 
gauge) in foundation etc. including necessary 

CuM 1.25   
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shuttering, centring, curing, scaffolding etc as 
directed by Bank's Engineer. 

Item no Particulars of  the work Unit Quantity Basic 
Rate per 
unit  (in 

Rs.)(excl 
GST)  

Amount 
(In Rs.) 
(excl 
GST) 

4.0 Reinforced Cement Concrete for 
Foundation of Tensile Structure 

      

4.1 Providing and laying in position specified 
grade of reinforced cement concrete 
including the cost of centring, shuttering, 
finishing, Thermo-Mechanically Treated Steel 
reinforcement bars of grade Fe-500D or more 
etc. all completed in the proportion 1:1.5:3 (1 
cement: 1.5 coarse sand: 3 stone aggregate 
20mm and down gauge). Reinforcement to 
be used shall be as per approved drawing for 
the same. (Approximate weight of TMT Steel 
Reinforcement would be 200Kg). Rate shall 
be inclusive of cost of straightening, cutting, 
bending, placing in position and binding of 
TMT Steel Reinforcement complete in all 
respect. 

CuM 5   

5.0 Structural Steel Framework 
(Manufactured conforming to IS:4923 and 
IS:1161 and other applicable IS Codes) 

      

5.1 Supply, Fabrication, Transportation, delivery 
at site and erection, installation and alignment 
of mild steel foundation L shaped anchor 
bolts as per the drawing. A base plate hole 
template shall be used to accurately install all 
anchor bolt assembly in concrete along with 
nuts, lock nuts, washers, tie rods including 
welding, cutting, grinding, threading, drilling, 
grouting under base plate etc all complete as 
directed by Bank's Engineer. 

Nos 36   

5.2 Supply and installation of 12mm thick MS 
Base plate of size 305 x 305mm as per the 
drawing to be fixed over the Foundation bolts 
including welding, cutting, grinding, 
threading, drilling etc. all complete as directed 
by Bank's Engineer. (94.2 kg/SqM) 

Kg 83   

5.3 Supply and installation of 10mm Thick MS 
Base plate Stiffners of height 150 mm as per 
the drawing to be fixed over the base plate  
including welding, cutting, grinding, 
threading, drilling etc all complete  as directed 
by Bank's Engineer. (78.5 kg/sqm) 

Kg 23   

  



65 

 

Item no Particulars of  the work Unit Quantity Basic 
Rate per 
unit  (in 

Rs.)(excl 
GST)  

Amount 
(In Rs.) 
(excl 
GST) 

5.4 Supplying, Providing, Fabricating, 
Assembling, hoisting, erecting and 
placing in position MS Built-up 
section/Tubular Structure ( MS built-up 
section:-Rolled section & plates 
confirming to IS 2062 Grade Yst 350 
MPA, Tubular Structure:- made from 
Steel hollow sections, ISI marked from 
approved make conforming to IS 
1161/4923/1239, Minimum Yst 240 
MPA) riveted, bolted or welded in the 
profile shape as per drawings (All 
Column, base Plate, reef portals, 
purlins, façade frame, canopy steel 
structure etc. or all other similar works) 
with special plate connector, pinion 
joints, Plates, hollow sections etc. 
including transportation from fabrication 
yard, cutting, threading, machining, 
leads and lifts up to all heights, tools and 
plants and necessary scaffolding etc. 
required for all operations involved to 
make structure of Tensile Membrane 
shade. The structure has to be provided 
as per conceptual drawings of Tensile 
fabric profile, including all arch beam, 
curved lateral beams and bracings, 
vertical support columns, nodal joints 
etc. all complete for trusses and framed 
work, including cutting, hoisting, fixing in 
position all complete as directed by 
Bank's Engineer. 

    

5.4.1 101.6 mm Outer Diameter, 2mm 
thickness profile Column with full 
penetration butt weld to the base plate 
all around as per the drawing 
(4.91Kg/m), 

Kg 132   

5.4.2 60.3mm Outer Diameter of 2mm 
Thickness profile beam including the 
gusset plate with full penetration butt 
weld to the gusset plate all around as 
per the drawing (2.88Kg/m). Cost of 
supplying, fixing in place Gusset Plate 
shall not be paid separately.  

Kg 240   
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5.5 Supply and installation of Head Ring of 
Flat plate  40 x 5mm along the diameter 
of Column (1.598kg/m) including 
cutting, hoisting, fixing in position, 
welding etc. all complete as directed by 
Bank's Engineer. 

Kg 13   

  N.B.- 1. Nuts, Bolts, Washers and 
other miscellaneous accessories will 
not be paid separately. 
2. Rates of structural steel shall include 
cost of powder coating the MS 
structure (with dry film thickness not 
less that 45 micron) of approved colour 
and shade which shall not be paid 
extra separately. 
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Item no Particulars of  the work Unit Quantity Basic 
Rate per 
unit  (in 
Rs.)(exc
l GST) 

Amou
nt (In 
Rs.) 
(excl 
GST) 

6.0 Tensile Structure     

6.1 Providing, fabricating, assembling and 
erection of pre-stressed (both side PVDF 
coated, minimum weight of 750 g/ms or 
equivalent, light transmission 7-8% and 10 
years’ warranty) Tensile Membrane Fabric 
structure in desired profile including fabric 
designing and seaming as per conceptual 
drawing. The fabric structure should be of 
approved make and conforming to 
specifications as mentioned in the Technical 
Specifications. This work shall include raw 
material, patterning, forming, cutting, welding, 
fixing and installation with GI cables, flashing, 
hot dipped galvanized e Corner Plates and 
hardware with EN8 grade 8.8 - HDG etc. 
including lifts up to all heights, tools and 
plants, and necessary scaffolding etc. 
required for all operations. The work also 
includes tensioning of fabric, Aluminium 
strips, fixing on top of fabric including all 
materials, labour, scaffolding, fitting materials, 
cutting to size and shape wherever required, 
etc. all complete as per direction of Bank's 
Engineer. (Colour of the Fabric roof to be 
decided by the organization and no wastage 
shall be paid). 

      

6.1.1 Tensile Umbrella With Centre Pole as per the 
approved design/drawing. 
Plane Size:10'X10'=100Sqft 

Nos. 4   

6.1.2 Fixed Tensile Structure as per the approved 
design/drawing. 
Size:-28'X4'. 

Nos. 1   

Total  

GST @ 18%  

Grand Total  

 

N.B.- 1. Above SoQ is for information only and not for quote. Rates shall be quoted 

exclusive of GST and only in the Financial bid of the tender on MSTC Portal. If the 
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rates are quoted in the Technical bid, then the very bid submitted by the vendor will 

be summarily rejected.   

 

2. The Final L1 bidder will be decided only after arithmetical check-up manually. 

After obtaining comparative statements from the MSTC web site all tax 

components and formula translation shall be manually verified and thereafter final 

lowest bidder will be calculated. As such lowest bidder declared by MSTC website 

may not always be final lowest bidder. 

  

 Place:                

 

  Date:                                                                                   Signature & seal of bidder  
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