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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
THIRUVANANTHAPURAM 

 
NOTICE INVITING TENDER 

 
Reserve Bank of India invites e-Tender for Design, Supply, Installation, Testing, and Commissioning of 
2x100KVA and 2x20 KVA Uninterrupted Power Supply Systems in N+1 Parallel Redundant Mode 
(Including the Battery Banks) at Main Office Building, Reserve Bank of India, Thiruvananthapuram. The 
tendering would be done through the e-Tendering portal of MSTC Ltd 
(https://mstcecommerce.com/eprocn/). All interested companies/agencies/ firms must register themselves 
with MSTC Ltd through the above-mentioned website to participate in the tendering process. The 
Schedule of e-Tender is as follows: 

SCHEDULE OF TENDER (SOT) 
 

a. E-Tender no. RBI/ Thiruvananthapuram Regional Office/Estate/14/24-
25/ET/561 

b. Name of Work Design, Supply, Installation, Testing, and Commissioning 
of 2x100KVA and 2x20 KVA Uninterrupted Power Supply 
Systems in N+1 Parallel Redundant Mode (Including the 
Battery Banks) at Main Office Building, Reserve Bank of 
India, Thiruvananthapuram 

c. Estimated cost of work ₹67,40,000/- (incl. of GST) 
d. Mode of Tender e-Procurement System (Technical and Commercial Bid 

(Part-I) and Price Bid (Part-II)) through MSTC portal; 
(https://mstcecommerce.com/eprocn/)  

e. Date & time from which NIT and tender can 
be viewed / downloaded. 

November 07, 2024, after 18:00 hrs. 

f. Earnest Money Deposit (EMD) ₹1,34,800/- (Rupees One lakh thirty-four thousand 
eight hundred only). 
(to be remitted by all bidders, as mentioned in section II - 
para 12.0 of the tender document. There is no 
exemption to MSME / UDYAM registered bidders from 
the payment of EMD). 

g. Date, time & venue of pre-bid meeting 
(offline) 

November 28, 2024, at 11:00 hrs. at Estate 
Department, Reserve Bank of India, 
Thiruvananthapuram. 

h. Date & time of uploading the outcome of pre-
bid meeting on RBI website in the form of 
addendum, corrigendum, etc. 

November 29, 2024, before 14:00 hrs. 

i. Bidding start date for Technical and 
Commercial Bid (Part-I) and Price Bid (Part-
II) at website; 
(https://mstcecommerce.com/eprocn/)  

November 29, 2024, at 14:00 hrs. 

j. Date of closing of online e-Tender for 
submission of Technical and Commercial 
Bid (Part-I) and Price Bid (Part-II) 

December 09, 2024, at 14:00 hrs. 

k. Date & time for opening of Technical and 
Commercial Bid (Part-I) 

December 09, 2024, at 15:00 hrs. 

l. Date & time for opening of Price Bid (Part-II) On a subsequent day, which will be intimated in advance 
to all the bidders. 

m. Transaction Fee Amount as advised by M/s MSTC Ltd. 
 
 

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
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Applicants intending to apply will have to satisfy the Bank by furnishing documentary evidence in 
support of their possessing required eligibility and in the event of their failure to do so, the Bank 
reserves the right to reject their candidature. Tenders without EMD will not be accepted under any 
circumstances. 

 
Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the 
RBI Website and MSTC Website as given above and will not be published in the newspaper. 

 
Regional Director for Kerala and Lakshadweep 



 
भारतीय �रज़वर् बैंक 

RESERVE BANK OF INDIA 
Thiruvananthapuram 

 
 

Design, Supply, Installation, Testing, and Commissioning of 2x100KVA and 2x 20 
KVA Uninterrupted Power Supply Systems in N+1 Parallel Redundant Mode 
(Including the Battery Banks) at Main Office Building, Reserve Bank of India, 

Thiruvananthapuram 

E-Tender no. RBI/Thiruvananthapuram Regional Office/Estate/14/24-
25/ET/561 

Part-I 
(Technical and Commercial Bid) 

 
Name of the tenderer: ________________________________________ 
Address: ________________________________________

________________________________________
________________________________________ 

E-mail ID: ________________________________________ 
Contact no.: ________________________________________ 

 
Date & time of pre-bid 
meeting: 

November 28, 2024, at 11:00 hrs., Estate Department, 
Main Office Building, Reserve Bank of India, 
Thiruvananthapuram. 

Due date and time for 
submission of e-Tender: December 09, 2024, at 14:00 hrs. 

Date of opening of Part-I of 
e-Tender: December 09, 2024, at 15:00 hrs. 

 
 
 
 
This document is the property of the Reserve Bank of India (RBI). It may not be copied, 
distributed, or recorded on any medium, electronic or otherwise, without the RBI’s written 
permission thereof, except for the purpose of responding to RBI for the said purpose. The 
use of the contents of this document, even by the authorized personnel / agencies for any 
purpose other than the purpose specified herein, is strictly prohibited and shall amount to 
copyright violation and thus, shall be punishable under the Indian Law. 
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भारतीय �रज़वर् बैंक 

_______________________RESERVE BANK OF INDIA_________________________ 
www.rbi.org.in 

Design, Supply, Installation, Testing, and Commissioning of 2x100KVA and 2x20 KVA Uninterrupted 
Power Supply Systems in N+1 Parallel Redundant Mode (Including the Battery Banks) at Main Office 
Building, Reserve Bank of India, Thiruvananthapuram 

Reserve Bank of India, Thiruvananthapuram, invites two-part tender by e-tender mode for Design, 
Supply, Installation, Testing, and Commissioning of 2x100KVA and 2x20 KVA Uninterrupted Power 
Supply Systems in N+1 Parallel Redundant Mode (Including the Battery Banks) at Main Office 
Building, Reserve Bank of India, Thiruvananthapuram. The tendering would be done through the e-
Tendering portal of MSTC Ltd. (https://mstcecommerce.com/eprocn/). All interested companies / 
agencies / firms must register themselves with MSTC Ltd. through the above-mentioned website to 
participate in the tendering process. The schedule of the e-Tender is as follows. 

a. E-Tender no. RBI/ Thiruvananthapuram Regional 
Office/Estate/14/24-25/ET/561 

b. Name of Work Design, Supply, Installation, Testing, and 
Commissioning of 2x100KVA and 2x20 KVA 
Uninterrupted Power Supply Systems in N+1 
Parallel Redundant Mode (Including the Battery 
Banks) at Main Office Building, Reserve Bank of 
India, Thiruvananthapuram 

c. Estimated cost of work ₹67,40,000/- (incl. of GST) 
d. Mode of Tender e-Procurement System (Technical and Commercial 

Bid (Part-I) and Price Bid (Part-II)) through MSTC 
portal; (https://mstcecommerce.com/eprocn/)  

e. Date & time from which NIT and tender 
can be viewed / downloaded. 

November 07, 2024, after 18:00 hrs. 

f. Earnest Money Deposit (EMD) ₹1,34,800/- (Rupees One lakh thirty-four 
thousand eight hundred only). 
(to be remitted by all bidders, as mentioned in 
section II- para 12.0 of the tender document. There 
is no exemption to MSME / UDYAM registered 
bidders from the payment of EMD). 

g. Date, time & venue of pre-bid meeting 
(offline) 

November 28, 2024, at 11:00 hrs., Estate 
Department, Reserve Bank of India, 
Thiruvananthapuram. 

h. Date & time of uploading the outcome 
of pre-bid meeting on RBI website in 
the form of addendum, corrigendum, 
etc. 

November 29, 2024, before 14:00 hrs. 

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
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i. Bidding start date for Technical and 
Commercial Bid (Part-I) and Price Bid 
(Part-II) at website; 
(https://mstcecommerce.com/eprocn/)  

November 29, 2024, at 14:00 hrs. 

j. Date of closing of online e-Tender for 
submission of Technical and 
Commercial Bid (Part-I) and Price Bid 
(Part-II) 

December 09, 2024, at 14:00 hrs. 

k. Date & time for opening of Technical 
and Commercial Bid (Part-I) 

December 09, 2024, at 15:00 hrs. 

l. Date & time for opening of Price Bid 
(Part-II) 

On a subsequent day, which will be intimated in 
advance to all the bidders. 

m. Transaction Fee Amount as advised by M/s MSTC Ltd. 
 
Tender documents will be available at MSTC website, i.e., www.mstcecommerce.com, from 18:00 
hrs. on November 07, 2024. The duly filled in tender documents and price-bid shall be uploaded on 
MSTC site till 14:00 hrs. on December 09, 2024. Detailed guidelines on submission of the e-Tender 
by the firms have been given in the Tender. Any such tender received without EMD shall be treated 
as non-bonafide and shall be rejected from participating in the tender process. 

A pre-bid meeting (off-line mode) of the intending tenderers will be held on November 28, 2024 at 
11:00 hrs. at Estate Department, Main office Building, RBI, Thiruvananthapuram. Interested bidders 
are requested to attend the meeting to clarify their doubts, if any, regarding the Tender.  

Part-I (Technical and Commercial Bid) of the e-Tender will be opened on December 09, 2024 at 15:00 
hrs. at Main office Building, RBI, Thiruvananthapuram. After scrutiny of part-I of the e-Tender 
document along with the supporting documents, if any of the firms is not found to possess the required 
eligibility as specified in the Tender, the Bank reserves the right to reject the tender submitted by such 
tenderers. 

Part -II (Price Bid) of only those Tenderers, who possess the requisite eligibility as per the eligibility 
criteria specified in the Tender,  shall be opened on a subsequent day, with due intimation of the same 
to the qualified Tenderers.  

Tenderers can either chose to be present at the Bank during the Tender opening event or view it 
online at their locations. Any amendments / corrigendum to the tender, if any, issued in future will only 
be notified on the RBI website and MSTC website as given above and will not be published in the 
newspaper.  

 
Regional Director Kerala and Lakshadweep 

 

  

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/
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DISCLAIMER 

The Reserve Bank of India (RBI), Estate Department, Thiruvananthapuram, has prepared this 
document to give background information on the work to the interested parties. While the RBI has 
taken due care in the preparation of the information contained herein and believe it to be in order, 
neither the RBI, nor any of its authorities or any of their respective officers, employees, give any 
warranty or make any representations, express or implied as to the completeness or accuracy of the 
information contained in this document or any information which may be provided in association with 
it. 

The information is not intended to be exhaustive. Interested parties are required to make their own 
inquiries and respondents will be required to confirm in writing that they have done so, and they do 
not rely only on the information provided by the RBI in submitting the Tender. The information is 
provided on the basis that it is non-binding on the RBI or any of its authorities or agencies or any of 
their respective officers, employees, agents or advisors. 

The RBI reserves the right not to proceed with the work or to change the configuration of the work, to 
alter the timetable reflected in this document or to change the process or procedure to be applied. It 
also reserves the right to decline to discuss the matter further with any party expressing interest. 

No reimbursement of cost of any type will be paid to persons or entities expressing interest. Any 
amendments / corrigendum to the tender, if any, issued in future will only be notified on the RBI 
Website and MSTC Website and will not be published in the newspaper. 
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Important instructions for E-procurement 

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the 
MSTC Limited. You are requested to read and understand the Notice Inviting Tender and 
subsequent corrigenda if any, before submitting your online tender. 
 
Process of E-tender: 
 

A) Registration :The process involves vendor’s registration with MSTC e-procurement portal that is 
free of cost. Only after registration, the vendors can submit his/their bids electronically. Electronic 
Bidding for submission of Techno-Commercial Bid as well as Price Bid over the internet will be done. 
The Vendor should possess Class III signing and encryption type digital certificate. Vendors are to 
make their own arrangement for bidding from a P.C. connected with Internet. RBI is not responsible 
for making such arrangement. Bids will not be recorded without Digital Signature.   

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-
LINE ONLY AT www.mstcecommerce.com/eprocn/ (Version 3) 

1) Vendors are required to register themselves online with 

www.mstcecommerce.com/eprocn  

Register as Vendor -- Filling up details and creating own user id and password Submit .For further 
details, go to Download Guide / Video / Registration  

Vendors will receive a system generated mail confirming their registration in their email which has 
been provided during filling the registration form .In case of any clarification, please contact MSTC/ 
RBI, before the scheduled time of the e-tender. 

Contact details:  

Contact person (MSTC)  For Vendors: 

HO Central Help Desk: (For vendors) 

Phone Number: 07969066600 

helpdeskho@mstcindia.in  (Please mention "HO Helpdesk" as subject while sending emails) 

Availability 

9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders, System settings etc. 
Contact person (MSTC) 

Name  E-Mail ID  Landline No.  Mobile No.  

Shri Ganesa Murthy, 
Manager 

bvtvcmstc@mstcindia.in 0471-2326686 09176616410  

Shri Sudipta Kr.  
Khan,Manager  

skkhan@mstcindia.co.in  0471-2529137  09742223713  

Smt. Sajini   
Raghunathan, AM  

ssathyadevan@mstcindia.co.in  0471-2529137  09400118353  

Shri Santosh 
Rajendran  

skrajendran@mstcindia.co.in   0471-2326686 08884600700  

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
mailto:helpdeskho@mstcindia.in
mailto:bvtvcmstc@mstcindia.in
mailto:skkhan@mstcindia.co.in
mailto:ssathyadevan@mstcindia.co.in
mailto:skrajendran@mstcindia.co.in
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Contact person (RBI, Thiruvananthapuram):  

 

1. K Shaji Krishnan (AGM) - 8547357810 (kshajikrishnan@rbi.org.in) 
2. K Suresh Kumar (AM-Tech) – 9488166782 (sureshkumark@rbi.org.in) 
3. Ronnie Joseph (AM) - 7560929057 (jronnie@rbi.org.in) 
4. Rajeev S J (JE-Elec) - 8891370780 (rajeevsj@rbi.org.in) 
5. Koshy Thomas (Asst) - 0471-2783045 (koshythomas@rbi.org.in) 
 

Guide. 

1. System Requirement: 
 
For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE available 
https://www.mstcecommerce.com/eprocn/ 

 

 

 
2. Special Note towards Transaction fee: The vendors shall pay the transaction fee using 

“Transaction Fee Payment” Link against the specific tender in the “Bid Floor”/through the “Pay 
Transaction fee” in “Event catalog” through their login. Service Provider / Contractor / Vendor shall 
have the facility of making the payment either through NEFT or Online Payment. On selecting 
NEFT, Service Provider / Contractor / Vendor shall generate a challan by filling up a form. Service 
Provider / Contractor / Vendor shall remit the transaction fee amount as per the details printed on 
the challan without making change in the same. On selecting Online Payment, Service Provider / 
Contractor / Vendor shall have the provision of making payment using its Credit / Debit Card / Net 
Banking. Once the payment gets credited to MSTC’s designated bank account, the transaction 
fee shall be auto authorized. 
Transaction fee is non-refundable. A vendor will not have the access to online e- tender 
without payment of the transaction fee. 

mailto:kshajikrishnan@rbi.org.in
mailto:sureshkumark@rbi.org.in
mailto:jronnie@rbi.org.in
mailto:rajeevsj@rbi.org.in
mailto:koshythomas@rbi.org.in
https://www.mstcecommerce.com/eprocn/
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NOTE: Bidders are advised to remit the transaction fee well in advance before the closing time 
of the event so as to give themselves sufficient time to submit the bid. 

 
3. Information about tenders / corrigenda shall be sent by email only during the process till finalization 

of tender. Hence the vendors are required to ensure that their corporate email I.D. provided is 
valid and updated at the time of registration of vendor with the MSTC Ltd. Vendors are also 
requested to ensure validity of their class III signing and encryption type of DSC (Digital Signature 
Certificate). 

 
4. E-tender cannot be accessed after the due date and time mentioned in NIT (Notice inviting tender). 
 
 
5. Bidding in E-tender: 
 

Note: Vendors are instructed to use Upload Documents link in My menu to upload documents in 
document library .Multiple documents can be uploaded .Maximum size of single document for 
upload is 5 MB. 

Once documents are uploaded in the library, vendors can attach documents through Attach 
Document link against the particular e-Tender .Please note that if the documents are not attached to 
any e-Tender, the same cannot be downloaded by RBI and it will be deemed that the vendor has not 
submitted the documents .For further assistance please follow instructions of vendor guide. 

 
a) Bidders need to submit necessary EMD, E-Tender fees, If any, and Transaction fee separately 

for the e-tender. Transaction fees if any are non-refundable. No interest will be paid on EMD. 
EMD of the unsuccessful bidders will be refunded by RBI.  

b) The process involves Electronic Bidding for submission of Techno Commercial Bid as well as 
Price Bid. 

The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids 

and Price Bid through internet in MSTC website www.mstcecommerce.com → e-procurement → 

New Common Portal → Bid Floor Manager→ live event →Selection of the live event→ Transaction 

fee->Common terms->Attach Documents->Price Bid.  

Please Note: The vendor after successful remittance of the transaction fees and EMD details, will get 

the attach documents and common terms tab enabled in their login. Post successful completion of 

this step, the vendors will be allowed to save the lot specific terms and submit their price bid against 

the lot through the portal or download and upload the excel file for submitting price bids, as the case 

may be. In case the attach documents and/or saving common terms step is unsuccessful, the tabs 

for saving lot specific terms and submitting price bid would be disabled. The status of whether the 

same is successful/pending would be displayed in the bid status button.  

c) First the vendor needs to fill up the Commercial specification if any and save it .Then the 
vendor should fill up the Techno-commercial bid .After filling the Techno-Commercial Bid, 

https://www.mstcecommerce.com/
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bidder should click ‘save ’for recording their Techno-Commercial bid .Once the same is done, 
the Price Bid link becomes active and the same has to filled up and then bidder should click 
on “save ”to record their price bid .Then once both the Techno-Commercial bid & price bid has 
been saved, the bidder can click on the “Final Submission ”button to register their bid 

NOTE  :- After clicking the final submission “Delete bid” option would be shown  .If the vendor wants 
to delete the bid after final submission and re submit the bid, then he/she should click delete bid and 
resubmit the same and again click final submission. 

d) In all cases, bidder should use their own ID and Password along with Digital Signature at the 
time of submission of their bid. 

e) During the entire e-tender process, the bidders will remain completely anonymous to one 
another and also to everybody else. 

f) The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above . 

g) All electronic bids submitted during the e-tender process shall be legally binding on the bidder .
Any bid will be considered as the valid bid offered by that bidder and acceptance of the same 
by the Buyer will form a binding contract between Buyer and the Bidder for execution of 
supply/work .Such successful tenderer shall be called hereafter SUPPLIER/CONTRACTOR. 

h) It is mandatory that all the bids are submitted with class III signing and encryption type of 
digital signature certificate otherwise the same will not be accepted by the system . 

i) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full 
or part as the case may be without assigning any reason thereof . 

j) No deviation of the terms and conditions of the e-Tender document is acceptable .Submission 
of bid in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the 
e-Tender. 

k) Unit of Measure UOM is indicated in the e-tender Floor .Rate to be quoted should be in Indian 
Rupee as per UOM indicated in the e-tender floor/tender document. 

l) The tender inviting authority has the right to cancel this e-tender or extend the due date of 
receipt of bid(s) without assigning any reason thereof.  

 

Important Note 

In the Online price bid, due to number of words limitation of 1000 characters, complete 
description could not be accommodated and description given thereof is brief. Before 
quoting rates online, all the contractors must read the complete details of each items given 
in the un-priced bill of quantities (BOQ) given in Part-I of the tender document. For 
execution and rate purpose, the details given in Unpriced Bill of Quantities in Part-I of the 
tender document will be implemented.  
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Section I - Form of Tender 

Place:    
Date:    

Shri. Thomas Mathew 
Regional Director 
Reserve Bank of India                                                                                                            
Thiruvananthapuram 

Dear Sir, 

We have carefully examined the specifications, designs and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and have visited and examined the installation 
site of the works specified in the said memorandum and have acquired the requisite information 
relating thereto as affecting the tender. We hereby offer to execute the works specified in the said 
memorandum within the time specified in the said memorandum at the rates mentioned in the 
attached schedule of quantities and in accordance in all respects with specifications, designs and 
instructions in writing referred to in articles of agreement, general instructions to the tenderers and 
special conditions, conditions hereinbefore referred to, specifications, schedule of works, data sheet 
and schedule of quantities and with such materials as are provided for, by and in all other respects, 
in accordance with such conditions so far as they may be applicable. 

Memorandum 

(a) Name of Work 

Design, Supply, Installation, Testing, and 
Commissioning of 2x100KVA and 2x 20 KVA 
Uninterrupted Power Supply Systems in N+1 
Parallel Redundant Mode (Including the Battery 
Banks) at Main Office Building, Reserve Bank of 
India, Thiruvananthapuram 
 

(b) Estimated Cost ₹ 67,40,000/- (incl. of GST) 

(c) Mode of Payment As per section II- para 22.0 of Part-I. 

(d) Earnest Money Deposit 
₹1,34,800/- (Rupees One lakh thirty-four  thousand 
eight hundred only)(to be remitted by all bidders, as 
mentioned in section II- para 12.0 of the Part-I. 

(e) 
Time allowed for completion of work 
from tenth day after the date of letter 
advising acceptance of tender.  

16 weeks 

 
2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days from the 
date of opening of Part-I of the tender and this period of validity can be extended for such period as 
may be mutually agreed between the Bank and us in writing. We also agree to keep the Bank 
Guarantee towards Earnest Money Deposit valid during the entire period of validity of tender, as per 
enclosed proforma (Annex-4). 
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3. Should this Tender be accepted, we hereby agree to abide by and fulfil all the Terms and Conditions 
of the Tender and in default thereof, to forfeit and pay to you or your successors, or assignees or 
nominees such sums of money as are stipulated in the conditions contained in the tender together 
with the written acceptance of the Contract. 
 
4. I / We understand that you reserve the right to accept or reject any or all the tender either in full or 
in part without assigning any reason therefor. If we fail to execute the Contract when called upon to 
do so, we do hereby agree that EMD deposited shall be forfeited by us to the Reserve Bank of India. 
 
5. The Tender is submitted in two parts. Part-I contains all commercial terms and conditions and 
technical particulars, and Part-II contains only the price bid in the Bank's proforma. 
 
6. We have deposited a sum of ₹1,34,800/- as Earnest Money with the Reserve Bank of India, which 
amount is not to bear any interest. Should we fail to execute the Contract when called upon to do so, 
we do hereby agree that this sum shall be forfeited by us to the Reserve Bank of India. 
 

Dated this ____ day of ______, 2024.  

For and on behalf of  
M/s ___________________________ (Signature with Seal) 

Name:  

Designation:  

Place:  

Date:  

(Certified true copy of the Power of Attorney of the above signatory should be enclosed). 

Witness  

(1) Signature with  
Name, Address and Date 

 
 
 
 

(2) Signature with  
Name, Address and Date 
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Section II - General Instructions to Tenderers and Special Conditions 

Reserve Bank of India invites competitive e-tenders for providing Design, Supply, Installation, Testing, 
and Commissioning of 2x100KVA and 2x20 KVA Uninterrupted Power Supply Systems in N+1 
Parallel Redundant Mode (Including the Battery Banks) at Main Office Building, Reserve Bank of 
India, Thiruvananthapuram, from eligible bidders as per specified pre-qualification criteria. The 
estimated cost of the work is ₹ 67,40,000/- (incl. of GST). The works shall be completed within a 
period of 16 weeks. All the pre-qualification papers shall be uploaded on MSTC site. 

1.0 Instructions to Tenderers  

1.1 Intending tenderers should meet the following eligibility conditions to qualify for participation in 
the tender: 

i. The firm should be Original Equipment Manufacturer (OEM) / Authorized dealres of OEM’s of 
the Uninterrupted Power Supply (UPS) system to be offered and have minimum 5 years of 
experience in carrying out similar nature of works viz. “Design, Supply, Installation, Testing, 
and Commissioning of 2x100KVA Uninterrupted Power Supply Systems in N+1 Parallel 
Redundant Mode (Including the Battery Banks)  or higher ratings at  office buildings / 
commercial premises/ industrial houses (works carried out before October 30, 2019).  

 
ii. The firm should have executed successfully  “Design, Supply, Installation, Testing and 

Commissioning of UPS systems in N+1 Parallel Redundant Mode, of 100kVA or higher 
ratings’’ at residential quarters / office buildings / commercial premises, during last five years 
ending October 31, 2024 from November 01, 2019  should be either of the following:  
 

a. Three works each costing not less than the amount equal to 40% of the estimated cost 
OR 

b. Two works each costing not less than the amount equal to 50% of the estimated cost 
OR 

c. One work costing not less than the amount equal to 80% of the estimated cost. 

 
iii. Should have a minimum yearly turnover of 100% of the estimated cost during last 3 financial 

years, ending March 31, 2024, supported by audited financial statements. 
 

iv. Should furnish solvency certificate issued by the respective banker for an amount equal to 
100% of the estimated cost. 
 

v. The intending bidder Should have proper service setup at Thiruvananthapuram for rendering 
after sales service provided with supporting documents viz., registration certificate, electricity 
bills, landline bills, rental agreements, Office staff details along with Contact numbers. 
 

Only tenderers who qualify as above will be eligible to tender for the work. A Tender submitted 
by a firm which is found to be not satisfying any of the above criteria will be liable for rejection. 
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1.2 The intending tenderers should submit the following documents (to be scanned and attached in 
MSTC e-tendering portal) in respect of their eligibility: 

(a) Composition of the firm 

Full particulars (whether contractor is an individual, or a 
partnership firm, or a company etc.,) about the composition 
of the firm of contractors in details should be submitted 
along with name(s) and address (es), of the partner's copy 
of the Articles of Association / Power of Attorney / Attorney 
/ another relevant document. 

(b) 

Work experience & 
Completion of similar works 
of specified value during the 
specified period 

Copies of the detailed work orders for the qualifying works 
(1.1.i and 1.1.ii from above) indicating date of award, value 
of awarded work, time given for completing the work, etc. 
and the corresponding completion certificates indicating 
actual date of completion and actual value of executed 
similar works should be enclosed in proof of the work 
experience and eligibility. The details along with 
documentary evidence of previous experience, if any, of 
carrying out works for the Reserve Bank of India at any 
center, should also be given. 

(c) Turnover 

Audited financial statements for last three financial years i.e. 
2021-22, 2022-23 and 2023-24 along with a certificate of 
Chartered Accountant indicating the turnover for these 
financial years. 

(d) 

Credit worthiness of the 
contractor and their 
turnover during the 
specified period 

Copies of the Income Tax Clearance Certificates / Income 
Tax Assessment Orders along with the latest final accounts 
of the business of the contractor duly certified by a 
Chartered Accountant should be enclosed in proof of their 
creditworthiness and turnover for last three years. 

(e) Solvency / Banker’s 
Certificate 

The intending tenderer should furnish solvency certificate 
issued by the respective banker for an amount equal to 
100% of the estimated cost. The format for the same is 
given in Annex-12. 

(f) 
Name(s) and address(es) 
of the Bankers and their 
present contact executives 

Written Information about the names and addresses of their 
bankers along with full details, like names, postal 
addresses, e-mail IDs, telephone (landline and mobile) nos., 
fax nos., etc. of the contact executives (i.e. the persons who 
can be contacted at the office of their bankers by the Bank, 
in case it is so needed) should be furnished. 

(g) Details of bank accounts Full particulars of their bank accounts, like account no. type, 
when opened etc., should be given. 

(h) List of Clients 

The client-wise names of work(s), year(s) of execution of 
work(s), awarded and actual cost(s) of executed work(s), 
completion time stipulated in the contract(s) and actual time 
taken to complete the work(s), Name(s) and full contact-
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details of the officers / authorities / departments under whom 
the work(s) was / were executed should be furnished. The 
format for the same is given in Annex-10. 

(i) Client’s Certificate 

Client’s certificate as per format at Annex-11 from their 
clients for whom they have carried out "eligible works" in 
terms of the eligibility (pre-qualification) criteria explained in 
this notice. The client's certificate shall be signed by an 
official of the rank of Executive Engineer / Superintendent 
Engineer or equivalent in respect of a Government / Semi- 
Government Organization or a PSU and only when they are 
supported by adequate proof of payment received by the 
contractor for the work done by him. The client's certificate 
issued by the private organizations shall also accompany 
Tax Deducted at Source (TDS) certificates. 

(j) Details of office setup 

Address and contact details of the office set up at 
Thiruvananthapuram. 
Also, the supporting documents viz., registration certificate, 
electricity bills, landline bills, rental agreements shall be 
submitted. 

(k) 
Details of registration and 
copies of registration 
certificate / documents for 

• PAN 
• GST 
• Micro and Small Enterprises (MSE) GOI, if applicable. 
• Office of Labour Commissioner, if applicable. 

Tenderers shall submit all the information and the documents as mentioned in para 1.2 above. 

1.3 Tender forms can be viewed / downloaded from the website www.mstcecommerce.com from 
November 07, 2024 at 18:00 hrs. onwards.  

1.4 The tenderers are advised to submit the tender based strictly on the General Conditions of the 
Contract and Technical Specifications contained in the tender documents, and not to stipulate any 
deviations. If acceptance of the terms and conditions given in the tender documents has any price 
implications, the same should be considered and included in the quoted price. Tender containing 
deviations from the terms and conditions may be rejected at the Bank's discretion. The Tenderers are 
advised to visit the site of installation and acquaint themselves of the site conditions before tendering. 
After examination, if any of the bidder is found not to possess the required eligibility, their tenders will 
not be accepted by the Bank for further processing. 

1.5 The tenderers shall submit full details of the patent, trade mark, registered design, intellectual 
property rights, copyrights, industrial property rights held by them or used by them of any third party 
about design or any part of the system.  

1.6 A pre-tender briefing meeting (pre-bid meeting) of the intending tenderers (off-line mode) 
will be held at 11:00 hrs. on November 28, 2024, to clarify any point / doubt raised by them in 
respect of the tender. No separate communication will be sent for this meeting. All the intending 
tenderers are advised to study the tender document and to be present in the above meeting.  All the 

https://www.mstcecommerce.com/
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correspondence and points / conditions / specifications requiring clarifications shall be given in writing 
addressed to The Regional Director, Reserve Bank of India, Thiruvananthapuram, and shall be 
submitted before 11:00 hrs. on November 28, 2024. The tenderers are expected to get all the issues 
clarified during the above meeting and should desist from deviating from the Bank's tender conditions 
/ specifications in their tender (Part-I and Part-II). 

1.7 Clarifications will be uploaded as corrigendum to the tender. Bidders are advised to see the 
corrigendum, if any before submitting their bids. 

1.8 Any amendments / corrigendum to the tender, if any, issued in future will only be notified on the 
RBI website and MSTC website as given above. 

2.0 Submission of Tender 

2.1 The Tender shall be submitted separately online on MSTC site in two parts, viz, Part-I and Part-
II, "Part-I – Technical and Commercial" and "Part-II – Price Bid", respectively. The tenderers shall 
sign with seal and date in all pages of the Part-I of the tender document, fill details in the required 
pages, and then scan and upload in the e-tendering portal. 

2.2 No tender will be accepted after 14:00 hrs. on December 09, 2024 under any circumstances 
whatsoever. 

2.3 Intending tenderers shall remit ₹1,34,800/-  (Rupees One lakh thirty-four thousand eight 
hundred only) as Earnest Money Deposit, as mentioned in section II- para 12.0 of the tender 
document. 

2.4 On receipt of intimation from the Bank of the acceptance of submitted tender, the successful 
tenderer shall be bound to implement the contract and within fourteen days thereof. The successful 
tenderer shall sign an agreement in accordance with the draft articles of agreement (Annex-5) and 
the schedule of conditions, but the written acceptance by the Bank of a tender will constitute a binding 
contract between the Reserve Bank of India and the person so tendering, whether such formal 
agreement is or is not subsequently executed. 

3.0 Part-I – Technical & Commercial Bid 

3.1 Part-I of the tender shall contain the unpriced tender consisting of all the documents mentioned 
in section II- para 1.2  and of complete technical specification including drawings and documents and 
commercial terms and conditions such as equipment data sheets, tests and inspection, makes of 
materials, technical description, drawings etc. 

3.2 Part-I of the tender as submitted shall also contain the following: 

(i) Earnest Money Deposit in the form of NEFT / Demand Draft (DD) / Bank Guarantee (BG) issued 
by a scheduled Bank in India, as mentioned in section II- para 12.0 of the tender document. 

(ii) Power of Attorney / Authorization with the seal of the company / firm in the name of the person 
signing the tender documents. 

(iii) The tenderer shall also indicate whether they have the capacity to manufacture, supply, install, 
test, and commission all the required systems within the stipulated completion period. 

(iv) List of deviation, if any, in commercial / technical specification. 
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(v) The contractor shall furnish an undertaking as per the enclosed proforma (Annex-3) that they will 
maintain the UPS system satisfactorily for a minimum period of 7 years from the date of expiry of the 
defect liability period (DLP). 

(vi) Tenderers shall indicate their service set up details in Thiruvananthapuram from where the 
proposed UPS system will be serviced. The details shall include number of technical personnel, phone 
/ mobile numbers and addresses for contact / lodging of service requests and the details of emergency 
service after / before office hrs. available. 

(vii) The tenderers shall submit full details of the patent, trade mark, registered design, intellectual 
property rights, copyrights, industrial property rights held by them or used by them of any third party 
with regard to design or any part of the system. 

(viii) Any other technical information the tenderer wishes to furnish. 

(ix) Any other information relevant to the proposed work. 

(x) List of works / facilities etc. to be provided by the Reserve Bank of India for installation, 
commissioning and testing of the system. 

4.0 Part-II – Price Bid 

4.1 Part-II of the tender shall contain prices in Indian Rupees only with breakup of the price as per 
format mentioned in ’Unpriced Schedule of Quantities’. Tender in which prices are quoted in any other 
currency will not be considered. The rates quoted towards all-inclusive Comprehensive Annual 
Maintenance Contract (CAMC) will also be in Indian Rupees only. 

4.2 Schedule of Quantities shall be duly filled in MSTC website only. 

4.3 This contract is neither a fixed lump sum contract nor a piece work contract but is a contract to 
carry out the work in respect of provision of the entire UPS system to be paid for according to actual 
measured quantities at the rates / quantities provided in the schedule of rates (Part-II). In case of 
difference in the rate / amount mentioned in words and figures, the rate / amount whichever is lower 
shall be considered. The rates quoted shall be deemed to be for the finished work and shall be firm 
and binding without any escalation whatsoever till the system is handed over to the Bank. 

4.4 No request for any change in rate or conditions after the opening of the Part-II of the tender will 
be entertained. 

5.0 Opening of Tender 

5.1 Technical & Commercial Bid (Part-I) of the tenders will be opened at 15:00 hrs. on  
December 09, 2024, through on-line mode. 

5.2 The Bank shall evaluate the uploaded documents before processing the tenders and opening of 
price bid of the tenders. If any bidder is not found to possess the required eligibility for participating in 
the tendering process at any point of time and / or his performance reports received from his clients 
and / or his bankers are found unsatisfactory, the Bank reserves the right to reject his offer even after 
opening of Part-I of the tender. The Bank is not bound to assign any reason for doing so. Those who 
meet the eligibility criteria and technical parameters will only be qualified for opening of Part-II (Price 
Bid). 
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5.3 Price bid (Part-II) of those tenderers who are found eligible after scrutiny of their Part-I of the 
tenders, will be opened on a subsequent working day, which will be intimated to all the eligible 
tenderers in advance. 

5.4 The Bank is not bound to accept the lowest tender and reserves the right to accept either in full 
or in part any tender. The Bank also reserves the right to reject all the tenders without assigning any 
reason there for. 

6.0 Scope of Work 

6.1 The scope of work shall include; 

• Supply and delivery of all equipment, materials for the captioned work to the site at the Bank's 
Main Office Building in Thiruvananthapuram, including insurance, packing, handling, 
transporting, loading / unloading etc. at site. 

• Dismantling and disconnection of the existing system, along with all allied equipment and 
accessories in phased manner as per the requirement and as directed.  

• Erection, testing & commissioning of new UPS system (including new battery bank) as per 
technical specifications, standards and as directed, and handing over the system to the Bank. 

• Erection, testing & commissioning of all allied equipment and accessories as per technical 
specifications, standards and as per requirement. 

• Providing all-inclusive service including all spares, etc. during warranty period (DLP) of the 
UPS system and subsequent Comprehensive Annual Maintenance Contract (CAMC), for the 
committed period of 08 years (min.), from the date of handing over of the UPS system to the 
Bank.  

• All engineering, equipment, labour, and permits required to satisfactorily complete existing 
system’s replacement and new system’s installation as required as per specification, 
standards and as directed. 

• Any other work, related to but not mentioned above, required for completion of the job, 
including minor civil works.  

6.2 The tenderer should indicate in his tender the complete description of the working of the system / 
sub systems and their power requirements with all relevant brochures / literature etc. in addition to 
those called for in the Technical Specifications. 

6.3 The Tenderer shall carefully check the specifications and shall satisfy himself that the equipment 
offered is suitable as per the enclosed Technical Specifications and shall take full responsibility for 
the efficient operation of the equipment offered. Tenderer shall supply all tools, plants, labour and 
consumables etc. as required for installation, testing and commissioning of the UPS system (including 
new battery bank). 

6.4 The tenderer shall state clearly in his tender the standard tools, spare parts etc., if any, which he 
will supply free of cost when installing and handing over the UPS system to the Bank after completion 
of the work. 

6.5 Responsibility for obtaining all statutory approvals, if any, and liasoning with competent authority 
related to the work lies with the CONTRACTOR. The contractor shall obtain and pay for necessary 
inspection fee, if any, levied by the Government and / or any other authorities and obtain necessary 
permit as required and also conduct such tests as are called for by the regulation of the authorities 
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without any extra cost to the Employer. The inspection fee will be reimbursed by the Bank on 
submission of the original receipt issued by the competent authority. 

7.0 Drawings and Documents  

7.1 The successful tenderer shall submit, in duplicate, on acceptance of the tender by the Bank, 
detailed working drawings and specifications showing the complete details of all work required. He 
will be held responsible for any discrepancies, errors and omissions in the drawing or particulars 
submitted by him even if these have been approved by the Bank. The drawings will be scrutinized by 
the Bank. 

8.0 Packing and Dispatch  

8.1 The equipment shall be properly and securely packed in boxes suitable for export (wherever 
applicable) and multiple handling and transportation by sea / air / rail / road under Indian conditions. 
All equipment / components shall be delivered on Duty Delivery Paid (DDP) basis at the Bank's Main 
office building, Thiruvananthapuram. 

9.0 Taxes and duties 

9.1 The prices quoted for supply of equipment shall be deemed to have included all taxes, custom 
duty, excise duty, octroi, local levies, any other taxes / duties imposed by Central / State Government 
/ Local Bodies, charges for labour, transport, insurance charges for transit, shipment, packing, freight 
from the factory to the destination site, handling, clearing, installation, and commissioning charges, 
insurance charges for storage, erection, testing and commissioning policy, workmen compensation 
and third party liability etc. till the UPS system (including the battery bank) is finally handed over to 
the Bank. If the Tenderer fails to include such taxes and duties in the tender, no claim thereof will be 
entertained by the Bank afterwards. As per Indian laws, income tax and other statutory charges will 
be deducted at source and a certificate for the same will be issued to the contractor. 

10.0 Validity of Tender  

10.1 The Tender along with the prices shall remain valid initially for a period of 90 days from the date 
of opening of Part I of tender, which period may be further extended by mutual agreement in writing 
by the Tenderer and the Tenderer shall not cancel or withdraw the tender during this period. 

11.0 Language  

11.1 The Tender including all labels in drawings, documents, catalogues etc. shall be in English. 

12.0 Earnest Money Deposit & Security Deposit  

12.1 The Tender must be accompanied by Earnest Money Deposit of ₹ 1,34,800/-   (Rupees One 
lakh thirty-four thousand eight hundred only), remitted in favour of Reserve Bank of India, 
payable at Thiruvananthapuram. The account details for NEFT / RTGS transactions are as follows.  

• Beneficiary Name: STATE<space>Your Firm’s Name  
• Beneficiary Account Number: 8614038  
• Beneficiary IFSC: RBIS0THPA01  
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• Remarks: UPS 

The proof of remittance with transaction number (scanned copy) shall be uploaded along with the 
tender. The bidders are also advised to send the proof of remittance with transaction number 
(scanned copy) to estatethiro@rbi.org.in. The last date and time for submission of EMD is at 1:00 PM 
on December 09, 2024. 

12.2 EMD shall also be submitted in the form of Bank Guarantee, whose format is given in Annex-4. 
Scanned copy of EMD shall be uploaded along with the tender. 

12.3 Tender not accompanied by such EMD is liable to be rejected. 

12.4 The bidders who do not qualify the requirements of pre-qualification criteria will be returned the 
EMD without interest on nonacceptance of their bid. The EMD of unsuccessful tenderers in Part-II 
shall be released to them without any interest after award of work. 

12.5 The Earnest Money Deposit of the successful tenderer alone shall be held by the Bank as 
security for the execution and due fulfilment of the contract. If the Tenderer, after submission of the 
tender, deviates from his offer or modifies the terms and conditions thereof, the Bank Guarantee shall 
be liable to be invoked.  

12.6 No interest shall be paid on the EMD. Under no circumstances Earnest Money Deposit will be 
accepted in the form of fixed deposit receipts or insurance guarantee or cheque or cash.  

12.7 The above Bank Guarantee (EMD) of the successful bidder shall be discharged on acceptance 
of the tender by the Bank, and on production of a new Bank Guarantee towards Security Deposit, 
whose format is given in Annex-6.  

12.8 Should the Invitation to Tender be withdrawn or cancelled by the Bank, which shall have the right 
to do so at any time, the Bank Guarantee will be discharged.  

12.9 Should the successful Tenderer fail to furnish the Security Deposit, the NEFT / Demand Draft 
(DD) / Bank Guarantee (BG) towards EMD shall be enforced without prejudice to his being liable for 
any further loss or damage incurred in consequence, by the Bank. The Bank Guarantee towards EMD 
shall be suitably extended, if necessary, by the successful Tenderer till the date fixed by the Bank for 
furnishing the Bank Guarantee towards Security Deposit. 

12.10 Security Deposit 

12.10.i. Bank Guarantee during execution of work 

On award of contract, the successful tenderer shall furnish an amount equal to 10% (Ten percent) of 
the contract value in the form of a Bank Guarantee (Security Deposit) from any scheduled Bank in 
the form prescribed by the Bank as per Annex-6 (which will be submitted along with letter of 
acceptance) towards security deposit for the due fulfilment of the contract. The NEFT / DD / Bank 
Guarantee (BG) towards earnest money deposit furnished at the time of submission of tender will be 
returned thereafter. This Bank Guarantee towards security deposit for the due fulfilment of the 
contract, shall be valid for the contract completion period up to the date of handing over of the UPS 
system. 
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12.10.ii. Performance Bank Guarantee during Defect Liability Period and CAMC period: 

After completion of works but before expiry of the BG submitted for due fulfilment of execution of work, 
the tenderer shall furnish a new BG, in the form prescribed by the Bank as per Annex-6, for due 
fulfilment of the terms and obligations of the DLP and CAMC contract, for an amount equal to 10% of 
the capital cost of work valid for initial 04 years and thereafter for an amount of 5% of the capital 
cost of work for rest 04 years. The BG shall be renewed 2 weeks before expiry of the previous one 
failing which the above Bank Guarantee shall be enforced without prejudice to his being liable for any 
further loss or damage incurred in consequence, by the Bank. 

The Bank reserves the right to invoke the Bank Guarantee in case of unsatisfactory performance of 
the terms, conditions of the DLP and CAMC set out in the tender at any time during the currency of 
committed period of eight (08) years (one-year DLP and 07 years CAMC). 

12.11 All compensation or other sums of money payable by the contractor to the Bank under the 
terms of this contract may be deducted from the earnest money deposit and the security deposit if the 
amount so permits, and the Contractor shall, unless such deposit as become otherwise payable, 
within ten days after such deduction made good in cash the amount so deducted. 

13.0 Lowest Tender Not Necessarily to Be Accepted 

13.1 The Bank is not bound to accept the lowest / any tender or to assign any reason for non-
acceptance. 

13.2 The tenderer whose tender is not accepted shall not be entitled to claim any costs, charges, 
damages and expenses of and incidental to or incurred by him through or in connection with his 
submission of tenders, even though the Bank may elect to modify / withdraw the tender. 

14.0 Right to Accept Part Tender 

14.1 The Bank reserves the right to accept the tender either in whole or in part at the same prices 
quoted by the Tenderer. 

15.0 Evaluation of Tender 

15.1 The tenders will be evaluated on the basis of Total Cost of Ownership (TCO), i.e., using capital 
cost quoted and also taking into account the effect of rates quoted for Comprehensive Annual 
Maintenance Contract for a period of 07 years after expiry of one-year warranty period (Defect Liability 
Period). Further, the TCO will be found by using Net Present Value (NPV) method and the AMC rates 
quoted shall be automatically multiplied by the NPV factor for 07 years (MF = 5.6321). For arriving at 
the NPV of AMC amount as mentioned before, the following will be considered; 

(a) Discount factor 8% per annum 

(b) Period of AMC 07 years 

(c) Payment terms of AMC Half-yearly payment after satisfactory completion of 
the bi-monthly service 

Total Cost of Ownership (TCO) =  [ ( A – B ) + ( F * C ) ] 
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Where, A= Capital Cost of new UPS system (including new battery bank) 

 B= Buy Back Value of old UPS system 

 C= Comprehensive AMC Value of UPS system 

 F= 5.6321 (Multiplying Factor for 07 years of CAMC) 

15.2 Minimum base rates for the Comprehensive AMC: In case, the tenderer quotes the rates for 
the Comprehensive AMC lower than the 5% (FIVE) of the quoted capital cost (excluding buyback), 
then 5% of the quoted rates for capital cost excluding buyback will be considered as AMC Charges 
for calculation of Total Cost of Ownership. However, AMC payments will be made as per the quoted 
rates only. 

15.3 For Comprehensive AMC: Notwithstanding the above, the Bank shall pay only the quoted 
rate of the AMC during the currency of the committed contract period subject only to escalation 
formulae indicated in the tender. 

16.0 Signing of Contract Agreement 

16.1 The General instructions to the tenderers and special conditions, conditions hereinbefore 
referred to, conditions of contract and technical specifications, schedule of works enclosed with the 
tender documents and the subsequent correspondence exchanged between the Bank and the 
tenderer shall be the basis of the purchase order / final contract to be entered into with the successful 
tenderer. 

16.2 The Tenderer shall go through the terms and conditions given in the general conditions of 
contract herewith and his offer shall be strictly in line with the terms specified therein. No deviation 
from the terms and conditions specified shall be acceptable. Each page of the tender documents 
should be signed for his / their having acquainted himself / themselves in the general conditions of 
contract, technical specifications, etc. 

16.3 The tender submitted on behalf of a firm shall be signed by all the partners of the firm or a partner 
who has the necessary authority on behalf of the firm to enter into the proposed contract. Otherwise 
the tender may be rejected. 

16.4 On receipt of intimation from the Bank of the acceptance of submitted tender, the successful 
tenderer shall be bound to implement the Contract and within fourteen days thereof, the successful 
tenderer shall sign an agreement in accordance with the draft articles of agreement (Annex-5). The 
agreement should be on a non-judicial stamp paper of required value as per applicable stamp 
act and the cost for the same shall be completely borne by the tenderer. Notwithstanding the 
signing of the agreement, the written acceptance by the Reserve Bank of India of a tender, in itself, 
will constitute a binding contract between the Reserve Bank of India and the person so tendering, 
whether such agreement is or is not subsequently executed. 

16.5 The contractor shall not assign the contract. He shall not sublet any portion of the contract except 
with the written consent of the Employer. In case of breach of these conditions, the Employer may 
serve a notice in writing on the Contractor rescinding the contract whereupon the security deposit 
shall stand forfeited to the Employer, without prejudice to his other remedies against the Contractor. 

17.0 Import and Export License 
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17.1 Import License, if required, will be obtained by the Tenderer. All necessary documents / fees 
required to be submitted / paid to the relevant authorities, for obtaining the import license shall be the 
sole responsibility of the tenderer. 

17.2 The Tenderer shall obtain and maintain the necessary export license for importing machines into 
India from the competent authorities and shall pay all costs and fees connected therewith. Failure to 
obtain and maintain export license shall not be considered as Force Majeure. In case the Tenderer 
fails to obtain or maintain the licenses, or if the licenses are withdrawn, the tenderer shall restore them 
within two months from the date of such cancellation / withdrawal. If the tenderer fails to restore the 
export license, the Bank shall have the right to cancel the contract in whole or in part and the Tenderer 
shall forthwith return to the Bank all the amounts paid by the Bank to the Tenderer in respect of the 
supplies and services cancelled, together with all damages suffered by the Bank. In this regard the 
decision of the Bank shall be final and binding. 
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18.0 Inspection of materials / work at manufacturer's works / site 

18.1 Before dispatching the equipment to site, the equipment may be inspected by the Bank's 
engineer at the manufacturers' works and then cleared for shipment. The contractor shall at his own 
expense, offer to the inspector all reasonable facilities as may be necessary for satisfying himself, 
that the equipment is being or have been manufactured in accordance with specifications laid down 
in the relevant specifications attached to this tender document. 

18.2 Further, the Bank's engineer shall have free and full access at any time during execution of the 
contract to the contractor's works or site in case of the execution of work for the aforesaid purpose, 
and he may require the contractor to make arrangements for inspection of work or any part thereof or 
any material at his premises or at any other place specified by the Bank's Engineer and if the 
contractor has been permitted to employ the service of a sub-contractor, reserve to the Bank's 
Engineer a similar right. 

18.3 The above will, however, not in any way absolve the contractor of his responsibility about proper 
performance of the system / components after erection and commissioning at the designated place. 

18.4 Cost of Inspection: The contractor shall provide, without any extra charge, all materials, tools, 
labour and assistance of every kind which the Bank's Engineer may demand of him for any test / 
inspection and examination which he shall require to be so made on the contractor's premises and 
shall bear and pay all costs attendant thereon. However, cost of travelling, boarding and lodging, of 
Bank's Engineer (s) to the site of inspection shall be borne by the Bank. 

18.5 Method of Testing: The Bank's Engineer shall have the right to put all the equipment and 
materials forming part of the same or any part thereof to such tests as he may think fit and proper. 
The contractor shall not be entitled to object on any ground whatsoever to the method of testing 
adopted by the Inspector. 

18.6 Inspector Authority to certify performance: The Bank's Engineer shall have the power- 

a) Before any equipment or part thereof are submitted for inspection to certify that they or any portion 
thereof are not in accordance with the contract owing to adoption of any unsatisfactory method of 
manufacture; 

b) To reject any equipment or parts submitted as not being in accordance with the specification; 

c) To reject the whole of the equipment tendered for inspection, if after inspection of such portion 
thereof as he may in his discretion think fit, he is satisfied that the same is unsatisfactory; and 

d) To mark the rejected equipment or parts with a rejection mark so that it may easily be identified if 
re-submitted. 

18.7 Consequence of rejection: If on the equipment or the equipment or its part thereof, being rejected 
by the Bank's Engineer, the contractor fails to make satisfactory supplies or rectify the faulty work 
thus executed within the stipulated period of delivery / completion period, the Bank shall be at liberty 
to: 

i) Allow the contractor to re-submit the equipment or parts in replacement of those rejected, within a 
time to be specified, the contractor bearing the cost of freight if any, on such replacement without 
being entitled to any extra payments on that account; or 
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ii) Purchase / execute or authorize the purchase / execution of quantity / work of the equipment or 
parts rejected or others of a similar description (when equipment or parts exactly complying with 
specifications are not, in the opinion of the Bank which shall be final, readily available) to the contractor 
at his risk and cost and without affecting the contractor's liability regarding supply under the contract; 
or 

iii) Cancel the contract and purchase / execute or authorize the purchase / execution of the quantity / 
work of the equipment or others of a similar description (when equipment or parts exactly complying 
with specifications are not in the opinion of the Bank, which shall be final, readily available) at the risk 
and cost of the contractor. In the event of action being taken under such clause (ii) above or this 
clause, the provision of delivery clause applies as far as applicable. 

18.8 Bank's Engineer's decision as to rejection is final: The Bank's Engineer 's decision regarding the 
rejection shall be final and binding on the contractor subject to contractor's appeal. 

19.0 Completion Period 

19.1 Time allowed for carrying out the work is  16 weeks, as mentioned in the Memorandum, shall 
be strictly observed by the Contractor and it shall be reckoned from the tenth day after written order 
to commence the work is issued from the Bank. The work shall throughout the stipulated period of the 
contract be proceeded with all the due diligence and if the contractor fails to complete the work within 
the specified period, he shall be liable to pay liquidated damages as defined in “Liquidity Damages” 
stated in section V- “Appendix herein before referred to” of the contract. The tenderer shall, before 
commencing the work, prepare a detailed work programme which shall be approved by the Employer. 

Date of commencement – 10h day from the date of award of work 

Time allowed for completion of work – 16 Weeks from the date of commencement 

Milestones are specified in the table below:  

 

 

 

Milestone 
No. 

Milestone 
Financial 
Progress 

Time for 
achieving 

Amount to be withheld in case of Non-
achievement of the Milestone 

First 3/8th amount 
of the 
contract 
Value 

8 weeks from 
the date of 
commencement  

In the event of not maintaining desired 
pace of progress and not achieving 
Milestone Financial Progress ( as 
assessed from running payments), an 
amount of equal to 2.5% of the contract 
value shall be immediately withheld from 
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the dues of the contractor for failure to 
achieve ( on stipulated date) the first 
milestone 

Second 3/4th of 
contract 
value 

12 weeks from 
the date of 
commencement 

In the event of not maintaining desired 
pace of progress and not achieving 
Milestone Financial Progress ( as 
assessed from running payments), 
amount withheld, if any, for not achieving 
first milestone + another amount of Rs 
2.5% of contract value  shall be 
immediately withheld from the dues of the 
contractor for failure to achieve ( on 
stipulated date) the second milestone 

Third  Full and Final 
Value of the 
work done  

16 weeks from 
the date of 
commencement 

LD shall be levied depending upon 
overall actual extent of delays attributable 
to the contractor’s actions @0.25% of the 
Contract value per week to a maximum of 
10% of the accepted tender amount for 
the delayed/incomplete lift. Any amount 
withheld against non-achievement of any 
milestone shall be adjusted in the LD. 
If the overall project is delayed by the 
contractor, he shall not be entitled to any 
reduction in the amount of the liquidity 
damages to be recovered from his dues 
by the employer notwithstanding 
successful attainment of certain earlier 
milestones. 

 

Milestones approving authority – Regional Director 

(i) Authority for granting Extension of Time – Regional Director, Reserve 
Bank of India, Thiruvananthpuram 

(ii) Rescheduling of Milestones – Regional Director 

(iii) Shifting of date of commencement in case of delay in handing over of 
site – Regional Director 

 

19.2 The contractor shall submit a Bar Chart for completion of the work within the contractual 
completion period from the tenth day of letter of intent. Such chart shall include all activities like 
the date of supply of material at site, item wise completion of work etc., and obtain the approval of the 
Bank. 

19.3 Bank will provide lockable storage space within the compound of the building. However, the 
responsibility and safety of the materials stored will be with the contractor. No accommodation will be 
provided for any worker by the Bank. 
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20.0 Insurance 

The contractor shall take insurance policies in the joint names of the Bank and the contractor (Bank's 
name being first) from date of despatch of first consignment of material from manufacturer, till the 
completion of work or handing over the UPS system to the Bank. The rates quoted shall include the 
cost of these insurance policies. The policies shall cover the following risks: 

• Transit insurance for transportation from manufacturer's to site (By air / sea / road etc., as 
applicable). 

• Erection all risk insurance inclusive of fire, earthquake, storage, erection, testing and 
commissioning policy for full contract value. 

• Workmen compensation policy for the employees of the contractor at site. 
• Third party liability policy with limits as under : 

 ₹10,00,000/- per annum . 
 ₹2,00,000/- per occurrence 

Note: These policies shall be valid till the completion of work. If these policies are not provided by the 
contractor, the Bank reserves the right to take the above insurance policies themselves and recover 
the cost thereof from the bill of the contractor. 
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21.0 Warranty and All-Inclusive Maintenance Contract (CAMC) 

21.1 The equipment supplied shall be guaranteed against all types of defects for a defect liability 
period (DLP) of 12 months from the date of virtual completion for entire UPS system and 3 
years for battery banks. Any defects in the system / sub-assemblies, found within the guarantee 
period, shall be rectified / replaced by the tenderer without any additional cost to the Bank. The rate 
should include for servicing at bi-monthly interval or earlier and attending to ANY NUMBER of 
breakdown calls as prescribed by the manufacturer and as mutually agreed to during this 
period. 

21.2 All-inclusive / Comprehensive Annual Maintenance Contract (CAMC) 

The charges for comprehensive annual maintenance service (CAMC) to be provided after the expiry 
of the one year defect liability period, shall be quoted by the tenderer separately in their bid. During 
the CAMC period, the servicing shall be carried out at bi-monthly interval or earlier as prescribed 
by the manufacturer and as mutually agreed and the same shall be carried out in addition to any 
number of breakdown calls. These rates shall be applicable from the date of expiry of one year DLP. 
The CAMC charges shall be paid on half-yearly basis on rendering satisfactory service and on 
submission of relevant service reports.  

The tenderer shall quote his rates in rupees for All-inclusive / Comprehensive Maintenance contract, 
inclusive of charges for replacement of any part of the UPS System (hardware / firmware) applicable 
during the service contract period after expiry of 12 months DLP. These rates shall remain firm for the 
first year of CAMC and these charges will also be considered while evaluating tender as prescribed 
in the section II- para 15.0 “evaluation of tenders”. The service contract shall be renewed for a further 
additional period of at least 07 years after 12 months DLP. Further renewal amount for the CAMC 
shall be worked out as per the following formula: 

Ac = Ap [(15 + 60 x (EPIc / EPIp) + 25 x (CPIc / CPIp)] x 1/100 

AC = The contract amount for the current year. 

AP = The contract amount for the previous year. 

EPIC = Wholesale Price Index for metal products 6 months prior to the 
commencement date of contract for the current year. 

EPIp = Wholesale Price Index for metal products 6 months prior to the 
commencement date of contract for the previous year. 

CPIC = Consumer Price Index for industrial workers (Thiruvananthapuram) 6 
months prior to commencement date of contract for the current year. 

CPIp = Consumer Price Index for industrial workers (Thiruvananthapuram) 6 
months prior to commencement date of contract for the previous year. 

After completion of 08 years of service (i.e., one year DLP and 07 years AMC), the escalation in AMC 
prices may be continued as per the above formula and upon with mutual consent. 

  



 
Design, Supply, Installation, Testing, and Commissioning of 2x100KVA ans 2x 20 KVA Uninterrupted Power Supply 
Systems in N+1 Parallel Redundant Mode (Including the Battery Banks) at Main Office Building, Reserve Bank of India, 
Thiruvananthapuram 

 

28 

 

21.3 Scope of works during CAMC 

A) The scope of work shall include the following: 

(i) The voltage between phase, neutral and earth may be measured periodically. 

(ii) Periodic measurement of cell and terminal voltage to be carried out to prevent open circuit while 
the UPS is on battery mode. 

(iii) After ensuring the good health of batteries, these should be discharged periodically by operating 
the UPS on batteries. 

(iv) The UPS to be checked periodically by putting the main supply off and running the UPS through 
batteries. 

(v) Running the UPS through DG Supply. 

(vi) By putting the DG supply OFF and running the UPS through batteries. 

(vii) For PRS mode, by putting one unit OFF at a time for seamless load transfer. 

(viii) By putting both the unit ON with batteries and check the load sharing of both the units. 

(ix) Restore the original condition and check the output parameter of UPS. 

B) The servicing of the UPS system including the battery bank shall be carried out. However, the 
CAMC rate shall not include the cost of replacement of batteries. However during the initial period of 
3 years from the date of installation of UPS System, defective batteries shall be replaced with new 
batteries of similar rating and type, without any additional cost to the Bank, if required. 

C) Penalty for delay in service during warranty and AMC period: 

During the DLP or the CAMC period, any fault in the system shall be rectified within 4 hours of receipt 
of intimation of the defect in the system. The quoted rates shall, therefore, take into account all the 
cost, including travel cost from the nearest service station. A penalty of ₹500/- per day subject to 
maximum of 25% of the annual maintenance charges will be charged, if the defect in the system is 
not rectified within the period of 4 hours during the AMC period as stated above. In addition to this, 
if the system is not rectified within the period of 10 days, the Bank shall have right to rectify 
the system at risk and at cost of the contractor. The Bank shall have also right to invoke the 
Bank Guarantee as a penalty for delay in rectifying the system and terminate the contract, if 
service rendered by the contractor is found to be unsatisfactory. 

D) The payment towards AMC charges will be made half-yearly after satisfactory completion of the 
service and on submission of duly signed service reports. 

22.0 Terms of Payment 

The payment for the works to be executed under this contract shall be made as follows and no 
variation in the mode of payment will be acceptable to the Reserve Bank of India.  
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a. First Stage Payment: 

60% value of the quoted rate shall be released on pro rata installment basis, after equipments 
is/are tested in the factory and on delivery of the same together with all the ancillary items and 
are accepted at site by the Employers authorized representatives along with submission of 
following documents; 

i. Manufacturer’s inspection and test certificate. 
ii. Inspection Certificate issued by the Bank during the factory visit. 
iii. Bank Guarantee towards Security Deposit (Annex-6). 
iv. Certificate that all the components, parts, subsystems, consumables etc., for successful 

installation, commissioning and testing of the systems including maintenance have been 
received at site in good condition and if any shortfall is noticed during installation, 
commissioning and testing they will be supplied free to the Bank.  

v. Policies of insurance as per tender conditions.  

b. Final Stage Payment: 

40% of the quoted rate against satisfactory completion of erection, testing, commissioning and 
handing over of the system to the Bank and on submission of a Performance Bank Guarantee 
amounting to 10% of the contract amount initially valid for a period of 4 years (1 year DLP+ 
3years CAMC) in a form (Annex-6) acceptable to the Bank as security against due fulfillment 
of the terms and obligations of the Contract, guarantee period and service contract for CAMC 
period. 

Other Issues 

23. The contractor shall furnish an undertaking as per the enclosed proforma (Annex-3) that they will 
maintain the UPS system satisfactorily for a minimum period of 07 years from the date of expiry of 
the defect liability period at the rate quoted by them in this contract towards all-inclusive maintenance 
service contract subject to the terms, conditions, scope indicated under scope of service contract. 

24. A Schedule of Probable Quantities in respect of each work and Specifications accompany these 
Special Conditions. The Schedule of Probable Quantities is liable to alteration by omissions, 
deductions or additions at the discretion of the Employer. Each tender should contain not only the 
rates but also the value of each item of work entered in a separate column and all the items should 
be totalled in order to show the aggregate value of the entire tender. 

25. The contractor shall not be entitled to any compensation for any loss suffered by him on account 
of delays in commencing or executing the work, whatever the cause of delays may be, including 
delays arising out of modifications to the work entrusted to him or in any sub-contract connected 
therewith or delays in awarding contracts for other trades of the project or in commencement or 
completion of such works. The Employer does not accept liability for any sum besides the tender 
amount, subject to such variations as are provided for herein. 

26. The successful tenderer is bound to carry out all items of work necessary for completion of the 
job even though such items are not included in the quantities and rates. Schedule of instruction in 
respect of such additional items and their quantities will be issued in writing by the Bank. 
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27. The work has to be carried out in an occupied office and, therefore, may have to be carried out 
during restricted hrs. / beyond office hrs. / Saturdays / Sundays / Bank’s holidays. 

28. The tenderer shall impart training to the Bank’s Engineer(s) / Technician(s) on the system before 
handing over of the system without any charge to the Bank. 

I / We hereby declare that I / we have read and understood the above instructions for the guidance 
of the tenderers. 

  
Witness Signature of tenderer 

  
Address Address 

  
  
Date Date 
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Section III - Safety Code 

General Safety 

1. First-aid appliances, including adequate supply of sterilized dressings and cotton wool, shall be 
maintained in a readily accessible place. 

2. The injured person shall be taken to a public hospital without loss of time, in cases where the injury 
necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 
done from ground. 

4. No portable single ladder shall be over 8m in length, the width between the side rails not less than 
30cm (clear) and the distance between two adjacent rungs shall not be more than 30cm. When a 
ladder is used, an extra labour shall be engaged for holding the ladder. 

5. The excavated material shall not be placed within 1.5m of the edge of the trench or half of the depth 
of the trench, whichever is more. All trenches and excavations shall be provided with necessary 
protection of minimum height of one meter. 

6. Every opening in the floor of a building or a working platform shall be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be as over-loaded with debris or materials as to 
render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar or concrete 
and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and gloves. 

10. No paint containing lead or lead products shall be used except in the form of paste or readymade 
paint. 

11. Suitable face masks should be supplied for use by the workers when the paint is applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

12. Hoisting machines and tackles used in the work, including their attachments, anchorage and 
supports shall be in perfect condition. 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be of durable 
quality and adequate strength and free from defects. 

14. The contractor shall provide all the safety gadgets to the workers for carrying out the work 
as per statutory norms.  
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Fire Safety 

1. Cutting / drilling machine and other electrically operated equipment used at site shall be plugged 
into correctly rated electrical outlets. 

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 

3. Electrical power cables / wires used shall not have any joints and shall be properly rated. 

4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely 
earthed to prevent leakage current while in operation. 

5. Before commencing the welding work for the first time on any day, fire section shall be informed 
and only after the site inspection by the Fire Officers / Personnel, work shall be started. 

6. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

7. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

8. Used paint drums shall be stored in specified store only after closing them properly. 

9. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. 
depending upon the requirement of the work shall be provided by the contractor to the workmen to 
prevent occupational health hazards. 

10. The safety belt shall be provided by the contractor and used by the workmen while working from 
height for more than 10 feet from Ground level. 

11. None of the passages ways / roads / staircases at the Bank’s premises shall be used for stacking 
/ dumping any kind of materials / waste. 

12. Both the staircase doors shall be normally kept closed. 

13. None of the fire extinguishers shall be removed / shifted from its designated location. 

14. Power supply shall be switched off from the mains when equipment is not in use. 

15. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, removed 
from site and stored at the designated place in proper manner. 

16. Any debris generated from the work shall be collected on daily basis, removed from site and stored 
at the designated place in proper manner. 

17. Battery operated emergency light / torches shall be provided by the contractor to the workmen 
while working beyond office hours. 

 

       

Place: Signature and Seal of The Contractor 

Date:  
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Section IV – The Conditions Hereinafter Referred To 

Interpretation Clause 

1.0 In construing these Conditions, the Specifications, Schedule of Quantities and Contract 
Agreement, the following words shall have the meanings herein assigned to them except where the 
subject or context otherwise required. 

(a) “Employer” Shall mean The Reserve Bank of India and shall include its assigns 
and successors. 

(b) 
“Contractor” 
(in the case of a 
partnership) 

“Contractor” shall mean    
 __ and    
trading in the name and style of   and having a place of business at 
  and shall include the partners for 
the time being of the said firm and the legal representatives of a 
deceased partner. 

 (in the case of 
individual) 

“Contractor” shall mean Shri.   trading in 
the name and style of  and shall 
include his heirs, successors and legal representatives. 

 (in the case of 
Company) 

“Contractor” sha l l  mean     a company 
incorporated under    and having its registered 
office at    and shall include its 
successors and assigns. 

(c) “Site” 
Shall mean the site of the contract works including any building and 
erections thereon and any other land (inclusively) as aforesaid allotted 
by the Employer for the Contractor’s use. 

(d) “This Contract” 
Shall mean the Articles of Agreement, the Special Conditions, the 
Conditions, the Appendix Hereinbefore Referred To, the Schedule of 
Quantities and Specifications etc. attached hereto and duly signed. 

(e) “Notice in writing” 

Or written notice shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved to 
have been received) by registered post to the last known private or 
business address to have been received when in the ordinary 
course of post it would have been delivered. 

(f) “Act of Insolvency” 
Shall mean any Act of Insolvency ad defined by the Presidency Towns 
Insolvency Act or the Provincial Insolvency Act or any Act amending 
such original. 

(g) “Net Prices” 

If in arriving at the contract amount, the Contractor shall have added 
to or deducted from the total of the items in the Tender any sum, either 
as a percentage or otherwise, then the net price of any item in the 
tender shall be the sum arrived at by adding to or deducting from the 
actual figure appearing in the Tender as the price of that item a similar 
percentage or proportion of the sum so added or deducted by the 
Contractor the total amount of any Prime Cost items and provisional 
sums of money shall be deducted from the total amount of the tender. 
The expression “net rates” or “net prices” 
when used with reference to the contract or accounts shall be held to 
mean rates or prices so arrived at. 

(h) “The works” 
Shall mean the “Design, Supply, Installation, Testing, and 
Commissioning of 2x100KVA and 2x20 KVA Uninterrupted Power 
Supply Systems in N+1 Parallel Redundant Mode (Including the Battery 
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Banks) at Main Office Building, Reserve Bank of India, 
Thiruvananthapuram” as provided herein. 

 

Word importing persons include firms and corporations. Word importing the singular only also include 
the plural and vice-versa where the context requires. 

Scope of Contract 

2.0 The Contractor shall carry out and complete the said work in every respect in accordance with 
this Contract and with the directions of and to the satisfaction of the Employer. The Employer may in 
his absolute discretion and from time to time issue further drawings and / or written instructions, 
details, directions and explanations, which are hereafter collectively referred to as” Employer’s 
Instructions” regarding: 

(a) The variation or modification of the design, quality or quantity of works or the addition or omission 
or substitution of any work. 

(b) Any discrepancy in the Drawings or between the Schedule of Quantities and / or Drawings and / 
or Specifications. 

(c) The removal from the site of any materials brought thereon by the Contractor and the substitution 
of any other material therefor. 

(d) The removal and / or re-execution of any works executed by the Contractor. 

(e) The dismissal from the works of any persons employed thereupon. 

(f) The opening up for inspection of any work covered up. 

(g) The amending and making good of any defects under section IV- clause 29.0 hereof. 

The Contractor shall forthwith comply with and duly execute any work comprised in such Employer’s 
instructions, provided, always that verbal instructions, directions and explanations given to the 
Contractor or his representatives upon the works by the Employer shall, if involving a variation, be 
confirmed in writing by the Contractor within seven days, and if not dissented from in writing within a 
further seven days by the Employer, such shall be deemed to be Employer’s instructions within the 
scope of the Contract. 

Contractor ’s Duties 

3.0 Contractor’s duties include the following: 

a) Provide and pay for labour, materials and equipment, tools, construction equipment and machinery 
and other facilities and services necessary for the proper execution and completion of the specified 
works. 

b) Secure and pay for required permits, statutory workman’s compensation insurance, fees and 
licenses necessary for proper execution and completion of required work. 
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c) Give required notices. 

d) Promptly submit written notice to the Consultant of observed variance of this Specification from 
legal requirements. 

e) Enforce strict discipline and good order among employees. Do not employ persons unskilled in 
assigned task. 

Variations to be approved by Employer 

4.0 The Contractor shall submit a statement of variations giving a quantity and rates duly supported 
by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer shall 
form a supplementary tender. The Employer shall not be liable for payment of such variations until 
these statements are sanctioned by him. 

Drawings, Schedule of Quantities & Agreement 

5.0 The Contract shall be executed in triplicate and the Contractor shall be entitled to one executed 
copy for his use. The contractor shall prepare the line diagram, system configuration drawing and 
other necessary drawings and documents, if any, for carrying out the work. Before the issue of the 
final certificate to the Contractor, he shall forthwith return to the Employer, all Drawings and 
Specifications to the Bank. 

Work sequence 

6.0 The successful Contractor shall include all costs in the tender to complete the works in the time 
schedule as given by him in the work schedule table. By submitting a tender, the Contractor agrees 
that they have reviewed the project specifications and drawings, toured the jobsite, and will complete 
all work in accordance with the overall time frame as per the approved schedule. The schedule time 
frame starts after a notice to proceed or contract is received from the Employer. The Contractor shall 
provide a detailed schedule, in accordance with the time frame approved as per the work task 
schedule, prior to award of the project. 

Contractor's use of premises  

7.0 The site of the work is an occupied building. Contractor's use of premises shall be subject to 
following: 

a) Do not unreasonably encumber the site with materials or equipment. Staging area shall be located 
as directed by the Client. 

b) Assume full responsibility for protection and safekeeping of tools and products stored on or off 
premises. 

Contractor to provide everything necessary at his cost 

8.0 The Contractor shall provide at his cost, everything necessary for the proper execution of the 
works according to the intent and meaning of the Drawings, Schedule of Quantities and Specifications 
taken together whether the same may or may not be particularly shown or described therein provided 
that the same can reasonably be inferred therefrom, and if the Contractor finds any discrepancy in 
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the Drawings or between the Drawings, Schedule of Quantities and Specifications, he shall 
immediately and in writing refer same to the Employer who shall decide which is to be followed. The 
Contractor shall provide all works under this specification in full accordance with Health and Safety 
Regulations. 

No disruption to normal office functions 

9.0 This project is a UPS system replacement work in an existing building. It is essential that the 
Contractor gives special attention and priority to all matters concerning safety, protection from dust 
and loose materials, reduction of noise levels, protection from water and air infiltration into building, 
and maintenance of neat and orderly conditions in and around work areas inside and outside of 
building. Packaging, scrap materials and demolition debris shall be promptly removed from the 
building and site on a daily basis. 

10.0 If the contract includes works, which will be disruptive during normal business operations, or 
would be dangerous to building occupants, said works shall be performed during hours as the Client 
dictates. Examples of such work include, without limitation, saw cutting of concrete, jack hammering, 
welding, metal cutting, pouring concrete, erecting steel or hoisting equipment over occupied portions 
of the building or performing tests. The Contractor shall perform such work during Client dictated 
hours and shall include all costs in its tender. 

11.0 The Contractor shall keep noise levels below 75dB during normal building hours. When it is 
necessary to produce noise above this level, the Contractor shall advise the Client of such needs and 
times will be scheduled as directed. The Contractor shall anticipate any excessive noise generating 
procedures and include an allowance for it in the tender. 

Authorities, Notices and Patents 

14.0 The Contractor shall conform to the provisions of any Act of the Legislature relating to the works, 
and to the regulations and bye-laws of any authority, and of electric supply and other companies and 
/ or authorities with whose systems, the installation is proposed to be connected and shall, before 
making any variations from the Drawings or Specifications that may be necessitated by so conforming, 
give to the Employer, written notice, specifying the variation proposed to be made and the reason for 
making it and apply for instructions thereon. In case the Contractor shall not receive such instructions 
within ten days, he shall proceed with the work conforming to the provisions, regulations or bye-laws, 
in question, and any variation so necessitated shall be dealt with under section IV- clause 22.0 thereof. 

14.1 The Contractor shall bring to the attention of the Employer, all notices required by the said Acts, 
regulations or bye-laws to be given to any authority and pay to such authority, or to any public office, 
all fees that may be properly chargeable in respect of the works and lodge the receipts with the 
Employer. 

14.2 The Contractor shall indemnify the Employer against all claims in respect of rights, and shall 
defend all actions arising from claims, and shall himself pay all royalties, license fees, damages, cost 
and charges of all and every sort that may be legally incurred in respect thereof. 

Setting out of works 
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15.0 The Contractor shall set out the works and shall be reasonable for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 
thereof. If at any time any error in this respect shall appear during the progress of the works within a 
period of one year from the completion of the works, the Contractor shall, if so required, at his own 
expense, rectify such error to the satisfaction of the Employer. 

 

Materials and workmanship to conform the descriptions 

16.0 All materials and workmanship shall so far as procurable be of the respective kinds described in 
the Schedule of Quantities and / or Specifications and in accordance with the Employer’s instructions, 
and the Contractor shall upon the request of the Employer furnish him with all invoices, accounts 
receipts and other vouchers to prove that the materials comply therewith. The Contractor shall at his 
own cost arrange for and / or carry out any test of any materials which the Employer may require. 

Contractor’s superintendence and representative on the works  

17.0 The Contractor shall give all necessary personal superintendence during the execution of the 
works, and as long thereafter as the Employer may consider necessary until the expiration of the 
“Defects Liability Period” stated in the section V- “Appendix Hereinbefore Referred To”. The 
Contractor shall also during the whole time the works are in progress, employ a competent 
representative who shall be constantly in attendance at the works while the men are at work. Any 
directions, explanations, instructions or notices given by the Employer to such representative shall be 
held to be given to the Contractor. 

Dismissal of Workmen  

18.0 The Contractor shall on the request of the Employer, immediately dismiss from the works, any 
person employed thereon by him who may, in the opinion of the Employer, be incompetent or 
misconduct himself and such persons shall not be again employed on the works, without the 
permission of the Employer.  

Access to Works  

19.0 The Employer and their respective representatives shall at all reasonable times have free access 
to the works and / or the workshops, factories or other places where materials are lying or from which 
they are being obtained and the Contractor shall give every facility to the Employer and their 
representatives necessary for inspection and examination and test of the materials and workmanship. 
No person not authorized by the Employer except the representatives of public authorities shall be 
allowed on the works at any time. 

Assistant Manager (Tech.) / Manager (Tech.) 

20.0 The term “Assistant Manager (Tech.) / Manager (Tech.)” shall mean the person appointed and 
paid by the Employer to inspect the works, the Contractor shall afford the Assistant Manager / 
Manager, every facility and assistance for inspecting the works and materials and for checking and 
measuring time and materials. The Assistant Manager (Tech.) / Manager (Tech.) shall have power to 
set out works or to revoke, alter, enlarge or relax any requirements of the Contract or to sanction any 
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work, additions, alterations, deviations or omissions or any extra work whatever, except in so far as 
such authority may be specially conferred by a written order with the prior concurrence in writing of 
the Employer. 

The Assistant Manager (Tech.) / Manager (Tech.) or any representative of the Employer shall have 
power to give notice to the Contractor or to his representative of non-approval of any work or materials 
and such work shall be suspended or the use of such materials shall be discontinued by the Assistant 
Manager / Manager (Tech.) but such examination shall not in any way exonerate the Contractor from 
the obligation to remedy any defects which may be found to exist at any stage of the works or after 
the same is completed. 

Assignments and Sub-letting 

21.0 The whole of the works included in the Contract shall be executed by the Contractor and the 
Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part share 
thereof or any interest therein without the prior written consent of the Employer, and no undertaking 
shall relieve the Contractor from the full and entire responsibility of the Contract or from active 
superintendence of the works during their progress. 

22.0 No alteration, omission or variation shall vitiate this Contract but in case the Employer thinks 
proper at any time during the progress of the works to make any alterations in or additions to or 
omissions from the works or any alteration in the kind or quality of the materials to be used therein 
and shall give notice thereof in writing under his hand to the Contractor, the Contractor shall alter, add 
to or omit from, as the case may be, in accordance with such notice but the Contractor shall not do 
any work extra to or make any alterations or additions to or omissions from the works or any deviation 
from any of the provisions of the Contract, Stipulation, Specifications or Contract Drawings without 
the previous consent in writing of the Employer and the value of such extras, alterations, additions or 
omissions shall in all cases be determined with the prior approval in writing of the Employer in 
accordance with the provisions of section IV- clause 26.0 hereof, and the same shall be added to or 
deducted from the Contract Amount, as the case may be, accordingly.  

Schedule of Quantities 

23.0 The Schedule of Quantities, unless otherwise stated, shall be deemed to have been prepared in 
accordance with the Standard Method of Measurement. Any error in description or in quantity or in 
omission of items from the Schedule of Quantities shall not vitiate this contract but shall be rectified 
and the value thereof as ascertained under section IV- clause 26.0 hereof, shall be added to, or 
deducted from, the Contract Amount (as the case may be) provided that no rectification of errors, if 
any, shall be allowed in the Contractor’s Schedule of Rates.  

Sufficiency of Schedule of Quantities 

24.0 The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and 
/ or the Schedule of Rates and Prices which rates and prices shall cover all his obligations under the 
Contract, and all matters and things necessary for the proper completion of the works. 

Measurement of Works 
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25.0 The Assistant Manager (Tech.) / Manager (Tech.) may from time to time intimate to the 
Contractor and the Employer that he requires the works to be measured, and the Contractor shall 
forthwith attend or send a qualified Agent to assist the Assistant Manager (Tech.) / Manager (Tech.) 
in taking such measurements and calculations and to furnish all particulars or to give all assistance 
required by any of them. Should the Contractor not attend or neglect or omit to send such Agent, then 
the measurement taken by the Assistant Manager (Tech.) / Manager (Tech.) shall be taken to be 
correct measurements of the works. Such measurements shall be taken in accordance with the Mode 
of Measurement detailed in the Specifications. The Contractor or his Agent may at the time of 
measurement take such notes and measurements as he may require. All authorized extra works, 
omissions and all variations made with the prior approval in writing of the Employer shall be included 
in such measurements. 

Prices for extra etc. ascertainment of  

26.0 The Contractor may, when authorized by Employer, add to, omit from, or vary the works shown 
upon the drawings, or described in the Specification, or included in the Schedule of Quantities, but 
the Contractor shall make no addition, omission or variation without such authorization or direction. A 
verbal authority or direction by the Employer shall, if confirmed by him in writing within seven days, 
be deemed to have been given in writing. No claim for any extra shall be allowed unless it shall have 
been executed under provisions of section IV- clause 5.0 hereof with the concurrence of the Employer 
as herein mentioned. Any such extra is herein referred to as authorized extra and shall be made in 
accordance with the following provisions. 

(a) 
(i) 

The net rates or prices in the original tender shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar 
conditions as the work priced therein. 

(ii) Rates for all items, wherever possible, should be derived out of the rates given in the 
Priced Schedule of Quantities. 

(b) 
The net prices of the original tender shall determine the value of the items omitted, provided 
if omissions vary the conditions under which any remaining items of works are carried out, 
the prices for the same shall be valued under sub-clause (c) hereof. 

(c) 

Where the extra works are not of similar character and / or executed under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items 
of works are carried out or if the amount of any omission or additions relative to the amount 
of the whole of the Contract works or to any part thereof shall be such that in the opinion of 
the Employer the net rate or price contained in the Priced Schedule of Quantities or tender 
or for any item of the works involves loss or expense beyond that reasonably contemplated 
by the Contractor or is by reason of such omission or addition rendered unreasonable or 
inapplicable, the Employer shall fix such other rate or price as in the circumstances he shall 
think reasonable and proper. 

(d) 

Where extra work cannot be properly measured or valued, the Contractor shall be allowed 
day work prices at the net rates in accordance with the local day work rates and wages for 
the district, provided that in either case vouchers specifying the daily time and materials 
employed, be delivered for verification to the  Employer at or before the end of the week 
following that in which the work has been executed. 
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The measurement and valuation in respect of the Contract shall be completed within the “Period of 
Final Measurement” stated in the section V- “Appendix Hereinbefore Referred To”, or if not stated, 
then defined in section IV- clause 25.0 hereof. 

Unfixed materials when considered to be the property of the Employer 

27.0 Where in any Certificate (of which the Contractor has received payment) the Employer has 
included the value of any unfixed materials intended for and / or placed on or adjacent to the works, 
such materials shall become the property of the Employer and they shall not be removed except for 
use upon the works, without the written authority of the Employer. The Contractor shall be liable for 
any loss of or damage to such materials. 

Removal of improper work 

28.0 The Employer shall, during the progress of the works, have power to order in writing from time 
to time the removal from the works within such reasonable time or times, as may be specified in the 
order, of any materials which in the opinion of the Employer are not in accordance with the 
Specifications or the instructions of the Employer, the substitution of proper materials, and the removal 
and proper re-execution of any work executed with materials or workmanship not in accordance with 
the Drawings and Specifications or instruction, and the Contractor shall forthwith carry out such order 
at his own cost. In case of default on the part of the Contractor to carry out such order, the Employer 
shall have the power to employ and pay the other persons to carry out the same, and all expenses 
consequent thereon, or incidental thereto shall be borne by the Contractor, or may be deducted by 
the Employer from any payment due, or that may become due, to the Contractor. 

Defects after virtual completion  

29.0 Any defect, shrinkage, settlement or other faults which may appear within the “Defects Liability 
Period” stated in the section V- “Appendix Hereinbefore Referred To”, if none stated, then within 12 
months after the virtual completion of the works, arising in the opinion of the Employer from materials 
or workmanship not in accordance with the contract, shall upon the directions in writing of the 
Employer, and within such reasonable time as shall be specified therein, be amended and made good 
by the Contractor, at his own cost and in case of default, the Employer may employ and pay other 
persons to amend and make good such defects, other faults, and all damages, loss and expenses 
consequent thereon or incidental thereto shall be made good and borne by the Contractor and such 
damage, loss and expenses shall be recoverable from him by the Employer or may be deducted by 
the Employer from any payment due or that may become due to the Contractor, or the Employer may 
in lieu of such amending and making good by the Contractor deduct from any payment due to the 
Contractor a sum to be determined by the Employer equivalent to the cost of amending such work 
and in the event of the amount retained under section II- clause 12.0 hereof being insufficient, recover 
the balance from the Contractor, together with any expenses the Employer may have incurred in 
connection therewith. Should any defective work have been done or material supplied by any Sub-
Contractor employed on the works who has been nominated or approved by the Employer as provided 
in section IV- clauses 21.0 and 22.0, the Contractor shall be liable to make good in the same manner 
as if such work or material had been done or supplied by the Contractor and been subject to the 
provisions of this clause and section IV- clause 2.0 hereof. The Contractor shall remain liable under 
the provision of this Clause, notwithstanding the signing of any certificate or the passing of any 
accounts, by the Employer. 
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Certificate of Virtual Completion and Defects Liability Period  

30.0 The works shall not be considered as completed until the Employer has certified in writing that 
they have been virtually completed. The Defects Liability Period shall commence from the date of 
such Certificate. 

Nominated Sub-Contractor 

31.0 All Specialists, Merchants, Tradesman and others executing any work of supplying and fixing 
any goods, for which prime cost prices or provisional sums are included in the Schedule of Quantities 
and / or Specifications, who may be nominated or selected by the Employer are hereby declared to 
be Sub-Contractors employed by the Contractor and are herein referred to as nominated Sub-
Contractors. 

No nominated Sub-Contractors shall be employed on or in connection with the works against whom 
the Contractor shall make reasonable objection or (save where the Employer and Contractor shall 
otherwise agree) who will not enter into Contract providing; 

a) That the nominated Sub-Contractors shall indemnify the Contractor against the obligation in respect 
of the Sub-Contractor as the Contractor is under in respect of this Contract. 

b) That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect of any 
negligence by the Sub-Contractor, his servants or agents or any misuse by him or them of any 
scaffolding or other plant, the property of the Contractor or under any Workmen’s Compensation Act 
in force. 

c) Payment shall be made to the nominated Sub-Contractor within fourteen days provided that all 
nominated Sub-Contractor’s accounts included in previous Certificates have been duly discharged, 
in default whereof, the Employer may pay the same and deduct the amount thereof from any sums 
due to the Contractor. The exercise of this power shall not create privity of contract as between 
Employer and Sub-Contractor. 

Other persons employed by Employer 

32.0 The Employer reserves the right to use the premises and any portions of the site for the execution 
of any work not included in this Contract, which it may desire to have carried out by other persons, 
and the Contractor shall allow all reasonable facilities for the execution of such work but shall not be 
required to provide any plant or materials for the execution of such work. Such work shall be carried 
out in such manner as not to impede the progress of the works included in the Contract and the 
Contractor shall not be responsible for any damage or delay which may happen to or occasioned by 
such work. 

33.0 Insurance in respect of damage to person and property 

33.1 The Contractor shall be reasonable for all injury to persons, animals or things, and for all 
structural and decorative damage to property which may arise from the operation or neglect of himself 
or of any nominated Sub-Contractor or any employee or either, whether such injury or damage arises 
from carelessness, accident or any other cause whatever, in any way connected with the carrying out 
of this Contract. This liability under this clause shall be held to include inter alia, any damage to 
buildings, whether immediately adjacent or otherwise, and any damage to roads, streets, footpaths, 
bridges or ways as well as all damage caused to the buildings and other structures and works forming 
the subject matter of this Contract. The contractor shall also be responsible for any damage caused 
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to the buildings and other structures and works forming the subject matter of this Contract by frost, 
rain, wind or other inclemency of weather. The Contractor shall indemnify and keep indemnified the 
Employer and hold him harmless in respect of all and any loss and expenses arising from any such 
injury or damage to persons or property as aforesaid and also against any claim made in respect of 
injury or damage, whether under any Statute or otherwise and also in respect of any award of 
compensation or damages consequent upon such claim. The contractor shall, at his own expense, 
effect and maintain till issue of the completion certificate under this contract, with an 
insurance company approved by the Employer, an All Risks Policy for insurance for an amount 
equal to the amount of the contract including losses and damages due to fire, earthquake risk 
and damages during storage, erection, testing and commissioning, in the joint names of the 
Employer and the contractor (the name of the former being placed first in the policy) against 
all risks as per the standard all risk policy for contractors and deposit such policy or policies 
with the employer before commencing the works. 

33.2 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to do 
delivery of the whole of the Contract works complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damage to the property of third parties. The Contractor shall 
also indemnify and keep indemnified the Employer against all claims which may be made against the 
Employer by any person/ member of the public or other third party in respect of anything which may 
arise in respect of the works or in consequence thereof and shall at his own expense arrange to 
effect and maintain, until the completion of the Contract, with an Insurance company approved 
by the employer a policy of Insurance in the joint names of the Employer and the Contractor 
(the name of the former being placed first in the policy) against such risks and deposit such 
Policy or Policies with the Employer before commencement of the work. The minimum limit of 
coverage under the policy shall be as defined elsewhere under General instructions to the tenderer. 

33.3 The Contractor shall also similarly indemnify the Employer against all claims which may be made 
upon the Employer whether under the Workmen Compensation Act or any other statute in force 
during the currency of this contract and also during CAMC period or at Common Law in respect of 
any employee of the Contractor or any Sub-Contractor and shall at his own expenses effect and 
maintain, until the completion of the Contract, with an Insurance company approved by the 
employer a policy of Insurance in the joint names of the Employer and the Contractor (the 
name of the former being placed first in the policy) against such risks and deposit such Policy 
or Policies with the Employer from time to time during the currency of the Contract.  

33.4 In default of the contractor ensuring as provided above, the employer may so ensure and may 
deduct the premiums paid from any money due or which may become due to the contractor. The 
Contractor shall be responsible for any liability which may be excluded from the Insurance Policies 
above referred to and also for all other damages to any person, animal or property arising out of and 
incidental to the negligent or defective carrying out of this Contract, whatever may be the reasons due 
to which the damage shall have been caused. He shall also indemnify and keep indemnified the 
Employer in respect of all and any costs, charges or expenses arising out of any claim or proceedings 
relating to the works and also in respect of any award of compensation or damages, arising therefrom.  

33.5 Without prejudice to the other rights of the employer against contractor in respect of such default, 
the Employer shall be entitled to deduct from any sums payable to the Contractor the amount of any 
damage, compensation, costs, charges and other expenses paid by the employer and which are 
payable by the contractor under this clause. The contractor shall upon settlement by the insurer of 
any claim made against the insurer pursuant to a policy taken under this clause proceed with due 
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diligence to rebuild or repair the works destroyed or damaged. In this event all the money received 
from the insurer in respect of such damage shall be paid to the contractor and the contractor shall not 
be entitled to any further payments in respect of the expenditure incurred for rebuilding or repairing 
of the materials or goods destroyed or damaged. 

33.6 The contractor, in case of re-building or reinstatement after damage shall be entitled to such 
extension of time for completion as the Employer may deem fit, but shall, however, not be entitled to 
reimbursement by the employer of any shortfall or deficiency in the amount finally paid by the insurer 
in settlement of any claim arising as set out herein. 

33.7 Without prejudice to his liability under this clause, the contractor shall also cause all nominated 
sub-contractors to effect, for their respective portions of works similar policies of insurance in 
accordance with the provisions of this clause and shall produce or cause to produce to the employer 
such policies. The contractor shall not permit a nominated sub-contractor to commence work at site 
unless said insurance policies are submitted. In the event of failure, of the sub-contractor to take out 
such policy or policies of insurance before commencing the works at site, the contractor shall be 
responsible for any claim or damage attributable to the said sub-contractor. 

Date of Commencement and Completion 

34.0 The Contractor shall be allowed admittance to the site on the “Date of Commencement” stated 
in the section V- “Appendix Hereinbefore Referred To” or such later date as may be specified by the 
Employer and he shall thereupon and forthwith being the works and shall regularly proceed with and 
complete the same (except such painting or other decorative work as the Employer may desire to 
delay) on or before the “Date of Completion” stated in the section V- “Appendix Hereinbefore Referred 
To”, subject nevertheless to the provisions for extension of time hereinafter contained. 

Damages for Non-completion 

35.0 If the Contractor fails to complete the works by the date stated in the section V- “Appendix 
Hereinbefore Referred To”, or within any extended time under section IV- clause 36.0 hereof and the 
Employer certifies in writing that in his opinion the same ought reasonably to have been completed, 
the Contractor shall pay the Employer the sum named in the section V- “Appendix Hereinbefore 
Referred To” as “Liquidated Damages” for the period during which the said works shall so remain 
incomplete. 

Delay and Extension of Time 

36.0 If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason of 
any exceptionally inclement weather or (c) by reason of proceedings taken or threatened by or dispute 
with adjoining or neighbouring owners or public authorities arising otherwise than through the 
Contractor’s own default or (d) by the works or delays of other Contractors or Tradesmen engaged or 
nominated by the Employer and not referred to in the Schedule of Quantities, and / or Specification 
or (e) by reason of Employer’s instructions as per section IV- clause 2.0 hereof or (f) by reason of civil 
commotion, local combination of workmen or strike or lock-out affecting any of the building trades or 
(g) in consequence of the Contractor not having received in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing or (h) from other causes which the 
Employer may certify as beyond the control of Contractor or (i) in the event the value of the work 
exceeds the value of the Priced Schedule of Quantities owing to variation, make a fair and reasonable 
extension of time for completion of the Contract works, in case of such strike or lock-out the Contractor 
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shall nevertheless constantly use his endeavours to prevent delay and shall do all that may 
reasonably be required to the satisfaction of the Employer to proceed with work. 

Failure by Contractor to comply with Employer’s instructions 

37.0 If the Contractor after receipt of written notice from the Employer requiring compliance within ten 
days fails to comply with such further drawings and the Employer may employ and pay other persons 
to execute any such work whatsoever that may be necessary to give effect thereto, and all costs 
incurred in connection therewith shall be recoverable from the Contractor by the Employer or may be 
deducted by him from any moneys due to the Contractor. 

Termination of Contract by the Employer 

38.0 If the Contractor being an individual or a firm commits any “act of insolvency”, or shall be 
adjudged an insolvent or being an Incorporated Company shall have an order for compulsory winding 
up made against it or pass an effective resolution for winding up voluntarily or subject to the 
supervision of the Court and the Official Assignee of the Liquidator, in such acts of insolvency or 
winding up, as the case may be, shall be unable, within seven days after notice to him requiring him 
to do so, to show the reasonable satisfaction of the Employer that he is able to carry out and fulfil the 
Contract and to give security therefor, if so required by the Employer, 

Or if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution or 
other process of Court attaching property to be issued against the Contractor, 

Or shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors 
of the Contractor, 

Or shall assign or sublet this Contract without the consent in writing of the Employer first had obtained, 

Or shall charge or encumber this Contract or any payments due or which may become due to the 
Contractor hereunder, 

Or if the Employer determine that the Contractor; 

(i) has abandoned the Contract, or 
(ii) has failed to commence the works, or has without any lawful excuse under those Conditions 

suspended the progress of the works for 14 days after receiving from the Employer notice to 
proceed, or 

(iii) has failed to proceed with the works with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 

(iv) has failed to remove materials from the site or to pull down, and replace work for seven days 
after receiving written notice that the said materials or work were condemned and rejected by 
the Employer under these Conditions or 

(v) has neglected or failed persistently to observe and perform all or any of the acts, matters or 
things by this Contract to be observed and performed by the Contractor for seven days after 
written notice shall have been given to the Contractor requiring the Contractor to observe or 
perform the same. 

Then and in any of the said cases, the Employer may notwithstanding any previous waiver, after 
giving seven days’ notice in writing to the Contractor, determine the Contract and liabilities of the 
Contractor, the whole of which shall continue in force fully as if the Contract had not been so 
determined, and as if the works subsequently executed had been executed by or on behalf of the 
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Contractor and further, the Employer by his agents or servants may enter upon and take possession 
of the works and all plant, tools, scaffoldings, machinery and materials lying upon the premises or the 
adjoining lands or roads, and use the same as his own property or may employ the same by means 
of his servants and workmen in carrying on and completing the works or by employing any other 
Contractor or other person or persons to complete the works, and the Contractor or other person or 
persons employed for completing and finishing or using the materials and plant for the works. When 
the works shall be completed or as soon thereafter as convenient, the Employer shall give a notice in 
writing to the Contractor to remove his surplus materials and plant, and should the Contractor fail to 
do so within a period of twenty days after receipt thereof by him, the Employer may sell the same by 
public auction, and give credit to the Contractor for the net amount realized. The Employer shall 
thereafter ascertain in writing under his hand what (if anything) shall be due or payable to, or by the 
Employer, for the value of the said plant and materials so taken possession of by the Employer and 
the expense or loss which the Employer shall have been put to in procuring the works to be completed, 
and the amount, if any, owing to the Contractor and the amount which shall thereupon be paid by the 
Employer to the Contractor or by the Contractor to the Employer, as the case may be, and the decision 
of the Employer shall be final and conclusive between the parties. 

Termination of Contract by Contractor 

39.0 If payment of the amount payable by the Employer shall be in arrears and unpaid for thirty days 
after notice in writing requiring payment of the amount as aforesaid shall have been given by the 
Contractor to the Employer or if the Employer shall repudiate the Contract, or if the works be stopped 
for three months under the order of the Employer or by any injunction or other order of any Court of 
Law, then and in any of the said cases, the Contractor shall be at liberty to determine the Contract by 
notice in writing to the Employer and he shall be entitled to recover from the Employer, payment for 
all works executed and for any loss he may sustain upon any plant or materials supplied or purchased 
or prepared for the purpose of the Contract. 

In arriving at the amount of such payment, the net rates contained in the Contractor’s original Tender 
shall be followed, or where the same may not apply, valuation shall be made in accordance with 
section IV- clause 26.0 hereof. 

Certificates and Payments 

40.0 The Contractor shall be paid by the Employer from time to time by instalments under Interim 
Certificate to the Contractor on account of the works executed, work to the approximate value named 
in the section V- “Appendix Hereinbefore Referred To” as “Value of work for Interim Certificates” (or 
less at the reasonable discretion of the Employer) has been executed in accordance with this 
Contract, after which time the instalments shall be up to the full value of work, subsequently so 
executed and fixed in the building. The Employer may, at his discretion, include in the Interim 
Certificate such amount as he may consider proper on account of materials delivered upon the site 
by the Contractor for use in the works. And when the works have been virtually completed and the 
Employer shall have certified in writing that they have been completed, the Contractor shall be entitled 
to the payment of the Final Balance in accordance with the Final certificate to be issued in writing by 
the Employer at the expiration of the period referred to as the “Defects Liability Period” in the section 
V- “Appendix Hereinbefore Referred To”, from the Date of Virtual Completion or as soon after the 
expiration of such period as the works shall have been finally completed and defects made good 
according to the true intent and meaning hereof, whichever shall last happen, provided always that 
the issue by the Employer of any certificate during the progress of the works at or after their completion 
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shall not relieve the Contractor from his liability under section IV- clauses 2.0 and 29.0 nor relieve the 
Contractor of his inability in cases of fraud, dishonesty or fraudulent concealment relating to the works 
or materials or to any matter dealt within the Certificate, and in case of all defects and insufficiencies 
in the works or materials, which a reasonable examination would not have disclosed. No Certificate 
shall of itself be conclusive evidence that any works or materials, to which it relates, are in accordance 
with the Contract neither will the Contractor have a claim for any amounts which the Employer might 
have certified in any interim bill and paid by the Employer and which might subsequently be 
discovered as not payable and in this respect the Employer’s decision shall be final and binding. 

40.1 The Employer shall have power to withhold any Certificate if the works or any parts thereof are 
not being carried out to his satisfaction. 

40.2 The Employer may by any Certificate make any correction in any previous certificate which shall 
have been issued by him. 

40.3 No certificate or payment shall be issued if the Contractor fails to insure the works and keep 
them insured till the issue of the Virtual Completion Certificate. 

40.4 Payments shall be made within the period named in the section V- “Appendix Hereinbefore 
Referred To” as “Period for Honouring Certificates” after such Certificates have been delivered to the 
Employer. 

Delayed Payment 

41.0 Any amounts payable by the Employer to the Contractor if not paid within the “Period for 
honouring Certificates” named in the section V- “Appendix Hereinbefore Referred To”, carry interest 
at the rate named in the section V- “Appendix Hereinbefore Referred To”,  as the “Rate of interest for 
delayed payment” from the date upon which such sum ought to have been paid by the Employer until 
the payment. 

Matters to be finally determined by Employer 

42.0 The Employer decision, opinion, direction, Certificate (except for payment), with respect to all or 
any of the matter under section IV- clauses 2.0(a), 2.0(b), 4.0, 7.0, 12.0, 19.0, 28.0, 36.0 (a, b, c, d, 
e, f) hereof (which matters are herein referred to as the “exempted matters”) shall be final and 
conclusive and binding on the parties hereto and shall be without appeal. Any other decision, opinion, 
direction, Certificate or valuation of the Employer or any refusal of the Employer to give any of the 
same shall be subject to the right of arbitration and review under section IV- clause 43.0 hereof in the 
same way in all respects (including the provision as to opening the reference) as if it were a decision 
of the Employer. 

Settlement of dispute by arbitration 

43.0 In case of any dispute or difference arising out of or in connection with or in carrying out of the 
work (whether during the progress of the work or after completion and whether before or after the 
determination, abandonment or breach of contract) except as to any of the excepted matters provided 
hereunder the parties hereto, shall first endeavour to settle such disputes or differences amicably. If 
both the parties fail to reach such amicable settlement, all the disputes or differences shall be finally 
settled by arbitrators as provided herein. 

In case of failure of such amicable settlement by the parties, then either party may within 28 days of 
such a failure give a written notice to the other party requiring that all matters in dispute or difference 
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be arbitrated upon. Such written notice shall specify the matters which are in dispute or differences 
of which such written notice has been given and no other matter shall be referred to the arbitration of 
a single arbitrator to be appointed by both the parties or in case of disagreement as to the appointment 
of a single arbitrator, the appointment of two arbitrators (one to be appointed by each party) and an 
umpire to be appointed by the arbitrators. The provisions of Arbitration and Conciliation Act, 1996 or 
any statutory modification or re-enactment thereof and rules framed thereunder from time to time shall 
apply to such arbitrations. 

In the event of the Arbitrator or any one of the Arbitrators, as the case may be, dying, neglecting, 
refusing to act or resigning or being unable to act for any reason or the award being set-aside by the 
Court for any reason it shall be lawful for the parties to appoint another Arbitrator in the manner 
provided herein above. 

The venue of arbitration shall be Thiruvananthapuram, India. 

The Arbitrator or Arbitrators appointed under this Schedule shall hold the arbitration proceeding jointly 
and shall have the power to extend the time to make the award with the consent of the parties. 

Pending reference to arbitration and award thereon, the parties shall make all endeavour to complete 
the work in all respects as herein contracted and all disputes, if any, will finally be settled in the 
arbitration. 

Upon every or any such references to the arbitration, as provided herein the cost of and incidental to 
the reference and award respectively shall be, at the discretion of the Arbitrator or Arbitrators or the 
Umpire, as the case may be, who may determine the amount thereof. 

The Arbitrator, Arbitrators or Umpire, as the case may be, shall give reasoned award in respect of 
each item of dispute which shall be final and binding on both the parties. It is agreed that the 
Contractor shall not delay the carrying out of the work by reason of any such matter, question or 
dispute being referred to arbitration, but shall proceed with the work with all due diligence and shall, 
until the decision of the Arbitrators, as the case may be, is given, abide by the terms and conditions 
of the contract herein, as also instructions with regard to the actual carrying out of the work herein 
contracted and no award shall relieve the Contractor of his obligations to adhere strictly to the terms 
and conditions of the contract herein as also instructions with regard to the actual carrying out of the 
work. The Bank and the Contractor hereby also agree that arbitration under this schedule shall be a 
condition precedent to any right of action, under the Contract. 

In case during the arbitration proceedings, the parties mutually settle, compromise or compound their 
dispute or difference, the reference to arbitration and the appointment of the Arbitrator or Arbitrators, 
or Umpire, as the case may be, shall be deemed to have been revoked and the arbitration proceedings 
shall stand withdrawn or terminated with effect from the date on which the parties file a joint 
memorandum of settlement thereof with the Arbitrator or Arbitrators or the Umpire, as the case may 
be. 

For the purpose of this clause, the expression “exempted matters” shall mean and refer to all or any 
of the matters under Scope of work, Contract price, Delivery Schedule and Final Acceptance 
certificate. 

Right of technical scrutiny of final bill 

44.0 The Employer shall have a right to cause a technical examination of the works and the final bill 
of the Contractor including all supporting vouchers, abstracts etc. to be made at the time of payment 
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of the final bill. If as a result of this examination or otherwise, any sum is found to have been overpaid 
or over-certified, it shall be lawful for the Employer to recover the sum. 

Employer entitled to recover compensation paid to workmen 

45.0 If, for any reason, the Employer is obliged, by virtue of the provision of the Workmen’s 
Compensation Act, 1923, or any statutory modifications or re-enactment thereof to pay compensation 
to a workman employed by the Contractor in execution of the works, the Employer shall be entitled to 
recover from the Contractor the amount of compensation so paid, and without prejudice to rights of 
the Employer under the said Act. The Employer shall be at liberty to recover such amount or any part 
thereof by deducting it from the security deposit or from any sum due by the Employer to the 
Contractor under this Contract or otherwise. The Employer shall not be bound to contest any claim 
made against it under the said Act, except on the written request of the Contractor and upon his giving 
to the Employer full security to the satisfaction of the Employer for all costs for which the Employer 
might become liable in consequence of contesting such claim. 

Abandonment of Works 

46.0 At any time after acceptance of the tender, the Employer shall, for any reasons whatsoever, not 
require the whole or any part of the works to be carried out, the Employer shall give notice in writing 
to the Contractor who shall have no claim to any payment of compensation or otherwise whatsoever 
on account of any profit or advantage which he might have derived from the execution of the whole 
works. 

Return of surplus materials 

47.0 Notwithstanding anything contained to the contrary in any or all the Clauses of this Contract, 
where any material for the execution of the Contract is procured with the assistance of the Employer 
by purchases made under orders or permits or licenses issued by Government, the Contractor shall 
hold the said materials economically and solely for the purpose of the Contract and not dispose of 
them without the prior written permission of the Employer and return it to the Employer, if required by 
the Employer, at the price to be determined by the Employer having due regard to the condition of the 
materials, the price to be determined not to exceed the purchase price thereof inclusive of sales tax, 
octroi and other such levies paid by the Contractor in respect thereof. In the event of breach of the 
aforesaid condition, the Contractor shall, in addition to being liable to action for contravention of the 
terms of licenses or permits and / or criminal breach of trust, be liable to the Employer for all payments, 
advantages or profits resulting, or which in the usual courses would have resulted to him, by reason 
of such breach. 

Right of Employer to terminate Contract in the event of death of Contractor, if individual 

48.0 Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 
an individual, dies, the Employer shall have the option of terminating the Contract without incurring 
any liability for such termination. 

Accident Reports 

49.0 In the event of accidents of any kind, the Contractor shall furnish the Client with copies of all 
accident reports, the reports shall be sent without delay and at the same time that they are forwarded 
to any other parties. 

Non-disclosure Clause 
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50.0 The Contractor shall not disclose directly or indirectly any information, materials and details of 
the Bank's infrastructure/systems/equipment etc., which may come to the possession or knowledge 
of the Contractor during the course of discharging its contractual obligations in connection with this 
agreement, to any third party and shall at all times hold the same in strictest confidence. The 
Contractor shall treat the details of the contract as private and confidential, except to the extent 
necessary to carry out the obligations under it or to comply with applicable laws. The Contractor shall 
not publish, permit to be published, or disclose any particulars of the works in any trade or technical 
paper or elsewhere without the previous written consent of the Employer. The Contractor shall 
indemnify the Employer for any loss suffered by the Employer as a result of disclosure of any 
confidential information. Failure to observe the above shall be treated as breach of contract on the 
part of the Contractor and the Employer shall be entitled to claim damages and pursue legal remedies. 

Sexual Harassment of Women at Workplace 

51. 0 The contractor shall be solely responsible for full compliance with the provisions of “the Sexual 
Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 2013”. In case of 
any complaint of sexual harassment against its employee within the premises of the Bank, the 
complaint will be filed before the Internal Complaints Committee constituted by the contractor/Agency 
and the contractor. 

51.1 Any complaint of sexual harassment from any aggrieved employee of the Service Provider 
against any employee of the Bank or any employee of any other firm working in the Bank shall be 
taken cognizance of by the Regional Complaints Committee constituted by the Bank. 

51.2 The contractor shall be responsible for any monetary compensation that may need to be paid in 
case the incident involves the employees of the contractor, for instance any monetary relief to Bank’s 
employee or other firm’s employee, if sexual violence by the employee of the contractor is proved. 

51.3 The contractor shall be responsible for educating its employees about prevention of sexual 
harassment at work place and related issues. 

51.4 The contractor shall provide a complete and updated list of its employees who are deployed 
within the Bank’s premises. 

Marginal Notes 

50.0 The notes in the box and in the catch lines hereto and in the Annex’s hereto are meant only for 
convenience of reference and shall not in any way be taken into account in the interpretation of these 
presents and the Annex’s hereto. 

Special Conditions: Progress of Work 

51.0 Upon award, the Contractor shall reconfirm, in writing, the starting and completion schedule 
including equipment delivery dates based upon the information submitted on its tender form. 

52.0 The Contractor shall submit, in writing, monthly reports showing current equipment delivery dates 
and anticipated completion dates for individual units and groups of units. 
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Section V – Appendix Hereinbefore Referred To 

1. Defects Liability Period 

(i) For UPS System, 12 months from the date of 
Virtual Completion Certificate. 

(ii) For Battery Banks, 3 years from the date of 
Virtual Completion Certificate. 

2. Period of Final Measurement 45 days from the date of final commissioning 

3. Date of Commencement 10th day from the date of letter of award of work. 

4. Date of Completion Date of Virtual Completion Certificate  

5. Liquidated Damages at the rate of 
0.25% of the contract value per week, subject to a 
maximum of 10% of the contract value of the 
delayed period. 

6. Value of Works for Interim Certificates As per section II- para 22.0 of part-I. 

7. Period for Honouring interim Certificates 1 month . 

8. Rate of Interest for Delayed Payments 3% per annum. 
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Section VI – Technical Specifications, Testing and Schedule of Work 

1.0 General 

1.1 The system shall consist of System 1 (2 nos. true online UPS, each of 100KVA capacity and 
connected in (N+1) parallel redundant mode) and System 2 (2 nos. true online UPS, each of 20KVA 
capacity and connected in (N+1) parallel redundant mode). Each system is in separate locations. In 
case of additional power requirements in the future, the increase in power should be possible by 
successively adding more UPS units in parallel to these UPS units without affecting the general 
operation of the system. 

1.2 Each UPS shall be designed to operate in true online double conversion mode, and shall have 
galvanic isolation through an isolation transformer at UPS input (inbuilt only) to cover online 
as well as static bypass path of suitable capacity for meeting out UPS full load, losses of UPS, and 
fully drained battery charging load etc. 

1.3 Each UPS shall have a separate enclosure/cabinet. 

1.4 Each UPS shall have its own static switch, IGBT based rectifier/charger, and IGBT based 
inverter, based on Digital signal processing technology (DSP), and the battery bank. 

1.5 Static bypass module shall ensure the instantaneous transfer of load to the bypass AC source 
input. Manual maintenance bypass switch shall isolate the UPS for maintenance and transfer the load 
to the bypass AC source input. 

1.6 In case of malfunctioning of one of the UPS units, the defective UPS unit shall be isolated from 
the system automatically and the full load will be met by the other healthy UPS unit. 

1.7 In case of failure of both the UPS units due to internal faults the load shall be fed by the bypass 
mains automatically, provided the mains voltage and frequency are within acceptable limits. 

1.8 In case of excessive temporary overloads, the system shall be designed to switch over to the 
bypass mains provided the mains voltage and frequency are within acceptable limits. After the 
removal of the temporary overload, the system shall automatically switch back to UPS mode from 
bypass mode. 

1.9 Each UPS shall have a complete isolation facility using MCCBs / MCBs at the battery bank, input, 
and output, so that in the event of failure of one UPS, it can be repaired without switching off the other 
UPS, and thus continuous output from the healthy UPS to the load can be ensured. 

2.0 Site condition inspection 

2.1 Before beginning the installation of equipment, the Contractor shall examine existing UPS 
systems and UPS room areas and verify that no irregularities exist that may affect the 
execution of the works specified. If any irregularities are found, he should immediately bring 
that matter to the notice of the Employer in writing. 

2.2 The Contractor shall not proceed with the installation until the workplace conforms to the project 
requirements. 
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3.0 Product Delivery, Storage and Handling 

3.1 The material shall be delivered only in the Contractor’s original, unopened, protective packaging. 

3.2 The material shall be stored in its original protective packaging for preventing soiling, physical 
damage, or damage due to moisture ingression. 

3.3 The equipment and exposed finishes shall be carefully protected from damage and stains during 
transportation, erection, and construction. 

3.4 The contractor shall allocate available site storage areas efficiently and coordinate their usage 
with the Employer and other trades. 

3.5 The Contractor shall provide suitable temporary, weather-tight storage facilities as may be 
required, for materials that will be stored in the open. No material shall be stored on landings. 

4.0 Input and Output Power Supply Arrangement 

5.1 The Bank shall provide an incoming power supply switch / MCCB for each UPS unit and output 
load panel for taking UPS power. 

5.2 The rate quoted for the UPS System shall also include the following: 

a) Supply and connecting all UNINYVIN / PVC copper cables rated for full load of UPS as per 
standard, from the incoming switch / MCCB to both the UPS units and from each of the UPS 
outputs to the common paralleling output panel(Bank supplied). The cable shall be terminated 
properly with copper lugs as per standard and as required. This also includes UNINYVIN 
copper cable from UPS to battery racks. 

b) SITC of required capacity SMF Battery banks (FR Casing) with 30 minutes back up for each 
UPS at full load, connecting wires, battery rack of powder coated MS angle framework 
of adequate size and strength, to accommodate all the required no. of batteries for 
each UPS, Battery circuit breaker for each battery bank. 

6.0 Earthing 

6.1 The Bank shall provide the earth point in the UPS room. The rate quoted for the UPS System 
shall also include for supply and connecting the copper earth conductor of required capacity from the 
existing earth point to the various equipment of the UPS system such as UPS units, common 
paralleling output panel, battery rack, etc. 

7.0 Technical Specifications for each new unit of UPS 

All the bidders are advised to submit the technical specifications offered by them in a tabular form 
along with Part I of the tender document. The supporting datasheets of the equipment shall also be 
uploaded by the bidders. 

 Technology  
A Input  
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 Rectifier IGBT based PWM Rectifier  
1 Voltage  400V ± 15%, 3 phase and neutral  
2 Frequency 50Hz ± 6% 
3 Input Power Factor > 0.99 
4 Current Harmonics (THDi) ≤ 3% 

5 Rectifier DC Voltage Ripple at 
the battery bank  < 1% 

6 Rectifier capacity  
Rectifier should be able to charge the battery banks in 
fully discharged condition, and supply power in full load 
condition during normal operation  

   
B Output  
 Inverter IGBT based PWM Inverter  

1 Voltage  400V ± 1% 
2 Frequency 50Hz ± 1% 
3 Distribution 3 phase and neutral (4 wire system) 

4 Capacity of UPS modules  

1. System 1 (2 nos. true online UPS, each of 100KVA 
capacity) 

2. System 2 (2 nos. true online UPS, each of 20KVA 
capacity) 

5 Overload 
125% for 10 minutes. 
150% for 1 minute. 

6 Voltage Regulation  
 a. Static Regulation ±1% during steady state conditions. 

 b. Dynamic Regulation 
Not to exceed ±5% when load, equivalent to 100% of the 
total capacity, is cut in or cut out.  

7 Recovery Time Less than 20 milliseconds in all the above conditions. 
8 Output voltage Wave Form  Sinusoidal 

9 
Output voltage Distortion with 
100% linear load  < 1% 

10 
Voltage THD at 100% non-
linear load ≤ 3% 

11 Crest Factor 3:1 

12 Output / Load Power Factor 
0.9 lagging. 
The UPS and the battery bank should be designed based 
on this load power factor.  

13 No-load Losses, including that 
of isolation transformer ≤ 4% of rated capacity. 

14 

Minimum Overall Efficiency in  
true online double conversion 
mode (AC to AC, including 
isolation transformer and 
without battery bank)  

at 100% of rated capacity and 0.9 lag pf- 92%  
at 75% of rated capacity and 0.9 lag pf - 92%  
at 50% of rated capacity and 0.9 lag pf - 91% 
at 25% of rated capacity and 0.9 lag pf - 90%  

C Battery Back-up  
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1 Make of the batteries Panasonic / Exide / Amaron  

2 Type of the batteries SMF and Fire-retardant casing. 

3 Voltage of each battery bank As per design. 

4 Ah rating of each battery As per design. 

5 VAh of each battery bank 

1. As per design (including isolation transformer 
losses) with minimum 100000 VAh subject to 
meeting minimum backup requirement of 30 
minutes on full load as per Technical 
Specifications for 100 KVA UPS 

2. As per design (including isolation transformer 
losses) with minimum 20000 VAh subject to 
meeting minimum backup requirement of 30 
minutes on full load as per Technical 
Specifications for 20 KVA UPS 

 

6 Additional requirement of 
Batteries, if any.  

7 Aging Factor Shall be considered as Unity (1.00) 

8 Design Margin Shall be considered as Unity (1.00) 

 
9 Depth of Discharge Factor Shall be considered as Unity (1.00) 

10 Temp. Correction Factor (27 
deg. C) Shall be considered as Unity (1.00) 

8.0 Features to be provided 

a) Bypass switch for manual maintenance.  
b) Static bypass switch without interruption to output supply. 
c) Emergency trip to trip entire UPS (input to the UPS, batteries, output from the UPS, and 

bypass shall be disconnected with the help of breakers on activation of emergency trip). 
d) Output voltage adjustment for ±15V.  
e) Battery circuit breaker for each battery bank. 
f) Galvanic isolation for a neutral-isolation transformer of suitable capacity must be provided in 

the system internally on the input side. 
g) Reverse phase sequence protection for each UPS, which shall be capable of correcting the 

input phase sequence, and the UPS shall not go to battery mode under such conditions. 
h) Online temperature display. 
i) Online battery monitoring & battery alert. 

 
9.0 Alarm Indication / Trips 

a) Output frequency error. 
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b) Output voltage error. 
c) Load on mains. 
d) Load on batteries. 
e) Battery voltage low. 
f) Low input frequency. 
g) Equipment over temperature. 
h) Equipment overload. 
i) Ventilation fan failure. 
j) Battery output breaker open. 

10.0 LCD Display 

The associated LCD display shall be able to provide the following measurement options. 

10.1 Voltage 

• Input converter (phase 1-2-3 / neutral) 
• Input bypass (phase 1-2-3 / neutral) 
• UPS output (phase 1-2-3 / neutral) 
• Battery 

10.2 Current 

• UPS input (phase 1-2-3) 
• UPS output (phase 1-2-3) 
• Battery charging / discharging 

10.3 Frequency 

• UPS input 
• UPS output 

10.4 Battery 

Remaining back-up time available. 

10.5 Power 

• UPS active output (phase 1-2-3) 
• UPS reactive output (phase 1-2-3) 
• UPS %load (phase 1-2-3) 

11.0 Environmental conditions 

Ambient Temperature  - 0°C to 40°C 

Ambient Relative Humidity - 0% to 95% non-condensing 
Room Cooling   - natural / exhaust / air-conditioned 
Equipment Cooling - shall be done by means of adequate nos. of exhaust fans 

of suitable capacity. 
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12.0 Protection 

a) Fast acting semi-conductor fuses. 
b) Current limiting features. 
c) Suitable protection for DC filter capacitors.  
d) Protection for control circuits. 
e) Inverter tripping without fuse failure on output short circuit. 

13.0 Enclosure 

Cable entry shall be possible through top / bottom / sides of the enclosure. 

14.0 Noise level 

Not to exceed 70dBA, when be measured at 1 meter away from the body of UPS. 

15.0 Communication Features 

 The UPS shall have the following communication features; 

a) RS232 / RS485 serial port(s) 
b) LAN connectivity interface, SNMP port to monitor the UPS using LAN. 

16.0 Battery back-up 

16.1 The battery bank for each UPS System shall consist of required No. of 12V Valve Regulated 
Lead Acid (VRLA) batteries with fire retardant casing. Sealed Maintenance Free (SMF) batteries of 
required, with ampere hour (Ah) capacity to meet the specified backup requirement of 30 minutes at 
100% load condition. The warranty period for batteries should be 3 years from the date of virtual 
completion. Any defective battery is to be replaced with a similar rating and specification (FR Casing) 
within a period of 48 hours after lodging the complaint by the Bank over phone/mail/text. There will 
be a penalty of ₹ 500/- per day per battery if the defective battery is not rectified/replaced within a 
period of 48 hrs. after lodging the complaint by the Bank over phone/mail/text. 

16.2 The rack of the battery bank shall be made of MS angle framework of adequate size and strength, 
to accommodate all the required no. of batteries for each UPS and shall have suitable clearance for 
ventilation and maintenance of batteries. The rack shall be powder coated. The interconnection of the 
battery shall be with single core, PVC insulated, fire retardant copper cables of suitable size and 
capacity, with necessary terminal blocks, nuts, bolts, etc., and the cable shall be dressed for its entire 
length in a neat manner. The suitable capacity MCCB / MCB shall be mounted outside the rack to 
isolate the battery bank in case of emergency or during maintenance. 

16.3 Each of the 100 KVA UPS units shall have a separate battery bank (each bank having minimum 
100000 Vah capacity) with a backup of 30 minutes each for 100KVA at 0.9 lag pf, with required 
number of batteries, with adequate no. of battery inter-connection, jumper cables, terminal 
connectors, etc. 

16.4 Each of the 20 KVA UPS units shall have a separate battery bank (each bank having minimum 
20000 Vah capacity) with a backup of 30 minutes each for 20 KVA at 0.9 lag pf, with required 
number of batteries, with adequate no. of battery inter-connection, jumper cables, terminal 
connectors, etc. 
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16.5 To substantiate the selection of the number and size of batteries, the relevant detailed 
calculations shall be furnished along with the selection chart/graph. The end cell voltage after 
discharge of batteries shall not be less than 1.75V. 

17.0 Advanced Battery Management  

17.1 To prolong the battery life, the UPS shall be provided with temperature-compensated battery 
charging and protection against over-charging of the battery. Protection against deep discharge of 
batteries shall also be incorporated. 

17.2 The UPS shall have an arrangement for online battery testing periodically and alert 
messages/indications should be generated in case of any abnormality in the battery bank parameters. 

18.0 Remote Indication Panel  

18.1 The remote indication panel must indicate load on mains, load on battery, load on bypass, etc. 

18.2 Audio and visual alarms should be provided with a reset/acknowledgment facility when UPS 
switches over to battery/bypass mode. 

18.3 The wiring / necessary cabling will be done by the Bank. Only the SITC of the Remote 
Indication Panel is in the scope of the contractor.  

19.0 Testing of UPS system: (All tests are for 100 KVA& 20 KVA UPS) 

19.1 UPS system shall be tested in the manufacturer's factory to ascertain the compliance of offered 
specifications  

19.2 Before offering the UPS System to the Bank for testing, the firm shall carry out the various tests 
mentioned, in their factory and forward a copy of those test reports to the Bank along with an invitation 
for the Bank’s testing. All the testing facilities should be available at the time of testing of UPS by the 
Bank’s engineers. Satisfactory performance at this stage meeting the prescribed limits will be 
considered for acceptance of the UPS. UPS which falls short of prescribed specifications is liable to 
be rejected.  

19.3 Further, the UPS system shall be tested at the site by the Bank’s engineer(s) for proper 
functioning and performance. 

19.4 Details of instruments used for testing: 

Type Make Model Date of Calibration 

Power Analyzer    
Multi-meter    
Storage type CRO / 
DSO    

The following tests shall be performed; 

19.4 Input voltage variation test: To be carried out at rated load condition (at a resistive load of 
required kW). Vary the input voltage to the UPS and note the readings. The parameters recorded are 
input voltage, input current, DC Voltage, DC Current, output voltage, output current, output waveform 
distortion, and RMS ripple on the battery terminal. 
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Input Voltage Output Voltage Output Voltage 
Harmonics 

Ripple at Battery 
Terminal 

340V    

400V    

460V    

This test shall give the following results; 

a) Output voltage Range, output voltage should be 400V ± 1% over the entire range of input 
voltage (396V to 404V) 

b) Output voltage waveform distortion over the entire range at linear load. (For this test the 
battery is not connected at the battery terminal.) 

c) Ripples at the battery terminal. 

19.5 Measurement of input power factor, input current harmonic distortion and efficiency: For 
this test, the input voltage is kept nominal, i.e. 400V, and the rated load is connected to the output. 
The parameters measured are input power, input current, input voltage, input power factor, input 
current harmonic distortion, output power, output voltage, output frequency, output waveform 
distortion and DC Voltage and DC Current (for this test also battery is also not connected at the battery 
terminal). 

This test shall give the following results; 

a) Input power factor (should be better than 0.99) 
b) Input current harmonic distortion (THDi) 
c) Overall AC to AC efficiency at 100% load 

19.6 Output waveform distortion test on non-linear load (rectifier type load): This test is carried 
out by keeping the input voltage nominal. Then connect the non-linear load (rectifier load) and 
measure the output waveform distortion for output voltage & output current. 

This test shall give the output voltage waveform distortion on non-linear load, as result. 

19.6 Transient response test: The test is carried out by connecting rated resistive load. Keep input 
voltage nominal and connect digital storage oscilloscope/power analyser at UPS output. Apply 0 to 
100% step load of rated capacity, the output waveform condition at that point is to be measured. 
Measure the difference between the output waveform peak value before and after the application of 
load. Calculate the recovery time and percentage dip in output voltage. 

This test shall give UPS capability to cater to transient load conditions, as result. 

19.7 Unsurpassed Short Circuit handling capacity test: This test shall ensure that the UPS has a 
power to clear the branch circuit fuse of 20% rating without whole UPS getting tripped in the event of 
short circuit occurring at one of the branch circuits. Carefully connect the HRC fuse / MCB rated at 
20% of the UPS rating at the output of the UPS through MCCB. Short the UPS output through the 
HRC fuse / MCB and note the results. The fuse should blow or MCB should trip without tripping of 
UPS. 

19.8 Output dead circuit test: This test shall ensure UPS has capability to face dead short circuit 
conditions without creating any damage within itself. Keep input voltage nominal. Ensure UPS is 
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working in normal mode. Measure output voltage at UPS output. Carefully create a dead short circuit 
condition at UPS output through MCCB and switching it on. The UPS output will be shorted through 
link created by the said MCCB, directly. The UPS should trip due to its short circuit, without any 
damage to itself. Then switch the MCCB off, thereby removing short circuit at the UPS output. Reset 
the fault condition in UPS and the UPS should restart again giving normal output without any problem. 

19.9 Test for parallel redundant mode: Connect rated load at UPS output and check output current 
shared between two UPS units (current values should be having equal magnitudes). 

Current UPS-1 UPS-2 
R-phase   
Y-phase   
B-phase   

Check transfer of load from UPS-1 to UPS-2 in event of failure of any one of the UPS. It should not 
cause any break to the load, which can be observed on digital storage oscilloscope. Check the 
transfer of load to bypass when both the UPS fail or trip. The transfer and re-transfer of load should 
be smooth without any interruption to the load. 

19.10 Efficiency Test: Connect the rated 0.9 pf lag load and note down the Input kW and Output kW 
of the UPS by using 3 phase power analysers. Ensure that the isolation transformer is also connected. 
In case the firm provides only resistive load, current corresponding to rated load in kW at 0.9 pf lag ( 
at 100%, at 75%, at 50% & at 25%) should be passed through the UPS system by providing required 
amount of resistive load and efficiency may be computed. 

Load on UPS Input 
(kW) 

Output 
(kW) 

Tested 
Efficiency (%) 

Committed 
Efficiency (%) Observation 

100% load at 
0.9 pf lag      

75% load at 
0.9 pf lag      

50% load at 
0.9 pf lag      

25% load at 
0.9 pf lag      

Note: 

Example of efficiency computation with 100KVA UPS designed at 0.9 pf lag load, but tested with 
resistive load: 
KVA: 100, kW: 100 x 0.9 = 90kW. 
Full load current: (100x 1000) / (1.732 x 400) = 144.34 A at 100%, 108.25 A at 75%, 72.17 A at 50% 
and 36.08 A at 25%. Efficiencies may be computed by passing these currents and complied with 
Bank’s efficiency requirements. Similar for 20 KVA UPS also.  

19.11 Overload Test: 
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a) 125% Overload: Connect the 125% of the rated resistive load and observe. The UPS should 
continue to provide the output without any tripping etc. for 10 minutes. 

b) 150% Overload: Connect 150% of the rated resistive load and observe. The UPS should 
continue to provide the output without any tripping etc. for 1 minute. 

19.12 No Load Losses Test: Note the power input of the UPS when no load is connected at the 
output and without battery and compare with the specifications. 

19.13 Output Voltage Regulation (at 100% Load): 

• Output Voltage at No-load (Vnl): ______V 
• Output Voltage at 100% load.(Vfl): ______V 
• %Voltage Regulation: [ (Vnl - Vfl) / Vnl ] x 100= ______% 

19.14 Testing of input Frequency Range at no load: Vary the input frequency from 47Hz to 53Hz 
while keeping the batteries off and observe the output voltage frequency. It should be within 49.5Hz 
to 50.5Hz. 

19.15 RS232 / RS485 and SNMP Communication Port: Availability of the same to be checked and 
verified. 

19.16 Battery Backup Capacity Test: 

Details of battery Bank: 
• Number of Batteries:  ______ nos.  
• Ah of each Battery:  ______ Ah 
• Make of batteries:  ______ 
• Desired Back up time:  ______ minutes 
• Rated resistive load in kW: ______ kW 

a) Note down the initial charged voltage of each battery before start of battery discharge. 
b) Connect the rated resistive load on the UPS before start discharging the batteries and note 

down. 
c) Start discharging the batteries and note the reading at a gap of 3 minutes. 
d) The tripping voltage of the battery bank should be equal to (1.75 x 6 x no. of batteries) volts. 

Time 
(min.) 

Battery Bank 
Voltage (V) 

Connected Load 
(kW) 

Battery Discharge 
Current (A) Observation 

     
     

19.17 On Line Battery Testing: Availability of the same to be checked and verified. 

19.18 Auto Restart Test: The mains should be switched on after the batteries are completely drained 
to check the auto restart feature of the UPS. The UPS should come back in normal operation after 
the resumption of the power supply. 
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19.19 Protections: Note the details. 

19.20 Emergency trip: Test with the help of the emergency push button, confirm the tripping of 
battery circuit breaker, rectifier input and inverter output breaker and bypass section isolation as set 
out in the Technical specifications. 

19.21 AC input Failure Test: Switch off the input supply and the load shall be shifted to battery 
without any interruption (record the load transfer waveform). 

19.22 AC input Return Test: Switch on the input supply and the load shall be shifted to rectifier 
without any interruption (record the load transfer waveform). 

19.23 Phase Reversal Test: The Phase sequence of input may be altered and functioning of UPS 
on main supply may be ensured. 

19.24 Heat Run Test at Full Load: Each UPS to be tested on rated load at 0.9 pf lag for 4 hours. In 
case the testing is done with resistive load for the rated kW, the firm shall provide the manufacturer’s 
test certificate to establish the temperature rise under 0.9 lag load conditions for the rated kW, in 
addition to a heat run test conducted for 4 hours with resistive load. 

Parameter UPS-01 UPS-02 Remarks on 
temperature rise 

Starting Time:    
Finishing Time:    
Output kW:    

19.25 Remote Indication Panel Test: This is to be tested for various indications and alarms as per 
specifications 

19.26 Any other test as required to check and verify the specifications schedule. 

20.0 UPS acceptance testing at site. 

20.1 After testing at factory premises, before delivery to the site at the Bank's Office Building in 
Thiruvananthapuram, Kerala, to confirm the technical specifications furnished by the bidder. The 
relevant test reports shall then be forwarded for the Bank’s examination. The test results will be further 
confirmed/verified during the acceptance testing by the Bank’s engineer(s). 

20.2 All the testing facilities should be available at the time of testing of UPS by the Bank’s engineers, 
at the site.  

20.3 Tenderers may please note that the UPS system not found to be conforming to the technical 
specifications set out / accepted in the tender, during the above testing, is liable to be rejected. 

21.0 The tenderer shall impart training to the Bank’s engineers / Technicians on the system before 
handing over the system, without any charge to the Bank. 

22.0 Maintenance 
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22.1 The Contractor shall assign competent personnel, employed and supervised by him, and 
acceptable to the Employer. Detailed scope of maintenance is given in section II- para 21.0 of part-I 
of the tender document. 

22.2 Maintenance during Warranty: 

a) The Contractor shall guarantee that the materials and workmanship of the equipment installed 
by him under these specifications shall be first in class in every respect. He will make good at 
his own cost any defects which may develop within one year from the date of commissioning 
of the installation, ordinary wear and tear and improper usage exempted. This clause does 
not preclude any remedy the client may have for latent defects. 

b) Defective is defined to include system failures, performance below the required minimum, 
unusual deterioration or aging of materials or finishes, unsafe conditions, the need for 
excessive maintenance, etc., and similar unsatisfactory conditions.  

c) The Contractor shall provide preventive maintenance and emergency call-back service for one 
year commencing from the date of commissioning of the installation. All equipment shall be 
systematically examined, adjusted, cleaned, and lubricated. Defective parts shall be repaired 
or replaced using parts produced by the manufacturer of installed equipment (OEM).  

d) The Contractor shall make modifications and adjustments to meet the performance 
requirements specified herein.  

22.3 Contract Preventive Maintenance: 

The Contractor shall quote yearly cost for fully comprehensive preventive maintenance commencing 
upon completion of the warranty period specified. The annual maintenance agreement shall provide 
base maintenance with cost decided upon terms and conditions of the agreement, including call outs 
at no additional cost to the Employer during the buildings operating hours. 

 

Place: Signature and Seal of The Contractor 

Date:  
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Section VII – Checklist of Commercial Conditions 

Sl. 
No. Description The Bank’s Terms 

Acceptance of 
the Bank’s 

Terms 
(Yes / No) 

1 Validity of Tender 90 days from the date of opening of 
Part-I.  

2 Earnest Money Deposit 
(EMD) 

₹1,34,800/- to be submitted by all 
bidders  

3 Terms of payment for work. As per section II- clause 22.0 of Part-I 
of the tender.  

4 Terms of payment for 
CAMC. 

Half yearly payment after satisfactory 
completion of the service and 
submission of duly signed service 
reports. (As per section II- clause 21.0 
of Part-I of the tender). 

 

5 Technical Specifications As per section VI of Part-I of the 
tender.  

6 
Terms, Conditions and 
Payment terms during 
CAMC. 

Confirm that the terms, conditions and 
payment terms for the CAMC and 
conditions for renewal of CAMC as per 
the tender provision are acceptable. 

 

7 Warranty Period / DLP 

i. 12 months for UPS System from 
date of handing over of the entire work 
including defective material & 
workmanship. 
ii. 3 years for the battery banks from 
the date of handing over of the system 
including defective material and 
workmanship. 

 

8 Service after sales 

Free of cost during the warranty period 
(DLP), including replacement of any 
material / assembly / equipment / 
software if found necessary. 

 

9 Completion Period 

16 weeks from 10th day of letter of 
award of work as per detailed 
completion program indicated in 
section II- para 19.0 of Part-I of the 
tender. 

 

10 Liquidated Damages As per section V- “Appendix 
Hereinbefore Referred To”.  
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11 Penalty for delay in providing 
service. 

As per section II- para 21.0 of Part-I of 
the tender.  

12 Service Facility 

Shall be available at 
Thiruvananthapuram and 
approachable on telephone, pager, 
and mobile. 

 

13 Committed period for system 
CAMC  

At least 07 years after one-year defect 
liability period (DLP).  

  

 

 

Place: Signature and Seal of The Contractor 

Date:  
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भारतीय �रज़वर् बैंक 

________________________RESERVE BANK OF INDIA________________________                     
www.rbi.org.in 

Design, Supply, Installation, Testing, and Commissioning of 2x100KVA and 2x 20 KVA 
Uninterrupted Power Supply Systems in N+1 Parallel Redundant Mode (Including the 
Battery Banks) at Main Office Building, Reserve Bank of India, Thiruvananthapuram 

Part-II 
(Price Bid) 

Unpriced Bill of Quantities 

 

Sl. 
No. Description of Item Unit Qty. Rate 

 
 

Amount 

1 

Supply, installation, testing and 
commissioning of a set of 2 Nos. of true on-
line UPS, each of 100KVA capacity, 
connected in N+1 parallel redundant mode, 
with capability to connect more UPS units of 
same capacity in parallel, including inbuilt 
input isolation transformers made of copper 
winding with CRGO laminations, 
interconnecting cables, copper earth 
conductors etc., as per data sheet, detailed 
specifications, schedule of work and scope of 
work given in Part-I.(A) 

Set 1  

 

2 

Supply, installation, testing and 
commissioning of battery bank(FR casing) for 
each 100KVA UPS unit, providing 30 minutes 
backup for 100KVA load at 0.90-1.00 power 
factor, including battery circuit breaker, 
battery rack, interconnecting cables from 
battery to battery and from UPS to battery 
bank and all other materials as required for 
initial charging, as per data sheet, detailed 
specifications, schedule of work and scope of 
work given in Part-I.  The firm shall submit 
the battery sizing calculation details along 
with Part-I of the tender document for 
technical scrutiny of the tender. Warranty 
for the batteries shall be 3 years from the 
date of virtual completion of the work.  

Set 2  
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3 

Supply, installation, testing and 
commissioning of a set of 2 nos. of true on-
line UPS, each of 20 KVA capacity, 
connected in N+1 parallel redundant mode, 
with capability to connect more UPS units of 
same capacity in parallel, including inbuilt 
input isolation transformers made of copper 
winding with CRGO laminations, 
interconnecting cables, copper earth 
conductors etc., as per data sheet, detailed 
specifications, schedule of work and scope of 
work given in Part-I.(A) 

Set 1  

 

4 

Supply, installation, testing and 
commissioning of battery bank (FR casing) for 
each 20 KVA UPS unit, providing 30 minutes 
backup for 20KVA load at 0.90-1.00 power 
factor, including battery circuit breaker, 
battery rack, interconnecting cables from 
battery to battery and from UPS to battery 
bank and all other materials as required for 
initial charging, as per data sheet, detailed 
specifications, schedule of work and scope of 
work given in Part-I.  The firm shall submit 
the battery sizing calculation details along 
with Part-I of the tender document for 
technical scrutiny of the tender. Warranty 
for the batteries shall be 3 years from the 
date of virtual completion of the work.  

Set 2  

 

 GST for item 1&3     

 GST for item 2&4     

 Grand Total     

5 

Rebate for dismantling, buying back and 
taking away all equipment of existing old UPS 
systems (2 nos. 100KVA & 2 nos. 20 KVA) 
and connected battery bank (160 nos. x 12V 
100AH & 80 nos. x 12V 42 AH batteries) with 
rack, etc, as per instructions, standard, terms 
and conditions specified in Part-I. The rate 
shall be inclusive of GST. 

Lot 1  

 

6 

Cost per annum for Comprehensive annual 
maintenance contract including spares for the 
newly installed 2x100 KVA UPS system after 
the guarantee period (DLP – 1 year for UPS 
& 3 years for Batteries), as per terms and 
conditions specified in Part-I. The cost of 
replacement of Batteries after the Warranty 
will be borne by the Bank. All other items 
installed as part of the work are included in the 
CAMC. The rate shall be inclusive of GST. 

Rate 
per 

annum 
1  
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7 

Cost per annum for Comprehensive annual 
maintenance contract including spares for the 
newly installed 2x20 KVA UPS system after 
the guarantee period (DLP – 1 year for UPS 
& 3 years for Batteries), as per terms and 
conditions specified in Part-I. The cost of 
replacement of Batteries after the Warranty 
will be borne by the Bank. All other items 
installed as part of the work are included in the 
CAMC. The rate shall be inclusive of GST. 

Rate 
per 

annum 
1  

 

 
 

 

 

List of Approved Makes 

Sl. 
No. Description of the Item Approved Make 

1 Batteries with fire retardant casing Exide / Amaron Quanta / Panasonic  

2 MCCB L&T / Siemens / ABB / Legrand/ Lauritz 
Knudsen (Formerly known as L&T Switchgear) 

3 Power Cables Finolex / Polycab / CCI / Gloster/ KEI 
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Annexure-1 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 

(On Non-Judicial Stamp Paper of appropriate value) 

 
To, 
The General Manager (Officer in Charge) 
Premises Section 
Reserve Bank of India, Thiruvananthapuram. 

Dear Sir, 

Name of Work: Design, Supply, Installation, Testing, and Commissioning of 2x100KVA and 
2x20 KVA Uninterrupted Power Supply Systems in N+1 Parallel Redundant Mode (Including 
the Battery Banks) at Main Office Building, Reserve Bank of India, Thiruvananthapuram. 

We ............................................................................. (name of the bidder and address of their 
registered office) do hereby constitute, appoint, and authorize Mr. / Ms. ………………………… 
……………………………………………………………… (name and residential address of Power 
of Attorney holder) who is presently employed with us and holding the position of 
………………………………………………………….…. as our attorney, to do in our name and on 
our behalf, all such acts, deeds, and things necessary in connection with or incidental to our bid 
for the captioned Project, including signing and submission of all documents and providing 
information / responses to the Reserve Bank of India (RBI), representing us in all matters before 
RBI, and generally dealing with RBI in all matters in connection with our proposal for the said 
Project. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 
to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall 
and shall always be deemed to have been done by us. 
 
 
Signature of Mr. / Ms. ………………………….…………… is attested below: 
 
 
Signature(s) of the Bidder: 
 
 
Name(s), Stamp / Seal of the Bidder: 
 
 

Note: Power of Attorney should be properly stamped, and notarized Power of Attorney furnished 
by Contractor shall be irrevocable. 
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Annexure-2 

PROFORMA OF UNDERTAKING FOR SITE VISIT BY CONTRACTOR 

(Regarding site visit by the tenderer to understand the work) 

 
To, 
The General Manager (Officer in Charge) 
Premises Section 
Reserve Bank of India, Thiruvananthapuram. 

Dear Sir, 

Name of Work: Design, Supply, Installation, Testing, and Commissioning of 2x100KVA and 
2x20 KVA Uninterrupted Power Supply Systems in N+1 Parallel Redundant Mode (Including 
the Battery Banks) at Main Office Building, Reserve Bank of India, Thiruvananthapuram. 

We, …………………………………………………………, the tenderer for the above work, hereby 
confirm that, we have visited the site and understood the proper details of the existing UPS system 
at the premises, and, the scope of work for the proposed new UPS system (including battery banks). 

Yours faithfully, 

 

(…………………….) 
Authorized Signatory 

(Name and Address of the Company with Company Seal) 

 

 

Place: 

Date: 
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Annexure-3 

PROFORMA OF UNDERTAKING FOR MAINTENANCE CONFIRMATION BY THE BIDDER 

(To be issued by the bidder of the offered make of equipment on his letterhead, if the bidder is not 
the original equipment manufacturer (OEM)) 

 
To, 
The General Manager (Officer in Charge) 
Premises Section 
Reserve Bank of India, Thiruvananthapuram. 

Dear Sir, 

Name of Work: Design, Supply, Installation, Testing, and Commissioning of 2x100KVA and 
2x20 KVA Uninterrupted Power Supply Systems in N+1 Parallel Redundant Mode (Including 
the Battery Banks) at Main Office Building, Reserve Bank of India, Thiruvananthapuram. 

We hereby undertake to maintain the UPS system (including battery banks) to be installed by us in 
your above premises satisfactorily, for a period of not less than 07 years after expiry of the defect 
liability / warranty period, at the quoted rates towards all-inclusive annual maintenance contract and 
terms and conditions as per the contract conditions, subject only to the price revision on the basis of 
the relevant RBI indices based formula, as provided in the tender document.  

In the unlikely event of M/s ……………………………………………….., the original equipment 
manufacturer, failing to provide support in terms of spares etc. due to technological obsolescence or 
for any reason, we shall continue to provide all-inclusive annual maintenance service to your 
satisfaction, by arranging required spares etc. ourselves, within the rate quoted by us for the all-
inclusive maintenance contract for the period accepted as above. 

Yours faithfully, 

 

 
(…………………….) 
Authorized Signatory 

(Name and Address of the Company with Company Seal) 

 

 

Place: 

Date: 
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Annexure-4 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT / BID SECURITY 

(On Non-Judicial Stamp Paper of appropriate value) 

 
To, 
The General Manager (Officer in Charge) 
Premises Section 
Reserve Bank of India, Thiruvananthapuram. 

Dear Sir, 

Name of Work: Design, Supply, Installation, Testing, and Commissioning of 2x100KVA and 
2x20 KVA Uninterrupted Power Supply Systems in N+1 Parallel Redundant Mode (Including 
the Battery Banks) at Main Office Building, Reserve Bank of India, Thiruvananthapuram. 

Ref: NIT / Advt. No…………………………………….., dated…………………………... 

WHEREAS 

The Reserve Bank of India, Thiruvananthapuram having its Central Office at Shahid Bhagat Singh 
Road, Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter 
called “the said tender”) on the terms and conditions mentioned in the said tender documents. 

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for a 
sum of ₹ ……………. (Rupees …………………………………………………. only) as Earnest Money 
Deposit (EMD). 

M/s ............................................................................. (name of the bidder and address of their 
registered office), (hereinafter called as “the Tenderer / Bidder”), who are our Clients / Constituents, 
intend to submit their Tender / Bid for the said work, and have requested us to furnish Bank Guarantee 
to RBI in respect of the said sum of ₹ ……………. (Rupees 
…………………………………………………. only) in respect of EMD. 

NOW THIS GUARANTEE WITNESSETH 

1.0 We, …………………………………………….. (name of the Bank), do hereby agree with and 
undertake to RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion that 
the Tenderer have not performed their obligations under the said conditions of the tender or have 
committed a breach thereof, which conclusion shall be binding on us as well as the said Tenderer; 
we shall on demand by the RBI, pay without demur to the RBI, a sum of ₹ ……………. (Rupees 
……………………………………………. only) or any lower amount that may be demanded by the RBI. 
Our guarantee shall be treated as equivalent to the Earnest Money Deposit for the due performance 
of the obligations of the Tenderer under the said Conditions, provided, however, that our liability 
against such sum shall not exceed the sum of ₹ ……………. (Rupees 
…………………………………………………. only). 
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2.0 We also agree to undertake to and confirm that the sum not exceeding ₹ ……………. (Rupees 
…………………………………………………. only) as aforesaid shall be paid by us without any demur 
or protest, merely on demand from the RBI on receipt of a notice in writing stating that the amount is 
due to them and we shall not ask for any further proof or evidence and the notice from the RBI shall 
be conclusive and binding on us and shall not be questioned by us in any respect or manner 
whatsoever. We undertake to pay the amount claimed by the RBI within a period of one week from 
the date of receipt of the notice as aforesaid. 

3.0 We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Tenderer. 

4.0 This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that- 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said tender and / 
or hereunder or granting of any time or showing of any indulgence by the RBI to the Tenderer or any 
other matters in connection therewith, shall not discharge us in any way and our obligation under this 
guarantee. This guarantee shall be discharged only by the performance by the Tenderers of their 
obligations and in the event of their failure to do so, by payment by us of the sum not exceeding ₹ 
……………. (Rupees …………………………………………………. only). 

b) Our liability under these presents shall not exceed the sum of ₹ ……………. (Rupees 
…………………………………………………. only). 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part of 
our said Clients / Constituents in tendering for the said work or their obligations there under or by 
dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to ……… (……….. months from the last date of receipt of 
tender) provided that if so desired by the RBI, this guarantee shall be renewed for a further period as 
may be indicated by them on the same terms and conditions as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed as provided 
hereinabove on the …………………. or on the day when our said constituents comply with their 
obligations, as to which a certificate in writing by the RBI alone is the conclusive proof whichever date 
is later. Unless a claim or suit or action is filed against us within …………………. or any extended 
period, all the rights of the RBI against us under this guarantee shall be forfeited and we shall be 
released and discharged from all our obligations and liabilities hereunder. 

Yours faithfully, 

For and on behalf of  
___________________________ Bank. 

Authorized Bank Official ‘s Signature (with 
Seal) 

Name:  

Designation:  

Place:  

Date:  
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Stamp / Seal of the Bank:  

Signed, sealed and delivered for and on behalf of the Bank by the above named, in the presence 
of: 

Witness  

(1) Signature with  
Name, Address and Date 

 
 
 
 

(2) Signature with  
Name, Address and Date 

 
 
 
 

 

Note: This guarantee will require stamp duty as applicable in the state where it is executed, and shall 
be signed by the official whose signature and authority shall be verified 
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Annexure-5 

Draft Articles of Agreement 

(On Non-Judicial Stamp Paper of appropriate value) 

ARTICLES OF AGREEMENT made on the _____________ day of ________________ between the 
Reserve Bank of India, Thiruvananthapuram, Lissie Jn., Kaloor, Thiruvananthapuram- 682018, 
having its Central Office at Shahid Bhagat Singh Marg, Fort, Mumbai- 400001 (hereinafter called “the 
Employer”) of one part and 
___________________________________________________________________ (hereinafter 
called “the Contractor”) of another part. 

WHEREAS the Employer is desirous of carrying out the work of ‘Design, Supply, Installation, 
Testing, and Commissioning of 2x100KVA and 2x20 KVA Uninterrupted Power Supply 
Systems in N+1 Parallel Redundant Mode (Including the Battery Banks) at Main Office Building, 
Reserve Bank of India, Thiruvananthapuram’. And has caused specifications and schedule of 
quantities describing the works to be done. 

AND WHEREAS the said Specifications and the Schedule of Quantities have been signed by or on 
behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions set forth 
herein and to the conditions set forth in the Special Conditions and in the Schedule of Quantities and 
Conditions of Contract (all of which are collectively hereinafter referred to as “the said Conditions”) 
the works shown upon the said drawings and / or described in the said Specifications and included in 
the Schedule of Quantities at the respective rates therein set forth amounting to the sum as therein 
arrived at or such other sum as shall become payable there under (hereinafter referred to as “said 
Contract Amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS 

1.0 In consideration of the said Contract Amount to be paid at the times and in the manner set forth 
in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and 
complete the work described in the said Specifications and the Schedule of Quantities. 

2.0 The Employer shall pay the Contractor the said Contract Amount or such other sum as shall 
become payable at the times and in the manner specified in the said Conditions. 

3.0 The term “Architect” in the said conditions shall mean CGM-In-Charge, Premises Department, 
Reserve Bank of India, Mumbai, for the purpose of this contract. 

4.0 The Reserve Bank of India shall administer and directly arrange for supervision of works, 
certification of bills, making payments and implementation of various terms, conditions and 
stipulations of the contract. 

5.0 The said Conditions, Appendix and various schedules thereto and any correspondence 
exchanged between the Bank and the firm from the date of opening Part-I of the tender till the date 
of letter of acceptance of their tender shall be read and construed as forming part of this Agreement 
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and the parties hereto shall respectively abide by, submit themselves to the said Conditions and 
perform the agreements on their part respectively in the said Conditions contained. 

6.0 The plans, agreement and documents mentioned herein shall form the basis of this Contract. 

7.0 This contract is neither a fixed lump sum contract nor a piece work contract but is a contract to 
carry out the work in respect of ‘Design, Supply, Installation, Testing, and Commissioning of 
2x100KVA and 2x20 KVA Uninterrupted Power Supply Systems in N+1 Parallel Redundant 
Mode (Including the Battery Banks) at Main Office Building, Reserve Bank of India, 
Thiruvananthapuram’, subject only to the Price Variation Clause as specified elsewhere, to be paid 
for at the rates / amounts contained in the Schedule of Rates and Probable Quantities or as provided 
in the said Conditions. 

8.0 The Contractor shall afford every reasonable facility for carrying out of all works relating to civil 
works, electrical installations and fittings, telephone, air conditioning and any other ancillary works in 
the manner laid down in the said Conditions and shall make good any damages done to walls, floors 
etc. after the completion of such works. 

9.0 The Employer reserves to itself the right of altering the nature of the work by adding to or omitting 
any items of work or having portions of the same carried out without prejudice to this contract.  

10.0 Time shall be considered as the essence of this contract and the Contractor hereby agrees to 
commence the work soon after the site is handed over to him or from tenth day of date of issue of 
formal work order as provided for in the said Conditions, whichever is later, and to complete the entire 
work within 16 weeks from the 10th day of date of work order subject nevertheless to the extension 
of time in writing by such form(ie. by way of a deed of agreement or by exchange of letters/emails) as 
may be mutually decided by the parties. 

11.0 Bank Guarantee during execution of work: 

On award of contract, the successful tenderer shall furnish an amount equal to 10% (ten percent) of 
the contract value in the form of a Bank Guarantee (Security Deposit) from any scheduled Bank in 
the form prescribed by the Bank as per Annex-6 (which will be submitted along with letter of 
acceptance) towards security deposit for the due fulfilment of the contract. The NEFT / DD / Bank 
Guarantee (BG) towards earnest money deposit furnished at the time of submission of tender will be 
returned thereafter. This Bank Guarantee towards security deposit for the due fulfilment of the 
contract, shall be valid for the contract completion period up to the date of handing over of the UPS 
system. 

Bank Guarantee during Defect Liability Period and CAMC period: 

After completion of works but before expiry of the BG submitted for due fulfilment of execution of work, 
the tenderer shall furnish a new BG, in the form prescribed by the Bank as per Annex-6, for due 
fulfilment of the terms and obligations of the DLP and CAMC contract, for an amount equal to 10% 
of the capital cost of work valid for initial 04 years and thereafter for an amount of 5% of the 
capital cost of work for rest 04 years. The BG shall be renewed 2 weeks before expiry of the 
previous one failing which the above Bank Guarantee shall be enforced without prejudice to his being 
liable for any further loss or damage incurred in consequence, by the Bank. 
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The Bank reserves the right to invoke the Bank Guarantee in case of unsatisfactory performance of 
the terms, conditions of the DLP and CAMC set out in the tender at any time during the currency of 
committed period of eight (08) years (one-year DLP and 07 years CAMC). 

12.0 Evaluation of Tender 

The tenders will be evaluated on the basis of Total Cost of Ownership (TCO), i.e., using capital cost 
quoted and also taking into account the effect of rates quoted for Comprehensive Annual Maintenance 
Contract for a period of 07 years after expiry of one-year warranty period (Defect Liability Period). 
Further, the TCO will be found by using Net Present Value (NPV) method and the CAMC rates quoted 
shall be automatically multiplied by the NPV factor for 07 years (MF = 5.6321). For arriving at the NPV 
of CAMC amount as mentioned before, the following will be considered; 

(a) Discount factor 8% per annum 

(b) Period of CAMC 07 years 

(c) Payment terms of CAMC Half-yearly payment after satisfactory completion of 
the bi-monthly service 

Total Cost of Ownership (TCO) =  [ ( A – B ) + ( F * C ) ] 

Where, A= Capital Cost of new UPS system (including new battery bank) 

 B= Buy Back Value of old UPS system 

 C= Comprehensive AMC Value of UPS system 

 F= 5.6321 (Multiplying Factor for 07 years of CAMC) 

13.0 Minimum base rates for the Comprehensive AMC: In case, the tenderer quotes the rates for 
the Comprehensive AMC lower than the 5% (FIVE) of the quoted capital cost (excluding buyback), 
than 5% of the quoted rates for capital cost excluding buyback will be considered for calculation of 
Total Cost of Ownership. However, CAMC payments will be made as per the quoted rates only. 

For Comprehensive AMC: Notwithstanding the above, the Bank shall pay only the quoted rate of 
the CAMC during the currency of the committed contract period subject only to escalation formulae 
indicated in the tender. 

14.0 Warranty and All-Inclusive Maintenance Contract (CAMC) 

The equipment supplied shall be guaranteed against all types of defects for a defect liability period 
(DLP) of 12 months from the date of virtual completion for entire UPS system and 3 years for 
battery banks. Any defects in the system / sub-assemblies, found within the guarantee period, shall 
be rectified / replaced by the tenderer without any additional cost to the Bank. The rate should include 
for servicing at bi-monthly interval or earlier and attending to ANY NUMBER of breakdown calls 
as prescribed by the manufacturer and as mutually agreed to during this period. 

14.1 All-inclusive / Comprehensive Annual Maintenance Contract (CAMC) 

The charges for comprehensive annual maintenance service (CAMC) to be provided after the expiry 
of the one year defect liability period, shall be quoted by the tenderer separately in their bid. During 
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the CAMC period, the servicing shall be carried out at bi-monthly interval or earlier as prescribed 
by the manufacturer and as mutually agreed and the same shall be carried out in addition to any 
number of breakdown calls. These rates shall be applicable from the date of expiry of one year DLP. 
The CAMC charges shall be paid on half-yearly basis on rendering satisfactory service and on 
submission of relevant service reports.  

The tenderer shall quote his rates in rupees for All-inclusive / Comprehensive Maintenance contract, 
inclusive of charges for replacement of any part of the UPS System (hardware / firmware) applicable 
during the service contract period after expiry of 12 months DLP. These rates shall remain firm for the 
first year of CAMC and these charges will also be considered while evaluating tender as prescribed 
in the section II- para 15.0 “evaluation of tenders”. The service contract shall be renewed for a further 
additional period of at least 07 years after 12 months DLP. Further renewal amount for the CAMC 
shall be worked out as per the following formula: 

Ac = Ap [(15 + 60 x (EPIc / EPIp) + 25 x (CPIc / CPIp)] x 1/100 

AC = The contract amount for the current year. 

AP = The contract amount for the previous year. 

EPIC = Wholesale Price Index for metal products 6 months prior to the 
commencement date of contract for the current year. 

EPIp = Wholesale Price Index for metal products 6 months prior to the 
commencement date of contract for the previous year. 

CPIC = Consumer Price Index for industrial workers (Thiruvananthapuram) 6 
months prior to commencement date of contract for the current year. 

CPIp = Consumer Price Index for industrial workers (Thiruvananthapuram) 6 
months prior to commencement date of contract for the previous year. 

 

After completion of 08 years of service (i.e., one year DLP and 07 years CAMC), the escalation in 
CAMC prices may be continued as per the above formula and upon with mutual consent. 

14.2 Scope of works during CAMC 

A) The scope of work shall include the following: 

(i) The voltage between phase, neutral and earth may be measured periodically. 

(ii) Periodic measurement of cell and terminal voltage to be carried out to prevent open circuit while 
the UPS is on battery mode. 

(iii) After ensuring the good health of batteries, these should be discharged periodically by operating 
the UPS on batteries. 

(iv) The UPS to be checked periodically by putting the main supply off and running the UPS through 
batteries. 

(v) Running the UPS through DG Supply. 

(vi) By putting the DG supply OFF and running the UPS through batteries. 

(vii) For PRS mode, by putting one unit OFF at a time for seamless load transfer. 



 
Design, Supply, Installation, Testing, and Commissioning of 2x100KVA ans 2x 20 KVA Uninterrupted Power Supply 
Systems in N+1 Parallel Redundant Mode (Including the Battery Banks) at Main Office Building, Reserve Bank of India, 
Thiruvananthapuram 

 

78 

 

(viii) By putting both the unit ON with batteries and check the load sharing of both the units. 

(ix) Restore the original condition and check the output parameter of UPS. 

B) The servicing of the UPS system including the battery bank shall be carried out. However, the 
CAMC rate shall not include the cost of replacement of batteries. However during the initial period of 
3 years from the date of installation of UPS System, defective batteries shall be replaced with new 
batteries of similar rating and type, without any additional cost to the Bank, if required. 

C) Penalty for delay in service during warranty and CAMC period: 

During the DLP or the CAMC period, any fault in the system shall be rectified within 4 hours of receipt 
of intimation of the defect in the system. The quoted rates shall, therefore, take into account all the 
cost, including travel cost from the nearest service station. A penalty of Rs.500/- per day subject to 
maximum of 25% of the annual maintenance charges will be charged, if the defect in the system is 
not rectified within the period of 4 hours during the CAMC period as stated above. In addition to this, 
if the system is not rectified within the period of 10 days, the Bank shall have right to rectify the system 
at risk and at cost of the contractor. The Bank shall have also right to invoke the Bank Guarantee as 
a penalty for delay in rectifying the system and terminate the contract, if service rendered by the 
contractor is found to be unsatisfactory. 

D) The payment towards CAMC charges will be made half-yearly after satisfactory completion of the 
bi-monthly service and on submission of duly signed service reports. 

15.0 All payments by the Employer under this Contract will be made only at Thiruvananthapuram. 

16.0 All disputes arising out of or in any way connected with this Agreement shall be deemed to have 
arisen at Thiruvananthapuram and only Courts in Thiruvananthapuram shall have jurisdiction to 
determine the same. 

17.0 That the several parts of this Contract have been read by the Contractor and fully understood by 
the Contractor. The Contractor shall not be entitled for the payment for the quantities beyond the 
tendered quantities unless ordered for by specific written instructions from the Bank’s Engineer(s). 

18.0 The Contractor shall not disclose directly or indirectly any information, materials and details of 
the Bank's infrastructure / systems / equipment etc., which may come to the possession or knowledge 
of the Contractor during the course of discharging its contractual obligations in connection with this 
agreement, to any third party and shall at all times hold the same in strictest confidence. The 
Contractor shall treat the details of the contract as private and confidential, except to the extent 
necessary to carry out the obligations under it or to comply with applicable laws. The Contractor shall 
not publish, permit to be published, or disclose any particulars of the works in any trade or technical 
paper or elsewhere without the previous written consent of the Employer. The Contractor shall 
indemnify the Employer for any loss suffered by the Employer as a result of disclosure of any 
confidential information. Failure to observe the above shall be treated as breach of contract on the 
part of the Contractor and the Employer shall be entitled to claim damages and pursue legal remedies. 

18.1 The Contractor shall take all appropriate actions with respect to its employees to ensure that the 
obligations of non-disclosure of confidential information under this agreement are fully satisfied. 

18.2 The Contractor's obligations with respect to non-disclosure and confidentiality will survive the 
expiry or termination of this agreement for whatever reason. 
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19.0 The contractor shall comply with the provisions of Prevention of Sexual Harassment at 
workplaces Act. 

19.1 The firm shall be solely responsible in case of any complaint of sexual harassment against its 
employee within the premises of the Bank. The complaint will be filed before the Regional Committee 
constituted by the Reserve Bank of India and Bank shall ensure appropriate action under the said Act 
in respect of the complaint. 

19.2 Any complaint of sexual harassment from any aggrieved employee of the firm against any 
employee of the Bank / DICGC shall be taken cognizance of by the Regional Complaint Committee 
constituted by the Bank. 

19.3 The firm shall be responsible for any monetary compensation that may need to be paid in case 
the incident involves the employees of the firm, for instance any monetary relief to Bank’s employees, 
if sexual violence by the employee of the firm is proved. 

19.4 The firm shall be responsible for educating its employees about prevention of sexual harassment 
at work place and related issues. 

19.5 The firm shall provide a complete and updated list of its employees who are deployed within the 
Bank’s premises. 

 

IN WITNESS WHEREOF the Employer and the 
Contractor have set their respective hands to 
these presents the day and year first 
hereinabove written.  

If the contractor is a partnership or an 
individual.  

IN WITNESS WHEREOF the Employer has set 
its hands to these presents through its duly 
authorized official and the Contractor has 
caused its common seal to be affixed hereunto 
and has caused these presents to be executed 
on its behalf, the day and year first hereinabove 
written.  

If the contractor is a company.  

 

Signature clause 

SIGNED AND DELIVERED by the Reserve Bank of 
India by the hand of 
Shri. ______________________________________ 

 

(Name and Designation) 
 

In the presence of  
(1) _____________________________________ 

_____________________________________ 
_____________________________________ 
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(2) _____________________________________ 
_____________________________________ 
_____________________________________ 

 

(Witnesses) 

 

Signature clause 

SIGNED AND DELIVERED by 
If the party is partnership firm or 
an individual should be signed by 
all or on behalf of all the partners. 

In the presence of  

(1) _____________________________________ 
_____________________________________ 
_____________________________________ 

 

(2) _____________________________________ 
_____________________________________ 
_____________________________________ 

 

(Witnesses) 

 

The COMMON SEAL OF ______________________  
Was hereunto affixed pursuant to resolutions 
passed by its Board of Directors at the meeting 
held on ______________________________ in the 
presence of 

 

(1) _____________________________________ 
_____________________________________ 
_____________________________________ 

 

(2) _____________________________________ 
_____________________________________ 
_____________________________________ 

 

Directors, who have signed these presents in 
token thereof in the presence of 

If the Contractor signs under 
common seal, the signature 
clause should tally with the 
sealing clause in the Articles of 
Association. 

(1) _____________________________________ 
_____________________________________ 
_____________________________________ 
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(2) _____________________________________ 
_____________________________________ 
_____________________________________ 

 

SIGNED AND DELIVERED by the Contractor by the 
hand of Shri. ______________________________ 
and duly constituted attorney. 

If the Contractor is signing by the 
hand of power of attorney, 
whether a company or an 
individual. 
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Annexure-6 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE SECURITY DEPOSIT 

(On Non-Judicial Stamp Paper of appropriate value) 

 
To, 
The General Manager (Officer in Charge) 
Premises Section 
Reserve Bank of India, Thiruvananthapuram. 

Dear Sir, 

Name of Work: Design, Supply, Installation, Testing, and Commissioning of 2x100KVA and 
2x20 KVA Uninterrupted Power Supply Systems in N+1 Parallel Redundant Mode (Including 
the Battery Banks) at Main Office Building, Reserve Bank of India, Thiruvananthapuram. 

Ref: NIT / Advt. No…………………………………….., dated…………………………... 

WHEREAS 

The Reserve Bank of India, Thiruvananthapuram having its Central Office at Shahid Bhagat Singh 
Road, Mumbai (hereinafter called the ‘RBI’) has awarded the Contract for the captioned work 
(hereinafter called “the Contract”) to M/s …………………………………………………………… (name 
of the Contractor) (hereinafter called "the said Contractor" which expression shall include its 
successors and assigns). 

AND WHEREAS the Contractor is bound by the said Contract to submit to RBI a Performance Security 
for a total amount of ₹ ……………. (Rupees …………………………………………………. only) for the 
due fulfilment by the said Contractor of the terms and conditions contained in the contract. We, 
……………………………………………….(name of the Bank), (hereinafter called “the Bank”), at the 
request of M/s ……………………………………………………………, the Contractor, do hereby 
undertake to pay to the RBI an amount not exceeding ₹ ……………. (Rupees 
…………………………………………………. only) as Performance Guarantee for due fulfilment of the 
terms and conditions of the contract. 

NOW THIS GUARANTEE WITNESSETH 

1.0 We, …………………………………………….. (name of the Bank), do hereby agree with and 
undertake to RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion that 
the Contractor have not performed their obligations under the said conditions of the Contract or have 
committed a breach thereof, which conclusion shall be binding on us as well as the said Contractor; 
we shall on demand by the RBI, pay without demur to the RBI, a sum of ₹ ……………. (Rupees 
……………………………………………. only) or any lower amount that may be demanded by the RBI. 
Our guarantee shall be treated as equivalent to the Performance Security Deposit for the due 
performance of the obligations of the Contractor under the said Conditions, provided, however, that 
our liability against such sum shall not exceed the sum of ₹ ……………. (Rupees 
…………………………………………………. only). 

2.0 We also agree to undertake to and confirm that the sum not exceeding ₹ ……………. (Rupees 
…………………………………………………. only) as aforesaid shall be paid by us without any demur 
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or protest, merely on demand from the RBI on receipt of a notice in writing stating that the amount is 
due to them and we shall not ask for any further proof or evidence and the notice from the RBI shall 
be conclusive and binding on us and shall not be questioned by us in any respect or manner 
whatsoever. The Bank shall pay to the RBI any money so demanded notwithstanding any dispute(s) 
raised by the Contractor in any suit or proceedings pending before any Court, Tribunal or Arbitrator(s) 
relating thereto and the liability under this guarantee shall be absolute and unequivocal. We undertake 
to pay the amount claimed by the RBI within a period of one week from the date of receipt of the 
notice as aforesaid. 

3.0 We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Contractor. 

4.0 This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that- 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said Contract and 
/ or hereunder or granting of any time or showing of any indulgence by the RBI to the Contractor or 
any other matters in connection therewith, shall not discharge us in any way and our obligation under 
this guarantee. This guarantee shall be discharged only by the performance by the Contractor of their 
obligations and in the event of their failure to do so, by payment by us of the sum not exceeding ₹ 
……………. (Rupees …………………………………………………. only). 

b) Our liability under these presents shall not exceed the sum of ₹ ……………. (Rupees 
…………………………………………………. only). 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part of 
our said Clients / Constituents in Contracting for the said work or their obligations there under or by 
dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to ……… (……….. days beyond the Defect Liability Period) 
provided that if so desired by the RBI, this guarantee shall be renewed for a further period as may be 
indicated by them on the same terms and conditions as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed as provided 
hereinabove on the …………………. or on the day when our said constituents comply with their 
obligations, as to which a certificate in writing by the RBI alone is the conclusive proof whichever date 
is later. Unless a claim or suit or action is filed against us within …………………. or any extended 
period, all the rights of the RBI against us under this guarantee shall be forfeited and we shall be 
released and discharged from all our obligations and liabilities hereunder. 

Yours faithfully, 

For and on behalf of  
___________________________ Bank. 

Authorized Bank Official ‘s Signature (with 
Seal) 

Name:  

Designation:  

Place:  
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Date:  

Stamp / Seal of the Bank:  

Signed, sealed and delivered for and on behalf of the Bank by the above named, in the presence 
of: 

Witness  

(1) Signature with  
Name, Address and Date 

 
 
 
 

(2) Signature with  
Name, Address and Date 

 
 
 
 

 

Note: This guarantee will require stamp duty as applicable in the state where it is executed, and shall 
be signed by the official whose signature and authority shall be verified 
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Annexure-7 

PROFORMA FOR PROVIDING INPUT FOR PAYMENT VIA NEFT / RTGS / ECS 
-MANDATE AUTHORISATION FORM 

 

1. Supplier’s / Vendor’s Name: 

                      

 

2. Supplier’s / Vendor’s Name as per Bank Records: 

                      

 

3A. Supplier’s Code         3B. Supplier’s PAN Number: # 

                      

 

# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, hence 
ensure to fill- up this and also send a photocopy of PAN duly self-attested. If there is any difference 
between the name given in the supplier’s name and name given in the PAN card, then a note to 
explain the reason for the difference and the correlation between both. 

 

4. Supplier’s / Vendor’s Complete Postal Address:  
 
Door No.:            Street:                

Location:            District:                

City:            State:        PIN:       

 

5. Supplier’s / Vendor’s E-mail ID: 

                      

 
6. Supplier’s / Vendor’s Telephone Number & Mobile Phone Number:  
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7. Name of the Bank: 

                      

 

8. Bank (Branch) Postal Address: 

                      

                      

 

9. RTGS* / NEFT** / MICR- Code of the Branch:  

RTGS:                     

NEFT:                     

MICR:                     

 

RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer”. MICR- 
Magnetic Ink Recognition Character. The “IFSC” Codes are unique numbers of each Branch – 
“Indian Financial Services Code”. For some Branches both the codes are the same and some 
Banks, may maintain one Code No. for RTGS and another Code No. for NEFT. Hence, please fill-
up both the rows, even if it is the same. 

 

10. Nature of the Account:  
(Tick whichever is applicable & put ‘x’ mark for the balance two accounts) 

Savings Bank 
Account:  Cash Credit 

Account:  Current Account:  

 

11. Bank Account Number of the Supplier: © 

                      

 

© Fill up from the 1st columns. For the balance left out blank columns, please mention ‘x’ mark. 

 
We hereby declare that the particulars given above are correct and complete. If the transaction is 
delayed for reasons of incomplete or incorrect information, we would not hold MDL responsible. 
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Date: Supplier’s Seal: 

 Authorized Signature of the Supplier: 

 

 
Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our records. 

 

Date: Bank’s Stamp: 

 Authorized Signature of the Officer of the Bank: 
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Annexure-8 

PROFORMA FOR INDEMNIFYING THE EMPLOYER AGAINST NON-COMPLIANCE TO 
CONTRACT LABOUR RULES / REGULATIONS 

(On Non-Judicial Stamp Paper of appropriate value) 

 
To, 
The General Manager (Officer in Charge) 
Premises Section 
Reserve Bank of India, Thiruvananthapuram. 

Dear Sir, 

Name of Work: Design, Supply, Installation, Testing, and Commissioning of 2x100KVA and 
2x20 KVA Uninterrupted Power Supply Systems in N+1 Parallel Redundant Mode (Including 
the Battery Banks) at Main Office Building, Reserve Bank of India, Thiruvananthapuram. 

We, M/s ………………………………………………………… (name of the Contractor), hereby 
undertake that we shall comply with all the statutory rules / regulations with regard to the employment 
of contract labour and their payment.  

We also hereby fully indemnify and keep indemnified the Employer, i.e. the Reserve Bank of India, 
against payments to be made to the contract labour and for the observance of the laws in this regard 
without prejudice to our right to claim indemnity from our sub- contractors. 

Yours faithfully, 

For M/s ………………………………………………………… 

 

(…………………….) 
Authorized Signatory 

(Name and Address of the Contractor with Sign and Seal) 

 

 

Place: 

Date: 
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Annexure-9 

PROFORMA FOR INDEMNIFYING THE EMPLOYER AGAINST PATENT RIGHTS 

(On Non-Judicial Stamp Paper of appropriate value) 

 
To, 
The General Manager (Officer in Charge) 
Premises Section 
Reserve Bank of India, Thiruvananthapuram. 

Dear Sir, 

Name of Work: Design, Supply, Installation, Testing, and Commissioning of 2x100KVA and 
2x20 KVA Uninterrupted Power Supply Systems in N+1 Parallel Redundant Mode (Including 
the Battery Banks) at Main Office Building, Reserve Bank of India, Thiruvananthapuram. 

We, M/s ………………………………………………………… (name of the Contractor), hereby 
undertake to fully indemnify and keep indemnified the Employer, i.e. the Reserve Bank of India, 
against any action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall ourselves pay any royalties, license fees etc. which may be 
payable in respect of any article or part thereof included in the contract or damages, cost and charges 
of all and every sort that may be legally incurred in respect thereof.  

In the event of any claims made under or action brought against the Employer in respect of any such 
matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any dispute or 
conduct any litigation that may arise therefrom, provided that we shall not be liable to indemnify the 
Employer if the infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Engineer- in-Charge in this behalf. 

Yours faithfully, 

For M/s ………………………………………………………… 

 
(…………………….) 
Authorized Signatory 

(Name and Address of the Contractor with Sign and Seal) 

 

 

Place: 

Date: 
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Annexure-10 

PROFORMA FOR LIST OF CLIENTS 

(For whom works of similar scope, each qualifying minimum eligibility criteria, have been completed 
in the last 5 years.) 

 

Sl. 
No. Details Client no. 1 Client no. 2 Client no. 3 

1 Name, address, fax and 
telephone nos.    

2 Project name, location and 
address.    

3 Brief details of the work.    
4 Value of work as completed.    
5 Date of award of contract.    
6 Date of completion of work.    

7 
Whether the work was 
carried out under architect / 
consultant, if so, details. 

   

 

Note: Add more columns in case of more than 3 clients. 

 

 

Place: Signature and Seal of The Contractor 

Date:  
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Annexure-11 

PROFORMA FOR CLIENT’S CERTIFICATE REGARDING PERFORMANCE OF CONTRACTOR 

Name and Address of the Client: 

 

 

Details of Works executed by M/s …………………………………………….. (name of the Contractor). 

1. Name of work with brief particulars: 

2. Agreement no. and date: 

3. Agreement amount: 

4. Date of commencement of work: 

5. Stipulated date of completion: 

6. Actual date of completion: 

7. Details of compensation levied for delay (indicate amount), if any: 

8. Gross amount of the work completed and paid: 

9. Name and address of the authority under whom works were executed: 

10. Whether the contractor employed qualified Engineer / Overseer during execution of work? 

11. (a) Quality of work (indicate grading):  

(Outstanding / Very Good / Good / Satisfactory / Poor) 

(b) Amount of work paid on reduced rates, if any: 

12. (a) Did the contractor go for arbitration? 

(b) If yes, total amount of claim: 

(c) Total amount awarded: 

13. Comments on capabilities of the contractor: 

(a) Technical Proficiency: 

(Outstanding / Very Good / Good / Satisfactory / Poor) 

(b) Financial Soundness: 

(Outstanding / Very Good / Good / Satisfactory / Poor) 

(c) Mobilization of adequate T & P: 

(Outstanding / Very Good / Good / Satisfactory / Poor) 

(d) Mobilization of manpower: 
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(Outstanding / Very Good / Good / Satisfactory / Poor) 

(e) General behaviour: 

(Outstanding / Very Good / Good / Satisfactory / Poor) 

Place: Signature of Reporting Officer with Office Seal 
(Officer of rank of Executive Engineer or equivalent.) 

Date:  
 

 

Note: All columns shall be filled in, properly ‘counter signed’. 
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Annexure-12 

 

FORMAT OF BANKERS' CERTIFICATE 

 

 

To 

The Regional Director 

Reserve Bank of India 

Thiruvananthapuram 
   

This is to certify that to the best of our knowledge and information M/s. /Shri.............. a customer of 

our bank having marginally noted address, are/is respectable and can be treated as good  for any  

engagement  up   to   a   limit   of  ₹..............(Rupees…….............................................). 

This certificate is issued without any guarantee or responsibility on the bank or any of its officers.     

    

    

  

For the Bank with Name, Designation & Seal   

 

Note:- (i) Bankers' certificates should be on letter head of the Bank  

(ii) In case of partnership firm, certificate to include names of all partners as recorded with the 
Bank. 
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