
 
SCHEDULE OF TENDER (SOT) 

 
a. e-Tender Name  Renovation of Executive Lift Lobby Area at 

MOB, Reserve Bank of India, Nagpur 
 

b. e-Tender no. RBI/Nagpur Regional Office/Estate/3/23-
24/ET/209 

c. Mode of Tender  e-Procurement System  
(Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through  
https://mstcecommerce.com/eproc)  

d. Estimated cost ₹11,45,500/- 

e. Date of NIT available to parties to download  November 15, 2023 from 16:00 Hrs 

f. Pre-Bid meeting (Offline) The meeting will be conducted on             
December 13, 2023 at 11:00 Hrs, in Estate 
Department, RBI Nagpur 

 g. Earnest Money Deposit  ₹22,910/- (Rupees Twenty Two Thousand 
Nine Hundred and Ten only) in the form of 
NEFT/DD/BG (as per Annexure A). DD should 
be drawn on a scheduled commercial bank in 
favour of Reserve Bank of India, Nagpur to be 
delivered in physical form at Estate Dept. on or 
before 14:00 Hrs of December 26, 2023. 
 
Details for NEFT  

  RBI A/c. No.- 8714295 
  IFSC Code: RBIS0NGPA01  
  (5th & 10th digit is zero) 
 
 

 
 h. Last date of submission of EMD   December 26, 2023 up to 14:00 Hrs 
i. Date of Starting of e-Tender for  
submission of online Techno-Commercial Bid 
and price Bid at  
https://mstcecommerce.com/eproc 

  November 15, 2023 from 16:00 Hrs  

j. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid  

  December 26, 2023 up to 14:30 Hrs 

 k. Date & time of opening of Part-I  
(i.e. Techno-Commercial Bid)  

  Date & Time of opening of Part-II (Price Bid) will 
  be intimated to eligible bidders 

  December 26, 2023 at 15:00 Hrs 

 l. Transaction Fee  
 
 
 
 

Rs. 1,000/- (excluding of GST @18%)  
To be paid through MSTC Payment  
Gateway/NEFT/RTGS in favour of MSTC 
Limited or as advised by M/s MSTC Ltd.  

  
NOTE: This notice is being published for information only and is not an open invitation to quote in this limited 
tender. Participation in this tender is by invitation only and is limited to the selected Procuring Entity’s enlisted 
contractors. Unsolicited offers are liable to be ignored. However, contractors who desire to participate in such 
tenders in future may apply for enlistment with RBI as per procedure.  

https://www.mstcecommerce.com/eproc
https://www.mstcecommerce.com/eproc
https://www.mstcecommerce.com/eproc


 
 
 
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     

 
 
 
 
 
 
 

 
 

RESERVE BANK OF INDIA, NAGPUR 
ESTATE DEPARTMENT 

 
 
 

E-Tender RBI/Nagpur Regional Office/Estate/3/23-24/ET/209 for  
  

 
Renovation of Executive Lift Lobby Area at MOB, Reserve 

Bank of India, Nagpur 
 

 
 
 

 
Last date of 
Submission   

: 
 

December 26, 2023 (Up to 14.30 Hrs.) 
 

Validity of the tender   : 3 months from the date of opening of the PART- I of 
the tender 
 

Cost of tender form : NIL 

 
 
 
  



 
  

DISCLAIMER 
 
Reserve Bank of India, Estate Department, Nagpur, has prepared this document to 
give background information on the project to the interested parties. While Reserve 
Bank of India  has taken due care in the preparation of the information contained herein 
and  believes  it  to  be  accurate,  neither  Reserve Bank of India nor any of its 
authorities or agencies nor any of their respective officers, employees, agents or 
advisors give any warranty or make any representations, express or implied as to the 
completeness or accuracy of the  information  contained  in  this  document  or  any  
information  which  may  be provided in association with it.     
 
The information is not intended to be exhaustive. Interested parties are required to 
make their own inquiries and respondents will be required to confirm in writing that 
they have done so and they do not rely only on the information provided by RBI in 
submitting the tender. The information is provided on the basis that it is non–binding 
on Reserve Bank of India or any of its authorities or agencies or any of their respective 
officers, employees, agents or advisors. 
 
Reserve Bank of India reserves the right not to proceed with the Project or to change 
the configuration of the Project, to alter the timetable reflected in this document or to 
change the process or procedure to be applied. It also reserves the right to decline to 
discuss the matter further with any party expressing interest.  
 

 
 
 
 
  



 
  

भारतीय �रजव� ब�क, नागपूर 
स�दा िवभाग 

RESERVE BANK OF INDIA, NAGPUR 
ESTATE DEPARTMENT 

 
 

खंड-I 
नोिटस भेजने का समय (NIT) 
(केवल ई-खरीद के मा�म से) 
िनिवदा (एसओटी) क आनुसूची 

 

Section - I 
NOTICE INVITING TENDER (NIT) 
(Only through e-procurement) 
SCHEDULE OF TENDER (SOT) 

 

नोट : यह साव�जिनक िनिवदा सूचना है। केवल वे बोलीदाताओ/ं वे�र,  जो भारतीय �रजव� ब�क, नागपूर 
के साथ संबंिधत कैिटगरी म� वे�रो ंके �प म� िनयु� ह�, वे ही ंइस िनिवदा म� भाग लेने के पात्र ह�। व�डरो ं 
को सूिचत िकया जाता है की वे भाग लेने से पहले इस िनिवदा के िलए आरबीआई, नागपूर के साथ 
अपनी पात्रता की जाँच कर� ।   
  

NOTE: THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS/VENDORS 
WHO ARE EMPANELLED AS VENDORS WITH RESERVE BANK OF INDIA, NAGPUR 
FOR SUCH WORKS GIVEN BELOW UNDER RESPECTIVE CATEGORY ARE ELIGIBLE 
TO PARTICIPATE IN THIS TENDER. BIDDERS ARE ADVISED TO CHECK WITH RBI, 
NAGPUR REGARDING THEIR ELIGIBILITY FOR THIS TENDER BEFORE 
PARTICIPATING.  

(SOT) 

a. e-Tender no RBI/Nagpur Regional 
Office/Estate/3/23-24/ET/209 

b. Name of work Renovation of Executive Lift Lobby Area at 
MOB, Reserve Bank of India, Nagpur 
 
 
 

c. Mode Of Tender e-Procurement System 
(Online Part I - Techno-Commercial Bid 
and Part II - Price Bid) through 
https://mstcecommerce.com/eproc) 

d. Date of NIT available to parties to 
download 

November 15, 2023 from 16:00 Hrs 

e. Pre-Bid meeting  is scheduled on December 
13 ,2023 at Estate Department, Reserve Bank 
of India, Nagpur 

Queries / interest in participating in meeting 
can be raised through e-mail at 
estatenagpur@rbi.org.in till 16.00 hrs of 
December 12, 2023. 

https://www.mstcecommerce.com/eproc
mailto:estatenagpur@rbi.org.in


 
  

f. i) Earnest Money Deposit 
ii) Tender Fees 

Rs. 22,910/- 
Rs. Nil Per Set 

g. Last date of submission of EMD. 14:00 Hrs. of December 26, 2023 

h. Date of Starting of e-Tender for 
submission of on line Techno-Commercial 
Bid and price Bid at  
https://mstcecommerce.com/eproc 

16:00 Hrs. of November 15, 2023 

i. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid. 

14:30 Hrs. of December 26, 2023 

j.  Date & time of opening of Part-I 
(i.e. Techno-Commercial Bid) 

Part-II Price Bid: Date of opening of Part II 

15:00 Hrs. of December 26, 2023 

k. Transaction Fee Rs. 1,000/- plus GST @ 18% 
Payment of Transaction fee through 
MSTC payment gateway /NEFT/RTGS 
in favour of MSTC LIMITED 

https://www.mstcecommerce.com/eproc


Important   instructions for E-procurement 
 Bidders are requested to read the terms & conditions of this tender before submitting your 
online tender. 

Process of E-tender: 

A) Registration: The process involves vendor’s registration with MSTC e-procurement 
portal which is free of cost. Only after registration, the vendor(s) can submit his/their bids 
electronically. Electronic Bidding for submission of Technical Bid as well as Commercial 
Bid will be done over the internet. The Vendor should possess Class III signing type digital 
certificate. Vendors are to make their own arrangement for bidding from a P.C. connected 
with Internet. MSTC is not responsible for making such arrangement. (Bids will not be 
recorded without Digital Signature). 

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE 
SUBMITTED ON-LINE AT https://mstcecommerce.com/eproc 

1) Vendors are required to register themselves online with 
www.mstcecommerce.com→ e-Procurement → Common Portal→ Vendor Login -> 

>Register as Vendor -- Filling up details and creating own user id and password→ Submit. 

2) Vendors will receive a system generated mail confirming their registration in their email
 which has been provided during filling the registration form. 

In case of any clarification, please contact RBI/MSTC, (before the scheduled time of the e- 
tender). 

Contact person (RBI): 

1. Shri Palash Chaurasia, Assistant. Manager – 07122806332 
(prchaurasia@rbi.org.in) 

2. Shri. Malle Ram Prasad - 07122806332 (mramprasad@rbi.org.in)  
Contact person (MSTC Ltd): 
Goole hangout ID- (for text chat) - mstceproc@gmail.com  
E-Mail: helpdesk@mstcindia.co.in  
033 – 2340-0020/0021/0022, 033 – 3501-3220/3221/3222  

Helpdesk at MSTC Mumbai for vendors 
 
022-22886268/22822789  
 
 B) System Requirement: 

i. Windows 7 or above Operating System 
ii. IE-7 and above Internet browser. 
iii. Signing type digital signature 

https://www.mstcecommerce.com/eproc
https://www.mstcecommerce.com/
mailto:prchaurasia@rbi.org.in
mailto:mramprasad@rbi.org.in
mailto:mstceproc@gmail.com
mailto:helpdesk@mstcindia.co.in
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iv. Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the 
system.  

 To disable “Protected Mode” for DSC to appear in the signer box following settings may 
be applied. 

Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove 
the tick from the tick box mentioning “Enable Protected Mode”. 

• Other Settings: 
Tools => Internet Options => General => Click on Settings under “browsing history/ 
Delete Browsing History” => Temporary Internet Files => Activate “Every time I Visit the 
Webpage”. 

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools Internet 
Options→ custom level (Please run IE settings from the page 
https://www.mstcecommerce.com once) 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
https://mstcecommerce.com/eproc. Tenders will be opened electronically on 
specified date and time as given in the Tender. 

3. All entries in the tender should be entered in online Technical & Commercial 
Formats without any ambiguity. 

 
Special Note towards Transaction fee: 
The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My 
Menu” in the vendor login. The vendors have to select the particular tender from the event 
dropdown box. The vendor shall have the facility of making the payment either through 
NEFT or Online Payment. On selecting NEFT, the vendor shall generate a challan by filling 
up a form. The vendor shall remit the transaction fee amount as per the details printed on 
the challan without making change in the same. On selecting Online Payment, the vendor 
shall have the provision of making payment using its Credit/ Debit Card/ Net Banking. Once 
the payment gets credited to MSTC’s designated bank account, the transaction fee shall 
be auto authorized and the vendor shall be receiving a system generated mail. 

Transaction fee is non-refundable. 

A vendor will not have the access to online e-tender without making the payment towards 
transaction fee. 

NOTE: 

Bidders are advised to remit the transaction fee well in advance before the closing 
time of the event so as to give themselves sufficient time to submit the bid. 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/eproc
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4. Information about tenders /corrigendum uploaded shall be sent by email only during 
the process till finalization of tender. Hence the vendors are required to ensure that 
their corporate email I.D. provided is valid and updated at the time of registration of 
vendor with MSTC. Vendors are also requested to ensure validity of their DSC 
(Digital Signature Certificate). 

 
5. E-tender cannot be accessed after the due date and time mentioned in NIT. 

 
6. Bidding in E-tender: 
a) Vendor(s) need to submit necessary EMD, Tender fees (if any) and Transaction 

fees (If ANY) to be eligible to bid online in the e-tender. Tender fees and Transaction 
fees are non-refundable. No interest will be paid on EMD. EMD of the unsuccessful 
vendor(s) will be refunded by the tender inviting authority. 

b) The process involves Electronic Bidding for submission of Technical and 
Commercial Bid. 

c) The vendor(s) who have submitted transaction fee can only submit their Technical 
Bid and Commercial Bid through internet in MSTC website 
www.mstcecommerce.com→ e-procurement →Common Portal → Login under 
RBI→ My menu→ Auction Floor Manager→ live event →Selection of the live event. 

d) The vendor should allow running JAVA application. This exercise has to be done 
immediately after opening of Bid floor. Then they have to fill up Common 
terms/Commercial specification and save the same. After that click on the Technical 
bid. If this application is not run, then the vendor will not be able to save/submit his 
Technical bid. 

e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical 
bid. Once the same is done, the Commercial Bid link becomes active and the same 
has to filled up and then vendor should click on “save” to record their Commercial 
bid. Then once both the Technical bid & Commercial bid has been saved, the vendor 
can click on the “Final submission” button to register their bid 

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple 
documents can be uploaded. 

a) In all cases, vendor should use their own ID and Password along with Digital 
Signature at the time of submission of their bid. 

b) During the entire e-tender process, the vendors will remain completely anonymous 
to one another and also to everybody else. 

c) The e-tender floor shall remain open from the pre-announced date & time and for 
as much duration as mentioned above. 

d) All electronic bids submitted during the e-tender process shall be legally binding on 
the vendor. Any bid will be considered as the valid bid offered by that vendor and 
acceptance of the same by the Buyer will form a binding contract between Buyer 
and the Vendor for execution of supply. 

e) It is mandatory that all the bids are submitted with digital signature certificate 
otherwise the same will not be accepted by the system. 

https://www.mstcecommerce.com/
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f) Buyer reserves the right to cancel or reject or accept or withdraw or extend the 
tender in full or part as the case may be without assigning any reason thereof. 

g) No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any vendor confirms his acceptance of 
terms & conditions for the tender. 

h) Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

i) The tender inviting authority has the right to cancel this e-tender or extend the due 
date of receipt of bid(s) without assigning any reason thereof. 

j) Vendors are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com/eproc to familiarize them with the system before 
bidding. 

k) No deviation to the technical and commercial terms & conditions are allowed 
 

 

 
 
 
 

https://www.mstcecommerce.com/eproc
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SECTION-A 

LETTER OF OFFER 
 

   Place: ____________ 
 

                                                                                                     Date: _____________ 
Regional Director, 
Reserve Bank of India, 
Nagpur- 440001. 
 

Dear Sir, 
Having examined the drawings, specifications, designs and schedule of quantities relating 
to the works specified in the memorandum hereinafter set out and having examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum within the time specified in the said memorandum at 
the rates mentioned in the attached schedule of quantities and in accordance in all respects 
with the specifications, designs, drawings and instructions in writing referred to in 
Conditions of Tender, the Articles of Agreement, Special Conditions, Schedule of 
Quantities and with such materials as are provided for, by and in all other respects in 
accordance with such conditions so far as they may be applicable. 
 

Memorandum 
 

(a) Description of work Renovation of Executive Lift Lobby Area at MOB, 
Reserve Bank of India, Nagpur 

(b) Estimated cost  ₹11,45,500/- 

(c) Earnest Money  ₹22,910/-  

(d) Retention Money to 
be withheld from 
each bill 

5% 

(e) Time allowed for 
completion of the 
works from tenth day 
after the date of 
written order to 
commence work. 

Overall work: 30 Days 

 

(f)  Value of work for 
Interim Certificate 

Paid once as full & final (no interim payment) 

 

2. Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and 
provisions of the said Conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to the Reserve Bank of India the 
amount mentioned in the said conditions. 
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3. Intending tenderer has to deposit a sum of ₹22,910/- (Rupees Twenty Two Thousand 
Nine Hundred Ten only) as Earnest Money Deposit with the Reserve Bank of India, 
Estate Department, Nagpur- 440001 by depositing DD/PO of said amount personally 
with Shri. P. S. V. Sudhakar (Assistant General Manager) before 14.00 hrs on 
December 26, 2023. 

 OR 
Earnest Money Deposit (EMD) shall be deposited through NEFT in favour of Reserve 
Bank of India, Nagpur in the A/c 8714295 & IFSC – RBIS0NGPA01 (5th and 10th being 
zero) before 14.00 hrs on December 26, 2023.  
 

OR 
Earnest Money Deposit (EMD) shall be deposited through Bank Guarantee of equal 
amount as per Annexure-I 
 
EMD amount is not to bear any interest. Should I/We fail to execute the contract when 
called upon to do so, I/We do hereby agree that this sum shall be forfeited by me/us to 
the Reserve Bank of India. 

4. Our bankers are (full address)  
 

(i)__________________________  
 

(ii) _________________________  
 
     The names of partners of our firm are: 
 

(i) _________________________  
 

(ii) _________________________  
 

Name of the partner of the firm authorized 
to sign 

 

OR  
Name of person having power of Attorney 
to sign the Contract (certified true copy of 
the Power of Attorney should be attached) 

 

 
 
 
 
Yours faithfully, 
 
Signature of Contractor 
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SECTION-B 
करार की शत� 

Articles of Agreement 
 

यह करार वष� ________ की _______________तारीख म�, प्रथम प�कार भारतीय �रज़व� ब�क िजसका के�ीय काया�लय 
मंुबई, 400001 म� है (एतद्प�ात् “िनयो�ा” कहलाएगा)  तथा ि�तीय प�कार मेसस� ___________________ (िजसे आगे 
“ठेकेदार” कहा जाएगा) के बीच िकया जाता है। 
 
ARTICLES OF AGREEMENT made the ______________ day of ________________ 
between the Reserve Bank of India, having its Central Office at Mumbai 400001 
(hereinafter called “the Employer”) of the one part and 
__________________________________________________ (hereinafter called “the 
Contractor”) of the other part. 
 
चंूिक, िनयो�ा “एमओबी, भारतीय �रजव� ब�क, नागपुर म� काय�कारी िल� लॉबी �ेत्र का नवीनीकरण” संिवदा 
का इ�ुक है और उसने िनधा��रत काय� का वण�न करते �ये ड� ाइंग, िविश�ताओ ंऔर प�रमाणो ंकी सूची आमंित्रत की 
है। तथा चंूिक सं�ा ________ से __________तक की उ� ड� ाइंग, िविश�ताओ,ं और प�रमाणो ंकी सूची पर पािट�यो ंया 
उनकी ओर से ह�ा�र िकए गए ह�। 
 
WHEREAS the Employer is desirous of “Renovation of Executive Lift Lobby Area at 
MOB, Reserve Bank of India, Nagpur” and has caused drawings and specifications 
describing the works to be done to be prepared by or under the direction of Bank’s 
Engineer. 
AND WHEREAS the said Drawings numbered ________________ to 
_________________ inclusive, the Specifications and the Schedule of Quantities have 
been signed by or on behalf of the parties hereto. 
 
और चंूिक ठेकेदार िनधा��रत शत� और िवशेष प�र��ितयो ंम� िनधा��रत शत� के अनुसार और संिवदा की प�रमाणो ंकी 
सूची और संशोिधत शत� के अधीन काम करने के िलए सहमत हो गया है और अंितम �प से दोनो ंप�ो ं�ारा �ीकृत 
है  (िजसे आगे सामूिहक �प से “उ� शत�” कहा जाएगा), उ� ड� ाइंग म� दशा�ए गए और / या उ� िविश�ताओ ंम� 
विण�त काय� और इसम� िनधा��रत दरो ंपर प�रमाणो ंकी सूची म� शािमल, रािश के बराबर या इस तरह का अ� योग 
(िजसे आगे "उ� अनुबंध रािश" कहा जाएगा) इसके िलए देय हो जाएगा। 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions 
set forth herein, General Instructions, General Terms and Conditions, Special Conditions 
of Contract, Appendixes, Specifications, Workmanship, Mode of Measurement, Schedule 
of Quantities set forth in the tender document, (all of which are collectively hereinafter 
referred to as “the said Conditions”) the works shown upon the said and/or described in 
the said Specification and included in the Schedule of Quantities at the respective rate 
therein set forth amounting to the sum as therein arrived at or such other sum as shall 
become payable there under (hereinafter referred to as “the said Contract Amount”). 
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अब दोनो ंप� पार��रक �प से इस पर िन�ानुसार सहमत ह� : 
NOW IT IS HEREBY AGREED AS FOLLOWS 

1. 0उ� संिवदा के संबंध म� भुगतान समय पर और संिवदा की उ� शत� के अनुसार िकया जाना है, ठेकेदार उ� 
शत� के अधीन ड� ाइंग म� दशा�ए गए और उ� िविश�ताओ ंतथा प�रमाणो ंकी अनुसूची म� विण�त काय� को 
िन�ािदत करेगा और पूरा करेगा। 
In considerations of the said Contract Amount to be paid at the times and in the 
manner set forth in the said Conditions, the Contractors shall upon and subject to the 
said Conditions execute and complete the work shown upon the said Drawings and 
described in the said Specifications and the Schedule of Quantities. 

2. िनयो�ा ठेकेदार को उ� संिवदा रािश या िकसी अ� रािश का भुगतान करेगा जो उस समय और उ� शत� 
म� िनिद�� तरीके से देय हो। 
The Employer shall pay the Contractor the said Contract Amount or such other sum 
as shall become payable, at the times and in the manner specified in the said 
Conditions. 

3. उ� िनयम एवं शत� के अनुसार “ब�क के इंजीिनयर/इंजीिनयर/इंजीिनयर प्रभारी” श� का ता�य� होगा िक 
इस िनिमत िनयो�ा �ारा नािमत ब�क का तकनीकी अिधकारी या कोई अ� उ�रािधकारी “ब�क के 
इंजीिनयर/इंजीिनयर/इंजीिनयर प्रभारी” के �प म� काय� कर� गे। 
The term “Bank’s Engineer/Engineer/Engineer-in-Charge” in the said Conditions 
shall mean the technical officer or any other successor of the Bank nominated by the 
Employer for that purpose will function as “Bank’s Engineer/Engineer/Engineer-in-
Charge”. 

4. भारतीय �रजव� ब�क अपने इंजीिनयर के मा�म से काय� के पय�वे�ण का प्रशासन और �व�ा करेगा िजसम� 
िबलो ंके प्रमाणीकरण, भुगतान और संिवदा की िविभ� शत� का काया��यन, िनयम एवं शत�, काय� िन�ादन, 
िनमा�ण की गुणव�ा, सामग्री की गुणव�ा, प्रोजे� की प्रगित तथा संप�ता शािमल होगा।  
The Reserve Bank of India will administer and arrange for supervision of works 
through the Bank’s Engineer including certification of bills, making payments and 
implementation of various terms, conditions and stipulations of the contract, 
execution of the work, quality of construction, quality of materials, progress and 
completion of the project.  

5. उ� शत� और उसके प�रिश� को इस करार के एक भाग के �प म� माना जाएगा और इसके प�कार उ� 
शत� का पालन कर� गे और शत� के अनुसार इस करार को िन�ािदत कर� गे।  
The said conditions and Appendix thereto shall be read and construed as forming 
part of this agreement, and the parties hereto shall respectively abide by, submit 
themselves to the said Conditions and perform the agreements on their part 
respectively in the said Conditions contained. 
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6. यहां विण�त योजनाएं, समझौते और द�ावेज इस अनुबंध का आधार बन�गे।  
The plans, agreement and documents mentioned herein shall form the basis of this 
Contract. 

7. यह संिवदा न तो एक िनि�त एकमु� संिवदा है और न ही काम का एक िह�ा है, लेिकन “एमओबी, भारतीय 
�रजव� ब�क, नागपुर म� काय�कारी िल� लॉबी �ेत्र का नवीनीकरण” संबंध म� काम करने हेतु एक संिवदा 
है, िजसके िलए दर अनुसूची और प्रोबेबल �ा��टी या उ� शत� म� िनिहत दरो/ंरािश के अनुसार भुगतान िकया 
जाएगा। 
This Contract is neither a fixed Lump Sum Contract nor a piece work contract but is 
a contract to carry out the work in respect of execution of “Renovation of Executive 
Lift Lobby Area at MOB, Reserve Bank of India, Nagpur” as per the specifications 
as specified in the schedule. It is an item rate contract as per schedule details to be 
paid for according to actual measured quantities at the rate contained in the Schedule 
of rates and Probable Quantities or as provided in the said Conditions. 

8. ठेकेदार उ� शत� म� िनधा��रत तरीके से िसिवल काय�, िवद्युत अिध�ापन, िफिटंग और अ� सहायक काय� 
से संबंिधत सभी काय� को पूरा करने के िलए हर उिचत सुिवधा को वहन करेगा और ऐसे काय� के पूरा होने के 
बाद दीवारो,ं फश� आिद को �ये िकसी भी नुकसान को ठीक करेगा। 
The Contractor shall afford every reasonable facility for carrying out of all works 
relating to external repairs, repainting works and other ancillary works in the manner 
laid down in the said conditions and shall make good any damages done to walls, 
floors etc. after the completion of such works. 

9. िनयो�ा इस संिवदा की अविध के दौरान िकसी भी समय काय� के ��प और ड� ाइंग म� कुछ जोड़कर अथवा 
कुछ हटाकर अथवा उसके कुछ भाग को रखकर प�रवत�न करने का �यं अिधकार सुरि�त रखता है जो इस 
संिवदा पर प्रितकूल प्रभाव डाले िबना होगा। 
The Employer reserves to itself the right of altering the Drawings and nature of the 
work by adding to or omitting any items of work or having portions of the same carried 
out without prejudice to this contract. 

10. ठेकेदार इसके �ारा उ� शत� म� िकए गए प्रावधान के अनुसार औपचा�रक काय� आदेश जारी होने की तारीख 
के दसव� िदन से काम शु� करने और 20 िदनो ंके भीतर पूरे काम को पूरा करने के िलए सहमत है, िफर भी 
ऐसे फॉम� (यानी, समझौते के मा�म से या पत्रो ं/ मेल के आदान-प्रदान के मा�म से) �ारा िल�खत म� समय 
के िव�ार के प्रावधानो ंके िलए जो पािट�यो ं�ारा पार��रक �प से तय िकया जा सकता है।  
 
The Contractor hereby agrees to commence the work from tenth day after the date 
of issue of formal work order as provided for in the said Conditions and to complete 
the entire work within 30 days nevertheless to the provisions for extension of time 
in writing by such form (i.e., by way of a deed of agreement or by exchange of 
letters/mails) as may be mutually decided by the parties.  

11. 1इस संिवदा के तहत ब�क �ारा सभी भुगतान केवल भारतीय �रजव� ब�क, नागपूर म� िकए जाएंगे। 
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All payments by the Employer under this Contract will be made only at Nagpur. 

12. 2इस करार या इससे संबंिधत सभी िववाद नागपूर म� उ�� माने जाएंगे और इनके िनधा�रण का �ेत्रािधकार िसफ�  
नागपूर म� ��त �ायालयो ंको होगा। 
All disputes arising out of or in any way connected with this agreement shall be 
deemed to have arisen at Nagpur and only Courts in Nagpur shall have jurisdiction 
to determine the same. 

13. 3यह िक इस संिवदा के सभी भागो ंको ठेकेदार �ारा पढ़ और पूरी तरह से समझ िलया गया है। जब तक िक 
िनयो�ा से िविश� िल�खत िनद�शो ं�ारा आदेिशत नही ं िकया जाता है, तब तक िनिवदाओ ंसे परे मात्राओ ंके 
भुगतान के िलए ठेकेदार हकदार नही ंहोगा। 
That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. The Contractor shall not be entitled for the payment 
for the quantities beyond the tendered quantities unless ordered for by specific 
written instructions from the Employer. 

 14. ठेकेदार ब�क के बुिनयादी ढांचे / प्रणािलयो ं/ उपकरणो ंआिद के बारे म� प्र�� या अप्र�� �प म� िकसी भी 
सूचना, सामग्री तथा िववरण, जो इस करार के संबंध म� अपने संिवदा�क दािय�ो ंका िनव�हन करने के दौरान 
ठेकेदार के सं�ान म� आ सकते ह�, का खुलासा तृतीय प� को नही ंकरेगा तथा हर समय इस कठोर िव�ास को 
बनाए रखेगा। ठेकेदार लागू कानून के अनुपालन तथा दािय� का िनव�हन करने के िलए वत�मान आव�कता 
के अित�र� करार के िववरण को िनजी और गोपनीय मानेगा। ठेकेदार ब�क की पूव� िल�खत सहमित के िबना 
िकसी भी �ान पर अथवा िकसी भी �ापार अथवा तकनीकी द�ावेज़ म� काय� के िकसी भी िववरण को प्रकािशत 
करना, प्रकािशत करने की अनुमित तथा खुलासा नही ंकरेगा। िकसी भी गोपनीय सूचना के प्रकटीकरण के 
प�रणाम��प ब�क को �ए िकसी भी नुकसान की �ितपूित� ठेकेदार करेगा। उपरो� का पालन करने म� िवफल 
होने पर इसे ठेकेदार की ओर से करार का उ�ंघन माना जाएगा तथा ब�क नुकसान का दावा करने तथा कानूनी 
कदम उठाने के िलए पात्र होगा । ठेकेदार इस करार के तहत गोपनीय जानकारी के गैर प्रकटीकरण के दािय� 
को पूरी तरह से सुिनि�त करने के िलए अपने कम�चा�रयो ंके संबंध म� उिचत कार�वाई करेगा। गैर प्रकटीकरण 
तथा गोपनीयता के संबंध म� ठेकेदार की बा�ता, जो भी कारण हो, इस करार को समा� होने से बचाए रखेगी। 

 
 
 
 

The Contractor shall not disclose directly or indirectly any information, materials and 
details of the Bank's infrastructure/systems/equipments etc., which may come to the 
possession or knowledge of the Contractor during the course of discharging its 
contractual obligations in connection with this agreement, to any third party and shall 
at all times hold the same in strictest confidence. The Contractor shall treat the details 
of the contract as private and confidential, except to the extent necessary to carry 
out the obligations under it or to comply with applicable laws. The Contractor shall 
not publish, permit to be published, or disclose any particulars of the works in any 
trade or technical paper or elsewhere without the previous written consent of the 
Employer. The Contractor shall indemnify the Employer for any loss suffered by the 
Employer as a result of disclosure of any confidential information. Failure to observe 
the above shall be treated as breach of contract on the part of the Contractor and the 
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Employer shall be entitled to claim damages and pursue legal remedies. The 
Contractor shall take all appropriate  actions with respect to   its employees to ensure 
that the obligations of non-disclosure of confidential information under this agreement 
are fully satisfied. The Contractor's obligations with respect to non-disclosure and 
confidentiality will survive the expiry or termination of this agreement for whatever 
reason.” 
 

15.  ठेकेदार / एज�सी "काय� �ल पर मिहलाओ ं के यौन उ�ीड़न (रोकथाम, िनषेध और िनवारण) 
अिधिनयम, 2013" के प्रावधानो ंके पूण� अनुपालन के िलए पूरी तरह से िज�ेदार होगें। ब�क के प�रसर 
के भीतर अपने कम�चारी के �खलाफ यौन उ�ीड़न की िकसी भी िशकायत के मामले म�, ठेकेदार / 
एज�सी �ारा अनुबंिधत आंत�रक िशकायत सिमित के सम� िशकायत दज� की जाएगी और ठेकेदार / 
एज�सी उ� अिधिनयम के संबंध म� िशकायत  का उिचत कार�वाई करेगी।  

ब�क के िकसी भी कम�चारी के िव�� ठेकेदार के िकसी भी पीिड़त कम�चारी की ल�िगग उ�ीड़न संबंधी 
िशकायत का सं�ान ब�क �ारा गिठत �ेत्रीय िशकायत सिमित �ारा िलया जाएगा।  

The Contractor/Agency shall be solely responsible for full compliance with the 
provisions of “the Sexual Harassment of women at workplace (Prevention, 
Prohibition and Redressal) Act, 2013”. In case of any complaint of sexual 
harassment against its employee within the Premises of Bank, the complaint will be 
filed before the Internal Complaints Committee constituted by the Contractor /Agency 
and the Contractor/Agency shall insure appropriate action under the said Act in 
respect to the complaint. 
Any complaint of sexual harassment from any aggrieved employee of the contractor 
against any employee of the Bank shall be taken cognizance of by the Regional 
Complaints Committee constituted by the Bank.  

गवाह िजनकी मौजूदगी म� ऊपर उ���खत िदनांक और वष� को िनयो�ा और 
ठेकेदार दोनो ंने इस करार को िन�ािदत करने हेतु ह�ा�र िकया है और यह 
डु�ीकेट म� तैयार की गई है।  
 
IN WITNESS WHEREOF the Employer and the 
Contractor have set their respective hands to these 
presents and two duplicates hereof the day and year 
first hereinabove written. 

 यिद ठेकेदार एक साझेदारी फाम� अथवा 
��� हो   
 
If the contractor is a partnership 
or an individual. 
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गवाह िजनकी मौजूदगी म� ऊपर उ���खत िदनांक और वष� को इस करार को 
िन�ािदत करने हेतु िनयो�ा और ठेकेदार दोनो ं ने अपने िविधवत प्रािधकृत 
अिधका�रयो ंके मा�म से मुहर सिहत ह�ा�र िकया है तथा यह डु�ीकेट म� 
तैयार की गई है। 
 
IN WITNESS WHEREOF the Employer has set its 
hands to these presents through its duly authorized 
official and the Contractor has caused its common seal 
to be affixed hereunto and the said duplicate/ has 
caused these presents and the said two duplicate 
hereof to be executed on its behalf, the day and year 
first hereinabove written. 

 यिद ठेकेदार एक कंपनी हो  
 
 
 
If the contractor is a company. 

 
 

  

ह�ा�र ख� 
Signature Clause 

  

   
भारतीय �रज़व� ब�क की ओर से िन�िल�खत �ारा ह�ा�र और 
सुपुद�  िकया गया। 
SIGNED AND DELIVERED by the Reserve bank of 
India by the hand of   

  

श्री / Shri. ___________________________   
   

नाम और पदनाम / (Name and designation)   
की उप��ती म� / In the presence of    
(1) ___________________________   
(Name & Designation) 
संपदा िवभाग 
Estate Department 
भारतीय �रज़व� ब�क,नागपूर काया�लय 
Reserve Bank of India, Nagpur 

  

(2) ________________________   
(Name & Designation) 
संपदा िवभाग 
Estate Department 
भारतीय �रज़व� ब�क,नागपूर काया�लय 
Reserve Bank of India, Nagpur 
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(गवाह/witness)   
   
�ारा ह�ा��रत और सुपुद�  /  
SIGNED AND DELIVERED by 

 यिद पाट� साझेदारी फ़म� या एक ��� 
है तो सभी साझेदारो ं�ारा या उन सभी 
की ओर से ह�ा��रत िकया जाना 
चािहए 
If the party is partnership firm or 
an individual should be signed 
by all or on behalf of all the 
partners. 

िन� की उप��ती म� / In the presence of   
(1)  
पता / Address  
(2)  
पता / Address  

गवाह/witness)   
   
िदनांक                  को आयोिजत बैठक म� िनदेशक म�ल �ारा 
पा�रत संक� के अनुसार  _____________की मुहर िन�िल�खत की 
उप��ती म� लगाई गयी।  

 THE COMMON SEAL OF  

Was hereunto affixed pursuant to the resolutions 
passed by its Board of Directors at the meeting held 
on ____________ in the presence of  

 यिद ठेकेदार अपने कंपनी की मुहर के 
मा�म से ह�ा�र करता है तो यह 
आिट�कल ऑफ असोिशएशन के मुहर 
संबंधी प्रावधान के अनु�प होना 
चािहए।  

 

(1)   
(2)   
िन�िल�खत की उप��ती म� िनदेशको ं�ारा ह�ा��रत  
Directors who have signed these presents in token 
thereof in the presence of  

 If the Contractor signs under its 
common seal, the signature 
clause should tally with the 
sealing clause in the Articles of 
Association. 

(1)  
(2)  

ठेकेदार की ओर से श्री ____________________ और िविधवत 
िनयु� अटॉन� �ारा ह�ा��रत और सुपुद�   

SIGNED AND DELIVERED BY the Contractor by the 
hand of Shri ____________________ and duly 
constituted attorney. 

 यिद ठेकेदार पावर ऑफ अटॉन� के 
मा�म से ह�ा�र करता है, बशत� 
वह एक कंपनी अथवा ��� हो।    
 
If the Contractor is signing by 
hand of power of Attorney, 
whether a company or 
individual. 
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SECTION - C 

GENERAL INSTRUCTIONS TO TENDERERS 
(To be read in relevance to e-tendering process only) 

1. Issue and Submission of Tender: 
Participation in this tender will be allowed to empaneled contractors in respective category 
& who have experience in related trades of General Civil work including painting work. 
Tender for “Renovation of Executive Lift Lobby Area at MOB, Reserve Bank of India, 
Nagpur " as the case may be shall be downloaded/uploaded through MSTC website 
strictly in accordance to the procedures prescribed in Section-I of this document & will be 
remain open to the tenderer for participation before 14:30 Hrs on December 26, 2023 
under any circumstances whatsoever. 

 
2. Part I – Technical & Commercial: 

a. Part-I shall contain the unpriced tender consisting of scope of works as specified, 
specifications of an item of works, documents and commercial terms and conditions 
etc. 

b.     Part-I of the tender as submitted shall contain the following and to be deposited in 
the RBI, Estate Department, Nagpur Office unless otherwise stated separately in 
this document: 

(i) Intending tenderer has to deposit a sum of ₹22,910/- (Rupees Twenty Two 
Thousand Nine Hundred Ten only) as Earnest Money Deposit with the 
Reserve Bank of India, Estate Department, Nagpur - 440001 by depositing 
DD/PO of said amount personally with Shri. P. S. V. Sudhakar (Assist. 
General Manager) before 14.00 hrs on December 26, 2023. 

OR 
Earnest Money Deposit (EMD) shall be deposited through NEFT in favour of 
Reserve Bank of India, Nagpur in the A/c 8714295 & IFSC – RBIS0NGPA01 
(5th and 10th being zero) on or before 14.00 hrs on December 26, 2023.  
                                                            OR  
By depositing Bank Guarantee of equal amount issued by schedule Bank. 
 

(ii) Power of Attorney/authorization with the seal of the company/firm in the 
name of the person signing the tender documents. 

(iii) Performance Guarantee as stated in the ‘Memorandum 

c.   The Tenderers are advised to visit the site and get acquaint themselves of the site 
conditions before tendering. 
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d. The tenderers are advised to submit the tender based strictly on the General 
Conditions of the Contract and scope of works as specified contained in the tender 
documents, and not to stipulate any deviations.  If acceptance of the terms and 
conditions given in the tender documents has any price implications, the same should 
be considered and included in the quoted price. Tender containing deviations from 
the terms and conditions is liable to be rejected. 

e. All information, correspondence letters shall be submitted and addressed to Shri 
Sachin Shende, Regional Director, Estate Department, Reserve Bank of India, 
Nagpur - 440001. 

 
3. Part II – Online Price Bid:  

 (a) This part shall contain prices in Indian Rupees only and shall be opened through 
online after due fulfilment of condition as per Part-I tender. Change of terms and 
conditions and technical deviations, if any, found in Part II of the tender will not 
be taken into account and will be treated as null and void.  

(b) Rates should be quoted in Indian Rupees only. No request for any change in 
rate or conditions after the opening of the part II tender will be entertained.  

(c) The rates quoted shall be based on the Part-II of tender and shall be firm and 
binding without any Escalation whatsoever till the entire Contract period. 

(d) For any item, if the rate and amount do not tally with respect to the bill of 
quantities, then the amount arrived on the basis of quoted rates shall only be 
acceptable and in case of variation of rates in the original and duplicate, the 
lower of the two rates will be considered for arriving at the total amount for that 
item. 

4. Pre-Bid Meeting (Offline):  As per Sr no (e) Schedule of Tender 
 

5.    Opening of Tender:  
    As per the procedures laid down in Section-I hereto for opening of e-tender. 

1. Validity of Tender: The Tender along with the prices shall remain valid initially 
for a period of 3 months from the date of opening of Part-I, which period may be 
further extended by mutual agreement in writing by the Tenderer and the 
Tenderer shall not cancel or withdraw the tender during this period or change 
the quoted rates. 
 

2. The Reserve Bank of India does not bind itself to accept the lowest or any tender 
and reserves to itself the right to accept or reject any or all the tenders either in 
whole or in part without assigning any reasons for doing so. The tenderer whose 
tender is not accepted shall not be entitled to claim any costs, charges, damages 
and expenses of and incidental to or incurred by him through or in connection 
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with his submission of tenders, even though the Bank may right to 
modify/withdraw the tender. 

 
3. The Contractor shall note that unless otherwise stated, the tender is strictly on 

item rate basis and his attention is drawn to the fact that rates for each and every 
item should be correct, workable and self-supporting. The quantities in the 
Schedule of Quantities approximately indicate the total extent of work but may 
vary to any extent and may even be omitted thus altering the aggregate value 
of the contract. No claim shall be entertained on this account. 

6. The tenderers are advised to submit the tender based strictly on the General Conditions 
of the Contract and scope of works as specified contained in the tender documents, and 
not to stipulate any deviations.  If acceptance of the terms and conditions given in the 
tender documents has any price implications, the same should be considered and included 
in the quoted price. Tender containing deviations from the terms and conditions is liable to 
be rejected. 

7. No advice whatsoever especially on any change in rate, specifications or conditions 
after opening of the tender will be entertained. 

8(a). The rates shall also be firm and shall be valid for the entire duration of the contract 
and/or extension thereof and shall not be subject to exchange variations, labour conditions, 
fluctuations in railway freights or any conditions whatsoever. 

8(b). The rates quoted in the tender shall include all charges including for packing, 
transport, loading, unloading and for delivery at site. Tenderers must include in their rates   
Good and Service Tax (GST), royalties and any other tax and duty or other levy levied by 
the Central Government or any State Government or local authority, if applicable as per 
latest notification/s of Govt. of India/State Govt./Statutory/local Authority.  

New levies at actual in addition to statutory variation in taxes, duties, levies and cesses 
except income tax shall be reimbursed/adjusted as per applicability. For reimbursement of 
the amounts paid, Contractor shall produce documentary proof of enhancement of taxes 
(except income tax) and receipts of payments. Any reduction in any taxes, etc. shall be 
recovered from the dues to the contractor. 

8(c). The rates quoted in the tender shall include all charges for clearing of site after 
completion, debris collections, erection of debris chutes if necessary, dismantling and 
taking away the debris (as soon as it becomes equivalent to one truck load or as & when 
directed by the Bank`s Engineer)  outside the RBI premises (as per the rules and 
regulations of municipal authorities) from time to time as directed by Bank so as to keep 
the surrounding neat & clean complete centering, boxing, staging, planking, timbering, 
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fencing, hoarding, plant and equipment, storage sheds, watching and lighting, by night as 
well as day including Sundays and Holidays, protection of the public and safety of adjacent 
roads, streets, pavements, walls, houses, buildings and all other erections, matters and 
things and the contractor shall take down and remove any or all such centering, scaffolding, 
staging, planking, timbering, strutting, shoring etc., as occasion shall require or when 
ordered so to do, and fully reinstate and make good all matters and things disturbed during 
the execution of work and to the satisfaction of the Bank. 

8(d). Water required for the work or workmen can be availed from the available source at 
site free of cost. The contractor has to make his own arrangements to take the supply to 
the requisite position. However, in case of failure of water supply or water crisis due to 
which no water is available at site for any reason, then it must be noted that contractor has 
to make his own arrangement for procuring water at no extra cost to Bank so that work 
progress must not hamper. 

8(e). Electric power required for the work can also be drawn from the supply available at 
site (at single point) free of cost. The contractor has to make his own arrangements to 
take the supply to the requisite position. 

8(f). Labours will not be allowed to stay at site after working hours. 

8 (g). The contractor shall furnish a break-up of rate/cost/amount of any of the items or all 
the items, as may be sought for by the Bank, along with supporting documents etc. This, 
however, shall not be construed for any additional claim at any point of time.  

9. Broad Scope of Work: 
 

The scope of work shall include renovation of executive lift lobby (ground and first floor) 
at MOB, RBI, Nagpur.  

The contractor is advised to visit the site before quoting their rates to assess the quantum 
of work as per the detailed scope of work as stated in this contract. The entire work shall 
be carried out as per the specification as mentioned in scope of work and as directed by 
the Engineer in-Charge of the Bank. The specifications mentioned in this Contract are final 
& binding to the Contractor to perform the work under this contract. However, unless 
otherwise stated, the specifications, methodology for execution of any items of work etc. 
as given by relevant IS code will form the guide & shall be binding on the Contractor to 
execute the work accordingly under this contract. 

10. Payment to the contractor shall be made against the amount of work done at site only 
after raising the demand by the Contractor. The value of works for interim certificates of 
payment is specified in the appendix hereto. If the contractor fails to perform the work as 
specified in the Contract, the Bank, at his discretion will in-cash the Performance Bank 
Guarantee if any, indicated in the tender and terminate the contract without assigning any 
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reason and any further reference to the contractor. Bank’s decision in this regard will be 
final and binding on the contractor and the contractor will not have any claim in this regard 
whatsoever it may be. 

The tenderer whose tender is not accepted shall not be entitled to claim any costs, 
charges, damages and expenses of and incidental to or incurred by him through or in 
connection with his submission of tenders, even though the Bank may elect to 
modify/withdraw the tender. 

11. (i) Earnest Money Deposit (EMD) during contract period: 
 

a) Intending tenderer shall pay an Earnest Money Deposit (EMD) a sum of  
₹22,910/- (Rupees Twenty Two Thousand Nine Hundred Ten only) through 
depositing DD/PO or through NEFT transaction or Bank Guarantee.  
 

b) Under no circumstances Earnest money deposit will be accepted in the form 
of fixed deposit receipt of Bank or Insurance Guarantee or Cheque etc. 
 

c) The Earnest Money Deposit (EMD) ₹22,910/- (Rupees Twenty Two Thousand 
Nine Hundred Ten only paid by all tenderers (EMD to be returned to un-
successful tenderers) shall be held by the Reserve Bank of India as Security for 
the execution and due fulfilment of the contract. No interest shall be paid on the 
said deposit. 
 

d) The Earnest Money Deposit (EMD) furnished by the Contractors will be 
returned thereafter to all the Contractors except the successful tenderer.  

 
 

Place:                                        Signature of the tenderer with seal 

Date:                   Address 
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SECTION-D 

General Terms and Conditions of the Contract 

1. On receipt of intimation from the Employer regarding the acceptance of his/their 
tender, the successful tenderer shall be bound to sign the formal Contract agreement within 
fourteen days, in accordance with the draft agreement and the Schedule of Conditions. The 
written acceptance by the Reserve Bank of India of a tender will constitute a binding 
contract between the Reserve Bank of India and the Person so tendering, whether such 
formal agreement is or is not subsequently executed within the stipulated period of 
Fourteen days. Unless the contract agreement is signed, no payment shall be entertained 
by the Employer. The agreement shall be executed in duplicate. One copy will remain 
in the custody of Employer and the second set of copy will remain in the custody of 
contractor. The agreement shall be made on necessary stamp paper (having worth 
equal to applicable stamp duty in the state of Maharashtra) and the cost of necessary 
stamp duty on both the document shall be borne solely by the contractor. 

2. The Contractor shall not assign or not sublet any portion of the contract except with 
the written consent of the Employer. In case of breach of these conditions, the Employer 
may serve a notice in writing on the Contractor rescinding the contract whereupon the 
security deposit shall stand forfeited to the Employer, without prejudice to his other 
remedies against the Contractor.  

3. The Contractor shall carry out all the work strictly in accordance with drawings, 
details and instructions of the Bank’s Engineer. If any changes required during the currency 
of the contract by deviating the tender requirements based on the opinion of the Bank’s 
Engineer (with the prior approval in writing from the Employer), the Contractor shall carry 
out the same. The Bank’s Engineer’s decision in such cases shall be final.  

4. A schedule of probable Quantities in respect of each work and Specifications 
accompany the Special Conditions. The Schedule of Probable Quantities is liable to 
alterations as per Bank’s requirement. The Reserve Bank of India also reserves the right 
to increase or decrease the quantities and even omit any item of work after the order is 
placed and the Contractor shall execute the same without claiming anything extra for the 
same. In this context, the rates quoted for each item must be self-supporting and relevant.  

5(a).  In addition to the Earnest Money Deposit and as further security for the due 
fulfillment of the contract under clause 11 of General Instructions to Tenderers, 5% of the 
total value of work done will be withheld from each running A/c bill by the Bank as Retention 
Money (RM). On the request of the contractor, the amount of retention money deducted 
from each bill may be released against Bank Guarantee valid till the completion of ‘Defect 
Liability Period’ for equivalent amount after the virtual completion of the work till the 
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completion of defect liability period. The EMD shall be released without any interest to the 
contractor on completion of the work after issue of virtual completion certificate and the 
R.M. amount shall be released after successful completion of 12 months of Defect Liability 
Period from the date of completion certificate provided all the defects pointed out are 
rectified. The security deposit of the successful tenderer and R.M. will be forfeited if he/they 
fails to comply with any of the conditions of contract. No interest will be paid on Security 
Deposit and Retention Money withheld by the Bank.  

5(b). In addition to the EMD and retention money described above, the successful 
tenderer, within a period of 14 days from the date of award of work by the Bank, shall 
submit a Performance (bank) Guarantee (to be arranged by the contractor at his own 
cost) obtained from any of the nationalized / scheduled bank, in the format approved by the 
Bank for an amount equivalent to 5% of the contract value. This is to ensure adherence to 
complete the work and execution: 

(i) Of abnormally low rated items up to the full tender quantity. 
(ii) Strictly as per the specifications and instructions. 
(iii) With usage of only approved materials and getting the materials tested as per 

tender provisions. 
(iv) With best quality workmanship. 

The above-noted Performance Guarantee shall be valid up to the satisfactory completion 
of the work in all respects and shall have to be renewed by the contractor up to extended 
completion time, if any. In case, the contractor fails to comply with any of the above 
conditions, the Bank will be at liberty to invoke the Guarantee based on the certificate 
issued by the Bank’s Engineer. The Guarantee shall be released after issue of virtual 
completion certificate. 

Submission of Performance Bank Guarantee shall be ensured as stipulated in the tender. 
In case of delays of submission in unavoidable circumstances, charges for delay in 
submission of Performance Bank Guarantee shall be recovered from the bill of the 
contractor at Bank rate. 

6. All compensation or other sums of money payable by the contractor to the Employer   
under the terms of this contract may be deducted from his security deposit if the amount so 
permits and the contractor shall, unless such deposit has become otherwise payable, within 
ten days after such deduction make good in cash the amount so deducted. 

7. All the statutory deductions at source will be deducted as per the norms of Govt. 
/statutory authorities. Successful tenderers shall get registration under relevant Govt. 
body/authority/agency prior to award of the work.  
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8. The Contractor should note that unless otherwise stated, the tender is strictly on 
item rates basis and his attention is drawn to the fact that rates for each and every item 
should be correct, workable and self-supporting. The quantities in the Schedule of 
Quantities approximately indicate the total extent of work but may vary to any extent and 
may even be omitted thus altering the aggregate value of the Contract. However, during 
actual execution of work if the quantities of any of the items of work exceeds by more than 
25% of the tender quantities, the quantities of such items executed with the concurrence of 
the employer, in excess of 25% of the tender quantity shall be considered as an extra item 
of work for which the Contractors shall submit fresh rates supported by rate analysis worked 
on the actual cost basis plus 15% towards establishment charges, contractor's overhead 
and profit. If any of the items of work is omitted from the accepted tender at the sole 
discretion of the employer, the contractor shall not be entitled to any claim on this account. 
The Contractor may, when authorized, and shall, when directed, in writing by the Employer 
add to, omit from or vary the works shown upon the drawings or described in the 
specification, or included in the Schedule of Quantities, but the Contractor shall make no 
addition, omission or variation without such authorization or direction. 

No claim for an extra shall be allowed unless it shall have been executed under provisions 
hereof or with the concurrence of the Employer as herein mentioned. Any such extra is 
herein referred to as authorized extra and shall be made in accordance with the following 
provisions. 

(a)        (i)     The net rates or prices in the original tender shall determine the valuation of 
the extra work where such extra work is of similar character and executed under similar 
conditions as the work priced therein. 

             (ii)  Rates for all items, wherever possible, should be derived out of the rates 
given in the Priced Bill of Quantities. 

 
(b)  The net prices of the original tender shall determine the value of the items omitted 
provided if omissions vary the conditions under which any remaining items of works are 
carried out the prices for the same shall be valued under sub-clause (c) thereof. 
 
(c)  Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items of works are carried out or if the amount of any omissions or additions 
relative to the amount of the whole of the contract works or to any part thereof shall be 
such that in the opinion of the engineer the net rate or price contained in the Priced 
Schedule of Quantities or tender or for any item of the works involves loss or expense 
beyond that reasonably contemplated by the Contractor or is by reason of such omission 
or addition rendered unreasonable or inapplicable, the Engineer shall fix such other rate 
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or price as in the circumstances he shall think reasonable and proper, with the prior 
approval in writing of the Employer. 

(d) Where extra work cannot be properly measured or valued the Contractor shall be 
allowed day work prices as the net rates stated in the tender of the Priced Schedule of 
Quantities or, if not so stated, then in accordance with the local day work rates and wages 
for the district, provided that in either case vouchers specifying the daily time (and if 
required, the workman’s name) and materials employed be delivered for verification to the 
Employer or his representative at or before the end of the week following that in which the 
work has been executed. 
 
(e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from tender, the Contractors shall submit rates supported by rate analysis worked 
on the “actual cost basis” plus 15% towards establishment charges, contractor’s overhead 
and profit. Such items will not be eligible for escalation. 

(f) The measurement and valuation in respect of the Contract shall be completed within 
the “Period of Final Measurement” stated in the Appendix. 
 
9. The successful tenderer should make his own arrangement to obtain all the building 
materials required for the work. 
 
10. The tenderer shall have to use materials of the makes/manufacturers specified in 
the list of material of approved brand and/or manufacture contained in this tender form. 

11. Time allowed for carrying out the work is as per the memorandum at Section-A of 
this tender which shall be strictly observed by the tenderer. The work shall throughout the 
stipulated period of the contract be proceeded with all due diligence and if the Contractor 
fails to complete the work within the specified period he/they shall be liable to pay liquidated 
damages at the rate of 0.25 % per week of accepted tender amount subject to a maximum 
amount of 10% of the tendered amount.  

The tenderer shall before commencing work prepare a detailed work programme which 
shall be approved by the Bank’s Engineer. 
 
12. The Contractor shall not be entitled to any compensation for any loss suffered by 
him on account of delays in commencing or executing the work, whatever the cause of 
delays may be, including delays arising out of modifications to the work entrusted to him 
or in any sub-contract connected therewith or delays in awarding contracts for other trades 
of the project or in commencement or completion of such works or in procuring Government 
controlled or other building materials or in obtaining water and power connections for 
construction purposes or for any other reason whatsoever and the Employer shall not be 
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liable for any claim in respect thereof. The Employer does not accept liability for any sum 
besides the tender amount, subject to such variations as are provided for herein. 
 

 13. The successful tenderer is bound to carry out any or all items of work necessary for 
the completion of the job even though such items are not included in the quantities and 
rates. Schedule of Instructions in respect of such additional items and their quantities will 
be issued in writing by the Bank’s Engineer.  
 

14. The successful tenderer must co-operate with other contractor/(s) appointed by the 
Employer so that the work shall proceed smoothly without any delay and to the satisfaction 
of the Engineer.  
 

15. DEFECT LIABILITY PERIOD:    
Any defect or fault which may appear during 12 months from the date of completion of w
ork/or supply and installation in full as specified under the contract, arising in the  
opinion of the Bank’s Engineer from materials or workmanship not in accordance with the 
contract, shall upon the directions in writing of the Bank’s Engineer, and within such 
reasonable time as shall be specified therein, be amended and made good by the 
Contractor at his own cost and in case of default the Bank may employ and pay other 
persons to amend and make good such defects/faults and damages, loss and expenses 
consequent there upon or incidental thereto shall be made good and borne by the 
contractor and such damages, loss and expenses shall be recoverable from him by the 
Bank, or may be deducted by the Bank upon the Bank’s Engineers’ certificate in writing 
from any moneys due or that may become due to the contractor. The contractor shall 
remain liable under the provisions of this clause notwithstanding the signing by the Bank’s 
Engineer any certificate or passing of any accounts.  
 

16. DELIVERY SCHEDULE: The entire work is to be completed within a period as 
mentioned in the memorandum at Section-A of this tender. The Contractors are advised to 
visit the site and get themselves fully acquainted with the general and local site conditions, 
particularly, those having bearing upon transportation, handling, storage etc. prior to 
quoting the tender. The material required for the work will have to be delivered, placed and 
fixed in position at RBI Main Office Building, Nagpur site of the Bank. 
 

17. TERMS OF PAYMENT: Payment shall be made based on completed items of work 
the minimum value of an RA bill shall be as per the memorandum at Section-A of this 
tender. On request of contractor, Bank at its discretion may release the 75% of the amount 
payable to the Contractor on the RA bills as ad-hoc payment within 7 working days from 
the date of certification by the Bank’s Site Engineer, pending test checking of work and 
measurement checking, detailed arithmetical accuracy check and certification by 
competent technical officer of the Bank. 5% Retention money shall be deducted from each 
payment including ad-hoc payment. 
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18. Insurance: The contractor shall, at his own expense, effect and maintain till issue of 
the virtual completion certificate under this contract, with an insurance company approved 
by the employer the insurance policies as described in clause 24 under “Conditions 
Hereinbefore Referred To”. 

 

19. Errors, Omission and Descriptions: 

(a) In case of errors, omissions and/or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specification etc. the following 
order of preferences shall apply. 

(i) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the later shall be taken as correct. 

(ii) Between the written description of the item in the specifications and the detailed 
descriptions in the schedule of quantities of the same item, the later shall be adopted. 

(b) In all cases of omissions and/or doubts or discrepancies in any item or specification 
a reference shall be made to the Employer whose elucidation, elaboration or decision shall 
be considered as authentic. The Contractor shall be held responsible for any errors that 
may occur in the work through lack of such reference and precaution. 

20. Should any treasure, fossils, minerals or works of art of antediluvian interest be 
found during excavation or while carrying out the works, the contractor shall give immediate 
notice of any such discovery and shall make over such finds to the Employer. Contractor 
shall hand over the same to RBI and that contractor shall not claim any right title interest 
for the same.  

21. All disputes and differences of any kind whatever arising out of or in connection with 
the contract or the carrying out of the works shall be settled as described under clause 34 
of “Conditions Hereinbefore Referred To”.   

22. Contract Labour License: Necessary contract license for deploying contract labour 
(as per prevailing contract labour Act 1970) shall be obtained from the central labour 
authorities. 

23. All safety measures as per the safety code of tender shall be strictly adhered. 
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24. The Sexual Harassment of women at workplace: 
 
The Contractor / Agency shall be solely responsible for full compliance with the provision 
of “the Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) 
Act, 2013. 

a. In case of any complaint of sexual harassment against its employee within the 
premises of the Bank, the complaint will be filed before the Internal Complaints 
Committee constituted by the Contractor / Agency and the Contractor / Agency shall 
ensure appropriate action under the-said Act in respect to the complaint. 

b. Any complaint of sexual harassment from any aggrieved employee of the contractor 
against any employee of the Bank shall be taken cognizance of by the Regional 
Complaints Committee constituted by the Bank. 

c. The contractor shall be responsible for any monetary Compensation that may need 
to be paid in case the incident involves the employees of the contractor, for instance 
any monetary relief to Bank’s employee, if sexual violence by the employee of the 
contractor is proved. 

d. The contractor shall be responsible for educating its employees about prevention of 
sexual harassment at workplace and related issue. 

 
I/We hereby declare that I/we have read and understood the above instructions to the 
contractors. 
 

Place: 
 

Signature with seal of Tenderer  
Date:          Address: 
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SPECIAL CONDITIONS OF THE CONTRACT 
 

1. The entire work is to be completed in 30 days subject to the extension of time 
allowed to complete the work and the contractor therefore has to submit their appropriate 
Schedule / Programme of work supported by his infrastructure with adequate support of 
plants, tools, tackles, labour force etc. After mobilizing the site, major activities to be taken 
up may be removing existing tiles, fixing vitrified tile work with tile adhesive on existing old 
mosaic tiles surface in executive lift lobby area of Main Office Building, false ceiling work, 
pop punning work, etc. The contractor shall start the work in designated buildings at Main 
Office Building, Reserve Bank of India, Nagpur so as to complete the entire work within the 
stipulated time. 
 
2. The space / area stacking yard, store, site office etc. may be finalized by the firm 
in consultation with Bank’s engineer before commencement of work. 
 
3. Labourers will not be allowed to stay at site/within premises. 
 
4.  The water required for the work or workmen can be availed from the available 
source at site free of cost. The contractor has to make his own arrangements to take the 
supply to the requisite position. However, in case of failure of water supply or water crisis 
due to which no water is available at site for any reason, then it must be noted that 
contractor has to make his own arrangement for procuring water at no extra cost to Bank 
so that work progress must not hamper. 
 
5. The electric power required for the work can also be drawn from the supply 
available at site (at single point) free of cost. The contractor has to make his own 
arrangements to take the supply to the requisite position. 
 
6. Contractor will have to make his own arrangement to hoist all the material, tools  
and plants, scaffolding etc. as per tender at the place  of work as well as lowering down 
the same along with debris and salvaged material  without causing  any  dust  nuisance, 
spillage  and safety hazards.   For this purpose, the contractor will have to get his scheme 
approved well in advance from the Employer and shall have to incorporate any changes 
suggested by him.  No debris more than a truckload shall be allowed to be accumulated at 
site. 
 
7. The Contractor at his own cost will have to put up proper and sufficient hoarding 
screen and fence during the time  as be necessary for safety and convenience of  the staff 
and visiting public and maintain the  same in good  condition during work and where  
necessary cause such hoarding or  fence to be well  lighted   during  the   night  to   prevent  
accidents. Contractor will have to make good without any extra payment, any damage done 
during the work.  The tenderers are requested in their own interest to inspect the site to 
assess the nature and quantum of work. 
 
8. Contractor shall not be allowed to store any of the debris material inside the 
building. It shall be allowed only at Ground level within the premises. Necessary 
arrangements shall be made in advance with the prior approval of Engineer-in-charge to 
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transport all debris to ground by means of suitable chutes or any other suitable/safe mode 
and stack the same wherever directed by the Bank’s Engineer prior to carting away. 
Material shall be brought through the staircase only and no freight/passenger lift shall be 
used for lifting/lowering materials. 
 
9.  Work platforms erected shall be such as to facilitate safe working of workers and 
supervisors as also to support man, materials and debris on at least three to four levels 
simultaneously. 
 
10. Contractor shall, before start of the work shall submit his time schedule to carry 
out the work. 
 
11.  The contractor shall endeavor to keep dust and dirt nuisance inside the building 
to minimum.  Contractor shall also provide at his cost thick polythene sheets on floors 
inside Bank premises of sufficient width for labourers to walk on / transport the materials, 
to the complete satisfaction of engineer-in-charge. 
 
12. The work is required to be carried out with ongoing occupancy. Contractor shall be 
required to give his best possible co-operation to offer minimum of inconvenience to the 
occupier to the extent possible. Day to day cleaning shall be done by the contractor for 
surrounding work area and the staircase & passages used by the labourers shall be 
cleaned properly & satisfactorily to Bank’s Engineer. 
 
13. The Tenderer shall use only approved make of materials as given in the tender 
and materials shall be of premium quality. The materials shall be used in the work only 
after Bank’s approval. 
 
14.    The tenderer shall obtain at his cost required labour license, make payment to 
his/her workmen strictly in accordance with the Minimum Wages Act and shall comply all 
the provisions of the Contract Labour Act and shall keep and maintain all necessary 
documents / records for inspection of Government Authorities / Bank’s officials from time 
to time. 
 
15.  The Contractor shall during the whole time the works are in progress employ a 
competent representative who shall be constantly in attendance at the works while the men 
are at work. Any directions explanation, instructions or notices given by the Employer to 
such representative shall be held to be given to the Contractor. 
 

 
Place: 
 

 
Signature of Tenderer with stamp 

Date:        Address: 
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SAFETY CODE 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 
 
2. An injured person shall be taken to a public hospital without loss of time, in cases 
where the injury necessitates hospitalization. 
 
3. Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the 
side rails shall not be less than 30 cm (clear) and the distance between two adjacent 
rungs shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be 
engaged for holding ladder. 
 
5. The excavated material shall not be placed within 1.5 meters of the edge of trench 
or half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be one meter. 
 
7. No floor, roof or other part of the structure shall be so overloaded with debris or 
materials as to render it unsafe. 
 
8. Workers employed on mixing and handling material such as asphalts, cement mortar 
or concrete and lime mortar shall be provided with protective footwear and rubber hand 
gloves. 
 
9. Those engaged in welding works shall be provided with welder’s protective eye-
shields and gloves. 
 
10. (i) No paint containing lead or lead products shall be used except in the form of 
paste of readymade paint. 
 
10. (ii) Suitable facemasks should be supplied for use by the workers when the paint is 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 
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11. Overalls shall be supplied by the Contractor to the painters and adequate facilities 
shall be provided to enable the working painters to wash during the periods of cessation 
of work. 
 
12. Hoisting machines and tackle used in the works, including their attachments, 
anchorage and supports shall be in perfect condition. 
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall 
be of durable quality and adequate strength and free from defects. 
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FIRE SAFETY CODE 
 

1. Cutting / drilling machine and other electrically operated equipments used at site shall 
be plugged into correctly rated electrical outlets. 
 
2. Only ISI marked 7 pin plug and other appliances and equipments shall be used. 
 
3. Electrical power cables/wires used shall not have any joints and shall be properly rated. 
 
4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and 
securely earthed to prevent leakage current while in operation.  

 
5. Two buckets of water and sand shall be kept in an easily accessible area on the site. 
 
6. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 
 
7. Used paint drums shall be stored in specified store only after closing them properly.  
 
8. Personal protective equipments such as safety shoes, hand gloves, welder’s mask, ear 
plug etc. depending upon the requirement of the work shall be provided by the contractor 
to the workmen to prevent occupational health hazards. 
 
9. The safety belt shall be provided by the contractor and used by the workmen while 
working from height for more than 3m from Ground level. 
 
10. None of the passages near lift lobby and staircases shall be used for stacking / dumping 
any kind of materials/waste.  
 
11. Both the staircase doors shall be normally kept closed.  
 
12. None of the fire extinguishers shall be removed/shifted from its designated location. 
 
13. Power supply shall be switched off from the mains when equipment is not in use.  
 
14. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 
removed from site and stored at the designated place in proper manner.  
 
15. Any debris generated from the work shall be collected on daily basis, removed from 
site and stored at the designated place in proper manner.   
 
16. Battery operated emergency light/torches shall be provided by the contractor to the 
workmen while working beyond office hours. 
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The Conditions hereinbefore referred to 
 

 Interpretation of Clause 
  
1. In construing these conditions, the Specifications, Schedule of Quantities and 

Contract Agreement, the following words shall have the meanings herein 
assigned to them except where the subject or context otherwise requires. 

  
(a) Employer Shall mean The Reserve Bank of India and shall include its 

assignees and successors 
 

(b) Bank’s 
Engineer/Engineer
/Engineer-in-
Charge 
 

Shall mean the technical officer or any other successor of 
the Bank nominated by the Employer for that purpose 

(c) Contractor   
 In the case of a 

partnership firm 
Contractor shall mean _________________ 
______________________________________________ 
and ________________ trading as partners in the name 
and style of ____________________________________ 
and having a place of business at ___________________ 
and shall include the partners for the time being of the said 
firm and the legal representatives of a deceased partner. 
 

 In the case of 
individual 

Contractor shall mean ____________________________ 
trading in the name and style of __________________ 
______________________________________________ 
and shall include his heirs, successors and legal 
representatives. 
 

 In the case of 
company 

Contractor shall mean _________________ 
____________________________________ a company 
incorporated under _________________________ and 
having its registered office at _____________________ 
and shall include its successors and assignees. 
 

(d) Site Shall mean the site of the contract works including any 
building and erections thereon and any other land 
(inclusively) as aforesaid allotted by the Employer for the 
Contractor’s use. 
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(e) This Contract Shall mean the Articles of Agreement, General Instructions, 

General Terms and Conditions, Special Conditions of 
Contract, Appendixes, Specifications, Workmanship, Mode 
of Measurement, Schedule of Quantities set forth in this 
document, The work shown upon the said drawings and/or 
described in the said Specifications and included in the 
Schedule of Quantities at the respective rate therein set 
forth amounting to the sum as therein arrived at or such 
other sum as shall become payable there under attached 
hereto and duly signed. 
 

(f) Notice in writing Or written notice shall mean a notice in written, typed or 
printed characters sent (unless delivered personally or 
otherwise proved to have been received) by registered post 
to the last know private or business address or registered 
office of the addressee and shall be deemed to have been 
received when in the ordinary course of post it would have 
been delivered. 
 

(g) Act of Insolvency Shall mean any act of insolvency as defined by the 
Presidency Towns Insolvency Act, or the Provincial 
Insolvency Act or any Act amending such original. 
 

(h) Net Prices If in arriving at the contract amount the Contractor shall have 
added to or deducted from the total of the items in the 
Tender any sum, either as a percentage or otherwise, then 
the net price of any item in tender shall be the sum arrived 
at by adding or deducting from the actual figure appearing 
in the Tender as the price of that item a similar percentage 
or determining the percentage or proportion of the sum so 
added or deducted by the contractor the total amount of any 
Prime Cost items and provisional sums of money shall be 
deducted from the total amount of the tender. The 
expression “net rates” or “net prices” when used with 
reference to the contract or accounts shall be held to mean 
rates or prices so arrived at. 

(i) Works Shall mean “Renovation of Executive Lift Lobby Area 
at MOB, Reserve Bank of India, Nagpur” for the 
Employer at Nagpur as provided herein. 
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 Words importing persons include firms and corporations. Words importing the 
singular only also include the plural and vice versa where the context requires. 

 
Scope of 
Contract 

2. The contractor shall carry out and complete the said work in   every 
respect in accordance with this Contract and with the directions of 
and to the satisfaction of Employer. The Employer may in his 
absolute discretion and from time to time issue further drawing and/or 
written instructions, details directions and explanations which are 
hereafter collectively referred to as “Bank’s Instructions” in regard to:- 

 (a) The variation or modification of the design, quality or quantity of 
works or the addition or omission or substitution of any work. 

(b) Any discrepancy in the Drawings or between the Schedule of 
Quantities and/ or Drawings and/or Specification. 

(c) The removal from the site of any material brought thereon by the 
Contractor and the substitution of any other material therefore.  

(d) The removal and/or re-execution of any works executed by the 
Contractor.  

(e) The dismissal from the works of any persons employed 
thereupon.  

(f) The opening up for inspection of any work covered up.  
(g) The amending and making good of any defects under clause 19 

and 20 thereof. 

 The Contractor shall forthwith comply with and duly execute any 
work comprised such Employer’s  instructions provided always 
that verbal instructions directions and explanations given to the 
Contractor or his representative upon the works by the 
Employer’s shall, if involving a variation, be confirmed in writing 
by the Contractor within seven days, and if not dissented from in 
writing within a further seven days by Employer’s  such shall be 
deemed to be Employer’s instructions within the scope of the 
Contract. 

Variations to be 
approved by the 
Employer  

3. The Contractor shall submit a statement to variations giving 
quantity and rates duly supported by analysis of rates, vouchers, etc. 
The rates on scrutiny and final acceptance by Employer shall form a 
supplementary tender. The Employer shall not be liable for payment 
of such variations until these statements are sanctioned by it. 

Agreement  4. The Contract shall be executed in duplicate. One copy will remain 
in the custody of Employer and the second set of copy will remain in 
the custody of contractor. The agreement shall be made on necessary 
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stamp paper (having equal to applicable stamp duty in the state of 
Maharashtra) and the cost of necessary stamp duty on both the 
document shall be borne solely by the contractor. 

  
Contractor to 
provide 
everything 
necessary at his 
cost 

5. The contractor shall provide at his cost everything necessary for 
the proper execution of the work according to the intent and meaning 
of the drawing. Schedule of quantities and specification taken 
together with whether the same may or may not be particularly shown 
or described therein provided that the same can reasonably be 
inferred there from and if the contractor finds any discrepancy in the 
drawings or between the drawings schedule of quantities and 
specifications he shall immediately and in writing refer same to the 
Employer who shall decide which is to be followed.  

Authorities, 
notices and 
patents 

6. The contractor shall conform to the provisions of any Act of the 
legislature relating to the works and to the regulations and bye-laws 
of any authority, and of any water, electric supply and other 
companies and/or authorities with whose, systems the structure is 
proposed to be connected, and shall, before making any variations 
form the drawings or Specifications that may be necessitated by so 
conforming, give to the Employer written notice, specifying the 
variation proposed to be made and the reason for making it and apply 
for instruction thereon. In case the Contractor shall not within ten 
days receive such instructions, he shall proceed with the work 
conforming to the provisions, regulations, or by-laws in question, and 
any variation so necessitated shall be dealt with under Clause 13 
hereof. 

 The Contractor shall bring to the attention of the Employer all notices 
required by the said Acts, regulations or bye-laws to be given to any 
authority and pay to such authority, or to any public office all fees that 
may be properly chargeable in respect of the works, and lodge the 
receipts with the Employer. 

 The contractor shall indemnify the Employer against all claims in 
respect of patent rights, and shall defend all action arising from such 
claims, and shall himself pay all royalties, license fees, damages, 
cost and charges of all and every sort that may be legally incurred in 
respect thereof. 
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Setting out of 
works. 

7. The Contractor shall set out the works and shall be responsible for 
the true and perfect setting out of the same and for the correctness 
of the positions, levels, dimensions, and alignment of all parts thereof. 
If at any time any error in this respect shall appear during the progress 
of the works or within a period of one year from the completion of the 
works, the Contractor shall, if so required, at his own expense rectify 
such error to the satisfaction of the Employer. 

Materials & 
workmanship to 
conform to 
description  

8. All materials and workmanship shall so far as procurable be of the 
respective kinds described in the Schedule of Quantities and/or 
Specifications and in accordance with the Employer’s instructions, 
and the Contractor shall upon the request of the Employer furnish him 
with all invoices, accounts, receipts and other vouchers to prove that 
the materials comply therewith. The Contractor shall at his own cost 
arrange for and carry out any test/s of any materials which the 
Employers may require. 
During the manufacturing/ fabrication process, the Bank's Engineer/ 
representatives may visit factory for inspection to ensure the 
compliance of tender specifications as and when intimated. The 
contractor shall make necessary arrangements for factory inspection 
for such visit/s.  

Contractor’s 
superintendence 
and 
representative 
on the works.  

9. The Contractor shall give all necessary personal superintendence 
during the execution of the works, and as long thereafter as the 
Employer may consider necessary until the expiration of the “Defects 
Liability Period” stated in the Appendix hereto. The Contractor shall 
also during the whole time the works are in progress employ a 
competent representative who shall be constantly in attendance at 
the works while the men are at work. Any directions explanation, 
instructions or notices given by the Employer to such representative 
shall be held to be given to the Contractor. 

Dismissal of 
workmen. 

10. The Contractor shall on the request of the Employer 
immediately dismiss from the works any person employed thereon 
by him who may, in the opinion of the Employer, be incompetent or 
misconduct himself and such persons shall not be again employed 
on the works without the permission of the Consultant. 

Access to works 11. The Employer, and their respective representatives shall at all 
reasonable times have free access to the work and/ or to the 
workshops, factories or other places where materials are lying or from 
which they are being obtained and the Contractor shall give every 
facility to the Employer, and their representatives necessary for 
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inspections and examination and test of the materials and 
workmanship. No person not authorized by the Employer except the 
representatives of public authorities shall be allowed on the works at 
any time.  

Bank’s Engineer  11. (a) The term Bank’s Engineer shall mean the person appointed 
and paid by the employer and acting under the orders of the Employer 
to inspect the works; the contractor shall afford the Bank’s Engineer 
every facility and assistance for inspecting the works and materials 
and for checking and measuring time and materials. The Bank’s 
Engineer shall not have power to set out works or to revoke, alter, 
enlarge or relax the requirements of the Contract, or to sanction any 
day work, additions, alterations, deviations or omissions, or any extra 
work whatever except in so far as such authority may be specially 
conferred by a written order of the Employer with the prior 
concurrence in writing of the Employer. 

The Bank’s Engineer or any representative of the Employer, shall 
have power to give notice to the contractor or to his representative of 
non- approval of any work or materials and such work shall be 
suspended of the use of such materials shall be discontinued until 
the decision of the Employer is obtained. The work will from time to 
time be examined by the Employer, the Bank’s Engineer or the 
Employer’s representative but such examination shall not in any way 
exonerate the Contractor from the obligation to remedy any defects 
which may be found to exist at any stage of the works after the same 
is completed. Subject to the limitation of this clause the Contractor 
shall take instructions only from the Employer. 

  
Assignment and 
Subletting 

12. The whole of the works included in the Contract shall be executed 
by the contractor and the Contractor shall not directly or indirectly 
transfer, assign or under-let the Contract or any part / share thereof 
or any interest therein without the prior written consent of the 
Employers and no undertaking shall relieve the Contractor from the 
full and entire responsibility of the Contract or from active 
superintendence of the works during their progress. 
 

Alterations, 
additions, 
omission etc. 

13. No alteration, omission or variation shall vitiate this Contract but 
in case the Employer thinks proper at any time during the progress of 
the works to make any alterations in, or additions to, or omissions 
from, the works or any alteration in the kind or quality of the materials 
to be used therein and shall give notice thereof in writing under its 
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hand to the Contractor. The Contractor shall alter, add to, or omit 
from, as the case may be, in accordance with such notice, but the 
Contractor shall not do any work extra to or make any alterations or 
additions to or omissions from the works or any deviation from any of 
the provisions of the Contract, Stipulation, Specification or Contract 
Drawings without the previous consent in writing of the Employer and 
the value of such extras, alterations, additions or omissions shall in 
all cases be determined by the Engineer with the prior approval in 
writing of the Employer in accordance with the provisions of Clause 
17 hereof, and the same shall be added to or deducted from the 
Contract Amount, as the case may be.  
 

Schedule of 
Quantities. 

14. The Schedule of Quantities, unless otherwise stated shall be 
deemed to have been prepared in accordance with the Standard 
Method of Measurement. Any error in description or in quantity or in 
omission of items from the Schedule of Quantities shall not vitiate this 
contract but shall be rectified and the value thereof, as ascertained 
under Clause 17 hereof, shall be added to, or deducted, from the 
Contract Amount (as the case may be) provided that no rectification 
of errors, if any, shall be allowed in the Contractor’s Schedule of 
Rates. 
 

Sufficiency of 
Schedule of 
quantities 

15. The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the 
works and of the prices stated in the Schedule of Quantities and/ or 
the Schedule of Rates and Prices which rates and prices shall cover 
all his matters and things necessary for the proper completion of the 
works. 
  

Measurement of 
works 

16. The Employer may from time to time intimate to the Contractor 
that he requires the works to be measured and the Contractor shall 
forthwith attend or send a qualified Agent to assist the Bank’s 
Engineer in taking such measurements and calculations and to 
furnish all particulars or to give all assistance required by any of them. 
Should the Contractor not attend or neglect or omit to send such 
agent then the measurement taken by the Bank’s Engineer shall be 
taken to be correct measurements of the works. Such measurements 
shall be taken in accordance with the Mode of Measurements 
detailed in the tender document. 
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 The Contractor or his Agency may at the time of measurement take 
such notes and measurements as he may require. All authorized 
extra works, omissions and all variations made with the prior approval 
in writing of Employer shall be included in such measurements. 

  
Prices for extras 
etc. 
ascertainment of 

17. The Contractor may, when authorized, and shall, when directed, 
in writing by the Employer add to, omit from or vary the works shown 
upon the drawings, or described in the specifications, or included in 
the Schedule of quantities, but the Contractor shall make no addition, 
omission or variation without such authorization or direction. A verbal 
authority or direction by the Employer shall, if confirmed by them in 
writing within seven days, be deemed to have been given in writing. 
  

 No claim for an extra shall be allowed unless it shall have been 
executed under provisions of Clause 13 hereof or under provisions of 
clause 8 of general terms and conditions or by the authority of the 
Employers with the concurrence of the employer as herein 
mentioned. Any such extra is herein referred to as authorized extra 
and shall be made in accordance with the provisions in the clause 8 
of general terms and conditions.  

  
Unfixed 
materials when 
taken into 
account to be 
the property of 
the Employer. 

18. Where in any Certificate (of which the Contractor has received 
payment), the Employer has included the value of any unfixed 
materials intended for and /or placed on or adjacent to the works such 
materials shall become the property of the Employer and they shall 
not be removed except for use upon the works, without the written 
authority of the Employer. The Contractor shall be liable for any loss 
of or damage to, such materials. 
 

Removal of 
improper works 

19. The Bank  shall, during the progress of the works, have power to 
order in writing from time to time the removal of the works within such 
reasonable time or times as may be specified in the order, or any 
materials which in the opinion of the Employer are not in accordance 
with the Specifications or the instructions of the Employer, the 
substitution of proper materials, and the removal and proper re-
execution of any work executed with materials or workmanship not in 
accordance with the Drawings and Specifications or instruction and 
the Contractor shall forthwith carry out such order at his own cost. In 
case of default on the part of the contractor to carry out such order, 
the Employer shall have the power to employ and pay other persons 
to carry out the same; and all expenses consequent thereon, or 
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incidental thereto, as certified by the Employer shall be borne by the 
Contractor, or may be deducted by the Employer from any money 
due, or that may become due, to the Contractor.  
 

Defects after 
virtual 
completion. 

20. Any defect, shrinkage, settlement or other faults which may 
appear within the “Defects Liability Period” stated in the Appendix 
hereto or, if none stated, then within twelve months after the virtual 
completion of the works, arising in the opinion of the Employer from 
materials or workmanship not in accordance with the contract, shall 
upon the directions in writing of the Employer and within such 
reasonable time as shall be specified therein, be amended and made 
good by the Contractor, at his own cost and in case of default the 
Employer may employ and pay other persons to amend and make 
good such defects, shrinkage, settlement or other faults, and all 
damages loss and expenses consequent thereon or incidental 
thereon or incidental there to shall be made good and borne by the 
Contractor and such damage, loss and expenses shall be 
recoverable from him by the Employer or may be deducted by the 
Employer, upon the  Engineer’s Certificate in writing from any money 
due or that may become due to the Contractor, or the Employer may 
in lieu of such amending and making good by the Contractor deduct 
from any moneys due to the Contractor a sum, to be determined by 
the Employer equivalent to the cost of amending such work and in 
the event of the amount retained under Clause 31 hereof being 
insufficient, recover the balance from the Contractor, together with 
any expenses the Employer may have incurred in connection 
therewith. 
Should any defective work have been done or material supplied by 
any sub-contractor employed on the works who has been nominated 
or approved by the Employer as provided in Clauses 12 and 22 
hereof, the Contractor shall be liable to make good in the same 
manner as if such work or material had been done or supplied by the 
Contractor and been subject to the provisions of this Clause and 
Clause 2 hereof. The Contractor shall remain liable under the 
provisions of this Clause notwithstanding the signing of any 
Certificate or the passing of any accounts, by the Employer.  

  
Certificate of 
virtual 
completion & 

21. The works shall not be considered as completed until the 
Employer has certified in writing that they have been virtually 
completed. The Defects Liability Period shall commence from the 
date of such Certificate. 
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defects liability 
period. 
 

 

Nominated Sub-
Contractor. 

22. All Specialists, Merchants, Tradesmen and other executing any 
work of supplying and fixing any goods for which prime cost prices or 
provisional sums are included in the Schedule of Quantities and/or 
specification who may be nominated or selected by the Employer are 
hereby declared to be Sub-Contractors employed by the Contractor 
and are herein referred to as nominated Sub-Contractors. 

 No nominated Sub-Contractor shall be employed on or in connection 
with the works against the Contractor shall make reasonable 
objections or (Save where the “Employer and Contractor shall 
otherwise agree) who will not enter into a Contract providing. 
 

a) That the nominated Sub-Contractor shall indemnify the 
Contractor against the same obligations in respect of the Sub-
Contract as the Contractor is under in the respect of this 
Contract. 

b) That the nominated Sub-Contractor shall indemnify the 
Contractor against claims in respect of any negligence by the 
Sub-Contractor, his servants or agents or any misuse by him 
or them of any scaffolding or other plants, the property of the 
contractor or under any Workman’s Compensation Act in 
force.  

c) Payment shall be made to the nominated Sub-Contractor 
within fourteen days of his receipt provided that before any 
Certificate is issued, the Contractor shall upon request furnish, 
to the Employer proof that all nominated Sub-Contractor’s 
accounts, included in previous Certificates have been duly 
discharged, in default whereof the Employer may pay the 
same upon a certificate of the Employer and deduct the 
amount thereof from any sums due to the Contractor. The 
exercise of this power shall not create privacy of contract as 
between Employer and Sub-Contractor.  

 
Other persons 
employed by 
Employer 

23. The Employer reserves the right to use premises and any portions 
of the site for the execution of any work not included in this Contract 
which it may desire to have carried out by other persons and the 
Contractor shall allow all reasonable facilities for the execution of 
such work but shall not be required to provide any plant or material 
for the execution of such work except by special arrangement with 
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the Employer. Such work shall be carried out in such manner as not 
to impede the progress of the works included in the Contract and the 
Contractor shall not be responsible for any damage or delay which 
may happen to or occasioned by such work. 
 

Insurance in 
respect to 
damages to 
persons and 
property 

24. The Contractor shall be responsible for all injury or damage to 
persons, animals or things and for all damage to property which may 
arise from any factor omission on the part of the Contractor or any 
Sub-Contractor or any nominated Sub-Contractor or any of their 
employees. The liability under this clause shall cover also, interalia 
any damages to structures, whether immediately adjacent to the 
works or otherwise; any damage to roads, streets, footpaths, bridges 
as well as damage caused to the buildings and other structures and 
works forming the subject matter of this contract. The contractor shall 
also be responsible for any damage caused to the building and other 
structures and works forming the subject, matter of this contract due 
to rain, wind, frost or other inclemency of weather. The contractor 
shall, indemnify and keep indemnified the Employer and hold him 
harmless in respect of all and any loss and expenses arising from any 
such injury or damage to persons or property as aforesaid and also 
against any claim made in respect of injury or damage, whether under 
any statute or otherwise and also in respect of any award or 
compensation or damage consequent upon such claims.  

The Contractor shall, at his own expense, effect and maintain till 
issue of the virtual completion certificate under this contract, with an 
insurance company approved by the Employer, an All Risk Policy 
for Insurance for the full amount of the contract including earthquake 
risk in the joint names of the employer and the contractor (the name 
of the former being placed first in the policy) against all risk policy for 
contractors and deposit such policy or policies with the employer 
before commencing the works. 
 

 
 

The contractor shall reinstate all damage of every sort mentioned in 
this Clause so as to do delivery of the whole of the works complete 
and perfect in every respect and so as to make good or otherwise 
satisfy all claims for damage to property or third parties. 
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 The Contractor shall also indemnify and keep indemnified the 
Employer against all claims which may be made against the 
Employer by any person in respect of anything which any arise in 
respect of the works or in consequence thereof and shall at his own 
expense, effect and maintain until the virtual completion of the 
contract, with an Insurance Company approved by the employer a 
policy of Insurance in the joint names of the Employer and the 
Contractor (name of the former being placed first in the policy) against 
such risk and deposit such policy or policies before commencement 
of the works. Third party liability in “Contractors All Risk Policy” shall 
be minimum ₹ 2.00 lakh (Rupees Two lakh only) per person for any 
one accident or occurrence and ₹ 5.00 lakh (Rupees Five lakh only) 
in respect of damage to property for any one accident or occurrence. 
The contractor shall also indemnify the employer against all claim 
which may be made upon the Employer, whether under the 
Workmen’s Compensation Act or any other statute in force, during 
the currency of this contract or at Common Law in respect of any 
employee of the contractor or of Sub-Contractor and shall  at his own 
expense effect and maintain until the virtual completion of the 
contract or with an Insurance Company, approved by the Employer, 
a policy of insurance against such risks and deposit such policy or 
policies with the Employer from time to time during the currency of 
this contract.  

 In default of the contractor insuring as providing above, the employer 
may so insure and may deduct the premiums paid from any moneys 
due or which may become due to the contractor. 

 The contractor shall be responsible for any liability which may not 
be covered by the Insurance Policies referred to above and also for 
all other damages to any person, animal or defective carrying out of 
this contract, whatever, may be the reasons due to which the 
damage shall have been caused. 

 The contractor shall also indemnify and keep Indemnified the 
Employer against all and any costs, charges or expenses arising out 
of any claim or proceedings relating to the works and also in respect 
of any of damage or compensation arising there from. 

 Without prejudice to the other rights of the employer against 
contractor in respect of such default, the employer shall be entitled to 
deduct from any sums payable to the contractor the amount of any 
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damages, compensation costs, charges and other expenses paid by 
the employer and which are payable the contractor under this clause. 
 

 The Contractor shall upon settlement by the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild 
or repair the works destroyed of damaged. In this event all the monies 
received from the Insurer in respect of such damage shall be paid to 
the Contractor and the contractor shall not be entitled to any further 
payment in respect of the expenditure incurred for rebuilding or 
repairing of the materials or goods destroyed or damaged. 
 

 The contractor, in case of re-building or reinstatement after damage 
shall be entitled to such extension of time for completion as the 
Employer may deem fit, but shall, however, not be entitled to 
reimbursement by the employer of any shortfall or deficiency in the 
amount finally paid by the insurer in settlement of any claim arising 
as set out herein.  
 

 Without prejudice to his liability under this clause, the contractor shall 
also cause all nominated sub-contractors to effect, for their respective 
portions of the works, similar policies of insurance in accordance with 
the provisions of this clause and shall produce or cause to produce 
to the employer such policies. The contractor shall not permit a 
nominated sub-contractor to commence work at the site unless the 
said insurance policies are submitted. In the event of failure of the 
sub-contractor to take out such a policy of insurance before 
commencing the works at the site, the contractor shall be responsible 
for any claim or damage attributable to the said sub-contractor. 
 

Date of 
commencement 
and completion. 

25. The Contractor shall be allowed admittance to the site on the 
“Date of Commencement” stated in the Appendix hereto, or such later 
date as may be specified by the Employer and he shall thereupon 
and forthwith begin the works and shall regularly proceed with and 
complete the same (except such work as the Employer may desire to 
delay on or before the “Date of Completion” stated in the Appendix 
subject nevertheless to the provisions for extension of time 
hereinafter contained. 
 

Damage for 
non-completion  

26. If the Contractor fails to complete the works by the date stated in 
the Appendix or within any extended time under Clause 27 hereof 
and the Employer certifies in writing that in his opinion the same ought 
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reasonably to have been completed the Contractor shall pay the 
Employer the sum named in the Appendix as “Liquidated Damages” 
for the period during which the said work shall so remain incomplete 
and the employer may deduct such damages from any moneys due 
to Contractor.  
 

Delay and 
extension of 
time 

27. If in the opinion of the Employer  the works be delayed (a) by 
force Majure or (b) by reason of any exceptionally inclement weather 
or (c) by reason of proceeding taken or threatened by or dispute with 
adjoining or neighboring owners or public authorities arising 
otherwise than through the Contractor’s own default or (d) by the 
works of delays of other Contractors or Tradesmen engaged or 
nominated by the Employer and not referred to in the Schedule of 
Quantities and/or Specification or (e) by reason of Employer’s 
instructions as per Clause 2 of hereof or (f) by reason of civil 
commotion, local combination of workmen or strike or lockout 
affecting any of the building trades or (g) in consequences of the 
Contractor not having received in due time necessary instructions 
from the Employer for which he  specifically applied  in writing or (h) 
from other causes which the Employer  may certify as beyond the 
control of contractor or (i) in the even the value of work exceed the 
value of the priced scheduled of quantities owing to variation, the 
Employer may make a fair and reasonable extension of time for 
completion of the Contractor Works; in case of such strike or lockout 
the Contractor shall nevertheless constantly use his endeavors to 
prevent delay and shall do all that may reasonably be required to the 
satisfaction of the Employer to proceed with work. 
 

Failure by 
contractor to 
comply with 
Employer’s 
instructions 

28. If the Contractor after receipt of written notice from the Employer  
requiring compliance within ten days fails to comply with such further 
drawings and/or Employer instructions the Employer may employ and 
pay other persons to execute any such work whatsoever that may be 
necessary to give effect thereto, and all costs incurred in connection 
therewith shall be recoverable from the Contractor by the Employer 
on the Certificate of the Employer as a debt or may be deducted by 
him from any money due to the Contractor.  
 

Termination of 
contract by the 
Employer  

29. If the contractor being an individual or a firm commits any “act of 
insolvency”, or shall be adjudged an insolvent or being an 
incorporated Company shall have an order for compulsory winding 
up made against it or pass an effective resolution for winding up 
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voluntarily or subject to the supervision of the Court and the Official 
Assignee or the Liquidator in  such acts of insolvency or winding up, 
as the case may be, shall be unable within seven days after notice to 
him requiring him to do so, to show to the reasonable satisfaction of 
the Employer that he is able to carry out and fulfill the Contract and 
to give security therefore, if so required by the Employer.  
 

 Or if the Contractor (whether an individual, firm or incorporated 
Company) shall suffer execution or other process of Court attaching 
property to be issued against the Contractor. 
Or shall suffer any payment under this Contract to be attached by or 
on behalf of any of the creditors of the Contractor. 
 

 Or shall assign or sublet this Contract without the consent in writing 
of the Employer first had and obtained.  
 

 Or shall charge or encumber this Contract or any payments due of 
which may become due to the Contractor hereunder.  
 

 Or if the Employer shall certify in writing that the Contractor, 
i. Has abandoned the Contract, or  
ii. Has failed to commence the works, or has without any lawful 

excuse under these Conditions suspended the progress of the 
works for fourteen days after receiving from the Employer 
notice to proceed or 

iii. Has failed to proceed with the works with such due diligence 
and failed to make such due progress as would enable the 
works to be completed within the time agreed upon or 

iv. Has failed to remove materials from the site or to pull down 
and replace work for seven days after receiving the Employer 
written notice that the said materials or work were condemned 
and rejected by the Employer under these conditions, or 

v. Has neglected or failed persistently to observe and perform all 
or any of the acts, matters of things by this Contract to be 
observed and performed by the Contractor for seven days 
after written notice shall have been given to the Contractor 
requiring the Contractor to observe or perform the same. 
 

 Then and in any of the said cases the Employer may, notwithstanding 
any previous waiver, after giving seven days’ notice in writing to the 
Contractor, determine the Contract, but without thereby affecting the 
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powers of the Employer or the obligations and liabilities of the 
contractor, the whole of which shall continue in force as fully as if the 
Contract had not been so determined, and as if the works 
subsequently executed had been executed by or on behalf of the 
Contractor. And further, the Employer by his agents or servants may 
enter upon and take possession of the works and all plant, tools, 
scaffolding, sheds, machinery steam and other power utensils and 
materials lying upon the premises or the adjoining lands or roads, and 
use the same as its own property or may employ the same by means 
of his own servants and workmen in carrying on and completing the 
works or by employing any other Contractor or other person or 
persons to complete the works, and the Contractor shall not in any 
way interrupt or do any act, matter or thing to prevent or hinder such 
other Contractor or other person or persons employed for completing 
and finishing of using the materials and plant for the works. When the 
works shall be completed or as soon thereafter as convenient the 
Employer shall give a notice in writing to the Contractor to remove his 
surplus materials and plant, and should the Contractor fail to do so 
within a period of fourteen days after receipt thereof by him, the 
Employer may sell the same by public auction, and give credit to the 
Contractor for the net amount realized. The Employer shall thereafter 
ascertain and certify in writing under his hand what (if anything) shall 
be due or payable to or by the Employer, for the value of the said 
plant and materials so taken possession of by the Employer and the 
expense or loss which the Employer shall have been put to in 
procuring the works to be completed and the amount, if any, owning 
to the Contractor and the amount which shall be so certified shall 
thereupon be paid by the Employer to the Contractor or by the 
Contractor to the Employer, as the case may be, and the Certificate 
of the Employer shall be final and conclusive between the parties. 
 

Termination of 
Contracts by 
Contractor 

30. If the payment of the amount payable by the Employer under 
Certificate of the Employer shall be in arrears and unpaid for thirty 
days after notice in writing requiring payment of the amount as a 
foresaid shall have been given by the Contractor to the Employer, or 
if the Employer interferes with or obstructs the issue of any such 
Certificate, or if the Employer shall repudiate the Contractor, of if the 
works be stopped for three months under the order of the Employer 
or the Employer or by any injunction or other order of any Court of 
Law, then and in any of the said cases the Contractor shall be at 
Liberty to determine the Contract by notice in writing to the Employer, 
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and he shall be entitled to recover from the Employer, payment for all 
works executed and for any loss he may sustain upon any plant or 
materials supplied or purchased or prepared for the purpose of the 
Contract. 
 

 In arriving at the amount of such payment the net rates contained in 
the Contractor’s original Tender shall be followed or where the same 
may not apply valuation shall be made in accordance with Clause 17 
hereof. 
 

Certificates and 
payments 
 

31.(a) The Contractor shall be paid by the Employer from time to time 
by installments under Interim Certificates to be issued by the 
Employer to the Contractor on account of the works executed when 
in the opinion of the Employer, work to the approximate value named 
in the Appendix as ‘Value of work for Interim Certificates” (or less at 
the reasonable discretion of the Employer) has been executed in 
accordance with this Contract. On request of contractor, Bank at its 
discretion may release the 75% of the amount payable to the 
Contractor on the RA bills as ad-hoc payment within 7 working days 
from the date of certification by the Bank’s Site Engineer, pending 
test checking of work and measurement checking, detailed 
arithmetical accuracy check and certification by competent technical 
officer of the Bank. however all the payments shall be subject to a 
retention of the percentage of such value named in the Appendix 
hereto as “Retention Percentage for Interim Certificates” until the total 
amount retained shall reach the sum named in Appendix as     “Total 
“Retention Money” after which time installments shall be up to the full 
value of the work subsequently so executed and fixed in the building. 
And when the works have been virtually completed and the Employer 
shall have certified in writing that they have been completed, the 
Contractor shall be paid by the Employer in accordance with the 
Certificate to be issued by the Employer the sum of money named in 
the Appendix as “Installment after Virtual Completion” being a part of 
the said Total Retention money. And the Contractor shall be entitled 
to the payment of the Final Balance in accordance with the Final 
Certificate to be issued in writing by the Employer  at the expiration  
of the period referred to as “ the Defect Liability Period” in the 
Appendix hereto from the date of Virtual Completion or as soon as 
after the expiration of such period as the works shall have been finally  
completed and all defect made good according to the true intent and 
meaning hereof whichever shall last happen, provided always that 
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the issue by the Employer of any Certificate during the progress of 
the works or at or after their completion shall not relive the contractor 
from his liability under Clause 2 and 20 hereof, not relieve the 
contractor of his inability in cases of fraud, dishonesty, or fraudulent 
concealment relating of the works or material or to any matter dealt 
with in the Certificate, and in case of all defects and insufficiencies in 
the works or materials which a reasonable examination would not 
have disclosed. No certificate of the Employer shall of itself be 
conclusive evidence that any works or materials to which it relates 
are in accordance with the Contract neither will the Contractor have 
a claim for any amounts which the Employer might have certified in 
any interim bill and paid by the Employer and which might 
subsequently be discovered as not payable and in this respect the 
Employer’s decision shall be final and binding. 
 

 (c) The Contractor has to submit along with his all running account 
bills and final bill, a statement showing the details as well as the 
quantities of cement, steel and other building materials procured by 
him up to the date of the bill for verification of the same before 
settlement of such bills by the Bank. 

  
 (d) The Employer shall have power to withhold any Certificate if the 

works or any parts thereof are not being carried out to his satisfaction. 
  
 (e) The Employer may make any correction in any previous 

Certificate which shall have been issued by him.  
  
 (f) No certificate of payment shall be issued by the Employer if the 

Contractor fails to insure the works and keep them insured till the 
issue of the Virtual Completion Certificate. 

  
 (g) Payment upon the Employer’s Certificate shall be made within the 

periods named in the Appendix as “Period for honor of Certificates” 
after such Certificates have been delivered to the Employer. 

  
 Delayed 

Payment  
 
 
 
 

32. Any amounts payable by the Employer to the Contractor in 
pursuance of any certificate given by the Employer hereunder shall, 
if not paid within the “Period of honouring certificates” named in the 
Appendix, carry interest at the rate named in the Appendix as the 
“Rate of Interest for delayed payment” from the date upon which such 
sum ought to have been paid by the Employer until the payment. 
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Matters to be 
finally 
determined by 
Bank 

 
33. The decision, opinion, direction, Certificate with respect to all or 
any of the matters under Clause 2,5,7,8,12,16,17,19,20,21,27 (a, b, 
c, d, f), 28 hereof (which matters are herein referred to as excepted 
matters) shall be final and conclusive and binding on the parties 
hereto and shall be without appeal. Any other decision, opinion, 
direction. Certificate of valuation of the Employer or any refusal of the 
Employer to give any of the same, shall be subject to the right of 
Arbitration and review under Clause 34 hereof. 

  
Settlement of 
disputes try 
arbitration 

34. All disputes and differences of any kind whatever arising out of or 
in connection with the contract or the carrying out of the works 
(whether during the progress of the works or after their completion 
and whether before or after the determination abandonment or 
breach of contract) shall be referred to and settled by the Bank who 
shall state its decision in writing. Such decision may be in the form of 
a final certificate or otherwise. The decision of the Bank with respect 
to any of the excepted matters shall be final and without appeal as 
stated in clause 33 hereof. But if either the contractor be dissatisfied 
on any matter the contractor may within 28 days after receiving notice 
of such decision give a written to the other party requiring that matters 
in dispute be arbitrated upon.  Such written notice shall specify the 
matters, which are in dispute or difference of which such written 
notice has been given. If both the parties agree, a single arbitrator 
would be appointed for the purpose. In case no agreement could be 
reached on the appointment of single arbitrator, both the parties will 
nominate one person each as an arbitrator on their behalf. The 
arbitrators nominated by the parties shall nominate one more person 
to act as third arbitrator or umpire. 
 

 The arbitrator or arbitrators, as the case may be, shall have power to 
open up, review and revise any certificate, opinion, decision, 
requisition or notice, save in regard to the excepted matters, referred 
to in the preceding Clause, and to determine all matters in dispute 
which shall be submitted to arbitration and of which notice shall have 
been given as aforesaid.  
 

 The arbitrator or arbitrators, as the case may be, shall make his or 
their award within one year (or such further extended time as may be 
decided by him or them as the case may be with the consent of the 
parties) from the date of entering on the reference. In case during the 



 
  

46 
 

arbitration proceeding the parties mutually settle or compromise their 
dispute or difference, on the parties filling their joint memorandum of 
the settlement or compromise, the arbitrator or the arbitrators as the 
case may be, shall make an award in terms of such settlement or 
compromise. 
 

 Upon any such reference, the decision on the cost incidental to the 
reference and award respectively shall be in the discretion of the 
arbitrator or arbitrators as the case may be, who may determine the 
amount thereof or direct the same to be taxed as between the party 
and party, and shall direct by whom and whom and in what manner 
the same shall be borne and paid. 

  
This submission shall be deemed to be a submission to arbitration 
within the meaning of the Indian Arbitration and Conciliation Act, 1996 
or any statutory modification thereof. The award of the arbitrator or 
arbitrators, as the case may be, shall be final and binding on the 
parties. It is agreed that the Contractor shall not delay the carrying 
out of the works by reason of any such matter, question or dispute 
being referred to arbitration, but shall proceed with the works with all 
due diligence and shall until the decision of the arbitrator or arbitrators 
is given, abide by the decision of the Bank. No award of the arbitrator 
or arbitrators, as the case may be, shall be relieve the Contractor of 
his obligations to adhere strictly to the Bank’s instructions with regard 
to the actual carrying out of the works. The Employer and the 
Contractor hereby also agree that arbitration under this clause shall 
be a condition precedent to any right of action under the contract. 

  
Right of 
Technical 
Scrutiny of Final 
Bill. 

35. The Employer shall have a right to cause a technical examination 
of the works by any of the persons or organization as appointed by 
the employer and the final bill of the Contractor including all 
supporting vouchers, abstracts, etc. If as a result of this examinations 
or otherwise any sum is found to have been overpaid or over certified 
it shall be lawful for the Employer to recovery the sum from any 
payment due to the Contractor for this works or any other works being 
carried out by the contractors elsewhere under the RESERVE BANK 
OF INDIA. 

  
Employer 
entitled to 
recover 

36. If, for any reason, the Employer is obliged, by virtue of the 
provisions of the Workmen’s Compensation Act, 1923, or any 
statutory modification or re-enactment thereof to pay compensation 
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compensation 
paid to 
workmen. 

to a workman employed by the Contractor in execution of the works, 
the Employer shall be entitled to recover from the Contractor the 
amount of compensation so paid, and without prejudice to the rights 
of the Employer under the said Act. The Employer shall be at liberty 
to recover such amount or any part thereof by deducting it form the 
security deposit or from any sum due by the Employer to the 
Contractor under this contract or otherwise. The Employer shall not 
be bound to contest any claim made against it under the said Act, 
except on the written request of the contractor and upon his giving to 
the Employer for all cost for which the Employer might become liable 
in consequence of contesting such claim. 

  
Abandonment of 
works.  

37. If at any time after the acceptance of the tender, the Employer 
shall for any reasons whatsoever not require the whole or any part of 
the works to be carried out, the Employer shall give notice in writing 
to the Contractor who shall have to claim to any payment of 
compensation or otherwise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the 
whole works.  

  
Return of 
surplus 
materials  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Right of 
Employer to 
terminate 

38. Notwithstanding anything to the contrary contained in any or all 
the clauses of this Contract, where any material for the execution of 
the Contract is procured with the assistance of the Employer by 
purchases made under orders of permits or licenses issued by 
Government, the contractor shall hold the said materials 
economically and solely for the purpose of the Contractor and not 
dispose of them without the prior written permission of the Employer 
and return it to the Employer, if required by the Employer, at the price 
to be determined by the Employer having due regard to the condition 
of the materials, the price to be determined not to exceed the 
purchase price thereof inclusive of sales tax, octroi and other such 
levies paid by the Contractor in respect thereof. In the event of breach 
of the aforesaid condition, the Contractor shall, addition to being 
liable to action for contravention of the terms of licenses or permit 
and/or criminal breach of trust be liable to Employer for all moneys, 
advantages or profits resulting or which in the usual course would 
have resulted to him by reason of such breach.  
 
39. Without prejudice to any of the right or remedies under this 
Contract, if the Contractor being an individual dies, the Employer 
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contract in the 
event of death of 
contractor if 
individual 

shall have the option of terminating the Contract without incurring any 
liability for such termination. 
 

 
 
 
Date: 
 
Place:                                                                 Signature of Contractor with Seal 
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Appendix Hereinbefore Referred To 

Reference to clauses in Conditions Hereinbefore Referred To 
 

Clause No.   
20 Defects Liability Period 12 Months 
31 Period of Final 

Measurement 
3 months from the date of virtual completion 

25 Date of commencement 10th day after the date of issue of work order 

25 Period of completion 30 Days 

11 of 
general 

conditions 
of contract 

Rate of liquidated 
damages 

As per clause no.11 of General conditions of 
contract.  

 
31 

Value of works for interim 
certificates 

Paid once as Full & final (No interim 
payment) 

31 Retention percentage 5% towards security deposit. 

31 & 5(a) 
of General 
conditions 
of contract 

 
 

Security Deposit (EMD + 
Total retention money) 

₹22,910/- (EMD) plus 5% of the value of work 
(R.M.) subject to a maximum-security deposit 
(EMD plus RM) of ₹80,185/-. 

 
31 

Installment after virtual 
completion 

Only EMD will be released after virtual 
completion. The retention money shall be 
released after successful completion of 
defects liability period of 12months. 

31 
 

Period of honouring 
certificates of payment 

1(One) month for running a/c bills and 
3(Three) months for final bills 

32 
 

Interest for delayed 
payment 

 Simple interest of 3% per annum 

 
                                                                              
 

Signature of Contractor with seal 
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Specifications 

 
General 

1. Materials shall be of the best approved quality obtainable and they shall comply with 
the respective latest IS specification. 
 
2. Samples of all materials shall be got approved before placing an order and the 
approved sample shall be deposited with the Engineer. 

 
3. It shall be obligatory for the Contractor to furnish certificate, if demanded by the 
Engineer, from manufacturer or the material supplier that the work has been carried out by 
using their materials and as per their recommendations. 

 
4. Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities 
or Special Conditions, the quality of materials, workmanship dimensions etc. shall be as 
specified herein under. 

 
5. All equipments and facilities for carrying out field test on materials shall be provided 
by the Contractors without any extra cost. 
 

 
List of Materials of Approved Brand and/or Manufacturer 

 
1 Vitrified tile  Somany, H & R Johnson, Nitco limited, Cera 

India, Vermora, Asian Granito India or 
approved make 

2. MDFsheet  NU Wud, Duratuff, or any other approved 
equivalent  

3. Plywood Greenply, Kitply, Century ply, Mayur Ply or 
approved equivalent 

4. Laminate/veneer Greenlam, CenturyPly, Sunmica, Formica, 
Durian or approved equivalent 

5. Wallpaper Marshal, Floor & Furnishings, D’Decor 
6. Texture Paint Asian, Burger, Nitco, Shalimar 
7. Gypsum board Saint-Gobian, India Gypsum Pvt. Ltd. or 

approved equivalent 
8. GI Channels of partition/ceiling Saint-Gobian or India Gypsum Pvt. Ltd 

approved equivalent 
 

Note: Wherever approved equivalent is mentioned in the above list against approved brand 
shall become operative only if all other specified makes are not available in the market.  
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Section (C) Mode of Measurement 
 

The method of measurement for various items in the tender shall be generally in 
accordance with the IS: 1200 unless otherwise specifically stipulated in this tender 
document. 
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Annex-I 

Draft of Bank Guarantee for Earnest Money Deposit  

The Regional Director                 Place: 
Reserve Bank of India, 
Estate Department,                  Date: 
Nagpur. 
 
Dear Sir, 
 
Renovation of Executive Lift Lobby Area at MOB, Reserve Bank of India, Nagpur 
Ref. NIT/Advt. ____________ date __________ 
 
WHEREAS 
The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 
Mumbai (hereinafter called the ‘Employer’) has invited tenders for the ‘Renovation of 
Executive Lift Lobby Area at MOB, Reserve Bank of India, Nagpur’ (hereinafter called 
“the said tender”) on the terms and conditions mentioned in the tender documents. 
1. It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank 

Guarantee for a sum of ₹ __________ (Rupees _________________________ only) 
as Earnest Money Deposit. 

 
2. M/s _____________________________, (hereinafter called as Tenderer), who are our 

constituents to submit their tender for the said work and have requested us to furnish 
guarantee to the Employer in respect of the said sum of ₹ __________ (Rupees 
_________________________ only). 

 
NOW THIS GUARANTEE WITNESSETH 
1. We ______________ (Bank) do hereby agree with and undertake to Reserve Bank of 

India, their Successors, Assigns that in the event of the Reserve Bank of India coming 
to the conclusion that the Tenderer have not performed their obligations under the said 
conditions of the tender or have committed a breach thereof, which conclusion shall be 
binding on us as well as the said Tenderer, we shall on demand by the Reserve Bank 
of India, pay without demur to the Reserve Bank of India, a sum of ₹ __________ 
(Rupees _________________________ only) or any lower amount that may be 
demanded by the Reserve Bank of India.  Our guarantee shall be treated as equivalent 
to the Earnest Money Deposit for the due performance of the obligations of the 
Tenderer under the said Conditions, provided, however, that our liability against such 
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sum shall not exceed the sum of ₹__________ (Rupees 
_________________________ only). 

 
2. We also agree to undertake to and confirm that the sum not exceeding ₹ __________ 

(Rupees _________________________ only) as aforesaid shall be paid by us without 
any demur or protest, merely on demand from the Reserve Bank of India on receipt of 
a notice in writing stating the amount is due to them and we shall not ask for any further 
proof or evidence and the notice from the Reserve Bank of India shall be conclusive 
and binding on us and shall not be questioned by us in any respect or manner 
whatsoever.  We undertake to pay the amount claimed by the Reserve Bank of India 
within a period of one week from the date of receipt of the notice as aforesaid. 

 
3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall 

be independent of the agreement or agreements or other understandings between the 
Reserve Bank of India and the Tenderer. 

 
This guarantee shall not be revoked by us without prior consent in writing of the Reserve 
Bank of India. 
 
We hereby further agree that – 
 

a) Any forbearance or commission on the part of the Reserve Bank of India in enforcing 
the conditions of the said agreement or in compliance with any of the terms and 
conditions stipulated in the said tender and / or hereunder or granting of any time or 
showing of any indulgence by the Reserve Bank of India to the Tenderer or any 
other matters in connection therewith shall not discharge us in any way and our 
obligation under this guarantee.  This guarantee shall be discharged only by the 
performance by the Tenderers of their obligations and in the event of their failure to 
do so, by payment by us of the sum not exceeding ₹ __________ (Rupees 
_________________________ only). 

 
b) Our liability under these presents shall not exceed the sum of ₹ __________ 

(Rupees _________________________ only). 
 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity 
on the part of our said constituents in tendering for the said work or their obligations 
there under or by dissolution or change in the constitution of our said constituents. 

 
d) This guarantee shall remain in force up to ___________(six months from the last 

date of receipt of tender) provided that if so desired by the Reserve Bank of India, 
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this guarantee shall be renewed for a further period as may be indicated by them 
on the same terms and conditions as contained herein. 
 

e) Our liability under this presents will terminate unless these presents are renewed as 
provided hereinabove on the _____________ or on the day when our said 
constituents comply with their obligations, as to which a certificate in writing by the 
Reserve Bank of India alone is the conclusive proof whichever date is later.  Unless 
a claim or suit or action is filed against us within__________ or any extended period, 
all the rights of the Reserve Bank of India against us under this guarantee shall be 
forfeited and we shall be released and discharged from all our obligations and 
liabilities hereunder. 

 
 

Yours faithfully, 
 
For and on behalf of 
 
________________________ 
Bank. 
 
Authorized official (with seal) 

 
(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 
and shall be signed by the official whose signature and authority shall be verified. The 
necessary stamp duty shall be paid by the tenderer). 
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Reserve Bank of India, Nagpur 
Estate Department 

 
Renovation of Executive Lift Lobby Area at MOB, Reserve Bank of 

India, Nagpur  
PREAMBLE TO SCHEDULE OF QUANTITIES 

 
The quoted rate shall include the following: - 
 
1. The quantities indicated in the schedule of quantity are tentative and may vary to any 

extent. If decided by the Bank certain items / quantities may not be required to be 
executed or may be executed with reduction / addition in quantities to any extent. The 
contractor has to execute item / quantities as per direction of Bank and no claim on this 
account whatsoever will be entertained by the Bank in respect of non- operation of items 
/reductions in quantities.    

            
2. Rates are all inclusive so as to fulfil all requirements to comply with all provisions under 

Contract Labour Act 1970, Minimum Wage Act (including subsequent revision if any) 
and rules therein. Each contractor has to ascertain these provisions before quoting their 
rates. 

 
3. All costs and charges incurred by the contractor complying with all safety health and 

welfare regulations, appertaining to staff and work people employed on the site. 
 
4. Keeping the site free from debris arising from the works during the 

renovation/construction/repair period by regularly carting away debris out of premises 
and leave the site free from debris on completion of work to the satisfaction of the 
Employer.  

                         
5. Charges/ cost to be incurred for inspection the site and get acquainted with pertaining 

works just idea for works to be carried out before quoting the rates. 

6. Necessary charges towards providing service of a qualified supervisor on the work site 
during entire working hours and shall be who shall be available at work site to receive 
instruction from the Bank and act accordingly. 

7. The work has to executive for extra hours till 10 PM or even in night to complete the 
work within stipulated time as desired by the Bank. Therefore, the contractor has to 
depute separate gang of workers in night hours. Accordingly, the tenderer has to factor 
the extra cost of deploying works in night hours while bidding the tender. 

8. Contractors will have to submit a time bound programme just after the award of work 
and get it approved from the Bank before commencement of work. 
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9. Contractors to provide the original invoices for every supply of materials for Bank’s 

verification. If it is not provided and the materials do not found as per 
specifications/approved make such material shall stand rejected and shall not be 
measured for the payment.  
 

10. Quoted rates for all items are inclusive of all taxes and levies, any other taxes levied by 
the State/Central Government, local authorities including Good & Service Tax (GST 
@ 18%). If there will be any change in GST rate by the Government, necessary 
adjustment in rates of contractor shall be done during actual settlement of bills of 
contractor. 

 
 
 
 

                                                                    Signature with seal of the contractor 
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Reserve Bank of India, Nagpur 
Estate Department 

 
Name of Work: Renovation of Executive Lift Lobby Area at MOB, 
Reserve Bank of India, Nagpur 
Note: Quoted rates shall be inclusive of the charges mentioned in the Preamble to Schedule 
of Quantities detailed therein wherever applicable. 

 
UNPRICED SCHEDULE OF QUANTITY 

 
Item 
No Description of Item Quantity Unit Rate 

 1 Removing of existing top floor tile    
 Carefully removing existing old vitrified tiles 

pasted on underlaying cement mosaic tiles with 
tile adhesive without damaging underlaying 
cement tiles in lift lobby area, cleaning the tiles 
surface properly to make it ready for pasting/fixing 
vitrified tiles, stacking the dismantled materials as 
directed by the Bank & removing the same from 
Bank`s premises including dumping at authorized 
dumping yard etc., complete all as directed. 

70.00 Sqm Rate to be 
quoted 
online 

2 Providing and laying full body Vitrified tiles in floor 
in different sizes (thickness to be specified by the 
manufacturer) with water absorption less than 
0.08% and conforming to IS:15622, of approved 
brand & manufacturer, in all colours and shade, 
laid with cement based high polymer modified 
quick-set tile adhesive (Water based) conforming 
to IS: 15477, in average 3mm thickness. grouting 
the joints with white cement and matching 
pigments etc. The tiles must be cut with the zero 
chipping diamond cutter only. Laying of tiles will 
be done with the notch trowel, plier, wedge, clips 
of required thickness, leveling system and rubber 
mallet for placing the tiles gently and easily. 

70.00 Sqm Rate to be 
quoted 
online 



 
  

58 
 

Item 
No Description of Item Quantity Unit Rate 

Basic Cost of vitrified tiles is Rs. 2500/- per Sq. 
metre inclusive of all taxes at Ex-Godown in 
Nagpur. 

3 Wall Paneling with 18 mm Plywood finished 
with veneer 

   

 Providing and fixing in full height BWR grade 18 
mm thick ply board/wood of approved make firmly 
fixed in wall in line & level with necessary screws, 
etc. Plywood wood shall be finished with pasting 
4 mm thick veneer of approved make (as per 
selection) with necessary adhesive/fevicol, nails, 
etc. including providing and applying two or more 
coats melamine polishing in matt/glossy finishing, 
preparation of surface, etc. complete all as 
directed by the Bank`s Engineer. The rate shall 
also be inclusive of cost of adhesive, nails, 
screws, taping, fasteners, etc. 
Basic cost of Veneer is Rs. 2100/- per Sqm 
including all taxes at Ex-Godown in Nagpur 

28.00 Sqm Rate to be 
quoted 
online 

4 Wall Paneling with 18 mm Plywood finished 
MDF sheet/PU coating 

   

 Same as item no. 3 above but finished with 4 mm 
thick MDF sheet with PU coating instead of 
veneer with melamine polishing. 

50.00 Sqm Rate to be 
quoted 
online 

5 POP punning work    
 Scraping of old paint/ distemper wherever 

necessary from the existing walls and providing 
and applying plaster of Paris putty of 2 mm 
thickness over it to give a smooth leveled finish, 
cost shall include all labour, materials, etc. 
complete all as directed. 

85.00 Sqm Rate to be 
quoted 
online 

6 Wallpaper    
 Providing and pasting wallpaper of approved 

make on wall surface with necessary adhesive or 
as per manufacturer`s recommendation in 
approved pattern and designed, etc. complete all 
as directed.  

85.00 Sqm Rate to be 
quoted 
online 
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Item 
No Description of Item Quantity Unit Rate 

Basic Cost of wallpaper is Rs. 5300/- per roll (57.5 
Sq. Feet) inclusive of GST at Ex-Godown in 
Nagpur. 
Note: Measurement shall be taken as per actual 
consumption at site. 

7 Texture paint    
 Providing and applying approved shade, pattern 

and surface textured paint over the wall, to give 
an even shade/ pattern, including all materials, 
labour etc. complete, including providing and 
applying Paster of Paris putty of 2 mm thickness 
to give smooth surface, etc. complete all as 
directed. 

70.00 Sqm Rate to be 
quoted 
online 

8 False ceiling    
 Providing and fixing false ceiling at all height 

including providing and fixing of frame work made 
of special sections, power pressed from M.S. 
sheets and galvanized with zinc coating of 120 
gms/sqm (both side inclusive) as per IS : 277 and 
consisting of angle cleats of size 25 mm wide x 
1.6 mm thick with flanges of 27 mm and 37mm, 
at 1200 mm centre to centre, one flange fixed to 
the ceiling with dash fastener 12.5 mm dia x 
50mm long with 6mm dia bolts, other flange of 
cleat fixed to the angle hangers of 25x10x0.50 
mm of  required  length  with nuts & bolts of 
required size and other end of  angle  hanger  
fixed with  intermediate G.I. channels 45X15X0.9 
mm running at the spacing of 1200 mm centre to 
centre, to which the ceiling section 0.5 mm thick 
bottom wedge of 80 mm with tapered flanges of 
26 mm each having lips of 10.5 mm, at 450 mm 
centre to centre, shall be fixed in a direction 
perpendicular to G.I. intermediate channel with 
connecting clips made out of 2.64 mm dia x 230 
mm long G.I. wire at every junction, including 
fixing perimeter channels 0.5 mm thick 27 mm 
high having flanges of 20 mm and 30 mm long, 

70.00 Sqm Rate to be 
quoted 
online 
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Item 
No Description of Item Quantity Unit Rate 

the perimeter of ceiling fixed to wall/partition with 
the help of rawl plugs at 450 mm centre, with 
25mm long dry wall screws @ 230 mm interval, 
including fixing of 12 mm thick gypsum board  to  
ceiling  section and perimeter channel with the 
help  of  dry wall screws of size 3.5 x 25 mm at 
230 mm c/c, including jointing and finishing to a 
flush finish of tapered and square edges of the 
board with recommended jointing compound, 
jointing tapes, finishing with jointing compound in 
3 layers covering upto 150 mm on both sides of 
joint and one coats of primer suitable for board, 
all as per manufacturer’s specification and  
including the cost of making openings for light 
fittings, grills, diffusers, cutouts made with frame 
of perimeter channels suitably fixed, all complete 
as directed by the Bank 
Rate shall also be inclusive of providing and 
applying two or more coats of wall putty suitable 
for board, two or more coats of Acrylic distemper 
over a coat of suitable primer of approved 
manufacturer, etc. complete all. 

Note: The false ceiling shall be in 2 stages in 
lift lobby area as per existing design. The 
offset in false ceiling shall be measured for 
payment. 

 Gross Total     

 
 
 

Place:                                                                   Signature of the contractor with seal 
Date: 



 

 
 

RESERVE BANK OF INDIA 
ESTATE DEPARTMENT 

NAGPUR 
 
 

E-TENDER RBI/Nagpur Regional Office/Estate/3/23-24/ET/209 For   
 
 

Renovation of Executive Lift Lobby Area at MOB, Reserve 
Bank of India, Nagpur 

 
 

PART – II 
 

 
Name of Tenderer         ______ 

 
Address____________________________________________________ 

 
 

 
 
 
Last date of 
Submission   

: 

 

December 26, 2023 (up to 14.30 Hrs) 

 

Validity of the tender   : 3 months from the date of opening of the PART-I of 
the tender 

CARE: EMD SHALL BE SUBMITTED PHYSICALLY TO THE OFFICE OF AGM, 
ESTATE DEPT. RBI, NAGPUR  

 

 

 



 

 

RESERVE BANK OF INDIA 
ESTATE DEPARTMENT 

NAGPUR 
 

Name of Work: Renovation of Executive Lift Lobby Area at MOB, 
Reserve Bank of India, Nagpur 

 
 
 
Note: Quoted rates shall be inclusive of the charges mentioned in the Preamble to 
Schedule of Quantities detailed therein wherever applicable 

 

Schedule of Quantities and Rates 

Item 
No Description of Item Quantity Rate (Rs) Unit Amount 

 1 Removing of existing top floor tile     
 Carefully removing existing old vitrified 

tiles pasted on underlaying cement 
mosaic tiles with tile adhesive without 
damaging underlaying cement tiles in lift 
lobby area, cleaning the tiles surface 
properly to make it ready for pasting/fixing 
vitrified tiles, stacking the dismantled 
materials as directed by the Bank & 
removing the same from Bank`s premises 
including dumping at authorized dumping 
yard etc., complete all as directed. 

70.00  Sqm  

2 Providing and laying full body Vitrified tiles 
in floor in different sizes (thickness to be 
specified by the manufacturer) with water 
absorption less than 0.08% and 
conforming to IS:15622, of approved 
brand & manufacturer, in all colours and 
shade, laid with cement based high 
polymer modified quick-set tile adhesive 
(Water based) conforming to IS: 15477, in 
average 3mm thickness. grouting the 
joints with white cement and matching 
pigments etc. The tiles must be cut with 
the zero chipping diamond cutter only. 

70.00  Sqm  



 

Item 
No Description of Item Quantity Rate (Rs) Unit Amount 

Laying of tiles will be done with the notch 
trowel, plier, wedge, clips of required 
thickness, leveling system and rubber 
mallet for placing the tiles gently and 
easily. 
Basic Cost of vitrified tiles is Rs. 2500 /- 
per Sq. metre inclusive of all taxes at Ex-
Godown in Nagpur. 

3 Wall Paneling with 18 mm Plywood 
finished with veneer 

    

 Providing and fixing in full height BWR 
grade 18 mm thick ply board/wood of 
approved make firmly fixed in wall in line 
& level with necessary screws, etc. 
Plywood wood shall be finished with 
pasting 4 mm thick veneer of approved 
make (as per selection) with necessary 
adhesive/fevicol, nails, etc. including 
providing and applying two or more coats 
melamine polishing in matt/glossy 
finishing, preparation of surface, etc. 
complete all as directed by the Bank`s 
Engineer. The rate shall also be inclusive 
of cost of adhesive, nails, screws, taping, 
fasteners, etc. 
Basic cost of Veneer is Rs. 2100 /- per 
Sqm including all taxes at Ex-Godown in 
Nagpur 

28.00  Sqm  

4 Wall Paneling with 18 mm Plywood 
finished MDF sheet/PU coating 

    

 Same as item no. 3 above but finished 
with 4 mm thick MDF sheet with PU 
coating instead of veneer with melamine 
polishing. 

50.00  Sqm  

5 POP punning work     
 Scraping of old paint/ distemper wherever 

necessary from the existing walls and 
providing and applying plaster of Paris 
putty of 2 mm thickness over it to give a 
smooth leveled finish, cost shall include 
all labour, materials, etc. complete all as 
directed. 

85.00  Sqm  



 

Item 
No Description of Item Quantity Rate (Rs) Unit Amount 

6 Wallpaper     
 Providing and pasting wallpaper of 

approved make on wall surface with 
necessary adhesive or as per 
manufacturer`s recommendation in 
approved pattern and designed, etc. 
complete all as directed.  
Basic Cost of wallpaper is Rs. 5300 /- per 
roll (57.5 Sq. Feet) inclusive of GST at Ex-
Godown in Nagpur. 
Note: Measurement shall be taken as per 
actual consumption at site. 

85.00  Sqm  

7 Texture paint     
 Providing and applying approved shade, 

pattern and surface textured paint over 
the wall, to give an even shade/ pattern, 
including all materials, labour etc. 
complete, including providing and 
applying Paster of Paris putty of 2 mm 
thickness to give smooth surface, etc. 
complete all as directed. 

70.00  Sqm  

8 False ceiling     
 Providing and fixing false ceiling at all 

height including providing and fixing of 
frame work made of special sections, 
power pressed from M.S. sheets and 
galvanized with zinc coating of 120 
gms/sqm (both side inclusive) as per IS : 
277 and consisting of angle cleats of size 
25 mm wide x 1.6 mm thick with flanges 
of 27 mm and 37mm, at 1200 mm centre 
to centre, one flange fixed to the ceiling 
with dash fastener 12.5 mm dia x 50mm 
long with 6mm dia bolts, other flange of 
cleat fixed to the angle hangers of 
25x10x0.50 mm of  required  length  with 
nuts & bolts of required size and other end 
of  angle  hanger  fixed with  intermediate 
G.I. channels 45X15X0.9 mm running at 
the spacing of 1200 mm centre to centre, 
to which the ceiling section 0.5 mm thick 
bottom wedge of 80 mm with tapered 
flanges of 26 mm each having lips of 10.5 
mm, at 450 mm centre to centre, shall be 

70.00  Sqm  



 

Item 
No Description of Item Quantity Rate (Rs) Unit Amount 

fixed in a direction perpendicular to G.I. 
intermediate channel with connecting 
clips made out of 2.64 mm dia x 230 mm 
long G.I. wire at every junction, including 
fixing perimeter channels 0.5 mm thick 27 
mm high having flanges of 20 mm and 30 
mm long, the perimeter of ceiling fixed to 
wall/partition with the help of rawl plugs at 
450 mm centre, with 25mm long dry wall 
screws @ 230 mm interval, including 
fixing of 12 mm thick gypsum board  to  
ceiling  section and perimeter channel 
with the help  of  dry wall screws of size 
3.5 x 25 mm at 230 mm c/c, including 
jointing and finishing to a flush finish of 
tapered and square edges of the board 
with recommended jointing compound, 
jointing tapes, finishing with jointing 
compound in 3 layers covering upto 150 
mm on both sides of joint and one coats 
of primer suitable for board, all as per 
manufacturer’s specification and  
including the cost of making openings for 
light fittings, grills, diffusers, cutouts made 
with frame of perimeter channels suitably 
fixed, all complete as directed by the Bank 
Rate shall also be inclusive of providing 
and applying two or more coats of wall 
putty suitable for board, two or more coats 
of Acrylic distemper over a coat of suitable 
primer of approved manufacturer, etc. 
complete all. 

Note: The false ceiling shall be in 2 
stages in lift lobby area as per existing 
design. The offset in false ceiling shall 
be measured for payment. 

 Gross Total in Rs.      

 Amount in words: Rupees only) 



 

Item 
No Description of Item Quantity Rate (Rs) Unit Amount 

 IMPORTANT NOTE: 1. The scheduled items of internal work are as detailed in Tender Part I. The 
contractors are advised to refer detail specifications, approximate quantities of work in Tender Part I 
document before quoting the rates. The rate shall be deemed to have been quoted for finished item of work 
for respective quantities 2. Contractor shall dispose of surplus debris generated due to dismantling and 
obtain necessary permission for carting debris and disposing of debris at authorized municipal dumpsite at 
his own cost. No extra payment will be made under any account. 3. Necessary scaffolding while carrying 
out respective items work shall take in account at all levels and height etc. for satisfactory completion of 
work and shall be covered properly to avoid any damage. Rates shall be inclusive of above. 4. Equivalent 
items means equivalent in quality, finish, specification & cost-price. 5. Rates quoted shall be inclusive of all 
kinds of taxes including Goods and service tax. 6. The payment shall be released after completion of all the 
scheduled items of work as per the General terms and conditions of the contract.  7. The quoted rate shall 
include the cost of all operations which may or may not be detailed here but are necessary for satisfactory 
completion of these items of work. The contractor shall inspect the site and quote his rates for execution of 
quantity required for entire flat as per specifications. “If any variation is found in the quantity necessary 
adjustment shall be made in the rate to be quoted & no claim shall be entertained subsequently on all those 
accounts. 

1 All material, labour, tools and plants to be arranged by the contractor and all test certificates are to be 
furnished by the contractor including cement, tiles, plumbing, sanitary fitting and paints etc. used for the 
work.  

2. I / We have read the terms and conditions with specifications, schedule of quantities and other relevant 
details pertaining to work and agree to abide by them. 

3. I/We agree to carry out the above said work for total value …………….………….(In 
Figures)……………..………..…………………………………………………………………………………(In 
Words) at the rates specified in schedule of quantities. 

 

 

Place:                                                       
 
Date :    

 
 
Signature of Tenderer with Stamp 
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	यह कि इस संविदा के सभी भागों को ठेकेदार द्वारा पढ़ और पूरी तरह से समझ लिया गया है। जब तक कि नियोक्ता से विशिष्ट लिखित निर्देशों द्वारा आदेशित नहीं किया जाता है, तब तक निविदाओं से परे मात्राओं के भुगतान के लिए ठेकेदार हकदार नहीं होगा।
	इस करार या इससे संबंधित सभी विवाद नागपूर में उत्पन्न माने जाएंगे और इनके निर्धारण का क्षेत्राधिकार सिर्फ नागपूर में स्थित न्यायालयों को होगा।
	उक्त संविदा के संबंध में भुगतान समय पर और संविदा की उक्त शर्तों के अनुसार किया जाना है, ठेकेदार उक्त शर्तों के अधीन ड्राइंग में दर्शाए गए और उक्त विशिष्टताओं तथा परिमाणों की अनुसूची में वर्णित कार्य को निष्पादित करेगा और पूरा करेगा।
	इस संविदा के तहत बैंक द्वारा सभी भुगतान केवल भारतीय रिजर्व बैंक, नागपूर में किए जाएंगे।
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	निविदा (एसओटी) क आनुसूची
	Section - I
	Vitrified Tile Flooring Work in Proposed Executive area in Banking Hall at MOB
	INDEX
	10. Payment to the contractor shall be made against the amount of work done at site only after raising the demand by the Contractor. The value of works for interim certificates of payment is specified in the appendix hereto. If the contractor fails to...
	11. (i) Earnest Money Deposit (EMD) during contract period:

	The Contractor / Agency shall be solely responsible for full compliance with the provision of “the Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013.
	a. In case of any complaint of sexual harassment against its employee within the premises of the Bank, the complaint will be filed before the Internal Complaints Committee constituted by the Contractor / Agency and the Contractor / Agency shall ensure...
	b. Any complaint of sexual harassment from any aggrieved employee of the contractor against any employee of the Bank shall be taken cognizance of by the Regional Complaints Committee constituted by the Bank.
	c. The contractor shall be responsible for any monetary Compensation that may need to be paid in case the incident involves the employees of the contractor, for instance any monetary relief to Bank’s employee, if sexual violence by the employee of the...
	d. The contractor shall be responsible for educating its employees about prevention of sexual harassment at workplace and related issue.

	Part-II Renovation of Executive Lift Lobby at MOB
	Conceptual Design
	Sheets and Views
	Model

	Sheets and Views
	Model




