Notice Inviting E-Tender

Repair of Road and Walking Path in Civil Lines Officers’ Quarters, RBl Kanpur

Reserve Bank of India, Kanpur invites e-tender for ‘Repair of Road and Walking Path in

Civil Lines Officers’ Quarters, RBI Kanpur’

The e-tendering shall be done

through

the e-tendering portal of MSTC Ltd

(http://mstcecommerce.com/eprocn). All eligible and interested companies / agencies / firms
must register themselves with MSTC Ltd through the above-mentioned website to participate
in the e-tendering process. The Schedule of e-tender is as follows:

E-Tender No.

RBIl/Kanpur Office/Estate/7/24-

25/ET/417

Regional

a) Estimated cost

¥18,30,300/- (Eighteen lakh thirty thousand
three hundred rupees and zero paisa only)

b) Mode of e-tender

e-Procurement System (Online Part | - Techno-
Commercial Bid and Part Il - Price Bid through
www.mstcecommerce.com/eprocn)

c) Type of e-tender

Limited (Only for firms empaneled with RBI,
Kanpur under 10 Lakh to 50 Lakh category of
Civil Works)

d) Date of NIT available to parties to
download

September 12, 2024

e) Pre-bid meeting (Offline)

Venue: Estate Department, 2nd Floor, Reserve
Bank of India, Mall Road, Kanpur, Uttar Pradesh-
208001

f) EMD through NEFT

2% of the total contract amount to be paid
through NEFT / Net banking to Alc No.
186003001, IFSC RBISOKNPAO1 (See
Annexure- V)

To be paid only by Successful tenderer

g) E-Tender Fees

NIL

h) Date of Starting of e-tender for
submission of on-line Techno-Commercial
Bid and price Bid at
http://mstcecommerce.com/eprocn

October 10, 2024 at 04:00 PM

i) Last date of submission of EMD

j) Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

October 21, 2024 at 12:00 PM

k) Date & time of opening of Part-1 (i.e.
Techno-Commercial Bid)

Date of opening of Part Il i.e. price bid
shall be informed separately

October 21, 2024 at 12:15 PM

I) Validity of the e-tender

120 days from the date of opening of Techno—
Commercial bid



https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn
https://www.mstcecommerce.com/eprocn

m) Transaction Fee (Non-refundable) (To | As per MSTC
be paid separately by the tenderers to
MSTC vide MSTC E-Payment Gateway for
participating in the e-tender)

2. Successful tenderer shall pay a sum of 2% of the total contract amount as earnest money
through NEFT to Reserve Bank of India, Kanpur.

3. Applicants intending to apply will have to satisfy the Bank by furnishing documentary
evidence in support of their possessing required eligibility and in the event of their failure
to do so, the Bank reserves the right to reject their bids.

4. The Bank is not bound to accept the lowest tender and reserves the right to accept either
in full or in part any tender. The Bank also reserves the right to reject all the tenders
without assigning any reason thereof.

5. Any amendments / corrigendum to the tender, if any, issued in future will only be notified
on the RBI Website and MSTC Website as given above and will not be published in the
newspaper.

Regional Director
Reserve Bank of India
Kanpur
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Notice Inviting E-Tender

To,
Dear Sir / Madam,

Repair of Road and Walking Path in Civil Lines Officers’ Quarters, RBl Kanpur

Reserve Bank of India, Kanpur invites e-tender for ‘Repair of Road and Walking Path in Civil
Lines Officers’ Quarters, RBI Kanpur’

The e-tendering shall be done through the e-tendering portal of MSTC Ltd
(http://mstcecommerce.com/eprocn). All eligible and interested companies / agencies / firms must
register themselves with MSTC Ltd through the above-mentioned website to participate in the e-
tendering process. The Schedule of e-tender is as follows:

E-Tender No. RBI/Kanpur Regional Office/Estate/7/24-25/ET/417

¥18,30,300/- (Eighteen lakh thirty thousand

a) Estimated cost three hundred rupees and zero paisa only)

e-Procurement System (Online Part | - Techno-
b) Mode of e-tender Commercial Bid and Part Il - Price Bid through
www.mstcecommerce.com/eprocn

Limited (Only for firms empaneled with RBI,
c) Type of e-tender Kanpur under 10 Lakh to 50 Lakh category of
Civil Works)

d) Date of NIT available to parties to

download September 12, 2024

Venue: Estate Department, 2nd Floor, Reserve
Bank of India, Mall Road, Kanpur, Uttar Pradesh-
208001

e) Pre-bid meeting (Offline)

2% of the total contract amount to be paid
through NEFT / Net banking to Al/c No.
f) EMD through NEFT 186003001, IFSC RBISOKNPAO1 (See
Annexure- V)

To be paid only by Successful tenderer

g) E-Tender Fees NIL




h) Date of Starting of e-tender for
submission of on-line Techno-Commercial
Bid and price Bid at
http://mstcecommerce.com/eprocn

October 10, 2024 at 04:00 PM

i) Last date of submission of EMD -

j) Date of closing of online e-tender for
submission of Techno-Commercial Bid & | October 21, 2024 at 12:00 PM
Price Bid.

k) Date & time of opening of Part-I (i.e.
Techno-Commercial Bid)

Date of opening of Part Il i.e. price bid
shall be informed separately

October 21, 2024 at 12:15 PM

120 days from the date of opening of Techno—

) Validity of the e-tender Commercial bid

m) Transaction Fee (Non-refundable) (To
be paid separately by the tenderers to
MSTC vide MSTC E-Payment Gateway for
participating in the e-tender)

As per MSTC

2. Successful tenderer shall pay a sum of 2% of the total contract amount as earnest money
through NEFT to Reserve Bank of India, Kanpur.

3. Applicants intending to apply will have to satisfy the Bank by furnishing documentary
evidence in support of their possessing required eligibility and in the event of their failure to
do so, the Bank reserves the right to reject their bids.

4. The Bank is not bound to accept the lowest tender and reserves the right to accept either in
full or in part any tender. The Bank also reserves the right to reject all the tenders without
assigning any reason thereof.

5. Any amendments / corrigendum to the tender, if any, issued in future will only be notified on
the RBI Website and MSTC Website as given above and will not be published in the
newspaper.

Regional Director
Reserve Bank of India
Kanpur
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RESERVE BANK OF INDIA
ESTATE DEPARTMENT
KANPUR

(Terms and conditions and Technical Specifications)

E-Tender
For

Repair of Road and Walking Path in Civil Lines Officers’ Quarters, RBlI Kanpur

RBI/Kanpur Regional Office/Estate/7/24-25/ET/417

Issued to:

Last date for submission: October 21, 2024 at 12:00 PM

Date of Opening: October 21, 2024 at 12:15 PM



DISCLAIMER

Reserve Bank of India, Estate Department, Kanpur, has prepared this document to give
background information on the work to the interested parties. While Reserve Bank of India has
taken due care in the preparation of the information contained herein and believe it to be accurate,
neither Reserve Bank of India nor any of its authorities or agencies nor any of their respective
officers, employees, agents or advisors give any warranty or make any representations, express
or implied as to the completeness or accuracy of the information contained in this document or
any information which may be provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make their
own inquiries. Respondents to this e-tender are required to make their own inquiries and they
should not rely solely on the information contained in the blank e-tender documents / forms. The
Reserve Bank of India is not responsible if no due diligence is performed by the Respondents.

The information is provided on the basis that it is non — binding on Reserve Bank of India or any
of its authorities or agencies or any of their respective officers, employees, agents or advisors.

Reserve Bank of India reserves the right not to proceed with the Project or to change the
configuration of the Project, to alter the time table reflected in this document or to change the
process or procedure to be applied. It also reserves the right to decline to discuss the matter
further with any party expressing interest. No reimbursement of cost of any type will be paid to
persons or entities expressing interest.



RESERVE BANK OF INDIA
ESTATE DEPARTMENT
KANPUR
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Form of E-Tender
To,

Regional Director
Reserve Bank of India,
Estate Department,
Kanpur

Dear Sir,

Having examined the specifications, drawings, designs and schedule of quantities relating to the
works specified in memorandum hereinafter set out and having visited and examined the site of
the works specified in the said memorandum having acquired the requisite information relating
thereto as affecting the e-tender, we hereby offer to supply and execute the works specified in
the said memorandum, within the time specified in the time memorandum, at the rates mentioned
in the attached schedule of quantities and in all respects with the specifications, designs,
drawings and instructions in writing referred to in conditions of e-tender, the Articles of
‘Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with such
materials as are provided for by, and in all other respects in accordance with such conditions so
far as they may be applicable.

MEMORANDUM

E-Tender No. RBI/Kanpur Regional Office/Estate/7/24-25/ET/417

¥18,30,300/- (Eighteen lakh thirty thousand

a) Estimated cost three hundred rupees and zero paisa only)

e-Procurement System (Online Part | - Techno-
b) Mode of e-tender Commercial Bid and Part Il - Price Bid through
www.mstcecommerce.com/eprocn

Limited (Only for firms empaneled with RBI,
c) Type of e-tender Kanpur under 10 Lakh to 50 Lakh category of
Civil Works)

d) Date of NIT available to parties to

download September 12, 2024

Venue: Estate Department, 2nd Floor, Reserve
Bank of India, Mall Road, Kanpur, Uttar Pradesh-
208001

e) Pre-bid meeting (Offline)

2% of the total contract amount to be paid
through NEFT / Net banking to A/c No.
f) EMD through NEFT 186003001, IFSC RBISOKNPAO1 (See
Annexure- V)

To be paid only by Successful tenderer




g) E-Tender Fees

NIL

h) Date of Starting of e-tender for
submission of on-line Techno-Commercial
Bid and price Bid at
http://mstcecommerce.com/eprocn

October 10, 2024 at 04:00 PM

i) Last date of submission of EMD

j) Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

October 21, 2024 at 12:00 PM

k) Date & time of opening of Part-I (i.e.
Techno-Commercial Bid)

Date of opening of Part Il i.e. price bid
shall be informed separately

October 21, 2024 at 12:15 PM

) Validity of the e-tender

120 days from the date of opening of Techno—
Commercial bid

m) Transaction Fee (Non-refundable) (To
be paid separately by the tenderers to
MSTC vide MSTC E-Payment Gateway for
participating in the e-tender)

As per MSTC

2. Should this e-tender be accepted, I/We hereby agree to abide by and fulfill the terms and
provisions of the said Conditions of Contract annexed hereto so far as they may be applicable or
in default thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in the said

conditions.

3. I/We have to deposit a sum equivalent of 2% of contract amount as Earnest Money with

the Reserve Bank of India, upon being successful tenderer, which amount is not to bear any
interest. Should I/We fail to execute the contract when called upon to do so, I/We do hereby agree
that this sum shall be forfeited by me/us to the Reserve Bank of India.

4. Our bankers are (full address)

(i)

(ii)

The names of partners of our firm are:

(i)

(ii)

Name of the partner of the firm
authorized to sign

OR

Name of person having power of
Attorney to sign the Contract




(certified true copy of the Power
of Attorney should be attached)

Yours faithfully,

Signature of Contractor

Signatures and addresses of withesses

Signature

Address
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DIIRATMHI / Articles of Agreement

(3100/- X&THG UTR WR) / (On "100/- stamp paper)
(PdcT Hibdd diciiepd] %ﬂ) / (Only for successful bidder)

TE PR AY........c... ;T d f3 TP U8 & dR W YR Refd db, AR (B 398

91C “S” HET T ) 3R ST e (S 39& 1¢ “iderehdl HaT
T §) & o ferfed forar
ARTICLES OF AGREEMENT made the day of between the

Reserve Bank of India, KANPUR (hereafter called “The Bank”) of the one part and
(thereinafter called “the

Contractor”) of the other part.

waf ¥ ¢ SAfrPRY Ay, Rufde @y, sREemE TR & @ 3R Ugd uy &1

TR’ &1 B BT 359 ¢ 3R AN Y 3R b & Rrgd by oM arel &l &1 e g
3R Safe Iad S, Al B SgE IR 3% §RT 31udT UadhRI B 3R J g&eR [Py mu g

WHEREAS The Bank is desirous of getting the work “Repair of Road and Walking Path in Civil
Lines Officers’ Quarters, RBI Kanpur” and has caused specifications describing the works to
be done.

AND WHEREAS the said specifications, the Schedule of Quantities have been signed by or on
behalf of the parties hereto.

3R Safe Sciicwal 3a9 Fuiid 78 raf ok Tfaar ot faviy 3rdf SR A et # Ifcarad
D1 TS Il IUT JYT TN T 3ifdH U ¥ GH1 U Rl gRT YgHd Hfdel 1 Xd! (o THrd: 39b
§1G “BiId T Her T 7) § Fied 2l & i 9 BT I 3t AR /3ryar i fafdy §
IIRIRIT BT 3R AET-SIE H 2firet e o) e v 3 Yedd & B a8 Soa o du &1 1S
MR & IR YAT 3D 3 <7 I aTeht MR & AR Feiia e (9 s9% 918 ‘wiya dfaar
MR HBT 7T 8) WR BT

AND WHEREAS the Contractor has agreed to execute upon the subject to the Conditions set
forth herein and to the Conditions set forth in the Special Conditions and in the Schedule of
Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as “the
said Conditions”) the works shown upon the said drawings and/or described in the said
specification and included in the Schedule of Quantities at the respective rates therein set forth
amounting to the sum as therein arrived at or such other sum as shall become payable there-
under (hereinafter referred to as ‘the said Contract Amount’)

3 39 I og FAuferfad ©u 4 oIR fParwanr g -
NOW IT IS HEREBY AGREED AS FOLLOWS:

1. Feifca 3al o SfcaRad g oik aie & faer A & &= § T@d gU, dieieal Hyiid gt
& AR AR TP e Fifdar B & ik w4 e # gu Ifexiad & o) e
3R QR H
In considerations of the said Contract Amount to be paid at the times and in the manner set
forth in the said Conditions, the Contractors shall upon and subject to the said Conditions
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execute and complete the work as described in the said Specifications and the Schedule of
Quantities.

2. Pt aiefiedl &1 Fuffa wdf & faffdy o ok T8® & <7 wfaer IR sryar TR
3 A BT YA BT

The Employer shall pay the Contractor, the said Contract Amount or such other sum as shall
become payable, at the times and in the manner specified in the said Conditions.

3. 39 Tl | ‘3ffcheae Vg Bl MR 59 Afdal & dad HiHd (U S aTel Ha/ARa 13T
! IR TISHT 3R fSomsf onfe & ILxg 37 HeMEU®/ U HEMEHH, JuaT
faumT, YRedtg Reid §b SR I 31 Ifaer # Sfefad o 3g o 1t sruor & snfdbeae
&1 gIRTd FHT g1 Bt RUfT T FiadT g1 11 31 Sis fad a1 Afaddl 39 Yo
& forg enfdhede & U & &1 S|
&. YR Rord s Braf & udaemn, faet & yAmiieRur, YT R SR faftr o,

Tt 3R HfdeT &) 2l ! AR B & e e sgawyt S (fder & Iudad TS &
ded aRUINT SR & BIeHR) | 39 Yo & fad B F doil a, FHfor &t qoraw,
Irft @) Tora, gRESHT Bt Wl SR I R B 3Mfe & SR | Iad WA o
Ifcafad snfdhede T 3MRT TERIH HEEYUS (Ah1P1) / USHH (db1d!) / TeaH
&t (dapiicpt) S1dl 39 B & oY e WD, YR Red d gRT A1fiie
PIg 3 Afdd A G| HAGT b UIGUT! B ARL B 31T HHARAT & SRy faaral
& e ¥ Eftid WS & Hmd | sfifdheae Xea o1 SR U 37 fad 3fyar a1
Hfeaal ¥ g o8 59 1 & forg foeiterar g =i fosan s

The term ‘Architect’ in the said conditions shall mean General Manager/DGM, Estate

Department, Reserve Bank of India Kanpur for the purpose of architectural planning &

designing etc. of the buildings / structures to be constructed under this contract. In the event

of their ceasing to be Architects for the work mentioned in the contract for whatever reason
such other person or persons as shall be nominated by the Employer for that purpose will
function as Architect.

(a) The Reserve Bank of India will administer and directly arrange for supervision of works,
certification of bills, making payments and implementation of various terms, conditions
and stipulations of the contract (except for the scope of work as defined under clause 3
above). For this purpose, the term Architect in the said condition regarding escalation of
work, quality of construction, quality of materials, progress & completion of the project etc.
shall mean the Assistant General Manager (Tech) / Manager (Tech) / Assistant Manager
(Tech) or any other person designated for the purpose by the Competent Authority,
Reserve Bank of India. As far as the operation of the provision of the Contract viz. Clause
relating to settlement of disputes through arbitration, the term ‘Architect’ shall be read as
such other person or persons as shall be nominated by the Employer for that purpose will
function as Architect.

4. &M MRAISGRT &1 39 B 8g UK ST fgad & &1 iR g1 afe faymT &
YIS HETIEY® (dh-1p1) el 8, dl Ueed (db-1dbt) 39 B & forg gHRY ifidar &
U H BT B Il g1 5T ], Tl YYD (db-ioT) Ht T81 8, aF TH UIipR]
& STHIC U TS YSU® (Ah-1T) 39 B o [o1¢ YHRT ST & U H H1f S|

The Competent Authority has the power to designate Engineer-in-Charge for this work. In
case the department does not have AGM with technical background in that case Engineer-
in-Charge for this work can be a Manager (Tech). Further, in case of non-availability of
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Manager (Tech), Assistant Manager (Tech) will act as Engineer-in-Charge with due approval
of Competent Authority.

. 3ad Al 3R 9B 1Y o GRS BT 395 1Y UET WY 3R I 39 HIR BT Th
T AT @ JUT U&HRT B Iad ! BT UTe HRAT 81T 3R I Tl & SHTIR
U 3HT-370 R BT HRR FAwfed &= ghm|

Tgi Ao, FRR 3R I IARIT GXITaST 39 IR & YR B |

The said conditions and Appendix thereto shall be read and construed as forming part of this
agreement, and the parties hereto shall respectively abide by, submit themselves to the said
Conditions and perform the agreements on their part respectively in the said Conditions
contained.

The plans, agreement and documents mentioned herein shall form the basis of this Contract.

. g dfdar 7 @ @I Fud vegw dfdar g, 7 81 dfed 1 dfaar g, sfed » P

fYBTRY 3mary, RIfd Ty, RESHS FAR H TS& 3R Uad UY & 7RAAd ” & JaY

¥ ol Rl B 7 fdar &, e fow yiae o srggel § df 18 ) R aRdfds

wmg@qﬁuﬁaw%wawﬁaﬂhmﬁﬁ%qwmm%w
ST G|

This Contract is neither a fixed Lump Sum Contract nor a Piece Work Contract but a Contract
to carry out the work in respect of the entire of the “(Repair of Road and Walking Path in
Civil Lines Officers’ Quarters, RBI Kanpur)” to be paid for according to the actual
measured quantities at the rate contained in the schedule of rates and probable quantities or
as provided in the said Conditions.

. Ufgereal fafaa wrf, Y7 w1 ok fOhfEw o1 TwiTom, Rt oid sy, Safdcwa
T, b, Rive, 2B, TR HEIRHT 3R 31 TgTas Sl & Gsiftrd gl raf
ﬁmﬁ%ﬁ‘ﬁmﬁﬁﬁﬁﬁwdumwwlunﬁwwq:n%ﬁﬁ%trmaﬁaﬁ,mﬁé@ﬁ
1 g8 fobut ot & 1 RIS BT

The Contractor shall afford every reasonable facility for the carrying out of all works relating
to civil works, installation of sanitary work and fittings, permanent water supply, electrical
installations, fittings, lifts, telephone, air conditioning and other ancillary works in the manner
laid down in the said conditions and shall make good any damages done to walls, floors etc.
after the completion of such works.

. e 31 g8 SifeR g1 {6 95 39 Hiaal R ufdgd wHIg STl fomt foneht off wrd &1
SIS YT §eThR YT I BT b fopdl HITT B fordlt 3R T BHRIBR P P Wy

o §CArd R IoHdl g

The Employer reserves to itself the right of altering the drawings & nature of the work by
adding to or omitting any items of work or having portions of the same carried out without
prejudice to this contract.

. JHT D) 39 HfAeT BT Ja Hed YUl R AT S 3R Hfdereral 9% gRT ShuaiReG
HTARY IR 8 & 109 foT I ST f Iad wral & wrad™ §, B URY &R o 3R I
faffey s 90 fé & +iqr of 37 R wewa ©, quify T fawaR & wray™ U fafaa
aﬁ%(;qhﬁﬁ@mwmﬁ/é-ﬁa$&m-m$a{%ﬁqeﬁmwzﬁfu&ﬁw
HeHd &l

Time shall be the essence of this Contract and the Contractor hereby agrees to commence

the work soon after the site is handed over to him or from tenth day after the date of issue of
formal work order as provided for in the said conditions whichever is later and to complete
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the entire work within 90 days nevertheless to the provisions for extension of time in writing
by such form (i.e. by way of a deed of agreement or by exchange of letters/emails) as may
be mutually decided by the parties.

10.39 Afqa & Siaid e gRT fort S arel 9yt Y™ sad QR § fohg S|
All payments by the Employer under this Contract shall be made only at Kanpur.

11. 39 IRR Y ST 31YdT 3™ ot ft =0 & g i foarel & R & g JF1 S fob
d PFYR T I §U § 3R 37 WR Had SHYR yd Jraradl & 37 W ok g &1
HfYDHR BRI
All disputes arising out of or in any way connected with this agreement shall be deemed to

have arisen at Kanpur and only Courts in Kanpur shall have jurisdiction to determine the
same.

12,39 dfag] & 3% fgw Hidarhdl gRI Ug forg U § SiR dfagrerdl gR1 48 e 9 v
fore 7 §1 519 9% dF & Gem wiieR A fafad wu § favy il A fou 8 a9 d&
Hfaeremat o fAfaer & Ifcafaa ammelf & W Yraq T8 foar smem|

That the several parts of this Contract have been read by the Contractor and fully understood.
The Contractor shall not be entitled for the payment for the quantities beyond the tendered
quantities unless ordered for by specific written instructions from the Bank's competent
authority.

13. faeremdl 3R IS HHAR! Uger 3rdl WRiel 0 F Tt g off Jaqr, anrht iR o
DI SMYRYT A RRCH / IUBRT 311 DT fdaR 01 off 39 PR Y g 30+ Gl bl
fIag- HRd THT ISP Heol JT T | 3115 81, fhdll 3= T&r & 1Y J1M el I 3R
TR AT I A Mg [T | HfdeTdhd! HRR & faaR01 39 1 adb ol SR M-
T O1d I [ STb dgd qIiid! BI fAdg HR- S14al T ST & GTa g ST
3fofer 1 81 faeremdl e &1 fafad gafgafa & fomn ord & farsht ot faaror 1
forelt ATTTRAS a1 Ah-iteh] U YT 3= F al YDHIRI BT, 7 81 UHIRH Bt 3l
ST 31T IYhT GANT ol M| B8 MU FIHT o Udbed &b HRUT Il i g4
ad TH UM oq Afdaramal gRT Faiear & efagfed forar simevm | Suded &1 ute & 3
A adl &1 Wfdalemd! & WR 9 Wfaal H1 Icerd AT ST 3R Faiedr & g% g &
9% §U IHUM $I a1dl B 3R B HRATS & PR ¢

The Contractor shall not disclose directly or indirectly any information, materials and details
of the Bank's infrastructure/systems/equipment etc., which may come to the possession or
knowledge of the Contractor during the course of discharging its contractual obligations in
connection with this agreement, to any third party and shall at all times hold the same in
strictest confidence. The Contractor shall treat the details of the contract as private and
confidential, except to the extent necessary to carry out the obligations under it or to comply
with applicable laws. The Contractor shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without the previous
written consent of the Employer. The Contractor shall indemnify the Employer for any loss
suffered by the Employer as a result of disclosure of any confidential information. Failure to
observe the above shall be treated as breach of contract on the part of the Contractor and
the Employer shall be entitled to claim damages and pursue legal remedies.

14. PRI R Aigers &1 99 Iadis:

SEXUAL HARASSSMENT OF WOMEN AT WORKPLACE
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%) FRRT R Al & a9 Idsd Rey™, Ay ok fFaro) sifafy, 2013
& WY & guf SuTaH &1 STREIE O ave ¥ Afdamdhd! &1 R 6% & IRER
F iR o fodft et & fasg dF IdieT &) fedt Rema o Rufg o
Ifererdl Toidt grT fda 3ialke Rierma afifa & grer Rierd oof o ST

. The Contractor /Agency shall be solely responsible for full compliance with the provisions
of the ” Sexual Harassment of the women at workplace (Prevention, Prohibition and
Redressal) Act, 2013”. In case of any sexual harassment against its employee within the
premises of the Bank, the complaint will be filed before the internal complaints committee
constituted by the contractor / Agency and the Contractor / Agency shall ensure
appropriate action under the said Act in respect to the complaint.

9 Gfaeremdl & fepd tifsd e} @ 9% & el sHaRl & f9vg ura a9 Iadisq
el RIprId &1 I3 db gRT Tied &=y fRerd Ifafa gr fomm smom|

. Any complaint of sexual harassment from any aggrieved employee of the contractor
against any employee of the Bank shall be taken cognizance of the Regional Complains
Committee constituted by the Bank.

) "faaidhd & SHaRal i dferaar &t fufd T Yiam feu 9 & e saxas
aifergfef & forg WfeTeal SeRerd 81, Jerewur 3 forg afe wideresdl & fed seart
GRI &1 T8 T fear yAIford 8 9t § o S pHar) &1 < S aTell Mg Jgd ol
YA Wfderedl gRT foar Sie|

. The contactor shall be responsible for any monetary compensation that may need to be
paid in case the incident involves the employees of the contractor, for instance any
monetary relief to Bank’s employee, if sexual violence by the employee of the contractor
is proved.

) PRI TR I IS auT e fd ATa & Tt H 0= SHama) &1 fRférd o
&1 foHeR! dfdaremdl &1 ghi|

. The contractor shall be responsible for educating its employees about prevention of sexual
harassment at workplace and related issues.

$.) ifaeredl s 39 HHARG! &1 qui SR A Yl d& &1 Iuas S o8
d TRIR & HTH TR TR TR

. The contractor shall provide a complete and updated list of employees who are deployed
within the Bank’s premises.

faeredt 3 HHARAT & A A 3 gt IR Fer Ioem o f 39 IR & 1A
it Mot Famett & R-UbcIanor Bt e BT gl SUTe 8l STHCIBRUT 3R Mu-TadT
et Gfaeredl &1 a1eaar 59 aRR & GHIG/FARE®R, I1e fog 9o ¥ 8), & SRid o

The Contractor shall take all appropriate actions with respect to its employees to ensure that the
obligations of non-disclosure of confidential information under this agreement are fully satisfied.
The Contractor's obligations with respect to non-disclosure and confidentiality will survive the
expiry or termination of this agreement for whatever reason.”
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g dfaamdl @IS AeieR] B
AT Hig afad g

If the contractor is a Partnership
or an
Individual

TaTel 3t SURRITA A 9 3R Tfgmdl 7 IR ffad aria
3R IY &l 39 BT W MR TP &) Ufafafoat wR 3um-
30 gHIER U &l

IN WITNESS WHEREOF the Bank and the Contractor have
set their respective hands to these presents and two
duplicates hereof the day and year first hereinabove written.

gfe Tfagrhd! dis B 8l

If the contractor is a Company

ATl B IR | §F = 30+ faftrad wiidepa st &
A ¥ 37 SIS R 370 g&dier [ 8 3R dfderesal 3
SR fafed arRig 3R a¥f &l 3 3R A 39 W 3R 39H!
& gfafaftat R et ggr whmar & 2

IN WITNESS WHEREOF the Bank has set its hand to these
presents through its duly authorized official and the
Contractor has caused its common seal to be affixed
hereunto and the said two duplicate/has caused these
presents and the said two duplicates hereof to be executed
on its behalf, the day and year first hereinabove written.

BIIGR WS Signature Clause

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of

in the presence of

(1)

Address

(2)
Address

IdIg Witnesses
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SIGNED AND DELIVERED BY

Witnesses

THE COMMON SEAL OF

Was hereunto affixed pursuant to the
resolutions passed By its Board of

Directors at the meeting held
o o T
In the presence of

Directors who have signed these
presents in taken thereof in the

presence of

SIGNED AND DELIVERED BY the
Contractor by the hand of

and

gfe UefdhR Dig AIIGRT BH 31dl g e 8,
@ oot gefer”l oryar ot Ofier’i &t SR
TR A 1T

If the part is a partnership firm or any individual
should be signed by all or on behalf of all the
partners.

gfe dicliedl qev @R gXeR HRal g af
SURYA! FT TXAER TS TR & Sfdr-aw § feu
T T & TS ¥ B Wil AMig T

If the Contractor signs under its Common Seal the
signature clause should tally with their sealing clause
in the Articles of Associations.

e e | §ER EIRAHI-URS & gRT fohd
SITdT B, T8 PIs HU-! 8l T bl Al |

The Contractor is signing by the hand of power of
attorney whether a company or individual.

gfe dfda] R WIER TEIRAM-URS & gRI ol
ST €, T8 Pls HU-t 8l U1 Py Afad |

The Contractor is signing by the hand of power of
attorney whether a company or individual.

17




Section A : General Instructions to Contractors and General Terms & Conditions

Reserve Bank of India, Estate Department, Kanpur invites e-tenders on
www.mstcecommerce.com/eprocn in two parts from its empaneled contractors. Empaneled
contractors needed to submit a Part | (Techno-commercial bid) and Part Il (Financial bid) on the
mentioned portal.

1. E-TENDER Document:

i. Tender shall consist of documents (Part | & Part Il). Part | contains techno-commercial
conditions (all sections and annexures) along with any schedules, addendum or
corrigendum etc. issued by Reserve Bank of India for the purpose. Part Il contains only
financial bid. E-Tender Document / Notice Inviting Tender may be downloaded from
www.mstcecommerce.com/eprocn.

ii. Tenderers are advised to study the E-TENDER documents thoroughly.

iii. Submission of e-tender shall be deemed to have been done after careful study and
examination of the e-tender documents with full understanding of its implications.

2. Obtaining of TENDER documents:
i. The E-Tender Document / Notice Inviting Tender may be downloaded from
www.mstcecommerce.com/eprocn.

ii. Interested parties, if they so desire, may contact the Estate Department Officials on the
phone / e-mail for further any clarification.

3. Pre-bid Meeting

Reserve Bank of India shall conduct pre-bid meeting(s) at the time and venue mentioned in Notice
Inviting Bid, to answer any queries / provide clarifications that the Tenderers may have in
connection with the Project and to give them relevant information regarding the same.

4. Amendment to E-TENDER Document

i. At any time prior to the deadline for the submission of Bids, Reserve Bank of India may,
for any reason, whether at its own initiative or in response to a clarification or query raised
by a prospective tenderer, modify the e-tender by an amendment and same will be
uploaded in the form of Corrigendum on www.mstcecommerce.com/eprocn for information
of prospective bidders.

ii. In order to afford prospective tenderers reasonable time for preparing their Bids after
taking into account such amendments, the Reserve Bank of India may, at its discretion,
extend the deadline for the submission of Bids.

5. Preparation of Tender
a) Partl/ Techno — Commercial bid:

i. All Sections and Annexures are the part of Technical — Commercial bid. All the
sections and annexures must be signed by the Tenderers.

ii. Tenderer must fill all the details specified in different section and attached the leaflet
/necessary documents/brochure of product etc.

iii. EMD shall be part of Technical — Commercial bid. The amount of EMD is indicated
in Notice Inviting Tender.

iv. Tenderers must submit all documents for prequalification criteria and other
documents as stated in the tender by uploading scanned copy of all documents on
www.mstcecommerce.com/eprocn.
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10.

b) Part Il / Financial Bid:

(i) Currency of Bid: Bid prices shall be quoted in Indian Rupees only. These prices
should include all costs associated with the work including any out of pocket /
mobilization expenses, tools, uniforms of worker, all other logistic as mentioned in
the tender, all taxes (Inclusive of GST), charges, levies, cess, insurance,
transportation, entry taxes,) Labour, other Govt Taxes, Minimum wages of Central
Government and EPF / ESI contribution, etc. as applicable as per rules.

(i) The price should be quoted strictly in line with the price schedule leaving no column
blank whatsoever to avoid any ambiguity.

(iii) The tenderer should ensure that all columns of the price schedule may be duly filled,
and no column is left blank. After opening of the Part ll/Financial Bid, no clarifications
whatsoever shall be entertained by the RBI.

(iv) If any columns of the price schedule are found blank than the tender of the respective
tenderers shall be treated as non-responsive and will be summarily rejected by the
RBI. However, Bank may also take the review in this matter as per Tender Clause.
If required.

(v) Rates should be quoted both in figures and in words in columns specified. All
erasures and alterations made while filling the e-tender must be attested by initials
of the e-tenderer. Overwriting of figures is not permitted; failure to comply with either
of these conditions will render the e-tender void at the Bank’s option. No advice of
any change in rate or of conditions after the opening of the e-tender will be
entertained.

(vi) The e-tender submitted on behalf of a firm shall be signed by all the partners of the
firm or by a partner who has the necessary authority on behalf of the firm to enter
into the proposed contract. Otherwise, the e-tender may be rejected by the Bank.

(vii) It will be imperative on each tenderer to fully acquaint himself with all the local
conditions and factors, which would have any effect on the performance of the
contract and cost of the items. No request for the change of price or time schedule
of delivery of items shall be entertained, on account of any local condition or factor
once the offer is accepted by the Tenderers.

Period of Validity of Bids

Bids shall remain valid for acceptance by RBI for the period indicated in the Notice Inviting
Tender. This period will be further mutually extended, if required.

The Reserve Bank of India does not bind itself to accept the lowest or any tender and
reserves to itself to accept or reject any or all the tenders, either in whole or in part, without
assigning any reason for doing so.

Successful tenderer shall pay Earnest Money Deposit of 2% of contract amount through
NEFT/ Net banking only (to A/c No. 186003001, IFSC RBISOKNPAO1 of Reserve Bank
of India Kanpur.

Under no circumstances Earnest Money Deposit will be accepted in the form of cash or fixed
deposit receipt of Bank or Insurance Guarantee or cheque, etc.

The Earnest Money Deposit shall be paid by the successful tenderer to the Reserve
Bank of India, Kanpur as security for due fulfiiment of the contract. No interest shall
be paid on the said deposit. The Bank reserves the right to forfeit the EMD if the
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successful bidder fails to execute the contract. The EMD shall be forfeited in the
following circumstances:

(i) Made misleading or false representations in the forms, statements and attachments
submitted, suppressed any material information, details of any legal proceedings
pending in the court which might otherwise would have created any impact on the
eligibility criteria; or

(i) The tenderer left blank the column of the Part Il /Financial Bid or submitted multiple
financial bids.

(iii) if a tenderer withdraws his Bid during the period of Bid Validity, or

(iv) The tenderer has been blacklisted by any government agency, PSU and the blacklisting
is still in force.

(v) In case of the Successful Tenderer, if he fails to commence/ complete the work within
the prescribed time limit.

11. On receipt of intimation from the Employer of the acceptance of his/their tender, the
successful tenderer shall be bound to implement the contract and deposit EMD and within
seven days thereof the successful tenderer shall sign an agreement in accordance with the
draft agreement and the Schedule of Conditions but the written acceptance by the Reserve
Bank of India of tender will constitute a binding contract between the Reserve Bank of India
and the person so tendering, whether such formal agreement is or is not subsequently
executed.

12. (a) On receipt of intimation from the Employer of the acceptance of his/their tender, the
successful tenderer shall be bound to implement the contract and deposit Performance
Bank Guarantee (PBG) @ 5% of the contract value (see Annexure- Ill) or amount
equivalent to PBG through online mode (NEFT / RTGS) for the entire period of currency
of contract (i.e till expiry of Defect Liability Period) for due fulfilment of contractual
obligations by the Contractors and within fourteen days thereof the successful tenderer
shall sign an agreement in accordance with the draft agreement and the Schedule of
Conditions but the written acceptance by the Reserve Bank of India of tender will constitute
a binding contract between the Reserve Bank of India and the person so tendering,
whether such formal agreement is or is not subsequently executed.

(b) In case of delays in submission, charge for delay in submission of Performance Bank
Guarantee shall be recovered from the bills of the contractor at Bank rate.

(c) Also, the contractor has to extend the period of validity of PBG up to extended time in case
any extension of time for completion of work is granted by the Bank. Bank will not bear
any charges for extending the validity of PBG for such extended period.

13. As further security for the due fulfilment of the contract by the Contractor, 5% of the value of
the interim / final payment(s) will be deducted as retention money by the Bank from each
payment to be made to the Contractor. The PBG will be released after virtual completion of
work and retention money will be released after rectification of the defects pointed out during
the defects’ liability period of 12 months. The amount retained by the Bank shall not bear
any interest.

(b) All compensation or other sums of money payable by the contractor to the Bank under
the terms of this Contract may be deducted from his earnest money and the security deposit
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if the amount so permits and the Contractor shall, unless such deposit as become otherwise
payable, within ten days after such deduction make good in cash the amount so deducted.

1. Procedure for Submission of Bids
It is proposed to have a Two-Cover /Part System for this tender.

a) Techno — Commercial Bid/Part | consist of following items.

i. Part-1/ Techno — Commercial Bid (all sections and annexes). Please note that prices
should not be indicated in Part- | / Techno — Commercial Bid. Techno-Commercial bid may
be submitted on www.mstcecommerce.com/eprocn.

ii. Documentary proof of Pre-qualification must be wuploaded online on
www.mstcecommerce.com/eprocn, if any.

iii. The payment details of EMD shall be attached.

b) Part Il /Financial Bid

i. Partll/Financial Bid may be submitted on www.mstcecommerce.com/eprocn

ii. No conditional / optional quote shall be accepted.

iii. Tenderers shall not be permitted to alter or modify their bids after receipt of their bids.

iv. Those who have downloaded the tender are required to submit the eligibility criteria, if any.

2. Receipt of E-Tenders
The e-tender bids will be accepted till the schedule time and date as referred to in the Notice
Inviting Tender. The e-tenders received thereafter shall not be entertained in any
circumstances.

3. Opening of Part |
The Technical — Commercial bids will be opened on the scheduled time and date as referred
to in the Notice Inviting Tender at Estate Department, RBI Kanpur. The tenderers or their
authorized representatives may be present, if they so desire.

4. Scrutiny of Part |

i. The Part | shall be evaluated as per the procedure indicated in special condition of
contract.

ii. After evaluation of the Part |, the short-listed tenderers will be intimated by emails to all
the e-tenderers. The decision of the Bank on Part- | shall be final and shall not be open
for discussion.

5. Opening of Part Il /[Financial Bid

The Part- Il of the short-listed tenderers will be opened later and such short-listed tenderers

will be intimated about the date and time accordingly. The short-listed tenderers or their

authorized representatives may present, if they so desire.

6. Scrutiny of Part Il
The Part Il shall be evaluated as per the procedure indicated in special condition of contract.
Accordingly, Lowest tenderer (L1) shall be declared.

7. Bank has Right to vary quantities at the time of placing Order/signing of Contract.
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8.

10.

1.

12.

Bank’s right to accept any Bid and to reject any or all Bids

a) Notwithstanding anything mentioned above, RBI reserves the right to accept or reject
any Bid at any time prior to award of Contract without thereby incurring any liability to the
affected tenderer or tenderers. The Bank shall not assign any reason for rejection of any
or all Bids.

b) RBI reserves the right to cancel / annul the selection process, at any stage prior to the
award of the Contract on account of the following:

i. In case no Bid is received.

ii. Occurrence of any event due to which it is not possible to proceed with the selection
process.

iii. An evidence of a possible collaboration/mischief on part of Tenderers, manipulating the
competition and transparency of the selection process, any other reason, which in the
opinion of the Bank necessitates the cancellation of the selection process.

iv. On occurrence of any such event, RBI shall notify all the Tenderers within 7 days or
any reasonable time of such decision. RBI shall also promptly return the Bid Security
submitted by the Tenderers within 15 days or any reasonable time of issue of such
notice. RBI is not obligated to provide any reason or clarification to any tenderer on this
account. Liability of the RBI under this clause is restricted to returning the Bid Security
and no other reimbursements of costs/ expenses of any type shall be made by the Bank
on this account.

v. The Bank further reserves the right to re-tender the process or get the work done by a
government agency or Quasi Government agency if the Bank is of the opinion that the
bids received are not economically or otherwise feasible or not acceptable due to
reasons in sub clauses (a) to (d) above.

vi. The Bank discourages the stipulation of any additional conditions by the tenderer.

The Contractor shall not assign the Contract or any part thereof. He shall not sublet any
portion of the Contract except with the written consent of the Bank. In case of breach of these
conditions, the bank may serve a notice in writing on the contractor rescinding the Contract
whereupon the security deposit shall stand forfeited to the Bank, without prejudice to his other
remedies against the contractor.

The Contractor shall carry out all the work strictly in accordance with schedule of quantities,
details and instructions given by Bank's Engineer. If in the opinion of the Bank's Engineer,
changes have to be made in the design and with the prior approval in writing of the Employer,
they desire the Contractor to carry out the same. The contractor shall carry out the same
without any extra charge. The Bank's decision in such cases shall be final and shall not be
open to arbitration.

A Schedule of probable quantities in respect of each work and specifications accompany
these special conditions. The Schedule of probable quantities is liable to alteration by
omissions, deductions or addition at the discretion of the Bank. Each tender should contain
not only the rates but also the value of each item of work entered in a separate column and
all the items should be totalled in order to show the aggregate value of the entire tender.
The tenderer must obtain for himself, on his own responsibility and at his own expenses, all
the information which may be necessary for the purpose for making a tender and for entering
into a contract and must examine the specifications and must inspect the site of the work and
acquaint himself with all local conditions, means of access to work, nature of work and all
matters appertaining thereto.
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13.

14.

15.

16.

17.

18.

19.

20.

(a) The rates quoted in the tender shall include all charges for double scaffolding (if required),
centering hire for any tool and plants, shade for materials, marking out and clearing of site,
watering, as mentioned in the specifications. The rates quoted shall be deemed to be for the
finished work to be measured at site. The rates shall also be firm and shall not be subject to
exchange variations, labour conditions, fluctuations in railway freights or any conditions
whatsoever. Tenderers must include in their rates GST, sales tax, excise duty, VAT, octroi,
sales tax on works contract and any other tax and duty or other levy levied by the Central

Government or any State Government or Local Authority, if applicable. No claim in respect

of GST, sales tax, excise duty, octroi or other tax, duty or levy whether existing or future, shall

be entertained by the Employer.

(b) The work shall be carried out in such a manner that there shall be minimum disruption to
Bank premises and its working. A programme shall be drawn in consultation with the
Banks Engineer for this purpose.

The Contractor should note that unless otherwise stated the e-tender is strictly on item rate
basis and his attention is drawn to the fact that rates for each and every item should be
correct, workable and self-supporting. The quantities in the Schedule of Quantities
approximately indicate the total extent of work but may vary to any extent and may even be
omitted thus altering the aggregate value of the contract. No claim shall be entertained on
this account. The contractor shall bring to the notice of the Employer in case of any extra
items not mentioned in the schedule of quantities during the course of the work and shall only
carry out the same on written approval from the Bank's Engineer.
Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly
observed by the Contractor and it shall be reckoned from the 10th day after written order to
commence the work is issued. The work shall throughout the stipulated period of the contract,
be proceeded with all due diligence. If the contractor fails to complete the work within the
specified period, he shall be liable to pay Liquidated damages as defined in clause 27
(Section D) of the conditions of contract. The tenderer shall before commencing work,
prepare a detailed work programme which shall be approved by the Employer.
The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in  commencing or executing the work, whatever the cause of delays may
be, including delays arising out of modifications to the work entrusted to him or in any sub-
contract connected therewith or delays in awarding contracts for other trader of the project or
in commencement or completion of such works or in procuring Government controlled or
other building materials or in obtaining water and power connections for construction purpose
or for any other reason whatsoever and the employer shall not be liable for any claim in
respect thereof. The Employer does not accept liability for any sum besides the e-tender
amount, subject to such variations as are provided for herein.

The successful tenderer is bound to carry out all items of work necessary for the completion

of the job even though these items are not included in the quantities and rates. The Employer

will issue schedule of instructions in respect of such additional items and their quantities in
writing.

The successful tenderer must cooperate with the other contractors appointed by the

Employer so that the work shall proceed smoothly with the least possible delay and to the

satisfaction of the Employer.

The Contractor must bear in mind that all the work shall be carried out strictly in accordance

with the specifications and also in compliance of the requirement of the legal public authorities

and no deviation on any account will be permitted.

The successful tenderer should make with his own arrangements to obtain all materials

required for the work.
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21,

22,
23.

24,

The Contractor shall strictly comply with the provision of safety code annexed hereto. The
security deposit of the successful tenderer will be forfeited if he fails to comply with any of the
conditions of the contract.

Income Tax, service tax, Trade taxes, GST or other tax shall be deducted as applicable.
The contractor shall abide by and fulfil all requirements laid down under the Contract Labour
(Regulation and Abolition) Act, 1970 and the rules framed there under and all other relevant
statutory acts (such as Minimum Wages Act etc.). If the number of labourers employed for
the job is twenty or more, the contractor shall obtain the license from the Regional Labour
Commissioner. The contractor shall maintain all registers/ documents as required by the
Regional Labour Commissioner at site and should furnish the same to the Bank or its
representative as and when required.

The quoted rate shall include the amount payable towards ESI, EPF, Bonus or any
other compensation etc. payable under various labour laws. It is obligatory for the
agency or contractor to obtain various registrations / code number for meeting out various
requirements and furnish the same to the Bank before execution of the agreements. This has
to be strictly carried out by agency or contractor. The agency or contractor shall ensure
payments of Employees' State Insurance (ESI) & Employees' Provident Fund (EPF) as
applicable in respect of workmen/contract labours employed by him/her/ them and submit
documentary evidence (i.e. payment receipt obtained from Employees' Provident Fund
Organisation (EPFO) and Employees' State Insurance Corporation (ESIC) portal while
making payment) in respect of the same to the Bank, failing which the Bank shall deposit the
same directly and adjust/deduct the amount from the dues payable to the agency or
contractor along with levying penalty as per the terms and conditions of the contract. No extra
payment over & above quoted rates shall be made to the agency or contractor on this
account. The agency or contractor shall be responsible to comply with all statutory provisions
including for the purpose of ESI and EPF and shall indemnify the Bank and shall keep
indemnified for any contravention and non-compliance of labour laws including that of EPF
and ESI."

I/lWe hereby declare that I/'we have read and understood the above instructions for the
guidance of tenderers.

Witness: Signature of tenderer
Address

Place:

Date:
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Section B: Safety Code

1. There shall be maintained in a readily accessible place first aid appliance including
adequate supply of sterilized dressings and cotton wool. An injured person shall be taken
to a public hospital without loss of time, in cases where the injury necessitates
hospitalization.

2. Suitable and strong scaffolds should be provided for workmen for all work that cannot
safely be done from ground.

3. No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm. (clear) and the distance between two adjacent rungs
shall not be more than 30 cm. When a ladder is used an extra labour shall be engaged for
holding the ladder.

4. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing or
railing; minimum height shall be one meter.

5. No floor, roof or other part of the structure shall be so overloaded with debris of materials
as to render it unsafe.

6. Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete shall be provided with protective footwear and rubber hand-gloves.

7. Those engaged in welding works shall be provided with welder’s protective eye-shields
and gloves.

i.  No paint containing lead or lead products shall be used except in the forms of paste
or readymade paint.

ii.  Suitable face masks shall be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.
Overalls shall be supplied by the Contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during the period of
cessation of work.

iii. Hoisting machines and tackle used in the works, including their attachments,
anchorage and support shall be in perfect condition.

The ropes used in hoisting or lowering material, or a means of suspension shall be of
durable quality and adequate strength and free from defects.

8. This is an occupied premises and access to site will be provided based on convenience
of Bank.

Place: Signature of Contractor with Seal

Name & Address
Date:

Telephone / Mobile No.
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Vii.

viii.

Xi.
Xii.

Section C: FIRE SAFETY CODE

Cutting / drilling machine and other electrically operated equipment used at site shall be
plugged into correctly rated electrical outlets.

Only ISI marked 3-pin plug and other appliances and equipment shall be used.

Electrical power cables/wires used shall not have any joints and shall be properly rated.

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely
earthed to prevent leakage current while in operation.

Two buckets of water and sand shall be kept in an easily accessible area on the site.

Fire extinguishers recommended shall be kept on the site. Used paint drums shall be stored
in specified store only after closing them properly.

Personal protective equipment such as safety shoes, hand gloves, welder’'s mask, ear plug
etc. depending upon the requirement of the work shall be provided by the contractor to the
workmen to prevent occupational health hazards.

The safety belt shall be provided by the contractor and used by the workmen while working
from height for more than 10 feet from Ground level.

None of the passages near lift lobby and staircases lobby shall be used for stacking / dumping
any kind of materials/waste.

None of the fire extinguishers shall be removed/shifted from its designated location.

Power supply shall be switched off from the mains when equipment is not in use.

Any debris generated from the work shall be collected on daily basis, removed from site and
stored at the designated place in proper manner.

Place: Signature of the tenderer:

Date: Address:
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Section D: The Conditions Hereinbefore Referred To

In constructing these conditions, the specification, schedule of quantities and Contract
Agreement, the following words shall have the meaning herein assigned to them except where

subject or context otherwise requires.

a) "Employer"

b) In the case of company

c) "Site"

d) "This Contract"

e) "Notice in writing"

f) "Act of Insolvency"

g) "Net Prices"

h) "The works"

Shall mean the Reserve Bank of India and shall include its

assignee and SUCCEeSSOrs.
"Contractor shall mean a company incorporated
under 19___and having its registered office at

and shall include its successors and assigns.

Shall mean the site of the contract works including any
building and erection thereon and any other land
(inclusively) as aforesaid allotted by the Employer for the
Contractor's use.

Shall mean the Article of Agreement, the special conditions,
the conditions, the Appendix, the schedule of quantities and
specifications attached hereto and duly signed.

Shall mean a notice in written, typed or printed or written
notice" characters sent (unless delivered personally
otherwise proved to have been received) by registered post
to the last known private or business address or registered
office of the addressee and shall be deemed to have been
received when in the ordinary course of post it would have
been delivered.

Shall mean any Act of insolvency as defined by the
Presidency Town Insolvency Act, or the provincial
insolvency Act or any Act amending such original Act.

If in arriving at the contract amount the Contractor shall
have added to or deducted from the total of items in the e-
tender any sum, either as a percentage or otherwise, then
net price of any item in their tender shall be the sum arrived
at by adding to or deducting from the actual figures
appearing in the e-tender as the price of that the item a
similar percentage or proportionate sum provided always
that in determining the percentage or proportion of the sum
so added or deducted by the Contractor the total amount of
the any Prime Cost items and provisional sums of money
shall be deducted from the total amount of the e-tender.
The expression "net rates" or "net prices" when used with
reference to the contract or account shall be held to mean
rates or prices so arrived at.

Shall mean Repair of Road and Walking Path in Civil
Lines Officers’ Quarters, RBI Kanpur
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2. Scope of Contract: The contractor shall carry out and complete the said work in every respect
in accordance with this contract and with the directions of and to the satisfaction of the Bank's
Engineer. The Bank's Engineer may in his absolute discretion and from time-to-time issue further
drawings and/or written instructions, details, direction and explanations which are hereafter
collectively referred to as "Bank's Engineer's instruction in regard to™:

a) The variations or modifications of the design, quality or works or the addition or omission or
substitutions of any work.

b) Any discrepancy in the drawing or between the Schedule of Quantities and/or drawing and/or
specifications.

c) The removal from the site of any materials brought thereon by the contractor and the
substitution of any other material thereof.

d) The removal and/or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspections of any work covered up.

g) The amending and making good of any defects under clause 19 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in such Bank's
Engineer's instructions provided always that verbal instructions, directions and explanations given
to the Contractor or his representative upon the works by the Bank's Engineer shall, if involving a
variation, be confirmed in writing by the Contractor within seven days, such shall be deemed to
be Employer's instructions within the scope of the Contract.

The contractor shall submit a statement of variations giving quantity and rates duly supported by
analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by the Employer shall
form a supplementary e tender. The Employer shall not be liable for payment of such variations
until these statements are sanctioned by him.

3. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and the
Contractor shall be entitled to one executed copy each for his use. The contractor on the signing
hereof shall be furnished free of cost one copy of each of the said Drawings and of specifications
and one copy of all further Drawings issued during the progress of the works. Any further copies
of such Drawings required by the Contractor shall be paid for by him. The contractor shall keep
one copy of all Drawings on the works and Bank's Engineer or his representative shall at all
reasonable times have access to the same. Before the issue of the final certificate to the
Contractor he shall forthwith return to the Bank's Engineer all Drawings and Specifications.

4. The Contractor shall provide at his cost everything necessary for the proper execution of the
works according to the intent and meaning of the Drawings, Schedule of Quantities and
specifications taken together, whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred there from, and if the
Contractor finds any discrepancy in the Drawings or between the drawings, Schedule of quantities
and Specifications, he shall immediately and in writing refer the same to the Bank's Engineer,
who shall decide which is to be followed. The contractor is advised to take the measurement of
executed quantities at site and report to Bank’s Engineer.

5. Authorities, notices and patents: The Contractor shall conform to the provisions of any Act of
the Legislature relating to the works, and to the regulations and bye-laws of any authority, and of
any water, electricity supply and other companies and/or authorities with whose system the
structure is proposed to be connected, and shall, before making any variations from the Drawings
or Specifications that may be necessitated by so conforming, give to the architect written notice,
specifying the variation proposed to be made and the reason for making it and apply for
instructions thereon. In case the Contractor shall not within ten days receive such instructions
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10.

11.

12.

shall proceed with the work conforming to the provisions, regulations, or byelaws in question, and
any variation so necessitated shall be dealt with under clause 13 hereof.

The contractor shall bring to the attention of the Employer all notices required by the said Acts,
regulations or byelaws to be given to any authority and pay to such authority or to any public office
all fees that may be properly chargeable-in respect of the works and lodge the receipts with the
Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights and
shall defend all actions arising from such claims and shall himself pay all royalties, licence fees,
damages cost and charges of all and every sort that may be legally incurred in respect thereof.
Setting out of work: The contractor shall set out the works and shall be responsible for the true
and perfect setting out of the same and for the correctness of the positions levels, dimensions
and alignment of all parts thereof. If at any time any error in this respect shall appear during the
progress of the works or within a period of one year from the completion of the works, the
Contractor shall, if so required, at his own expense rectify such error to the satisfaction of the
Bank's Engineer.

Materials and workmanship to conform to description: All materials and workmanship shall
so far as procurable be of the respective kinds described in the list of materials, Schedule of
Quantities and/or specifications and in accordance with the contract and the Contractor shall
furnish to the Employer with all invoices, accounts, receipts and other vouchers to prove that the
materials comply therewith. The Contractor shall at his own cost arrange for samples of the
material for approval and /or carry out any test of any materials.

Contractor's superintendence and representative on the works: The Contractor shall give all
necessary personal superintendence during the execution of the works and so long thereafter as
the Employer may consider necessary until the expiration of the "Defects Liability Period" stated
in the Appendix hereto. The contractor shall, also during the whole time the works are in progress
employ a competent representative who shall be constantly in attendance at the works while the
men are to work. Any directions, explanations, instructions or notice given by the Bank's Engineer
to such representative shall be held to be given to the Contractor.

Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer immediately
dismiss from the works any person employed thereon by him who may, in the opinion of the
Bank's Engineer, be incompetent or misconduct himself and such persons shall not be again
employed on the works without the permission of the Bank's Engineer.

Access to works: The Employer, shall at all reasonable times, have free access to the works
and/or to the workshops, factories or other places where materials are lying or from which they
are being obtained and the Contractor shall give every facility to the Employer necessary for
Inspections and examination and test of the materials and workmanship. No person not
authorised by the Employer except the representatives of public authorities shall be allowed on
the works at any time.

Assistant Manager (Tech.) / Manager (Tech.): The term "Assistant Manager (Tech) shall mean
the person appointed and paid by the Employer to inspect the works. The Contractor shall afford
the Assistant Manager (Tech.)/ Manager (Tech.) every facility and assistance for inspecting the
works and materials and for checking and measuring time and materials.

The Assistant Manager (Tech.)/ Manager (Tech.) or the Employer shall have power to give notice
to the Contractor or to his representative of non-approval or any work or materials and such work
shall be suspended, or the use of such materials shall be discontinued. The work will from time
to time be examined by the Assistant Manager (Tech.)/ Manager (Tech.) but such examination
shall not in any way exonerate the Contractor from the obligation to remedy any defects which
may be found to exist at a stage of the works or after the same is completed. Subject to the
limitations of this clause the Contractor shall take instructions only from the Bank's Engineer.
Assignment and Subletting: The whole of the works included in the Contract shall be executed
by the Contractor and the contractor shall not directly or indirectly transfer, assign or under-let the
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13.

14.

15.

16.

17.

a)

Contract or any part share thereof or any interest therein without the prior written consent of the
Employer and not undertaking shall relieve the Contractor from the full and entire responsibility of
the Contract or from active superintendence of the works during their progress.

No alteration, omission or variation shall vitiate this contract but in case the Bank's Engineer thinks
proper at any time during the progress of the works to make any alterations in, or addition to, or
omissions from the works or any alteration in the kind of quality of the materials to be used therein
and shall give notice thereof in writing under his hand to the Contractor, the Contractor shall alter,
add to, or omit from, as the case may be, in accordance with such notice, but the contractor shall
not do any work extra to or make any alterations or additions to or omissions from the works or
any deviation from any of the provisions of the Contract. Stipulations, specifications or Contract
Drawings without the previous consent in writing of the Employer and the value of such extras
alterations, additions or omission shall, in all cases, be determined by the Employer in accordance
with the provisions of Clause 17 hereof, and the same shall be added to, or deducted from the
Contract Amount, as the case may be accordingly.

Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be deemed
to have been prepared in accordance with the Standard Method of Measurement.

Any error in description or in quantity or in omission of items from the schedule of quantities shall
not vitiate this contract but shall be rectified and the value thereof, as ascertained under Clause
17 hereof, shall be added to, or deducted from the Contract Amount (as the case may be) provided
that no rectification of errors, if any, shall be allowed in the Contractor's schedule of rates.
Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied
himself before tendering as to the correctness and sufficiency of his tender for the works and of
the prices stated in the Schedule of Quantities and/or the schedule of rates and prices which rates
and prices shall cover all his obligations under the contract, and all matters and things necessary
for the proper completion of the works.

Measurement of works: The Bank's Engineer may, from time to time, intimate to the contractor
that he requires the works to be measured, and the Contractor shall forthwith attend or send a
qualified agent to assist Bank’s Engineer in taking such measurements and calculations and to
furnish all particulars or to give all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such agent then the measurement
taken by the Bank's Engineer or a person approved by him shall be taken to be correct
measurement of the works. Such measurements shall be taken in accordance with the Mode of
Measurements detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and measurement
as he may require.

All authorised extra works, omissions and all variations made with the prior approval in writing of
Employer shall be included in such measurements.

Prices for extra: The Contractor may, when authorised and shall, when directed, in writing by
the Employer, add to, omit from or vary the works shown upon the drawings, or described in the
specification, or included in the schedule of Quantities, but the contractor shall make no addition,
omission or variation without such authorisation or direction. A verbal authority or direction by the
Bank's Engineer shall, if confirmed by them in writing within seven days, be deemed to have been
given in writing.

No claim for an extra shall be allowed unless it shall have been executed under provisions of
clause 5 hereof with the concurrence of the Employer herein mentioned. Any such extra in herein
referred to as authorised and shall be made in accordance with the following provisions.

i) The net rates or prices in the original e-tender shall determine the valuation of the extra work
where such extra work in similar character and executed under condition as the work priced
therein.

(i) Rates for all items, wherever possible should be derived out of the rates given in the priced

Schedule of Quantities.
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b)

c)

18.

19.

20.

21.

The net prices of the original e-tender shall determine the value of items omitted provided if
omissions vary the conditions under which any remaining items of works are carried out, the
prices for the same shall be valued under sub-clause(c) hereof.

Where the extra works are not of similar character and/or quoted under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items of works
are carried out or if the amount of any omissions or additions relative the amount of the whole of
the Contract works or to any part thereof shall be such that in the opinion of the Bank's engineer,
the net rate or price contained in the priced Schedule of Quantities or e-tender or for any item of
the works involves loss or expenses beyond that reasonably contemplated by the contractor or is
by reason of such omission or addition rendered unreasonable or inapplicable, the Bank's
Engineer shall fix such other rate or price as in the circumstances he shall think reasonable and
proper, with the prior approval in writing of the Employer.

Where extra work cannot be properly measured or valued, the Contractor shall be allowed day
work prices as the net rates stated in the e-tender or the Priced Schedule or Quantities or, if not
so stated, then in accordance with the local day work rates and wages for the district provided
that in either case vouchers specifying the daily time (the workmen's names) and materials
employed be delivered for verification to the Bank's Engineer at or before the end of the week
following that in which the work has been executed.

The measurement and valuation in respect of the Contract shall be completed within the "period
of final measurements" stated in the Appendix or if not stated then within six months of the
completion of the Contract works as defined in Clause 21 hereof.

Price adjustment for basic rate of material:

Price adjustment will be made only on the actual quantity measured. The price adjustment will be
made for the difference between the basic rate and the actual market / material purchase rate
and 15% profit thereon in the rate quoted for respective item in the e-tender. Basic rate indicates
cost of material at site excluding GST, transportation charges, sales tax, excise/custom duty, VAT,
SAT, Octroi or any other tax and duty or other levy charged by the Central Government or State
Government or local authority as applicable.

Unfixed materials when taken into account to be the property of the Employer

Where in any certificates (of which the Contractor has received payment) the Bank's Engineer
has included the value of any unfixed materials included for and/or placed on or adjacent to the
works such materials shall become the property of the Employer and they shall not be removed
except for use upon the works, without the written authority of the Employer. The Contractor shall
be liable for any loss of, or damage to, such materials.

Removal of improper work: The Employer shall, during the progress of the works, have power
to order in writing from time to time the removal from the works within such reasonable time or
times as may be specified in the order of any materials which in the opinion of the Bank's Engineer
are not in accordance with the Specifications, the substitutions of proper materials, and the
removal and proper re-execution of any work executed with materials or workmanship not in
accordance with the drawings & specifications or instructions and the contractor shall forthwith
carry out such order at his own cost. In case of default on the part of Contractor to carry out such
order, the Employer shall have the power to employ any pay other persons to carry out the same;
and all expenses consequent thereon, or incidental thereto, shall be borne by the Contractor, or
may be deducted by the Employer from any moneys due, or that may become due, to the
Contractor.

Defects after virtual completion: Any defect, shrinkage, settlement or other fault which may
appear within the "Defects Liability Period" stated in the Appendix hereto, or, if none stated them
within twelve months after the virtual completion of the works, arising in the opinion of the
Employer from materials of workmanship not in accordance with the contract, shall upon the
direction in writing of the Employer, and within such reasonable time as shall be specified therein,
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22.

23.

24.

25.

be amended and made good by the Contractor, at his own cost and in case of default the
Employer may employ and pay other persons to amend and make good such defects, shrinkage
settlements or other faults, and all damages loss and expenses consequent thereon are incidental
thereto shall be made good and borne by the Employer or may be deducted by the Employer,
upon the Bank's Engineer's Certificate in writing, from any money due or that may become due
to the Contractor, or the Employer may in lieu of such amending and making good by the
Contractor deduct from any money due to the Contractor a sum, to be determined by the Employer
equivalent to the cost of amending such work and in the event of the amount retained under
clause 32 hereof being insufficient, recover the balance from the Contractor, together with any
expenses the Employer may have incurred in connection therewith. Should any defective work
have been done or materials supplied by any sub-contractor employed on the works who has
been nominated as provided under clause 12 and 22 hereof, the contractor shall be liable to make
good in the same manner as if such work or material had been done or supplied by the Contractor
and been subject to the provision of this clause and clause 2 hereof. The contractor shall remain
liable under the provisions of the clause notwithstanding the signing of any certificate or the
passing of any accounts by the Employer.
Certificate of virtual completion and defects liability period: The works shall not be
considered as completed until the Bank's Engineer has certified in writing that they have been
virtually completed. The defects liability period shall commence from the date of such certificates.
Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing any
work of supplying and fixing any goods for which the prime cost prices or provisional sums are
included in the Schedule of Quantities and/or Specifications who may be nominated or selected
by the Employer or hereby declared to be sub-contractors employed by the contractor and are
herein referred to as nominated sub-contractors.
No nominated sub-contractors shall be employed on or in connection with the works against the
Contractor shall make reasonable objection are (save where the Bank’s Engineer and the
Contractor shall otherwise agree) who will not enter into contract providing.
a) That the nominated sub-contractor shall indemnify the contractor against the same obligation
in respect of the sub-contract as the contractor is under in respect of this contract.
b) That the nominated sub-contractor shall indemnify the contractor against claims in respect of
any negligence by the sub-contractors his servants or agents or any misuse by him or them or
any scaffolding or other plant, the property of the Contractor or under any Workmen's
Compensation Act in force.
c) Payment shall be made to the nominated sub-contractor within fourteen days of his receipt of
the Employer's Certificate provided that before any Certificate is issued the Contractor shall upon
request furnish to the Bank proof that all nominated sub-contractors accounts included in previous
certificates have been duly discharged; in default whereof the Employer may pay the same upon
a Certificate of the Bank and deduct the amount thereof from any sums due to the Contractor.
The exercise of this power shall not create private of contract as between Employer and Sub-
Contractor.
Other persons employed by Employer: The Employer reserves the right to use premises and
any portion of the site for the execution of any work not included in this Contract which it may
desire to have carried out by other persons, and the Contractor shall allow all reasonable facilities
for the execution of such work but shall not be required to provide any plant or material for the
execution of such work except by special arrangement with the Employer. Such work shall be
carried out in such manner as not to impede the progress of the works included in the Contract
and the Contractor shall not be responsible for any damage or delay which may happen to or
occasioned by such work.
Insurance in respect of damage to person and property:

a) The CONTRACTOR shall be responsible for all injury or damage to persons, animals or

things and for all damage to property which may arise from any factor omission on the part
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b)

d)

of the CONTRACTOR or any SUB- CONTRACTOR or any nominated SUB -
CONTRACTOR or any of their employees. The liability under this clause shall cover also
inter-alia any damage to structures, whether immediately adjacent to the works or
otherwise, any damage to roads, streets, footpaths, bridges as well as damage caused to
the building and other structures and works forming the subject matter of this contract. The
CONTRACTOR shall also be responsible for any damage caused to the buildings and
other structures and works forming the subject matter of this contract due to rain, wind,
frost or other inclemency of weather. The CONTRACTOR shall indemnify and keep
indemnified the BANK and hold him harmless in respect of all and any loss and expenses
arising from any such injury or damage to persons or property as aforesaid and also
against any claim made in respect of injury or damage, whether under any statute or
otherwise and also in respect of any award or compensation or damage consequent upon
such claims. The CONTRACTOR shall, at his own expense, effect and maintain till issue
of the virtual completion certificate under this contract, with an insurance company
approved by the BANK, an All Risks Policy for Insurance for the full amount of the
contract including earth quake risk in the joint names of the BANK and the CONTRACTOR
(the name of the former being placed first in the policy) against all risks as per the standard
all risk policy for CONTRACTORSs and deposit such policy or policies with the BANK before
commencing the works.

The CONTRACTOR shall reinstate all damage of every sort mentioned in this
clause so as to do delivery of the whole of the works complete and perfect in every respect
and so as to make good or otherwise satisfy all claims for damage to property or third
parties.

The CONTRACTOR shall also indemnify and keep indemnified the BANK against all
claims which may be made against the BANK by any person in respect of anything which
may arise in respect of the works or in consequence thereof and shall at his own expense,
effect and maintain until the virtual completion of the contract, with an Insurance Company
approved by the BANK a policy of Insurance in the joint names of the BANK and the
CONTRACTOR (name of the former being placed first in the policy) against such risks
and deposit such policy or policies before commencement of the works.

The minimum limit of the coverage under the policy shall be %2 Lakh per person for any
one accident or occurrence and %5 Lakh in respect of damage to property for any one
accident or occurrence. The CONTRACTOR shall also indemnify the BANK against all
claims which may be made upon the BANK, whether under the Workmen Compensation
Act or any other statute in force, during the currency of this contract or at Common Law in
respect of any employee of the CONTRACTOR or SUB -CONTRACTOR and shall be
at his own expense, effect and maintain until the Virtual Completion of the Contract with
an Insurance Company approved by the BANK a policy of Insurance against such risks
and deposit such policy or policies with the BANK from time to time during the currency of
this contract.

In default of the CONTRACTOR insuring as provided above, the BANK may so insure and
may deduct the premiums paid from any money due or which may become due to the
CONTRACTOR.

The CONTRACTOR shall be responsible for any liability which may not be covered by the
insurance policies referred to above and also for all other damages to any person, animal
or defective carrying out of this contract, whatever, may be the reasons due to which the
damage shall have been caused.

The CONTRACTOR shall also indemnify and keep indemnified the BANK against all and
any costs, charges or expenses arising out of any claim or proceedings relating to the
works and also in respect of any award of damage or compensation arising there from.
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27.

28.

h) Without prejudice to the other rights of the BANK against CONTRACTORSs in respect of
such default, the BANK shall be entitled to deduct from any sums payable to the
CONTRACTOR the amount of any damages, compensation costs, charges and other
expenses paid by the BANK, and which are payable by the CONTRACTOR under this
clause.

i) The CONTRACTOR shall upon settlement by the insurer of any claim made against the
insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild
or repair the works destroyed or damaged. In this event all the money received from the
insurer in respect of such damage shall be paid to the CONTRACTOR and the
CONTRACTOR shall not be entitled to any further payment in respect of the expenditure
incurred for rebuilding or repairing of the materials or goods destroyed or damaged.

i) The CONTRACTOR, in case of re-building or reinstatement after damage shall be entitled
to such extension of time for completion as the BANK may deem fit, but shall, however,
not be entitled to reimbursement by the BANK of any shortfall or deficiency in the amount
finally paid by the insurer in settlement of any claim arising as set out herein.

k) Without prejudice to his liability under this clause, the CONTRACTOR shall also cause all
nominated SUB -CONTRACTORSs to effect, for their respective portions of the works
similar policies of insurance in accordance with the provisions of this clause and shall
produce or cause to produce to the BANK such policies. The CONTRACTOR shall not
permit a nominated SUB -CONTRACTOR to commence work at the site unless said
insurance policies are submitted. In the event of failure, of the SUB -CONTRACTOR to
take out such policy or policies of insurance before commencing the works at the site, the
CONTRACTOR shall be responsible for any claim or damage attributable to the said SUB-
CONTRACTOR.

I) The CONTRACTOR shall take all insurances, before commencement of work, at his cost
to cover all kinds of risks from the time the equipment’s/materials leave the manufacturer's
works till handing over the said system to the Bank, in the joint names of the Bank and the
contractor and it shall cover the following risks.

e Contractor’s All Risk Policy

¢ Workmen compensation policy for the employees of the contractor working at site

e Third party liability policy for a total of Rs.10.00 lakh and with a limit of Rs. 2.50
lakh per accident

. Date of commencement and completion: The Contractor shall be allowed admittance to

the site on "Date of Commencement" stated in the Appendix hereto, or each later date as
may be specified by the Employer and be shall thereupon and forthwith begin the works and
shall regularly proceed with and complete the same (except such painting or other decorative
work as the bank may desire to delay) or before the "Date of Completion" stated in the
Appendix subject nevertheless to provisions for extension of time hereinafter contained.
Damages for non-completion: If the Contractor fails to complete the works by the date
stated in the Appendix or within any extended time, under Clause 27 here, the Contractor
shall pay the Employer the sum named in the Appendix as " Liquidated Damages" for the
period during which the said works shall so remain incomplete and the Bank may deduct
such damages from any moneys due to the Contractor. The recovery of Liquidated Damages
shall be quantum of liquidated damages per week shall be 0.25% of the estimated cost and
subject to a maximum 10% of the accepted e-tender amount.

Delay and extension of time: If in the opinion of the Employer the works be delayed (a) by
force majeure or (b) by reason of any exceptionally inclement weather or c) by reason of
proceedings taken or threatened by or dispute with adjoining or neighbouring owners or
public authorities arising otherwise than through contractor's own default or (d) by the works
or delays of other contractor or Tradesmen engaged or nominated by the Employer and not
referred to in the schedule of quantities and/or specifications or (e) by reasons of Bank's
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Engineer instruction as per clause 2 hereof (f) by reason of civil commotion, local combination
of workmen or strike or lockout affecting any of the building trades or (g) in consequence of
the Contractor not having received in due time necessary instructions from the Bank for which
he shall have specifically applied in writing or (h) from other causes which the Bank may
certify as beyond the control of contractor or () in the event, the value of the work exceed the
value of the Priced Schedule of Quantities owing to variation, the Bank may make a fair and
reasonable extension of time for completion shall as soon as may be given written notice
thereof to the bank but the Contractor shall nevertheless constantly use his endeavours to
prevent delay and shall do all that may reasonably has required to the satisfaction of Bank to
proceed with work.

29. Contractor's failure to comply with Employers instruction: If the Contractor after receipt
of written notice from the Employer requiring compliance within 10 days fails to comply with
such further drawings and/or Bank's instructions the Employer may employ and pay other
persons to execute any such work whatsoever that may be necessary to give effect thereto,
and all costs incurred in connection therewith shall be recoverable from the Contractor by the
Employer as a debt or may be deducted by him from any moneys due to the Contractor.

30. Termination of Contract by the Employer: If the Contractor being an individual or a firm
commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated
company shall have an order for compulsory winding up made against it or pass an effective
resolution for winding up voluntarily or subject to the supervisions of the court and the Official
Assignee or the Liquidator in such acts of insolvency or winding up, as the case may be,
shall be unable within seven days after notice to him requiring him to do so to show the
reasonable satisfaction of the Architect that he is able to carry out and fulfil the Contract and
to give security therefore, if so required by the Architect.

Or if the Contractor (whether an individual, first or incorporated company shall suffer
execution or other process of court attaching property to be issued against the Contractor.
Or shall suffer any payment under this contract to be attached by or on behalf of any of the
creditors of the Contractors.

Or shall assign to sublet this Contract without the consent in writing of the Employer first had
and obtained

Or shall charge or encumber this Contract or any payments due or which may become due
to the Contractor hereunder.

i Has abandoned the Contract,

ii. or Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progresses of the works for fourteen days after receiving
from the Bank notice to proceed or

iii. Has failed to proceed with the work with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed upon,
or

iv.  Has failed to remove materials from the site or to pull down and replace work for seven
days receiving from the Bank written notice that the said materials or work were
condemned and rejected by the Bank's Engineer under these conditions' or

v. Has neglected or failed persistently to observe and perform all of any of the acts,
matter or things by the Contract to be observed and performed by the Contractor for
seven days after written notice shall have been given to the Contractor requiring the
Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous waiver, after
giving seven days’ notice in writing to the Contractor, determine the Contract, the whole of which
shall continue in force as fully as if the Contract has not been so determined, and so if the works
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31.

32.

subsequently execute had been executed by or on behalf of the Contractor. And further, the
Employer by his agents or servants may enter upon and taken possession of the works and all
plant, tools scaffoldings, sheds, machinery, steam and other power utensils and materials lying
upon the premises or the adjoining lands or roads, and use the same as his own property or may
employ the same by means of his own servants and workmen in carrying on and completing the
work or by employing any other Contractor or other person or persons to complete the works, and
the Contractor shall not in any way interrupt or do any act matter or thing to prevent or hinder
such other contractor or other person or persons employed for completing and finishing or using
the materials and plant for the works. When the works shall be completed or as soon thereafter
as convenient the Bank shall give a notice in writing to the Contractor to remove his surplus
materials and plant, and should the Contractor fail to do so within a period of fourteen days after
receipt thereof by him, the Employer may sell the same by public auction, and give credit to the
Contractor for the net amount realized. The employer shall thereafter ascertain and certify in
writing under his hand what of the said plant and materials so taken possessions or by the
Employer and the expenses or loss which the Employer shall have been put to in procuring the
works to be completed and the amount. If any, owing the Contractor and the amount which shall
be so certified shall thereupon be paid by the Employer to the Contractor or by the Contractor to
the Employer, as the case may be, and the Certificate of the Bank shall be final and conclusive
between the parties.

Termination of Contract by Contractor: If this payment of the amount payable by the Employer
under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty days after notice
in writing requiring payment of the amount as aforesaid shall have been given by the Contractor
to the Employer, or if the Employer interferes with or obstructs the issue of any such Certificate,
or if the Employer shall repudiate the Contract, or if the works be stopped for three months under
the order of the Architect or the Employer or by any injunction or other order of any court of the
Law, then and in any of the said cases the Contractor shall be in liberty to determine the Contract
by notice in writing to the Employer, and he shall be entitled to recover from the Employer,
payment for all works executed and for any loss he may sustain upon any plant or materials
supplied or purchased or prepared for the purpose or the Contract.

In arriving at the amount of such payment the net rates contained in the Contractor's original e-
tender shall be followed or where the same may not apply valuation shall be made in accordance
with Clause 17 of this section.

Certificates and Payments: The Contractor shall be paid by the Employer from time to time by
instalments under interim Certificate to be issued by the Bank's Engineer on account of the works
executed work to the approximate value named in the Appendix as 'Value of work for Interim
Certificate' has been executed in accordance with this Contract, subject, however, to a retention
of the percentage of such value named in the Appendix as "Total Retention Money" after which
time the instalments shall be up to the full value of the work subsequently so executed and fixed
in the building. And when the works have been virtually completed, the Contractor shall be paid
by the Employer in accordance with the Certificate to be issued by the Bank's Engineers the sum
of money named in the Appendix as " instalment after Virtual Completion" being a part of the said
Total Retention Money. And the Contractor shall be entitled to the payment of the Final Balance
in accordance with the final Certificate at the expiration of the period referred to as 'the Defects
liability Period' in the Appendix hereto from the date of virtual completion or as soon as after
expiration of such period as the works shall have been finally completed and all defects made
good according to the true intent and meaning hereof whichever shall last happen provided
always or at or after their completion shall not relieve the Contractor from his liability under clause
2 and 20 nor relieve the Contractor of his inability in cases of fraud, dishonesty, or fraudulent
concealment relating to the works or materials or to any matter dealt with in the Certificate and in
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33.

34.

35.

case of the all defects and insufficiencies in the works or materials which a reasonable
examination would not have disclosed.

The Employer shall have power to withhold any Certificate if the works or any parts thereof are
not being carried out to his satisfaction.

The following terms of payment only are applicable for the work.

Full and final bills shall be made as under detailed item-wise measurement will be taken and
payment shall be made based on completion of specific item of work basis on the quoted rate.
All payment shall be subject to recovery of security deposit, income tax and work contract tax
(Trade Tax), GST, etc.

Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid
within the 'period of honouring Certificates' names in the Appendix carry interest at the rate named
in the Appendix as the "Rate of interest for delayed payment" from the date upon which sum ought
to have been paid by the Employer until the payment.

The decision, opinion, direction Certificate (except for payment) with respect to all or any of the
matters under Clause 2(a), 2(b), 4, 7, 12, 19 & 29 hereof (which matters are herein referred to as
the expected matters) shall be final and conclusive and binding on the parties hereto and shall be
without appeal. Any other decision, opinion, direction, shall be subject to the right of Arbitration
and review under the Clause 35 hereof in the same way in all respects (including the provisions
as to opening the reference).

Settlement of disputes by Arbitration: All disputes and differences of any kind whatever arising
out of or in connection with the Contract or the carrying out of the works (whether during the
progress of the works or after their completion and whether before or after the determination,
abandonment or breach of the contract) shall be referred to and settled by the Bank who shall
state his decision in writing. Such decision may be in the form of a final certificate or otherwise.
The decision of the Bank with respect to any of the expected matters shall be final and without
appeal. But if either the Employer or the Contractor be dissatisfied on a matter, question of
dispute of any kind except any of the excepted matters then and in any such case either party
(the Employer or the Contractor any such case either party (the Employer or the Contractor may
within 28 days after receiving notice of such decision give a written notice to the other party
requiring the matters in dispute be arbitrated upon such written notice shall specify the matters
which are in dispute or difference of which such written notice has been given and no order shall
be and is hereby referred to the Arbitration and final decision of an arbitrator to be agreed upon
and appointed by both the parties or, in case of disagreement as to the appointment of a single
arbitrator, to the appointment of two arbitrators, one to be appointed by each party, which
arbitrators shall before taking upon themselves the burden or reference appoint an Umpire.

The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise
any Certificate, opinion, decision requisition or notice, save in regard to the excepted matters
referred to in the preceding clause, and to determine all matters to dispute which shall be
submitted to arbitration and of which notice shall have been given as aforesaid.

The Arbitrator or Arbitrators, as the case may be, shall make his or their award within one year
(or such further extended time as may be decided by him or them as the case may be with the
consent of the parties) from the date of entering on the reference. In case during the arbitration
proceedings the parties mutually settle, compromise or compound their dispute or difference, the
reference to arbitration and the appointment of the Arbitrator or Arbitrators, as the case may be,
shall be deemed to have been revoked and the arbitration proceedings shall stand withdrawn or
terminated with effect from the date on which the parties file a joint memorandum of settlement
thereof, with the Arbitrator or Arbitrators as the case may be.

Upon every of any such reference, the cost of an incidental to the reference and Award
respectively shall be in the discretion of the Arbitrator or Arbitrators, as the case may be who may
determine the amount thereof, or direct the same to be taxed as between attorney and client or
as between party and party, and shall direct by whom and to whom and in what matter the same
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39.

40.

shall be borne and paid. This submission shall be deemed to be a submission to arbitration within
the meaning of the Indian Arbitration Act (latest amendment) or any statutory modification thereof.
The Award of the Arbitrator or Arbitrators, as the case may be, shall be final and binding parties.
It is agreed that the contractor shall not delay the carrying out of the works by reasons of any such
matter, question or dispute being referred, to arbitration, but shall proceed with the works with all
due diligence and shall, until the decision of the Arbitrator or Arbitrators, diligence and shall, until
the decision of the Arbitrator or Arbitrators, as the case may be, is given, abide by the decision of
the Bank and no Award of the Arbitrator or Arbitrators, as the case may be shall relieve the
Contractor of his obligations to adhere strictly to the Bank's instructions with regard to the actual
carrying out of the works. The employer and the Contractor hereby also agree that arbitration
under this clause shall be a condition precedent to any right of action under the Contract.

Right of technical scrutiny of final bill

The Employer shall have a right to cause a technical examination of the works and the final bill of
the contractor including all supporting vouchers, abstracts, etc. to be made at the time of payment
of the final bill. If as a result of this examination or otherwise any sum is found to have been
overpaid or over certified it shall be lawful for the employer to recover the sum.

Employer entitled to cover compensation paid to workmen

If, for any reason, the Employer is obliged, by virtue of the provisions of the Workmen's
Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay
compensation to a workman employed by the Contractor in execution of the works, the Employer
shall be entitled to recover from the Contractor the amount of compensation so paid, and without
prejudice to the rights of the Employer under the said Act. The Employer shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from any sum
due by the Employer shall not be bound to contest any claim made against it under the said Act,
except on the written request of the Contractor and upon his giving to the Employer full security
to the satisfaction of the Employer for all costs for which the Employer might become liable in
consequence of contesting such claim.

Abandonment of works

If at any time after the acceptance of the e-tender, the Employer shall for any reasons whatsoever
not requires the whole or any part of the works to be carried out, the Bank shall give notice in
writing to the Contractor who shall have no claim to any payment of compensation or other-wise
whatsoever on account of any profit or advantage which he might have derived from the execution
of the whole works.

Return of surplus materials

Notwithstanding anything to the contrary contained in any or all the clauses of this Contact, where
any material for the execution of the Contract is procured with the assistance of the Employer by
purchase made under orders or permits or licenses issued by Government, the Contractor shall
hold the said materials economically and solely for the purpose of the Contract and not dispose
of them without the prior written permission of the Employer and return it to the Employer, if
required by the Employer, at the price to be determined by the Bank having due regard to the
conditions of the materials, the price to be determined not be exceed the purchase price thereof
inclusive of GST, sales tax, octroi and other such levies paid by the Contractor in respect thereof,
in the event of breach of the aforesaid condition, the Contractor shall in addition to being liable
to action for contravention of the terms of licenses or permit and/or criminal breach of trust, be
liable to Employer for all moneys, advantages or profits resulting or which in the usual course
would have resulted to his by reason of such breach.

Right of employer to terminate contract in the event of death of Contractor or individual
Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being an
individual, dies, the Employer shall have the option of terminating the contract without incurring
any liability for such termination.
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41. EPF and ESI: The contractor shall ensure that he is registered with EPFO and should abide with
the rules and regulations issued by EPFO and ESI.

Place: Signature of the tenderer

Date: Address:
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10.

11.
12.

13.

14.

15.

Section E : SPECIAL CONDITIONS

The workmen will not be allowed to stay within the premises.

The water required for the work or workmen can be availed from the available source free of cost.
The Contractor has to make his own arrangements to take the supply to the requisite position.
The electric power required for the work can be drawn from the supply available at site at free of
cost. The Contractor has to make his own arrangements to take the supply to the requisite
position.

Permission, if any, required from the local bodies shall be obtained by the Contractor at his cost.
Even though in finishing items, the number of coats of paint/polish are mentioned, the contractor
shall note that the entire area be finished in top class while handing over, including if necessary,
additional coat of painting/polishing etc. without any extra cost.

The intending tenderer can obtain any clarifications regarding the e-tender drawings,
specifications etc. if any from the office of the Regional Director, Reserve Bank of India Estate
Department, Kanpur on any Bank’s working day.

The debris/dust or any wastage generated out of the above work shall be cleaned as frequently
as required and as instructed by the Bank’s Engineer and make the entire area clear.

Wherever the basic rate for the material is specified, the contractor should furnish to the Bank for
verification of the entire paid bill. The purchase rate shall be got approved from the Bank before
purchasing. The adjustment in price shall be made only on measured quantity. 15% profit shall
be considered on the cost difference. The basic prices are ex-godown and are exclusive of GST,
excise duty, sales tax, octroi and all other duties levied by Local authority / Government. The rate
quoted shall include transportation to site, storing and handling etc.

Bank reserves the right to insist on selection of material, workmanship, detailing and finishes,
which they consider, are appropriate, and suitable for the intended use. The contractor is not
eligible to claim extra on this account.

Bank will require the contractor to produce, samples of all the materials, accessories/finishes prior
to procurement/manufacture. Failure to comply with these instructions can result in rejection of
the work.

Samples of the materials for the work shall be got approved by the Bank’s Engineer.

The tenderer should note that he should execute his part of work without causing any damage to
any component of the building and also without disturbing the existing occupants. Any damage
so caused shall be made good at the cost & risk of the e-tender.

The tenderer should note the e-tender drawings and other documents describing each item in the
schedule are only indicative in nature and cannot be taken as complete in detail and finishes.
Being e-tender for interior works which calls for workmanship and finish including use of good
quality materials of high standard, it is expected that the tenderer should understand the intent of
the e-tender drawings and specifications and provide for materials, workmanship, finishes and
accessories appropriately so as to deliver the product of high standards in keeping with the
function for which the furniture is intended. No claim from the contractor at a later date will be
entertained for his failure to understand this condition. The decision of the Bank in respect of the
quality of material, type of work, workmanship, finish etc., shall be final and binding on the
contractor. The contractor’s claim for not providing in his e-tender for such materials,
workmanship and finish cannot be entertained.

The successful contractor shall make sure that they protect their materials and hand them over in
good shape to the Bank satisfactorily. At the time of handing over any damages, scratches, dents
or such defects noticed shall be got rectified as directed without any extra charge by the
Contractor to the satisfaction of the Bank.

The successful tenderers shall include, in the quoted price, all allied civil works such as chasing
in wall, drilling holes etc., make the surface good after grouting etc.
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16. Neat housekeeping at all times is the responsibility of the successful tenderer, who shall also
ensure that the removal of debris, waste materials etc. from the site at their own cost and the
same shall be organized at regular basis.

17. The successful contractor shall also be responsible for the safety and security of all their
materials and also for ensuring fire prevention steps at all times in the residential premises
including their part of the work.

18. The contractors also have to subject themselves to the security restrictions imposed by the Bank.
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Section F : Detailed Scope of Works

The scope of work covers execution and completion of the work of “Repair of Road and
walking path in Civil Lines officers’ Quarters, RBI, Kanpur ” for the Reserve Bank of
India in accordance with the specifications prepared by and under the direction and to the

satisfaction of:
M/s

Contract:

The form of contract shall be according to the printed form “Conditions of Contract”. The
following clauses shall be considered as an extension and not in limitations of obligation
of the contractor.

Contractor to include in his rates:

The contractor shall include in his rates for all the items listed in this section.

Contractor to Inspect Site:

The contractor shall visit and examine the construction site and satisfy himself as to the
nature of the existing roads or other means of communications, the extent and magnitude
of the work and facilities for obtaining materials and shall obtain generally his own
information on all matters affecting the execution of the work. No extra charge made in
consequence of any misunderstanding or incorrect information on any of these points or
on the ground of insufficient description will be allowed. All expenses incurred by the
contractor in connection with obtaining information for submitting this tender including
his visits to the site or efforts in compiling the tender shall be borne by the tenderer and
no claims for reimbursement thereof shall be entertained.

Access to site:

The contractor is to include in his rates for forming access to the site.

Access for Inspection:

The contractor is to provide at all times during the progress of the works and the
maintenance period proper means of access, with ladders, gangways etc. and the
necessary attendance to move and adapt as directed for the inspection of measurement
of the works by the Bank’s Engineer of their representatives.
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Electric & water _supply:

Shall be arranged in accordance with Clause of General Instructions to Contractors and
Special Conditions of the Contract. He/she shall also allow other Contractors to use the
facilities when requested but compensation charges shall be apportioned as instructed
by the Bank’s Engineer.

If Water and electricity taken from the Bank the same shall be allow at one point and total
0.50% towards water charges and 0.25% towards the electric charges shall be recovered
from the payment of the contractor.

Gatekeeper and watchman:

The contractor from the time of being placed in possession of the site must make
arrangements for watching, lighting and protecting the work, all materials, workmen and
the public by day and night on all days including Sundays and holidays at his own cost.

Storage for materials:

The Contractor shall provide their own for all necessary arrangements for storage and
protection of all the materials required for the work including tools and equipments which
are likely to deteriorate by the action of sun, wind, rain or other natural causes due to
exposure in the open. However Bank will provide space for storing the materials under
proper arrangements by the contractor.

All such areas shall be cleared away and the whole area left in good order on completion
of the contract to the satisfaction of the Bank’s Engineer.

All materials which are stored on the site such as bricks, aggregates etc. shall be stacked
in such a manner, so as to facilitate rapid and easy checking of quantities of such
materials and the materials should not be stacked in one spot /area to avoid the structure
from overloading as per IS code requirements.

Cost of Transportation:

The Contractor shall allow in his cost for all transporting, unloading, stacking and storing of
supplies of materials required for this work at site and in the places approved from time to time by
the Bank’s Engineer.

The Contractor shall allow in his price for transport of all materials etc all complete required for the
work with machineries as required at site as directed by the bank’s engineer-in-charge.

Rates for non-tender items:
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Rates of items not included in Schedule of Quantities shall be settled by the Bank’s

Engineer as mentioned in the variation clause of the Contract Conditions.

Rate to include:

The rates quoted shall be for all widths, depths and working time of the finished works.

To ascertain from Contractors for the other trades:

The contractor shall ascertain from other Contractors as directed by the Bank all particulars
relating to their work with regard to the order of its execution and the position in which chases,
holes and similar items will be required, before the work is taken in hand as no claims for extras
will be allowed for cutting away work already executed in consequences of any neglect by the
Contractors to ascertain these particulars beforehand.

Foreman and Tradesman:

All tradesmen shall be experienced men properly equipped with suitable tools for carrying
out all the work of re-carpeting of bituminous roads and other specialist trades in a first
class manner and the Contractor shall provide all the tools, special or ordinary etc which
are considered necessary for completion of the work in a proper manner.

All such tradesman shall work under an experienced and properly trained supervisor,
who shall be capable of reading and understanding all the works pertaining to this work
and the contractor shall also comply with other conditions set out in the Conditions of the
Contract.

Clearing of site:

The Contractor shall after completion of the work clear the site of all debris and left over
materials at his own expense to the entire satisfaction of the employer based on local
Municipal norms with all lift & lead or other public authorities.

Preparation of building for occupation and use on completion:

The whole of the work shall be thoroughly inspected by the Contractors and all
the deficiencies and defects must be put right. On completion of such inspection,
the Contractor shall inform the employer in writing that he has finished the work
and it is ready for the Banks Engineers’ inspection.
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On completion, the contractor shall clean the entire premises /surroundings of
buildings and garden areas neat and clean to the satisfaction of the employer.

Vouchers:

The Contractor shall furnish the employers with vouchers on request, to prove
that the materials are as specified and to indicate the rates at which the materials
are purchased in order to work out the rate analysis of the non-tender items which
he may be called upon to carry out thereafter.

Protection:

The contractor shall properly cover up and protect all work duration the execution of work
until completion of the entire works to the satisfaction of engineer-in-charge.
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10.

11.

12.

Section G : Materials

Materials shall be of the best approved locally available quality and they shall comply with the
respective specification.

Samples of all materials shall be got approved before placing an order and the approved sample
shall be deposited with the Bank’s Engineer.

In case of non-availability of materials in metric sizes, the nearest size in FPS units shall be
provided with the prior approval of the Bank’s engineer for which neither extra will be paid nor
shall any rebate be recovered.

It shall be obligatory for the Contractor to furnish certificate, if demanded by the Bank’s Engineer,
from manufacturer or the material supplier that the work has been carried out by using their
materials and as per their recommendations.

All materials supplied by the specialist firm shall be properly stored and the Contractor shall be
responsible for its safe custody until they are required on the works and till the completion of work.
All equipment’s and facilities for carrying out the test on materials shall be provided by the
contractors without any extra cost.

The Tack coat bitumen shall be heated in a boiler to the required temperature to have proper flow
and to maintain the temperature at that level with proper check at regular intervals with the help
of thermometer.

The tack coat or any bituminous concrete works shall not be applied during rainy weather or when
the surface is damp or wet or when the temperature is not more than 16 degree centigrade.

The tack coat Bitumen shall be applied longitudinally along the length of the pavement and never
across it. The excessive deposits of the sprayer or through leakage or any other reasons shall be
suitably rectified before applying the next course of tender items.

Along the kerb stone areas, plinth protection areas, surrounding of manholes and all the places
where the paver machine /roller etc are not accessible the same shall be treated as per the site
requirement by engaging labours, rammers and hand rollers etc to achieve the desired thickness,
slope, shape, line & level and compaction etc all complete as required at site as directed by the
bank’s engineer —in-charge

The prepared finished surface shall be protected from traffic for 24 hours or to such period as may
be necessary at site to avoid any damages to the completed works.

The approved quality ready mix bituminous concrete shall be brought to site and laid as per the
site requirements with paver machine and labours etc including maintaining camber, slope and
line & level with proper edge cutting/finishes etc all complete as directed by the bank’s engineer-
in-charge.

I / We hereby declare that | / we have read and understood the above instructions for guidance of

tenderers.

Place:

Date:

Signature of tenderer with seal:

Address:

Contact nos:

E-mail:
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Annexure- I: Appendix therein Before Referred

Estimated cost of the work

'Rs. 18,30,300/- (Rs. Eighteen Ilakh thirty
thousand three hundred only) (Including 18%
GST)

EMD through NEFT

2% of the total contract amount paid through NEFT /
Net banking to A/c No. 186003001, IFSC
RBISOKNPAO1 (See Annexure- V)

To be paid only by Successful tenderer

Performance Bank Guarantee | 5% of the contract value valid for entire period of
(PBG) contract
E-Tender documents can be|www.mstcecommerce.com/eprocn

downloaded from

Date and place of pre-bid meeting
(Offline)

Venue: Estate Department, 2nd Floor, Reserve
Bank of India, Mall Road, Kanpur, Uttar Pradesh-
208001

Last date of submission of

completed Bid

October 21, 2024 at 12:00 PM

Date & Time of opening of Part |
(Techno-Commercial Bids)

October 21, 2024 at 12:15 PM

Date & time of opening of Part-ll
(Financial Bids)

Shall be intimated to all tenderers after scrutiny of
Techno — Commercial bids.

Commencement Date

As specified in the work order.

Payment condition

\Value of work for Interim Certificate- Rs. 10,00,000/-
(Rs. Ten Lakh Only)

Validity of the e-tender

120 days from the date of opening of Techno —
Commercial bid

All disputes arising shall be subject
to the jurisdiction

Kanpur

Defects liability Period

1 Year from the date of issue of virtual completion
certificate.

Period of final measurement

3 months from the date of final commissioning.

Date of commencement

10t day from the day of commencement or handing
over the site of work whichever is later.

Date of completion

90 days from 10*" day from date of work order.

Contact person for communication
in connection with this e-tender.

Shri Avik Ghosh (AGM)
Ph. No.- 0512-
avikghosh@rbi.org.in
Shri Sunil Choudhary (Assistant Manager) (Tech -
Civil)

Ph. No.- 0512-2331111
sunilchoudhary@rbi.org.in

2304119 Email-

Email-

Liquidated Damages

The recovery of Liquidated Damages shall be made

at the rate of 0.25% of the estimated cost per week
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and subject to a maximum 10% of the accepted e-
tender amount.
s |Retention Percentage (R.M.) 5% from each bill
t |Installment of Security Deposit to be | 100% EMD of successful tenderer will be released
refunded submission of Performance Bank Guarantee (PBG)
and commencement of work.
Performance Bank Guarantee (PBG) will be
returned after virtual completion of work.
100% retention money will be released after
successful expiry of defects liability period.
U |Period of honoring interim|1 Month
certificate
Period of honoring final certificate |3 Months
w | Interest for delayed payments Three percent per annum.
Name & Signature of tenderer
Date:
Place: Contact/Mob. No.-
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Annexure- ll: Important instructions for E-tender

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the
MSTC Limited.
You are requested to read and understand the Notice Inviting Tender and subsequent corrigenda

if any, before submitting your online tender.

1.

Process of E-Tender:

A) Registration: The process involves vendor’s registration with MSTC e-
procurement portal which is free of cost. Only after registration, the vendor(s) can
submit his/their bids electronically. Electronic Bidding for submission of Techno-
Commercial Bid as well as Price Bid over the internet will be done. The Vendor
should possess Class lll signing and encryption type digital certificate. Vendors are
to make their own arrangement for bidding from a P.C. connected with Internet. RBI
is not responsible for making such arrangement. (Bids will not be recorded without
Digital Signature).

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE

SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn/ (Version 3
)

1) Vendors are required to register themselves online with

www.mstcecommerce.com/eprocn

Register as Vendor -- Filling up details and creating own user id and password
Submit. For further details, go to Download Guide / Video / Registration

Vendors will receive a system generated mail confirming their registration in their

email which has been provided during filling the registration form. In case of any

clarification, please contact MSTC/ RBI, (before the scheduled time of the e- tender).
a) Contact person (RBI Kanpur):

Shri Avik Ghosh (AGM)
Ph. No.- 0512- 2304119 Email: (avikghosh@rbi.org.in)

Shri Sunil Choudhary (Assistant Manager Tech-Civil)
Ph. No.- 0512-2331111 Email: (sunilchoudhary@rbi.org.in)

b) Contact person (MSTC) For Vendors:

HO Central Help Desk: (For vendors)
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Phone Number :07969066600

helpdeskho@mstcindia.in (Please mention "HO Helpdesk' as subject while
sending emails)

Availability

9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders,
System settings etc.

¢) Contact person (MSTC)

Please visit www.mstcindia.co.in/content/Contact.aspx  and update your
Regional Office accordingly.

B) System Requirement:

For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE
available https://www.mstcecommerce.com/eprocn/

System Settings Check Status

Status [T pownioad System Settings Guide | Download Certificate

Please Correct the Following Settings:

If You Do Not Have Java Installed, Please Install Java [

Based On The Java Version You Have Installed Please . )
Latest Version: 11 Installed Version:
Download PKI Application
If You Have Java 32 Bit Installed If You Have Java 64 Bit Installed
Download Download

If You Have Installed Both Java And Pki Application If You Are Using Google Chrome Or Edge: - Open URL
31/signse

Please Update Browser Settings https://localhost:13581/signservice/getdata And Click To Allow Connections.

If You Are Using Firefox: - Open URL
13591/sign:

https://localhost: 13591 /signservice/getdata And Add Security Exception To Allow Connections.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link
against the specific tender in the “Bid Floor’/through the “Pay Transaction fee” in
“Event catalog” through their login. Service Provider / Contractor / Vendor shall have
the facility of making the payment either through NEFT or Online Payment. On
selecting NEFT, Service Provider / Contractor / Vendor shall generate a challan by
filling up a form. Service Provider / Contractor / Vendor shall remit the transaction
fee amount as per the details printed on the challan without making change in the
same. On selecting Online Payment, Service Provider / Contractor / Vendor shall
have the provision of making payment using its Credit / Debit Card / Net Banking.
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Once the payment gets credited to MSTC’s designated bank account, the
transaction fee shall be auto authorized.

Transaction fee is non-refundable.

A vendor will not have the access to online e-tender without making the payment
towards transaction fee.

Note:
Bidders are advised to remit the transaction fee well in advance before the closing
time of the event so as to give themselves sufficient time to submit the bid.

Information about e-tenders /corrigendum uploaded shall be sent by email only
during the process till finalization of e-tender. Hence the vendors are required to
ensure that their corporate email 1.D. provided is valid and updated at the time of
registration of vendor with MSTC. Vendors are also requested to ensure validity of
their DSC (Digital Signature Certificate).

E-Tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender:

Note: Vendors are instructed to use Upload Documents link in My menu to upload
documents in document library. Multiple documents can be uploaded. Maximum size
of single document for upload is 5 MB.

Once documents are uploaded in the library, vendors can attach documents through
Attach Document link against the particular e-Tender. Please note that if the
documents are not attached to any e-Tender, the same cannot be downloaded by
RBI and it will be deemed that the vendor has not submitted the documents. For
further assistance please follow instructions of vendor guide.

a) Bidder(s) need to submit necessary EMD, E-Tender fees (If ANY) and
Transaction fee separately for the e-tender. Transaction fees if any are non-

refundable. No interest will be paid on EMD. EMD of the unsuccessful bidder(s)
will be refunded by RBI.

b) The process involves Electronic Bidding for submission of Techno
Commercial Bid as well as Price Bid.
The bidder(s) who have submitted the above fees can only submit their Techno
Commercial Bids and Price Bid through internet in MSTC website

www.mstcecommerce.com — e-procurement — New Common Portal — Bid Floor

Manager— live event —Selection of the live event— Transaction fee->Common

terms->Attach Documents->Price Bid.

Please Note: The vendor after successful remittance of the transaction fees and
EMD details, will get the attach documents and common terms tab enabled in their
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login. Post successful completion of this step, the vendors will be allowed to save
the lot specific terms and submit their price bid against the lot through the portal or
download and upload the excel file for submitting price bids, as the case may be. In
case the attach documents and/or saving common terms step is unsuccessful, the
tabs for saving lot specific terms and submitting price bid would be disabled. The
status of whether the same is successful/pending would be displayed in the bid

status button.

c) First the vendor needs to fill up the Commercial specification if any and save
it. Then the vendor should fill up the Techno-commercial bid. After filling the
Techno-Commercial Bid, bidder should click ‘'save’ for recording their Techno-
Commercial bid. Once the same is done, the Price Bid link becomes active and
the same has to filled up and then bidder should click on “save” to record their
price bid. Then once both the Techno-Commercial bid & price bid has been
saved, the bidder can click on the "Final Submission” button to register their bid

NOTE: - After clicking the final submission “Delete bid” option would be shown. If
the vendor wants to delete the bid after final submission and re submit the bid, then
he/she should click delete bid and resubmit the same and again click final
submission.

d) In all cases, bidder should use their own ID and Password along with Digital
Signature at the time of submission of their bid.

e) During the entire e-tender process, the bidders will remain completely
anonymous to one another and also to everybody else.

f) The e-tender floor shall remain open from the pre-announced date & time
and for as much duration as mentioned above.

g) All electronic bids submitted during the e-tender process shall be legally
binding on the bidder. Any bid will be considered as the valid bid offered by that
bidder and acceptance of the same by the Buyer will form a binding contract
between Buyer and the Bidder for execution of supply/work. Such successful
tenderer shall be called hereafter SUPPLIER/CONTRACTOR.

h) It is mandatory that all the bids are submitted with class Ill signing and
encryption type of digital signature certificate otherwise the same will not be

accepted by the system.
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i) Buyer reserves the right to cancel or reject or accept or withdraw or extend
the tender in full or part as the case may be without assigning any reason thereof.

j) No deviation of the terms and conditions of the e-Tender document is
acceptable. Submission of bid in the e-tender floor by any bidder confirms his
acceptance of terms & conditions for the e-Tender.

k) Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted
should be in Indian Rupee as per UOM indicated in the e-tender floor/tender
document.
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Annexure- Il PROFORMA OF BANK GUARANTEE FOR PERFORMANCE
SECURITY DEPOSIT / RETENTION MONEY

(On Non-Judicial Stamp Paper of appropriate value purchased in the name of the issuing bank)

Place:
Date:

The Regional Director,
Reserve Bank of India
Estate Department,
Kanpur

Dear Sir,

Repair of Road and Walking Path in Civil Lines Officers’ Quarters, RBl Kanpur
Bank Guarantee for PERFORMANCE SECURITY DEPOSIT / RETENTION MONEY
WHEREAS

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai,
(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter
called the "Contract") to M/s (Name of the Contractor) (hereinafter
called " the said Contractor" which expression shall include its successors and assigns.

AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance
Security for a total amount of g (__
ONLY) (Amount in figures and words) for the
due fulfillment by the said contractor of the terms and conditions contained in the contract. We,
(Name of the Bank), (hereinafter called “the Bank”), at the

request of M/s , the contractor, do hereby undertake to pay to
the RBI an amount not exceeding 4
( ONLY) as Performance Guarantee for

due fulfillment of the terms and conditions of the contract.
NOW THIS GUARANTEE WITNESSETH

1. We, (Name of the Bank), do hereby agree with and undertake to RBI, their
Successors, Assigns that in the event of the RBI coming to the conclusion that the Contractor
has not performed his obligations under the said conditions of the contract or have committed
a breach thereof, which conclusion shall be binding on us as well as the said contractor; we
shall on demand by the RBI, pay without demur to the RBI, a sum of
4 ( Only) or any lower
amount that may be demanded by the RBI. Our guarantee shall be treated as equivalent to
the Performance Guarantee Amount for the due performance of the obligations of the
Contractor under the said Contract, provided, however, that our liability against such sum shall
not exceed the sum of 3
( Only).
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2. We also agree to undertake to and confirm that the sum not exceeding %
( Only) as aforesaid shall be paid
by us without any demur or protest, merely on demand from the RBI on receipt of a notice in
writing stating that the amount is due to them and we shall not ask for any further proof or
evidence and the notice from the RBI shall be conclusive and binding on us and shall not be
questioned by us in any respect or manner whatsoever. The Bank shall pay to RBI any money
so demanded notwithstanding any dispute/disputes raised by the Contractor in any suit or
proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the liability
under this guarantee shall be absolute and unequivocal. We undertake to pay the amount
claimed by the RBI within a period of one week from the date of receipt of the notice as
aforesaid.

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understandings between the RBI and the Contractor.

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that —

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said
agreement or in compliance with any of the terms and conditions stipulated in the said Contract
and/or hereunder or granting of any time or showing of any indulgence by the RBI to the
Contractor or any other matters in connection therewith shall not discharge us in any way and
our obligation under this guarantee. This guarantee shall be discharged only by the
performance by the Contractor of their obligations and in the event of their failure to do so, by
payment by us of the sum not exceeding 3
( Only).

b) Our liability under these presents shall not exceed the sum of X
( only).

c¢) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part
of our said constituents/clients or their obligations thereunder or by dissolution or change in
the constitution of our said constituents.

d) This guarantee shall remain in force up to (60 days beyond the Defect
liability period) provided that if so desired by the RBI, this guarantee shall be renewed for a
further period as may be indicated by them on the same terms and conditions as contained
herein.

e) Our liability under these presents will terminate unless these presents are renewed as provided
hereinabove on the or on the day when our said constituents comply with
their obligations, as to which a certificate in writing by the RBI alone is the conclusive proof
whichever date is later. Unless a claim or suit or action is filed against us within

or any extended period, all the rights of the RBI against us under this

guarantee shall be forfeited and we shall be released and discharged from all our obligations
and liabilities hereunder.

In witness whereof [/We of the Bank have signed and sealed this guarantee on the day
of (Month) (Year) being herewith duly authorized.
For and on behalf of (Name of the Bank)
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Signature of authorized Bank Official

Name:

Designation:

Stamp/ Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence
of:

Witness 1
Signature e
Name e

AdAresSS s

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).
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Annexure- IV Details of Bankers of the Tenderer

The details of our bankers are as below:

The period from which the firm has been

banking with Bank

Sr. Particulars
No. To be filled by tenderer
1
Name of the Bank
2 Branch Address
3 Telephone and fax number
4 Name of the contact person
5 Credit facility / overdraft facility enjoyed
by firm from the Bank
6

Please upload a scanned copy of cancelled cheque leaf.
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Annexure- V Transaction details for EMD

Transaction details for EMD (to be submitted by successful bidder only)

(if EMD is submitted through NEFT):

Sr. No. Requirements To be filled by tenderer
1
Name of the tenderer
2
Name of the bank
3
Account number
4 |IFsc
5
UTR number (16 digit number)
6
Date of payment
Name & signature of the tenderer
Date:
Place:
Contact no.:

59



SPECIFICATIONS AND MODE OF MEASUREMENTS
MATERIALS

01. QUALITY

All materials for incorporation into the works shall be of the best quality of their
respective kinds as specified under relevant items of the works mentioned
herein and shall be obtained from sources and suppliers approved by the
Employer / Engineer and shall comply strictly with the tests prescribed
hereinafter or, where tests are not laid down in list Specification, with the
requirements of the latest edition of the relevant Indian Standards approved
by the Bank’s Engineer.
02. INSPECTION

All materials before being incorporated into the Works shall be subjected to
inspection as provided in the Conditions of Contract and elsewhere in the
Specifications. No materials shall be used in the works unless they have first
been approved by the Bank’s Engineer.

03. SAMPLES

Samples of all materials proposed to be used or incorporated in the works and
to be supplied by the Contractor may be called for at any time by the Bank’s
Engineer.

04. INDEPENDENT TESTS

Independent tests and analysis of any of the materials may be made from time
to time by a Testing House or analyst appointed by the Engineer / Employer
to check the supplier's works tests and analysis. The frequency, the procedure
for the testing and acceptance criteria will be as stated in the respective 1.S
codes. The Contractor shall at his own expenses supply and deliver to a
Testing House or Analyst such materials as may be directed by the Engineer.
Should the result of any test be unsatisfactory to the Engineer or his
Representative, the materials represented will be rejected. However, the costs
of all the tests shall be borne by the Contractor, rates quoted should include
such costs which may be incurred due to necessary testing. Necessary testing
of materials needs to be carried out from govt. approved laboratory in
accordance with relevant IS codes such as testing of Concrete, aggregates,
sand, reinforcement etc. as directed by the Bank. Cube testing has to be
necessarily carried out as per relevant IS codes as directed by the Bank’s
Engineer.

The scope of work covers Repair of Road and Walking Path in Civil Lines Officers’
Quarters, RBI Kanpur in accordance with specifications (detailed in Schedule of
Quantities) prepared to the satisfaction of the Bank's Engineer. The specifications
shall form part of the contract and these shall have deemed to be supplemental to the
specifications and not in derogation thereof except to the extent specifically provided
herein.

Materials shall be of the best-approved quality obtainable and they shall comply with
the respective IS specifications (for those materials covered by BIS). Samples of all
materials shall be got approved before placing an order and the approved sample
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shall be deposited in the Bank.

Note :- It is to be noted by all the bidders that while carrying out the works such
as excavation, dismantling all the amenities such as electrical wire, cables,
water supply line etc. shouldn’t be damaged. If any damage occurs during
execution of work, contractor has to carry out repair works at his own cost. Cost
incurred, if any to repair such damages will be recovered from the contractor
on actual basis, if he fails to carry out such repair works in timely manner.
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Materials

1.

In case of non-availability of materials in metric sizes, the nearest size in FPS units
shall be provided with the prior approval of the Engineer for which neither extra will be
paid nor shall any rebate be recovered.

It shall be obligatory for the Contractor to furnish test certificate, if demanded by the
employer, from manufacturer or the material supplier that the work has been carried out
by using their materials and as per their recommendations.

Testing of any of the materials will be arranged by the contractor in an approved lab by
the Bank and test results in original shall be submitted to the Bank. The testing charges
shall be reimbursed by the Bank on production of receipts/invoices for these tests.
Material supplied by the Employer/ any other specialist firm shall be properly stored
and the Contractor shall be responsible for its safe custody until they are required on
the works and WI the completion of work.

Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities

or Special Conditions. the quality of materials. Workmanship dimensions etc. shall

be as specified herein under.

All equipment and facilities for carrying out field test on materials shall be provided by
the Contractors without any extra cost.
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PART I

RESERVE BANK OF INDIA
ESTATE DEPARTMENT
KANPUR

(Unpriced Bill of Quantities)

E-Tender
For

Repair of Road and Walking Path in Civil Lines Officers’ Quarters, RBl Kanpur

RBI/Kanpur Regional Office/Estate/7/24-25/ET/417

Issued to:

LAST DATE FOR SUBMISSION: October 21, 2024 at 12:00 PM
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RESERVE BANK OF INDIA
ESTATE DEPARTMENT
KANPUR

SCHEDULE OF QUANTITIES

Repair of Road and Walking Path in Civil Lines Officers’ Quarters, RBl Kanpur

Preamble:

1.

The work will be carried out in the RBI Civil Lines Officers’ Quarters. Contractors are
requested to inspect the site to acquaint themselves about the scope of work, working
conditions and all necessary information about the work before submitting their tender.
The rates quoted should be applicable to all leads and lifts without any extra on this
account.

The work will be carried out in consultation with the engineer-in-charge and in close co-
ordination with other agency, if any.

Contractor will post a supervisor to supervise the work who will take instructions about the
work from Bank’s Engineer.

Price adjustment for basic rate items: Price adjustment will be made only for the actual
quantity measured no wastage will be considered. The price adjustment will be made as
per clause no.18 of Section ‘D’ for price adjustment in general conditions and special
instructions.

Where ever the approved make and product codes have been mentioned, without

mentioning the basic rate, under some items in the tender. The contractors have to quote

the rates for those make & codes only. If any changes are incorporated by the Bank during
the execution of work then the price adjustments will be effected for these materials,
considering the difference in, M.R.P. of product prescribed and M.R.P. of product used,
plus 15% (fifteen percent) of this difference, towards contractor’s profits and overheads
(Positive or negative). The contractor has to produce documentary evidence for the same.
Cartage, loading, unloading, wastage, taxes, duties etc. over and above the MRP shall
NOT be considered for the price adjustment.

Wherever basic rate of the materials are mentioned in the tender items the same are
excluding GST and basic rate and actual approved purchase price (exclusive of GST &
other taxes & duties, imposed by the Central Government /State Government / Local

bodies, and paid by the contractor), plus 15% (fifteen percent) of this difference, towards

contractors profits and overheads, shall be considered for price adjustment (Positive or
negative). The contractor has to produce documentary evidence for the same.
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10.

11.

12.

13.

14.

Cartage, loading, unloading, wastage etc. shall NOT be considered for the price
adjustment.

Rates quoted should include the cost of all material, labour, wastage, transportation,
scaffolding, tools and plants required to carry out the job.

The work will normally be carried out between 8.00 a.m. to 6.00 pm. However, working
hours beyond normal working hours may be extended as per mutual consent but no extra
payment will be admissible on this account. The contractor should properly
compensate for work beyond maximum hours as per labour laws.

The successful tenderer will be required to arrange for the samples of materials for each
item of work to seek Bank’s approval before taking up the work on large scale. No payment
will be made for arranging the samples. He will also be required to carry out changes in
the sample without any extra cost to the Bank as per Bank’s advice. The work will be
allowed to be taken up on large scale only after approval of samples.

Contractor will arrange to lift the debris generated out of the work at frequent intervals or
as directed on priority basis from the Banks’ Premises else a penalty of Rs 1000/- per day
shall be imposed.

Contractor will arrange the Lab test of the material from any Government institution i.e
HBTU/IITK as per relevant IS code and as desired by Engineer-in-Charge. All the
expenditure will be borne by the contractor in this regard.
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RESERVE BANK OF INDIA
ESTATE DEPARTMENT
KANPUR

SCHEDULE OF QUANTITIES

Repair of Road and Walking Path in Civil Lines Officers’ Quarters, RBI
Kanpur

Reserve Bank of India, Kanpur

Estate Department

Schedule of Quantity

Item

No Description of item Quantity | Unit

Repairing the pot holes, damaged surrounding areas of
manhole chambers and the depressed road areas etc in
patches or as required at site in the sequences & details as
explained below:

(i) Proper cleaning of the area / surface with required tools &
plants and disposing all the debris [before applying the next
course] out of the Bank’s premises with all lift & lead and
based on the local municipal norms etc all complete as
1 required at site as directed by the Bank’s Engineer . 150 sgqm

(ii) Providing and applying tack coat using hot straight run
bitumen of grade 80/100 on existing surface @ 0.5 Kg / sqm
etc all complete as required at site as directed by the Bank’s
Engineer .

(iii) Providing and applying of hot bitumen of grade 80/100 in
required quantity mixed with approved size & quality stone




aggregate of required quantity mixed together properly before
applying to the site of work including consolidation carefully
with road roller [without vibrator] of 6 to 9 tonne capacity,
wherever is necessary to achieve the desired compaction level
with slope including heating requirements of bitumen etc and
maintaining proper bonding between old and new road
surface etc all complete as required at site as directed by the
Bank’s Engineer.

Carefully cleaning entire road surface properly after
completing the tender ‘Item no. 1 above”, with required tools
& plants and water etc all complete as required at site and
providing and applying tack coat using hot straight run
bitumen of grade 80 / 100 evenly @ 0.50 Kg / sqm to the clean,
dry surface by means of a pressure sprayer at specified rate
including heating the bitumen as required at site to keep /
maintaining the proper bonding between old and new road
surface etc all complete as required at site as directed by the
Bank’s Engineer.

Note:

(i)The rate shall also include the removal of all debris out of
the Bank’s premises with all lift & lead and based on the local
municipal norms etc all complete as required at site as directed
by the Bank’s Engineer.

2825

sgqm
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Providing and laying minimum 40 mm compacted thickness
Bituminous concrete using crushed stone aggregates of
specified grading, premixed with bituminous binder and filler
[bitumen of grade 80/100 @ 5.5% (percentage by weight of
total mix) and lime filler @ 3% (percentage by weight of
aggregate) prepared in Batch Type Hot Mix Plant of 100-120
TPH capacity], transporting the hot mix to work site by tippers,
laying with paver finisher/paver machine equipped with
electronic sensor to the required grade, level and alignment
and rolling with smooth wheeled, vibratory and tandem roller
to achieve the desired compaction and density as per
specification etc all complete as required at site as directed by
the Bank’s Engineer.

Note:

The rates shall include the following details for which no extra
payment shall be made:

(i) The removal of debris out of the premises with all lift & lead
and based on the local municipal norms etc all complete as
required at site as directed by the Bank’s Engineer .

(i) The area where the paver finisher / paver machine is not
possible to use as per the site conditions [i.e. smaller road
width (below 2.50 meter), corners, turning points and near
walls etc]; the same shall be finished manually to the desired
compaction and density as per specification etc all complete as
required at site as directed by the Bank’s Engineer.

(iii) The working hours of day and night including all tools &
plants, equipment and transportation charges as required at
site as directed by the Bank’s Engineer.

(iv) Cleaning the entire road areas including the surrounding
drains, walls and plinth protection etc all complete.

2825

Sgm
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(v) Rectification of all the damages made during the execution
of the work to the satisfaction of the Bank’s Engineer.

(vi) The edges / ends of pavement shall be in proper slope,
line & level as required at site as directed by the Bank’s
Engineer.

Providing and applying 2.5 mm thick road marking strips
(retro-reflective) of specified shade / colour using hot
thermoplastic material by fully / semi automatic thermoplastic
paint applicator machine fitted with profile shoe, glass beads
dispenser, propane tank heater and profile shoe heater, driven
by experienced operator on road surface including cost of
materials, labour, T&P, cleaning the road surface of all dirt.
seals, oil, grease and foreign material, etc all complete as
required at site as directed by the Bank’s Engineer.

125

sqm

Providing and laying 60 mm thick factory made cement
concrete interlocking paver block of M- 30 grade made by
block making machine with strong vibratory compaction, of
approved size, design and shape, laid in required colour and
pattern over and including 50 mm thick compacted bed, filling
the joints with line sand etc. including but not limited to
preparing all kinds of surfaces for paver block installation with
suitable slope to avoid water stagnation all complete as per the
direction of Engineer - in - charge

450

sgm

Signature of Contractor with seal:

Place:

Date:
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