
 
संपदा िवभाग / Estate Department 

भारतीय �रज़व� ब�क / Reserve Bank of India 
ित�वनंतपुरम / Thiruvananthapuram 

 
NOTICE INVITING TENDER 

 
Reserve Bank of India, Thiruvananthapuram invites two-part tender by e-tender mode 
from the Bank’s empaneled contractors under the applicable category of the work costing 
between ₹5 lakh and ₹10 lakh for Design, Supply, Installation, Testing and Commissioning 
of LT Panels - 3 Nos and Vertical DB - 1 No for Main Office Building, Reserve Bank of 
India - Thiruvananthapuram. The tendering would be done through the e-Tendering portal 
of MSTC Ltd (https://mstcecommerce.com/eproc/). All interested eligible empaneled 
contractors must register themselves with MSTC Ltd through the above-mentioned 
website to participate in the tendering process. 
 

SCHEDULE OF TENDER (SOT) 
 

a. e-Tender Name  Design, Supply, Installation, Testing and 
Commissioning of LT Panels - 3 Nos and 
Vertical DB - 1 No for Main Office Building, 
Reserve Bank of India - Thiruvananthapuram. 

b. e-Tender no RBI/Thiruvananthapuram Regional 
Office/Estate/5/23-24/ET/64 

c. Mode of Tender  e-Procurement System  
Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through  
(https://mstcecommerce.com/eproc/)  

d. Date of NIT available to parties to 
download  

02.00 PM onwards on September 18, 2023 

e. Estimated cost of the work ₹9.50 lakh (Rupees Nine lakh fifty thousand 
only) inclusive of GST 

f. Earnest Money Deposit  EMD of amount ₹19,000/- will be collected from 
the successful bidder. 

g. Date of Starting of e-Tender for 
submission of online Techno-
Commercial Bid and price Bid at  
https://mstcecommerce.com/eproc/ 

02.00 PM onwards on September 25, 2023 

h. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid  

2.00 pm on October 03, 2023 
 

i. Date & time of Opening e-Tender   3.00 pm on October 03, 2023 

j. Transaction Fee  To be paid through MSTC Payment Gateway/ 
NEFT/RTGS in favour of MSTC Limited or as 
advised by M/s MSTC Ltd. 

https://www.mstcecommerce.com/eproc/
https://www.mstcecommerce.com/eproc/
https://www.mstcecommerce.com/eproc/
https://www.mstcecommerce.com/eproc/


 
 
Applicants intending to apply will have to satisfy the Bank by furnishing documentary evidence 
in support of their possessing required eligibility and in the event of their failure to do so, the 
Bank reserves the right to reject their candidature.  
 
Amendment/ corrigendum to the tender, if any, issued in future will only be notified on the RBI 
Website and MSTC Website as given above. 
 
 
 
 
 

    Regional Director for Kerala and Lakshadweep 
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संपदा �वभाग / Estate Department 

भारतीय �रज़वर् ब�क   / Reserve Bank of India 
�तरुवनंतपुरम / Thiruvananthapuram 

 
NOTICE INVITING TENDER 

Reserve Bank of India, Thiruvananthapuram invites two-part tender by e-tender mode from the 
Bank’s empaneled contractors under the applicable category of the work costing between ₹5 Lakh 
and ₹10 lakh for Design, Supply, Installation, Testing and Commissioning of LT Panels - 3 Nos 
and Vertical DB - 1 No for Main Office Building, Reserve Bank of India - Thiruvananthapuram. The 
tendering would be done through the e-Tendering portal of MSTC Ltd 
(https://mstcecommerce.com/eproc/). All interested eligible empaneled contractors must register 
themselves with MSTC Ltd through the above-mentioned website to participate in the tendering 
process. 
 
The Schedule of e-Tender is as follows: 
 

a. e-Tender Name  Design, Supply, Installation, Testing and 
Commissioning of LT Panels - 3 Nos and 
Vertical DB - 1 No for Main Office Building, 
Reserve Bank of India - Thiruvananthapuram. 

b. e-Tender no RBI/Thiruvananthapuram Regional 
Office/Estate/5/23-24/ET/64 

c. Mode of Tender  e-Procurement System  
Online Part I - Techno-Commercial Bid and  
Part II - Price Bid through  
(https://mstcecommerce.com/eproc/) 

d. Date of NIT available to parties to download  02.00 PM onwards on September 18, 2023 
e. Estimated cost of the work ₹9.50 lakh (Rupees Nine lakh fifty thousand 

only) inclusive of GST 
f. Earnest Money Deposit  EMD of amount ₹19,000/- will be collected 

from the successful bidder. 
 

g. Date of Starting of e-Tender for submission 
of online Techno-Commercial Bid and price 
Bid at  https://mstcecommerce.com/eproc/ 

02.00 PM onwards on September 25, 2023 

h. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid  

2.00 pm on October 03, 2023 
 

i. Date & time of Opening e-Tender   3.00 pm on October 03, 2023 

j. Transaction Fee  To be paid through MSTC Payment Gateway/ 
NEFT/ RTGS in favour of MSTC Limited or as 
advised by M/s MSTC Ltd. 

 
  
  

https://www.mstcecommerce.com/eproc/
https://www.mstcecommerce.com/eproc/
https://www.mstcecommerce.com/eproc/
https://www.mstcecommerce.com/eproc/
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  Applicants intending to apply will have to satisfy the Bank by furnishing documentary 
evidence in support of their possessing required eligibility and in the event of their failure to 
do so, the Bank reserves the right to reject their candidature. Tenders without EMD will not 
be accepted under any circumstances. 

 
 Any amendments / corrigendum to the tender, if any, issued in future will only be notified on 
the RBI Website and MSTC Website as given above and will not be published in the 
newspaper. 

 
 

Regional Director for Kerala and Lakshadweep 
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सपंदा �वभाग / Estate Department 

भारतीय �रज़वर् ब�क   / Reserve Bank of India 
�तरुवनंतपुरम / Thiruvananthapuram 

 
e- Tender For 

Design, Supply, Installation, Testing and Commissioning of LT Panels - 3 Nos 
and Vertical DB - 1 No for Main Office Building, Reserve Bank of India - 

Thiruvananthapuram. 
 
 

 
 
 
 
 
 

PART - I  
(TECHNO - COMMERICAL BID) 

 
 
 
 
 
 
 

Name of the Tenderer:    
 

Address:   
 
 
  
 
 
Due date of submission of tender: 2.00PM of October 03, 2023 
 
  
 
 
 
 
 
  

  e-tender - No: RBI/Thiruvananthapuram Regional Office /Estate/5/23-24/ET/64 
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Important instructions for E-procurement 
 
Bidders are requested to read the terms & conditions of this tender before submitting your 
online tender. 

1 Process of e-Tender : 
 
A) Registration: The process involves vendor’s registration with MSTC E-procurement portal 
which is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. 
Electronic Bidding for submission of Technical Bid as well as Commercial Bid will be done over the 
internet. The Vendor should possess Class III signing type digital certificate. Vendors are to make 
their own arrangement for bidding from a P.C. connected with Internet. MSTC is not responsible 
for making such arrangement. (Bids will not be recorded without Digital Signature).  
 
SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID  
HAVE TO BE SUBMITTED ON-LINE AT https://mstcecommerce.com/eproc/  
 
1). Vendors are required to register themselves online with www.mstcecommerce.com→ e-
Procurement → PSU/Govt depts → Select RBI Logo → Register as Vendor → Filling up details and 
creating own user id and password → Submit.  
2). Vendors will receive a system generated mail confirming their registration in their email which 
has been provided during filling the registration form. In case of any clarification, please contact 
RBI/MSTC, (before the scheduled time of the e-tender).  
 
Contact person (RBI, Thiruvananthapuram):  

1. K Shaji Krishnan (AGM): 8547357810 (kshajikrishnan@rbi.org.in) 
2. K Suresh Kumar (Asst.Manager-Tech): 9488166782 (sureshkumark@rbi.org.in) 
3. T Gowthami (AM) - 9487781066 (gowthamit@rbi.org.in) 
4. Rajeev S J (JE-Elec) - 8891370780 (rajeevsj@rbi.org.in) 
5. Koshy Thomas (Asst) – 0471-2783045 (koshythomas@rbi.org.in) 
 

Contact person (MSTC Ltd):  

Name  E-Mail ID  Landline No.  Mobile No.  

Smt. Lisbeth Harold Dias (BM)  lpaadickan@mstcindia.co.in   0471-2529137  09820158988  
Shri Sudipta Kr.  
Khan,Manager  

skkhan@mstcindia.co.in   0471-2529137  09742223713  

Smt. Sajini   
Raghunathan, AM  

 ssathyadevan@mstcindia.co.in   0471-2529137  09400118353  

Shri Santosh Rajendran  skrajendran@mstcindia.co.in     08884600700  
 

MSTC central helpdesk no: 033-23400020/23400021/23400022  
Email: helpdesk@mstcindia.co.in    
 

 

https://www.mstcecommerce.com/eproc/
https://www.mstcecommerce.com/
mailto:kshajikrishnan@rbi.org.in
mailto:sureshkumark@rbi.org.in
mailto:gowthamit@rbi.org.in
mailto:rajeevsj@rbi.org.in
mailto:koshythomas@rbi.org.in
mailto:lpaadickan@mstcindia.co.in
mailto:skkhan@mstcindia.co.in
mailto:ssathyadevan@mstcindia.co.in
mailto:skrajendran@mstcindia.co.in
mailto:helpdesk@mstcindia.co.in
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B) System Requirement:  
If MSTC portal opened in Internet explorer 

i) Windows 7 or above Operating System.  
ii) IE-9 and above Internet browser. Latest Java Version (JRE- Windows X86 offline) 

software to be downloaded and installed in the system.  
System settings 
 

a) Pop-up blocker to be turned off – System path is: Tools Pop-up blockerTurn off Pop-
up Blocker 

b) Java plugin is to be enabled - System path is: Tools  Manage add-onsUnder ”Tool 
bars and extensions”  check if Java plug-in are enabled or not. If not enabled, click on 
each option under “Oracle America, Inc.” and at the bottom u will find an option to enable 
them.  

c) Under Compatibility view settings add “www.mstcecommerce.com”. Compatibility view 
settings can be seen under “Tools”. 

d)  In the path: Tools Internet Options in” General” Tab, click “settings” and choose 
option “Every time I visit the webpage”. 

e)    In the path: Tools Internet Options in” General” Tab, click “Delete” option and 
window by name “Delete Browsing History” pops up. In this window, mark the following 
check boxes 

• Preserve Favourites website data 
• Temporary Internet files and website files 
• Cookies and website data 
• History 
• Download History 

               And click on delete. 
f) In the path: Tools Internet Options  in “Security” Tab, select Internet->Uncheck the 

Enable protected mode-> click on custom level -> Enable 1) all the ActiveX Controls and 
plug-ins 2) Access data source across domains 3) Allow status bar for updates via script 
4) Scripting of JAVA applets. Select Disable for ‘Use Pop up Blocker’ and click ‘OK’. 

g) In the path: Tools Internet Options  in “Security” Tab, select Trusted sites, then click 
‘Sites’. Here, please add “https://www.mstcecommerce.com” by clicking button ‘Add’. 
Please ensure the check box ‘Require server verification (https:) for all sites in this zone’ 
is unchecked. After, please close the box. Further, the ‘Enable Protected Mode’ has to 
be unchecked. 

h) In the path: Tools Internet Options  in “Security” Tab, select Trusted sitesclick 
custom level  enable 1) all the ActiveX Controls and plug-ins 2) Allow status bar for 
updates via script 3) Scripting of JAVA applets. Select Disable for ‘Use Pop up Blocker’. 

 

Once above settings are done, please click on ‘Apply’ followed by ‘Ok’ and close the browser. 
JAVA DOWNLOAD AND SETTINGS 
 

a) Click on ‘JAVA Download’ link in “https://www.mstcecommerce.com/eproc/” and 
download ‘Windows X86 Offline’ file of latest JRE. 

b) Open the ‘Control Panel’ of your system and make sure the display is viewed by ‘Large 
Icons’. 

c) Click on ‘JAVA (32 bit)’. Click on the tab ‘Security’. Please ensure the JAVA content is 
enabled for browser by checking the box. The security level for the application to be kept 
‘High’. Add the website https://www.mstcecommerce.com by clicking on ‘Add’ and enter 
the URL in the location box. Once website is added, close the box. Next, go to ‘Advanced’ 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/eproc/
https://www.mstcecommerce.com/
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tab and choose Java console as ‘Show console’. Under advanced security settings, 
enable the check box for all TLS and uncheck the SSL 2.0 

If MSTC portal opened in Edge  
Below settings are specific to computers using Windows 10 and 11, with default Browser as 
Microsoft Edge. 

 Settings required:  
 

1. Windows Version check  
2. Java check. Download and Settings.  
3. Adding of Trusted Site  
4. Settings in Edge.  
 
Once all above mentioned 4 settings are done, you will be able to access MSTC e-Portal 
without any issue.  
 

Details of Each setting is as below:  
 

1. Windows Version check: The computer must have latest version of Windows 10 or 11. 
This can be checked by going to settings menu in Windows barIn settings, please navigate 
to Update and Security TabIn the Windows update menu please ensure that no updates 
are pending and latest version of windows in Installed. In case of any pending updates, 
please download and install them.  
 

2. Java check: Java 32 Bit Version must be installed on the system.  
 
a. To check if the computer already has Java installed, please go to Windows menu and 
search for Java, if Java is installed the Option to Configure Java will be visible.  
 

b. If it is not visible, then open any search engine and search for Java 32 Bit download. Then 
open the link from www.java.com. On the page that opens, find Windows offline version and 
download the same. Please do not download the 64 bit system (even if your system is 64 
bit, as the application requirement is 32 bit Java. If a system has both 32-bit Java and 64 bit 
installed, that will also work). 
c. Once this is downloaded, please install it. Once installed, open Configure Java Menu, by 
going to Windows menu and search for Java. Click on configure Java to open it. 
 

d. In the Configure Java menu (as shown below), click on the Security Tab. In the security 
Tab:  
i. Ensure that Enable Java Content for Browser is ticked.  
ii. Ensure that Security Level is set to High  
iii. In the exception site list, the MSTC website https://www.mstcecommerce.com has been 
added.  
e. Next Click on the advanced tab and do the following settings:  
 
i. Java Console: Show Console  
ii. Shortcut creation: Always Allow  
iii. JNLP File/MIME Association: Always Allow  
iv. Application Installation: Install if Hinted  
v. Execution Environment Security Settings: Tick all boxes  

https://www.java.com/
https://www.mstcecommerce.com/
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vi. Mixed code (sandboxed vs. trusted) security verification: Disable Verification  
vii. Perform signed code certificate revocation checks on: Do not Check  
viii. Perform TLS certificate revocation checks on: Do not Check  
ix. Advanced Security Settings: All allow, except “Enable the operating system’s restricted 
environment”.  
 
f. Click on Apply button and then click on ‘OK’ to close the Java window. 
 
3. Adding of Trusted Site: 
 
a. Please go to Windows menu and search for Control Panel. Click Control Panel to open it.  
b. In the Control panel, use the search pane on the right side, to search for Internet Options. 
c. Open Internet Options and click on General Tab  
d. In the section for Browsing History click on Settings tab and select “Every time I visit the 
webpage”. Click on Ok  
e. Then open the Security Tab and click on Trusted Sites. This will enable the Sites Button:  
f. Click on the sites button as add https://www.mstcecommerce.com to Trusted Sites list. 
After adding click on Close button  
g. While the Trusted Site zone in selected, click on Custom Level, so that security settings 
for Trusted sites can be updated  
h. In the Security Settings window Scroll down to ActiveX Controls and plugins. Here select 
the following options  
一 i. Allow Active X filtering: Disable  

一 ii. Allow previously unused Active X controls to run without Prompt: Enable  

一 iii. Allow Scriplets: Enable  

一 iv. Allow Prompting for Active X controls: Enable  

一 v. Binary and Script behavior: Enable  

一 vi. Display video and animation on webpage: Enable  

一 vii. Download Signed Active X controls: Enable  

一 viii. Download Unsigned Active X controls: Enable  

一 ix. Initialize and script Active X controls not marked as safe for script: Enable  

一 x. Only Allow approved domains to use Active X without Prompt: Enable  

一 xi. Run Active X Controls and plugins: Enable  

一 xii. Run Antimalware software on Active X controls: Disable  

一 xiii. Script Active X controls marked safe for scripting: Enable  
 
i. In the same screen, scroll down to Miscellaneous and specifically change the following 
settings (do not change any other settings on this page): i. Access Data Sources across 
Domains: Enable  
一 ii. Display Mixed Content: Enable  

一 iii. Include Local Directory Path when uploading files to Server: Enable  

https://www.mstcecommerce.com/
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一 iv. Launching applications and unsafe files: Enable  

一 v. Launching Programs and files in IFRAME: Enable  

一 vi. Navigate windows and frames across different domains: Enable  

一 vii. Use Pop up blocker: Disable  

一 viii. Use Windows Defender SmartScreen: Disable  
 
Press Ok to Close window. 
 
j. Press Apply to apply these settings and Ok to close window. 
 
4.Settings in Edge:  
 
a. Open Edge Browser  
b. Click on tools on the right hand side and select ‘Settings’ button  
c. In the settings menu click on Default Browser  
d. In the page that opens, select Let Internet Explorer open sites in Microsoft Edge as Always  
e. In the next section, i.e. Allow sites to be reloaded in Internet Explorer mode as Allow  
f. Open a new Tab and open MSTC e-Bidding Site. After the site has been opened, click on 
settings menu on the right side and click on the button reload in Internet Explorer mode  
g. The page will reload and pop up will open to open this page in Internet Explorer mode 
next time. This will ensure that the page auto loads in Internet Explorer mode from the next 
time. This pop up can also be opened by clicking on “e” button on the left side of URL.  
 
You may note that if a new page is opened in Edge, it will be required to be reloaded in 
Internet Explorer mode once again and added to the pop up (as shown above) so that it auto 
loads in Internet Explorer mode subsequently. 
------------------------------------------------------------------------------------------------------------------------- 
Special Note towards Transaction fee:  
The vendors shall pay the transaction fee using “Transaction Fee Payment” link in the vendor 
login. The vendors have to select the particular tender from the event dropdown box. The vendor 
may choose their preferred mode of payment and remit the transaction fee to MSTC. Transaction 
fee is non-refundable. A vendor will not have the access to online e-tender without making the 
payment towards transaction fee.Bidders are advised to remit the transaction fee well in advance 
before the closing time of the event so as to give themselves sufficient time to submit the bid.  
Information about tenders / corrigendum uploaded shall be sent by email only during the process 
till finalization of tender. Hence the vendors are required to ensure that their e-mail ID provided 
is valid and updated at the time of registration of vendor with MSTC. Vendors are also requested 
to ensure validity of their DSC (Digital Signature Certificate).  
 
Bidding in e-Tender:  

a) The process involves Electronic Bidding for submission of ‘Techno-Commercial Bid’ 
and ‘Price Bid’.  

b) The vendor(s) who have submitted transaction fee can only submit their Bids.  
c) The vendor should have running JAVA application. This exercise has to be done 

immediately after opening of Bid floor. Then they have to fill up Common terms / 
Commercial specifications and save the same. After that, they should click on the  
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d) ‘Techno-Commercial Bid’. If this JAVA application does not run, then the vendor will 
not be able to save / submit his ‘Techno-Commercial Bid’. After filling the ‘Techno 
Commercial Bid’, vendors must click ‘save’ for recording the same. Once the ‘Price 
Bid’ link becomes active and the details are filled up, vendors have to click on “save” 
to record the ‘Price Bid’. After both the ‘Techno-Commercial Bid’ & ‘Price Bid’ have 
been saved, vendor must click on the “Final submission” button to register the bids.  

e) In all cases, vendors are advised to use their own ID and Password along with Digital 
Signature at the time of submission of their bids.  

f) During the entire e-tender process, the vendors will remain completely anonymous to 
one another and also to everybody else.  

g) The e-tender floor shall remain open from the pre-announced date & time and for as 
much duration as mentioned in schedule of tender.  

h) All electronic bids submitted during the e-tender process shall be legally binding on 
the vendor. Any bid will be considered as the valid bid offered by that vendor and 
acceptance of the same by the ‘Buyer’ will form a binding contract between ‘Buyer’ 
and the ‘Vendor’ for execution of the work.  

i) It is mandatory that all the bids are submitted with Digital Signature Certificate 
otherwise the same will not be accepted by the system.  

j) ‘Buyer’ reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part, without assigning any reason thereof.  

k) No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms 
& conditions for the tender. Any order resulting from this tender shall be governed by 
the terms and conditions mentioned therein.   

 

3 E-tender cannot be accessed after the due date and time mentioned in NIT. 

 No deviation to the technical and commercial terms & conditions are allowed. 

 The tender inviting authority has the right to cancel this e-tender or extend the due date of receipt 
of bid(s) without assigning any reason thereof.  

 Vendors are requested to read the vendor guide and see the video in the 
pagehttps://www.mstcecommerce.com to familiarize them with the system before bidding.  

 
Important Note 
In the Online price bid, due to number of words limitation of 1000 characters, 
complete description could not be accommodated and description given thereof is 
brief. Before quoting rates online, all the contractors must read the complete details 
of each items given in the un-priced bill of quantities (BOQ) given in Part-I of the 
tender document. For execution and rate purpose, the details given in Unpriced Bill 
of Quantities in Part-I of the tender document will be implemented.  

 
 
 

 
 
 
 
 
 
 

https://www.mstcecommerce.com/
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DISCLAIMER 
 

Reserve Bank of India, Estate Department, Thiruvananthapuram, has prepared this 
document to give background information on the Project to the interested parties. While 
Reserve Bank of India has taken due care in the preparation of the information contained 
herein and believe it to be in order, neither Reserve Bank of India nor any of its authorities or 
agencies nor any of their respective officers, employees, agents or advisors give any warranty 
or make any representations, express or implied as to the completeness or accuracy of the 
information contained in this document or any information which may be provided in 
association with it.  

 
The information is not intended to be exhaustive. Interested parties are required to make their 
own inquiries and respondents will be required to confirm they have done so, and they do not 
rely only on the information provided by RBI in submitting the Tender. The information is 
provided on the basis that it is non-binding on Reserve Bank of India or any of its authorities 
or agencies or any of their respective officers, employees, agents, or advisors.  

 
Reserve Bank of India reserves the right not to proceed with the Project or to change the 
configuration of the Project, to alter the timetable reflected in this document or to change the 
process or procedure to be applied. It also reserves the right to decline to discuss the matter 
further with any party expressing interest. No reimbursement of cost of any type will be paid 
to persons or entities expressing interest. 
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संपदा �वभाग / Estate Department 

भारतीय �रज़वर् ब�क   / Reserve Bank of India 
�तरुवनंतपुरम / Thiruvananthapuram 

 
E- Tender For 

Design, Supply, Installation, Testing and Commissioning of LT Panels - 3 Nos 
and Vertical DB - 1 No for Main Office Building, Reserve Bank of India - 

Thiruvananthapuram. 
 
 
 

(Section I to XIII) 
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Section - I  
Form of Tender 

[Scanned copy (in pdf format) of ‘Form of Tender’ page duly filled, to be uploaded 
with tender] 

 
 

 
Shri Thomas Mathew  
Regional Director for Kerala & Lakshadweep, 

            Reserve Bank of India  
            Bakery Junction,  
            Thiruvananthapuram - 695033 

 
Dear Sir, 
 
 We have carefully examined the specifications, designs and schedule of quantities relating to 
the works specified in the memorandum hereinafter set out and have visited and examined 
the installation site of the works specified in the said memorandum and have acquired the 
requisite information relating thereto as affecting the tender. We hereby offer to execute the 
works specified in the said memorandum within the time specified in the said memorandum 
at the rates mentioned in the attached Schedule of Quantities and in accordance in all 
respects with specifications, designs and instructions in writing referred to in articles of 
agreement, general instructions to the tenderers and special conditions, conditions 
hereinbefore referred to, specifications, schedule of works, data sheet and schedule of 
quantities and with such materials as are provided for, by and in all other respects, in 
accordance with such conditions so far as they may be applicable. 

 
MEMORANDUM 

 
(a) Description of works  Design, Supply, Installation, Testing and 

Commissioning of LT Panels - 3 Nos and Vertical DB - 
1 No for Main Office Building, Reserve Bank of India- 
Thiruvananthapuram. 

(b) Estimated cost  ₹9.50 lakh (Rupees Nine lakh fifty thousand only) 
inclusive of GST 

(c) Mode of payment  As per clause 22, Section II of General Instructions to 
Contractors and Special conditions. 

(d) Earnest Money  ₹19,000/- (Rupees Nineteen Thousand only) will be 
collected from the successful bidder. 

(e)  Time allowed for completion 
of work  

 10 weeks from tenth day of letter advising acceptance 
of tender. 

 
2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days from 

the date of opening of Part – I of the tender and this period of validity can be extended for 
such period as may be mutually agreed between the Bank and us in writing.  

 
3. Should this Tender be accepted, we hereby agree to abide by and fulfil all the Terms and 

Conditions of the Tender and in default thereof, to forfeit and pay to you or your successors, 
or assignees or nominees such sums of money as are stipulated in the conditions contained 
in the tender together with the written acceptance of the Contract. 

 
4. We understand that you reserve the right to accept or reject any or all the tender either in full 

or in part without assigning any reason therefor. 
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5. We have deposited a sum of ₹ 19,000/- as earnest money with the Reserve Bank of India, 
which amount is not to bear any interest. Should we fail to execute the Contract when called 
upon to do so, we do hereby agree that this sum shall be forfeited by us to the Reserve Bank 
of India. 

 
 
Dated this  day of  2023. 
 
For and on behalf of M/s    
 
 
 

(Signature with seal) 
 
Name   Designation Place 
Date 

 
(Certified true copy of the Power of Attorney of the above signatory should be enclosed). 
 
Witnesses 
 
(1) Signature with name, address and date 
 
 

 
 
(2) Signature with name, address and date 
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Section II 

 
General Instructions to Tenderers and Special Conditions 

 
1.0 Instructions to Tenderers 
 
Reserve Bank of India invites competitive e-tenders/ e-bids for Design, Supply, Installation, 
Testing and Commissioning of LT Panels - 3 Nos and Vertical DB - 1 No for Main Office 
Building, Reserve Bank of India – Thiruvananthapuram from empaneled contractors. The 
estimated cost of work is ₹9.50 lakh (Rupees Nine lakh fifty thousand only) including GST. 

 
1.1. The tenderers are advised to submit the tender based strictly on the General Conditions of 

the Contract and Technical Specifications contained in the tender documents, and not to 
stipulate any deviations. If acceptance of the terms and conditions given in the tender 
documents has any price implications, the same should be considered and included in the 
quoted price. Tender containing deviations from the terms and conditions may be rejected at 
the Bank's discretion. 

 
1.2. The tenderers shall submit full details of the patent, trademark, registered design, intellectual 

property rights, copyrights, industrial property rights held by them or used by them of any third 
party with regard to design or any part of the system. 

 
1.3. All information, correspondence letters shall be submitted in duplicate and addressed to The 

Regional Director, Reserve Bank of India, Thiruvananthapuram 
 

2.0 Part I – Technical & Commercial 
 
2.1 Part I - This part shall contain the unpriced tender consisting of complete technical 

specification, documents and commercial terms and conditions.  
 
2.2 Part I of the tender as submitted/attached shall also contain the following: 

 
(i) Proof of remittance of Earnest Money Deposit through DD/NEFT or copy of Bank Guarantee 

issued by a scheduled Bank in India, in lieu of Earnest Money Deposit. 
(ii) Valid Electrical license issued by Electrical Licensing Board to do the electrical 
       works. 
(iii) List of deviations, if any, in commercial terms and conditions. 
(iv) List of deviations, if any, in technical specification. 
(v) Technical data/drawing sheet as given under shall be filled up giving full information. 
(vi) Any other technical information the tenderer wishes to furnish. 
(vii) The Tenderers are advised to visit the site of installation and acquaint themselves of the site 

conditions before tendering. An undertaking as per Annexure-A shall be given on this regard. 
 

3.0 Part II – Price bid 
3.1 Schedule of Quantities, duly filled-in MSTC website only 

 
4.0 Tender not a Lump sum tender 

  This contract is neither a fixed lump sum contract nor a piece work contract but is a contract 
to carry out the work in respect of provision of the LT panels to be paid for according to actual 
measured quantities at the rates/quantities provided in the schedule of rates (Part II) In case 
of difference in the rate/amount mentioned in words and figures, the rate/amount whichever 
is lower shall be considered. The rates quoted shall be deemed to be for the finished work 
and shall be firm and binding without any escalation whatsoever till the system is handed 
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over to the Bank. 
 

5.0 Opening of Tender 
 

5.1 While Part I will be opened on October 03, 2023 and Part II will be opened on same day, if 
no deviations submitted by any contractor or on a subsequent date, which will be intimated 
to the tenderers in advance.  

 
 

6.0 Scope of Work 
 

6.1 The Scope of Work involves the replacement of old LT (433 V) panels of Main Office Building 
of RBI, Thiruvananthapuram by commissioning new LT (433 V) panels as per latest standard. 
The LT panel shall be commissioned using existing incomer/outgoing UG cables. The 
incomer/outgoing cable shall be disconnected and reconnected as per the directions given 
by Bank’s Engineer. The work has to be carried out in an occupied Main Office Building 
and caution must be taken to restore the power (Temporary/Permanent) as early as 
possible. The replacement of the panel shall be taken up during the weekend i.e. Friday 
evening to Sunday night. Proper arrangement of materials and skilled manpower are 
to be done in advance to keep the down time minimum. The contractor has to ensure 
temporary power supply by connecting 4 core 50 Sq mm Aluminium cable (item included in 
BOQ) from any one of the available panel to the rising main/other panels and for other 
panels/essential loads by suitable capacity cables as per requirement and as directed by 
Bank’s Engineer during replacement of each panel. 

 
6.2 Responsibility for obtaining all statutory approvals and liaising with competent authority 

related to the work lies with the CONTRACTOR. The contractor shall obtain and pay for 
necessary inspection fee/Application fee/Testing fee/etc. levied by the Government and/or 
any other authorities and obtain necessary permit as required and also conduct such tests 
as are called for by the regulation of the authorities. The fee paid to the Government and/or 
any other authorities will be reimbursed to the contractor on submission of original receipt. 
The commissioning of the system is the responsibility of the contractor. 

 
7.0 Drawings and Documents 

 
7.1 The successful tenderer shall submit, in duplicate, on receipt of acceptance of the tender, 

detailed working drawings and specifications showing the complete details of all work 
required. He will be held responsible for any discrepancies, errors and omissions in the 
drawing or particulars submitted by him even if these have been approved by the Bank. 

 
8.0 Packing and Dispatch 
 
8.1 The equipment shall be properly and securely packed in boxes suitable for export (wherever 

applicable) and multiple handling and transportation by sea/ air / rail / road under Indian 
conditions. All equipment/components shall be delivered on Duty Delivery Paid (DDP) basis 
at the Bank's Main Office Building, Thiruvananthapuram. 

 
9.0 Taxes and duties 
 
9.1 The prices quoted for supply and installation of equipment shall be deemed to have included 

all taxes, GST, custom duty, excise duty, octroi, local levies, any other taxes/duties imposed 
by Central/State Government/ Local Bodies, charges for labour, transport, insurance charges 
for transit, shipment, packing, freight from the factory to the destination site, handling, 
clearing, installation, and commissioning charges, insurance charges for storage, erection, 
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testing and commissioning policy, workmen compensation and third party liability etc. till the 
LT panels are finally handed over to the Bank. If the Tenderer fails to include such taxes and 
duties in the tender, no claim thereof will be entertained by the Bank afterwards. As per Indian 
laws, income tax and other statutory charges will be deducted at source and a certificate for 
the same will be issued to the contractor. 

 
10.0 Validity of Tender 
 
10.1 The Tender along with the prices shall remain valid initially for a period of 90 days from 
the date of opening of Part I of tender, which period may be further extended by mutual 
agreement in writing by the Tenderer and the Tenderer shall not cancel or withdraw the tender 
during this period. 

 
11.0 Language 
 
11.1 The Tender including all labels in drawings, documents, catalogues etc. shall be in 
English. 

 
12.0  Earnest Money Deposit & Security Deposit during Defect liability period 

 
Successful tenderer shall deposit earnest money @ 2% (Rs. 19,000/-) of the value of the work 
by a demand draft drawn in favour of Reserve Bank of India from any Scheduled Bank or 
through NEFT. The Earnest Money Deposit paid by the successful tenderer shall be held by 
the Reserve Bank of India as security for the execution and due fulfilment of the Contract. No 
interest shall be paid on the said deposit. Under no circumstances Earnest Money Deposit will 
be accepted in the form of fixed deposit receipts or insurance guarantee or cheque or cash. 
EMD will be released after virtual completion of the work. 
 

12.1 Retention Money/Bank Guarantee towards defect liability period  
 

a) The amount equal to 5% of the contract amount will be deducted from each bill and the final 
bill for the due fulfilment of the terms and obligations of the DLP which will be released after 
DLP Period of one year or on submission of BG (Bank Guarantee) equal to 5% of the contract 
value from any scheduled Bank in the form prescribed by the Bank as per Annexure towards 
Security Deposit for the due fulfilment of the terms and obligations of the DLP.  

 
b) The Bank reserves the right to enforce the Bank Guarantee in case of unsatisfactory 

performance of the terms, conditions of DLP at any time during the currency of committed 
period of one year. 

 
 

13.0 Lowest Tender Not Necessarily to Be Accepted 
 

13.1 The Bank is not bound to accept the lowest /any tender or to assign any reason for non- 
acceptance. 

 
13.2 The tenderer whose tender is not accepted shall not be entitled to claim any costs, charges, 

damages and expenses of and incidental to or incurred by him through or in connection with 
his submission of tenders, even though the Bank may elect to modify/withdraw the tender. 

 
14.0 Right to Accept Part Tender 

 
14.1 The Bank reserves the right to accept the tender either in whole or in part at the same prices 

quoted by the Tenderer. 
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15.0 Signing of Contract Agreement 
 

15.1 The General instructions to the tenderers and special conditions, conditions hereinbefore 
referred to, Conditions of Contract and Technical Specifications, schedule of works enclosed 
with the tender documents and the subsequent correspondence exchanged between the 
Bank and the tenderer shall be the basis of the Purchase Order/final contract to be entered 
into with the successful tenderer. 

 
15.2 The Tenderer shall go through the terms and conditions given in the general conditions of 

contract herewith and his offer shall be strictly in line with the terms specified therein. No 
deviation from the terms and conditions specified shall be acceptable. Each page of the 
tender documents should be signed for his/their having acquainted himself/themselves in 
the general conditions of contract, Technical specifications, etc. 

 
15.3 The tender submitted on behalf of a firm shall be signed by all the partners of the firm or a 

partner who has the necessary authority on behalf of the firm to enter into the proposed 
contract. Otherwise the tender may be rejected. 

 
15.4 On receipt of intimation from the Bank of the acceptance of his/their tender, the successful 

tenderer shall be bound to implement the Contract and within fourteen days thereof, the 
successful tenderer shall sign an agreement in accordance with the draft agreement. 
Notwithstanding the signing of the agreement, the written acceptance by the Reserve Bank 
of India of a tender in itself will constitute a binding contract between the Reserve Bank of 
India and the person so tendering, whether such agreement is or is not subsequently 
executed. 

 
15.5 The contractor shall not assign the contract. He shall not sublet any portion of the contract 

except with the written consent of the Employer. In case of breach of these conditions, the 
Employer may serve a notice in writing on the Contractor rescinding the contract whereupon 
the security deposit shall stand forfeited to the Employer, without prejudice to his other 
remedies against the Contractor. 

 
17.0 Import and Export License 
 

17.1 Import License, if required, will be obtained by the Tenderer. All necessary documents/fees 
required to be submitted/paid to the relevant authorities, for obtaining the import license shall 
be the sole responsibility of the tenderer. 

 
17.2 The Tenderer shall obtain and maintain the necessary export license for importing machines 

into India from the competent authorities and shall pay all costs and fees connected therewith.  
Failure to obtain and maintain export license shall not be considered as Force Majeure. In 
case the Tenderer fails to obtain or maintain the licenses, or if the licenses are withdrawn, 
the tenderer shall restore them within two months from the date of such 
cancellation/withdrawal. If the tenderer fails to restore the export license, the Bank shall have 
the right to cancel the contract in whole or in part and the Tenderer shall forthwith return to 
the Bank all the amounts paid by the Bank to the Tenderer in respect of the supplies and 
services cancelled, together with all damages suffered by the Bank. In this regard the decision 
of the Bank shall be final and binding. 

 
19.0 Completion Period 

 
19.1 Time allowed for carrying out the work is 10 Weeks, shall be strictly observed by the 

Contractor and it shall be reckoned from the 10th day after written order to commence the 
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work is issued. The work shall throughout the stipulated period of the contract be proceeded 
with all the due diligence and if the contractor fails to complete the work within the specified 
period, he shall be liable to pay liquidated damages as defined in “Appendix herein before 
referred to” of the contract. The tenderer shall, before commencing the work, prepare a 
detailed work programme which shall be approved by the Employer. 

 
19.2 The contractor shall submit a Bar Chart for completion of the work within the contractual 

completion period from the tenth day of letter of intent. Such chart shall include all activities 
like the date of supply of material at site, item wise completion of work etc., and obtain the 
approval of the Bank. 

 
19.3 Bank will provide storage space within the compound of the building. However, the 

responsibility and safety of the materials stored will be with the contractor. No accommodation 
will be provided for any worker by the Bank. 

 
20.0 Insurance 
 
      The contractor shall, within 14 days from the date of commencement of the works, insure the 

works at his cost and keep them insure until the virtual completion of works, against loss or 
damage by fire with an office in the joint names of the employer and the contractor (RBI 
should place first in the policy) for the full amount of the contract. Such policy shall cover the 
property of the "Employer" only. The contractor shall deposit the policy and receipts for the 
premium with the employer within twenty-one days from the commencement of the works. In 
default of the contractor, insuring as provided above, the employer may so insure the works 
and may deduct the premium paid from any moneys due, penalty etc., or which may become 
due to the Contractor without prejudice to the other rights of the Employer in respect of such 
default. In case it becomes necessary to suspend the works, the Contractor shall as soon as 
the claim under the policy is settled, or the work reinstated by the Insurance Office, should 
they elect to do so, proceed with all due diligence with the completion of the works in same 
manner as though the fire had not occurred and in all respects under the same conditions of 
Contract. The Contractor in case of rebuilding or reinstatement after fire shall been titled to 
such extension of time for completion as deems fit. 

      The contractor shall take all insurances at his cost to cover all kinds of risks from the time the 
equipment’s/materials leave the manufacturer's works till handing over the said system to the 
Bank, in the joint names of the Bank and the contractor and it shall cover the following risks. 

a) Storage, erection, testing and commissioning policy for total value of the contract. 
b) Workmen compensation policy for the employees of the contractor at site. 
c) Third party liability policy for a total of Rs.10 lakh and with a limit of Rs. 2 lakh per accident. 
 
      Note: These policies shall be valid till the completion of the work & in the joint name 

of RBI with RBI’s name being the first one. If the contractor does not provide these 
policies, the Bank reserves the right to take the above insurance policies themselves 
and recover the cost thereof from the bill of the contractor or any other action. 

 
21.0 Warranty/Defect Liability Period 

3.15 (a).  The entire system shall be warranted against any manufacturing/design/ installation 
defects etc. for a minimum period of one year. During this period any defect observed in the 
system shall be rectified within 3 working days of the observation without any additional cost 
to the Bank. 

 
(b) Supply and replacement of all spares, consumables and parts required for smooth operation 

and serviceability of the system shall be the responsibility of the contractor during this period. 
In this respect the contractor shall maintain sufficient spares/consumables for immediate 
replacement of defective / damaged part during day-to-day routine maintenance / breakdown 
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maintenance.  Cost of these spares and any other spares which may be required during 
maintenance is deemed to be included in the rates quoted by the contractor. The periodicity 
of service shall be depending upon the weather conditions. 

 
22.0 Terms of Payment 

The payment for the works to be executed under this contract shall be made as follows subject 
statuary deductions. No variation in the mode of payment will be acceptable. 

1) 95% of the quoted rate against delivery, erection, testing & commissioning of the system and 
submission of Policies of insurance as per tender conditions. 

2) 5% of the quoted rates shall be retained as retention money which will be released after DLP period 
of one year or on submission of equivalent amount of Bank Guarantee valid till end of DLP 
Period of one year for due fulfilment of the terms and obligations of the service contract. 

 
Other Issues. 
23. The Contractor shall carry out all the work strictly in accordance with drawing, details and 

instructions of the Bank’s engineer. If in the opinion of the Bank’s engineer, nominal changes 
have to be made to suit the site condition and with the prior approval in writing of the 
Employer, they desire the Contractor to carry out the same, the Contractor shall carry out the 
same without any extra charge. 

 
24. The tenderer must obtain for himself on his own responsibility and at his own expense, all the 

information which may be necessary for the purpose of making a tender and for entering into 
a contract and must examine the drawings, inspect the site of the work, and acquaint himself 
with all local conditions, means of access to the work, nature of the work and all matters 
pertaining thereto. The Employer’s decision in such cases shall be final and shall not be open 
to arbitration. 

 
25. A Schedule of Probable Quantities in respect of each work and Specifications accompany 

these Special Conditions. The Schedule of Probable Quantities is liable to alteration by 
omissions, deductions, or additions at the discretion of the Employer. Each tender should 
contain not only the rates but also the value of each item of work entered in a separate column 
and all the items should be totaled in order to show the aggregate value of the entire tender. 

 
26. The rates quoted in the tender shall include all charges for scaffoldings, watching and lighting 

by night as well as day including Saturdays/Sundays and holidays, protection of all other 
erections, matters or things and the Contractor shall take down and remove any or all such 
centering, scaffolding etc. as occasion shall require or when ordered so to do, and fully 
reinstate and make good all matters and things disturbed during the execution of work and 
to the satisfaction of the Bank. 

 
27. The Bank shall identify a suitable electrical point near to the work site for connecting electrical 

tools. The firm shall consider the work from the above-mentioned electrical point to the 
complete installation and commissioning of the system. The suitable power cable/wire for AC 
power shall be under the scope of work of the contractor as per standard and as directed by 
Bank’s Engineer. The contractor may also consider the cost of the above-mentioned work 
while quoting the tender. 

 
28. The contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delays in commencing or executing the work, whatever the cause of delays may 
be, including delays arising out of modifications to the work entrusted to him or in any sub- 
contract connected therewith or delays in awarding contracts for other trades of the project 
or in commencement or completion of such works. The Employer does not accept liability for 
any sum besides the tender amount, subject to such variations as are provided for herein. 
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29. The successful tenderer is bound to carry out all items of work necessary for completion of 
the job even though such items are not included in the quantities and rates. Schedule of 
instruction in respect of such additional items and their quantities will be issued in writing by 
the Bank. 

 
30. A brief specification and design data accompany these special conditions. It is not to be 

accepted as final by any means. The tenderers are expected to explain in detail the various 
designs in LT panel offered, which would give a more enhanced working and finish. 

 
31. The successful tenderer must co-operate with the other contractors appointed by the Bank 

so that the work shall proceed smoothly with the least possible delay. He should make his 
own arrangement for storage and protection of all materials supplied by him. 

 
32. The work has to be carried out in an occupied office building and, therefore, may have to be 

carried out during restricted hours/ beyond office hours/Saturdays/Sundays/Bank’s holidays. 
 
33. The contractor must bear in mind that all the work shall be carried out strictly in accordance 

with the specifications made by the Employer and also in compliance of the requirement of 
the local public authorities and to the requirements of the State/Central Electrical Inspectorate 
and any other Acts/Rules/Regulations and no deviation on any account will be permitted. 

 
34. The successful tenderer shall obtain and pay for necessary inspection fee levied by 

the Government and/or any other authorities and obtain necessary permit as required 
and also conduct such tests as are called for by the regulation of the authorities. The 
payment made to the authorized institutions will be reimbursed on submission of 
original receipt. 

 
35. The tenderer shall upload a valid Electrical Contractor license along with  

part-I of tender document issued by Electricity Licensing Board for carrying out 
Electrical works. 

 
36. The following documents are required to be submitted along with Part-1 documents. 
 
(i) Electrical Contractor license issued by Electricity Licensing Board for carrying out 

Electrical works. 
 
(ii) Form of tender duly signed by the authorized signatory of the bidding firm. 
 
(iii) Checklist (Section X), duly filled-in and signed by the authorized signatory of the 

bidding firm 
 
(iv) Signed declaration regarding site visit - Annexure A 
 
(v) Proof of submission of EMD. 
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Place:                                                Signature and seal of the contractor 
Date: 
 
 

I/We hereby declare that I/we have read and understood the above instructions for 
the guidance of the tenderers. 
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Section III - Safety Code 
 

GENERAL SAFETY 
 

1. First-aid appliances, including adequate supply of sterilized dressings and cotton wool, shall 
be maintained in a readily accessible place. 

 
2. The injured person shall be taken to a public hospital without loss of time, in cases where the 

injury necessitates hospitalization. 
 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 

be done from ground. 
 
4. No portable single ladder shall be over 8 meters in length, the width between the side rails 

not less than 30 cm (clear) and the distance between two adjacent rungs shall not be more 
than 30 cm. When a ladder is used, an extra labour shall be engaged for holding the ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or half 

of the depth of the trench, whichever is more. All trenches and excavations shall be provided 
with necessary protection of minimum height of one meter. 

 
6. No floor, roof or other part of the structure shall be so over-loaded with debris or materials as 

to render it unsafe. 
 
7. Workers employed on mixing and handling material such as asphalt, cement, mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves. 
 
8. Those engaged in welding works shall be provided with welder’s protective eye-shields and 

gloves. 
 
9. No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 
 
10. Suitable face masks should be supplied for use by the workers when the paint is applied in 

the form of spray or surface having lead paint dry rubbed and scrapped. 
 
11. Hoisting machines and tackles used in the work, including their attachments, anchorage and 

supports shall be in perfect condition. 
 
12. The ropes used in hoisting or lowering material or as a means of suspension shall be of 

durable quality and adequate strength and free from defects. 
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FIRE SAFETY 
i. Cutting / drilling machine and other electrically operated equipments used at site shall be 

plugged into correctly rated electrical outlets. 
ii. Only ISI marked 3 pin plug and other appliances and equipments shall be used. 
iii. Electrical power cables/wires used shall not have any joints and shall be properly rated. 
iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and 

securely earthed to prevent leakage current while in operation. 
v. Before commencing the welding work for the first time on any day, fire section shall be 

informed and only after the site inspection by the Fire officers/Personnel, work shall be 
started. 

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site. 
vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 
viii. Used paint drums shall be stored in specified store only after closing them properly. 
ix. Personal protective equipments such as safety shoes, hand gloves, welder’s mask, ear plug 

etc. depending upon the requirement of the work shall be provided by the contractor to the 
workmen to prevent occupational health hazards. 

x. The safety belt shall be provided by the contractor and used by the workmen while working 
from height for more than 10’ from Ground level. 

xi. None of the passages near lifts lobby and staircases shall be used for stacking / dumping 
any kind of materials/waste. 

xii. Both the staircase doors shall be normally kept closed. 
xiii. None of the fire extinguishers shall be removed/shifted from its designated location. 
xiv. Power supply shall be switched off from the mains when equipment is not in use. 
xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner. 
xvi. Any debris generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner. 
xvii. Battery operated emergency light/torches shall be provided by the contractor to the 

workmen while working beyond office hours. 
 

 
 
 
Place:                                                Signature and seal of the contractor 
Date: 
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Section IV  

 
The Conditions Herein before Referred To 

 
Interpretation Clause 

 
 
1. In constructing these conditions, the specification, schedule of quantities and Contract 
Agreement, the following words shall have the meaning herein assigned to them except 
where subject or context otherwise requires. 

 
a) "Employer" Shall mean the Reserve Bank of India and shall include its 

assignees and successors. 
 

b) In the case of company "Contractor shall mean ________ a company incorporated 
under _______ and   having its registered office at 
_________ and shall include its successors and assigns. 

 
c) "Site" Shall mean the site of the contract works including any 

building and erection thereon and any other land 
(inclusively) as aforesaid allotted by the Employer for the 
Contractor's use. 

 
d) "This Contract" Shall mean the Article of Agreement, the special conditions, 

the conditions, the Appendix, the schedule of quantities 
and specifications attached hereto and duly signed. 

 
e) "Notice in writing" Shall mean a notice in written, typed or printed or written 

notice" characters sent (unless delivered personally 
otherwise proved to have been received) by registered 
post to the last known private or business address or 
registered office of the addressee and shall be deemed to 
have been received when in the ordinary course of post it 
would have been delivered. 

 
f) "Act of Insolvency" Shall mean any Act of insolvency as defined by the 

Presidency Town Insolvency Act, or the provincial 
insolvency Act or any Act amending such original Act.  

 
g) "Net Prices" If in arriving at the contract amount the Contractor shall 

have added to or deducted from the total of items in the 
Tender any sum, either as a percentage or otherwise, then 
net price of any item in their tender shall be the sum arrived 
at by adding to or deducting from the actual figures 
appearing in the Tender as the price of that the item a 
similar percentage or proportionate sum provided always 
that in determining the percentage or proportion of the sum 
so added or deducted by the Contractor the total amount 
of the any Prime Cost items and provisional sums of 
money shall be deducted from the total amount of the 
tender.  The expression "net rates" or "net prices" when 
used with reference to the contract or account shall be held 
to mean rates or prices so arrived at. 
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h) "The works" Shall mean the Design, Supply, Installation, Testing and 

Commissioning of LT Panels- 3 Nos and Vertical DB- 1 No 
for Main Office Building, Reserve Bank of India- 
Thiruvananthapuram. as provided herein. 

 
 
2. Scope of Contract: The contractor shall carry out and complete the said work in every 
respect in accordance with this contract and with the directions of and to the satisfaction of 
the Bank's Engineer.  The Bank's Engineer may in his absolute discretion and from time-to-
time issue further drawings and/or written instructions, details, direction and explanations 
which are hereafter collectively referred to as "Bank's Engineer's instruction in regard to":  

 
a) The variations or modifications of the design, quality or works or the addition or omission or 

substitutions of any work. 
b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing and/or 

specifications. 
c) The removal from the site of any materials brought thereon by the contractor and the 

substitution of any other material therefor. 
d) The removal and/or re-execution of any works executed by the contractor. 
e) The dismissal from the works of any persons employed thereupon. 
f) The opening up for inspections of any work covered up. 
g) The amending and making good of any defects under clause 20 hereof. 

 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Bank's Engineer's instructions provided always that verbal instructions, directions and 
explanations given to the Contractor or his representative upon the works by the Bank's 
Engineer shall, if involving a variation, be confirmed in writing by the Contractor within seven 
days, such shall be deemed to be Employer's instructions within the scope of the Contract. 

 
The contractor shall submit a statement of variations giving quantity and rates duly supported 
by analysis of rates, vouchers etc.  The rates on scrutiny and final acceptance by the 
Employer shall form a supplementary tender.  The Employer shall not be liable for payment 
of such variations until these statements are sanctioned by him. 

 
3. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and 
the Contractor shall be entitled to one executed copy each for his use.  The contractor shall 
prepare the line diagram and Lay out plan of the site for carrying out the work. Before the 
issue of the final certificate to the Contractor he shall submit to the Bank's Engineer all 
Drawings and Specifications. 

 
4. The Contractor shall provide at his cost everything necessary for the proper execution of 
the works according to the intent and meaning of the Drawings, Schedule of Quantities and 
specifications taken together, whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred therefrom, and if the 
Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule of 
quantities and Specifications, he shall immediately and in writing refer the same to the Bank's 
Engineer, who shall decide which is to be followed. 

 
5. Authorities, notices and patents: The Contractor shall conform to the provisions of any 
Act of the Legislature relating to the works, and to the regulations and bye-laws of any 
authority, and of any water, electricity supply and other companies and/or authorities with 
whose system the structure is proposed to be connected, and shall, before making any 
variations from the Drawings or Specifications that may be necessitated by so conforming, 
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give to the architect written notice, specifying the variation proposed to be made and the 
reason for making it and apply for instructions thereon.  In case the Contractor shall not within 
ten days receive such instructions be shall proceed with the work conforming to the 
provisions, regulations, or bye-laws in question, and any variation so necessitated shall be 
dealt with under clause 17 hereof. 

 
 
The contractor shall bring to the attention of the Employer all notices required by the said Acts, 
regulations or byelaws to be given to any authority and pay to such authority or to any public 
office all fees that may be properly chargeable-in respect of the works and lodge the receipts 
with the Employer. 

 
The Contractor shall indemnify the Employer against all claims in respect of patent rights and 
shall defend all actions arising from such claims and shall himself pay all royalties, license 
fees, damages cost and charges of all and every sort that may be legally incurred in respect 
thereof. 

 
6. Setting out of work: The contractor shall set out the works and shall be responsible for 
the true and perfect setting out of the same and for the correctness of the positions levels, 
dimensions and alignment of all parts thereof.  If at any time any error in this respect shall 
appear during the progress of the works or within a period of one year from the completion of 
the works, the Contractor shall, if so required, at his own expense rectify such error to the 
satisfaction of the Bank's Engineer. 

 
7. Materials and Workmanship to conform to description: All materials and workmanship 
shall so far as procurable be of the respective kinds described in the Schedule of Quantities 
and/or specifications and in accordance with the contract and the Contractor shall furnish to 
the Employer with all invoices, accounts, receipts and other vouchers to prove that the 
materials comply therewith.  The Contractor shall at his own cost arrange for and/or carry out 
any test of any materials. 

 
8. Contractor's superintendence and representative on the works: The Contractor shall 
give all necessary personal superintendence during the execution of the works and so long 
thereafter as the Employer may consider necessary until the expiration of the "Defects 
Liability Period" stated in the Appendix hereto.  The contractor shall, also during the whole 
time the works are in progress employ a competent representative who shall be 
constantly in attendance at the works while the men are to work.  Any directions, 
explanations, instructions or notice given by the Bank's Engineer to such representative shall 
be held to be given to the Contractor. 

 
9. Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer 
immediately dismiss from the works any person employed thereon by him who may, in the 
opinion of the Bank's Engineer, be incompetent or misconduct himself and such persons shall 
not be again employed on the works without the permission of the Bank's Engineer. 

 
10. Access to works: The Employer, shall at all reasonable times, have free access to the 
works and/or to the workshops, factories or other places where materials are lying or from 
which they are being obtained and the Contractor shall give every facility to the Employer 
necessary for Inspections and examination and test of the materials and workmanship. No 
person not authorized by the Employer except the representatives of public authorities shall 
be allowed on the works at any time. 

 
11. Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and paid 
by the Employer to inspect the works.  The Contractor shall afford the Bank’s Engineer every 
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facility and assistance for inspecting the works and materials and for checking and measuring 
time and materials. The Bank’s Engineer, or the Employer shall have power to give notice to 
the Contractor or to his representative of non-approval or any work or materials and such 
work shall be suspended, or the use of such materials shall be discontinued.  The work will 
from time to time be examined by the Asst. Manager (Tech.) / Manager (Tech.) but such 
examination shall not in any way exonerate the Contractor from the obligation to remedy any 
defects which may be found to exist at a stage of the works or after the same is completed.  
Subject to the limitations of this clause the Contractor shall take instructions only from the 
Bank's Engineer. 

 
12. Assignment and Subletting: The whole of the works included in the Contract shall be 
executed by the Contractor and the contractor shall not directly or indirectly transfer, assign 
or under-let the Contract or any part share thereof or any interest therein without the prior 
written consent of the Employer and not undertaking shall relieve the Contractor from the full 
and entire responsibility of the Contract or from active superintendence of the works during 
their progress. 

 
13. No alteration, omission or variation shall vitiate this contract but in case the Bank's 
Engineer thinks proper at any time during the progress of the works to make any alterations 
in, or addition to, or omissions from the works or any alteration in the kind of quality of the 
materials to be used therein and shall give notice thereof in writing under  his hand to the 
Contractor, the Contractor shall alter, add to, or omit from, as the case  may be, in accordance 
with such notice, but  the contractor shall not do any work extra to  or make any alterations 
or additions to or omissions from the works or  any deviation from  any of the provisions of 
the Contract.  Stipulations, specifications or Contract Drawings without the previous consent 
in writing of the Employer and the value of such extra alterations, additions or omission shall, 
in all cases, be determined by the Employer in accordance with the provisions of Clause 17 
hereof, and the same shall be added to, or deducted from the Contract Amount, as the case 
may be accordingly. 

 
14. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be 
deemed to have been prepared in accordance with the Standard Method of Measurement. 

 
Any error in description or in quantity or in omission of items from the schedule of quantities 
shall not vitiate this contract but shall be rectified and the value thereof, as ascertained under 
Clause 17 hereof, shall be added to, or deducted from the Contract Amount (as the case may 
be) provided that no rectification of errors, if any, shall be allowed in the Contractor's schedule 
of rates. 

 
15. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied 
himself before tendering as to the correctness and sufficiency of his tender for the works and 
of the prices stated in the Schedule of Quantities and/or the schedule of rates and prices 
which rates and prices shall cover all his obligations under the contract, and all matters and 
things necessary for the proper completion of the works. 

 
16. Measurement of works: The Bank's Engineer may, from time to time, intimate to the 
contractor that he requires the works to be measured, and the Contractor shall forthwith 
attend or send a qualified agent to assist Assistant Engineer in taking such measurements 
and calculations and to furnish all particulars or to give all assistance required by any of them. 

 
Should the Contractor not attend or neglect or omit to send such agent then the measurement 
taken by the Bank's Engineer or a person approved by him shall be taken to be correct 
measurement of the works.  Such measurements shall be taken in accordance with the Mode 
of Measurements detailed in the Specifications. 
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The Contractor or his Agent may at the time of measurement take such notes and 
measurement as he may requires. 

 
All authorized extra works, omissions and all variations made with the prior approval in writing 
of Employer shall be included in such measurements. 

 
17. Prices for extra: The Contractor may, when authorized and shall, when directed, in writing 
by the Employer, add to, omit from or vary the works shown upon the drawings, or described 
in the specification, or included in the schedule of Quantities, but the contractor shall make 
no addition, omission or variation without such authorization or direction.  A verbal authority 
or direction by the Bank's Engineer shall, if confirmed by them in writing within seven days, 
be deemed to have been given in writing. 

 
No claim for an extra shall be allowed unless it shall have been executed under provisions of 
clause above hereof with the concurrence of the Employer herein mentioned.  Any such extra 
in herein referred to as authorized and shall be made in accordance with the following 
provisions. 

(a) (i) The net rates or prices in the original tender shall determine the valuation of the 
extra work where such extra work in similar character and executed under conditions as the 
work priced therein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 
Schedule of Quantities. 

(b) The net prices of the original tender shall determine the value of items omitted 
provided if omissions vary the conditions under which any remaining items of works are 
carried out, the prices for the same shall be valued under sub-clause(c) hereof. 

(c) Where the extra works are not of similar character and/or quoted under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items of works are carried out or if the amount of any omissions or additions relative 
the amount of the whole of the Contract works or to any part thereof shall be such that in the 
opinion of the Bank's engineer,  the net rate or price contained in the priced Schedule of 
Quantities or tender or for any item of the works involves loss or expenses beyond that 
reasonably contemplated by the contractor or is by reason of such omission or addition 
rendered unreasonable or inapplicable, the Bank's Engineer shall fix such other rate or price 
as in the circumstances he shall think reasonable and proper, with the prior approval in writing 
of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall be 
allowed day work prices as the net rates stated in the tender or the Priced Schedule or 
Quantities or, if not so  stated, then in accordance with the local day work rates and wages 
for the district provided that in either case vouchers specifying the daily time (the workmen's 
names) and materials employed be delivered for verification to the Bank's Engineer at or 
before the end of the week  following that in which the work has been executed. 

 
The measurement and valuation in respect of the Contract shall be completed within the 
"period of final measurements" stated in the Appendix or if not stated then within six months 
of the completion of the Contract works as defined in Clause 21 hereof. 

 
18. Unfixed materials when taken into account to be the property of the Employer  
  
Where in any certificates (of which the Contractor has received payment) the Bank's Engineer 
has included the value of any unfixed materials included for and/or placed on or adjacent to 
the works such materials shall become the property of the Employer and they shall not be 
removed except for use upon the works, without the written authority of the Employer.  The 
Contractor shall be liable for any loss of, or damage to, such materials. 
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19. Removal of improper work: The Employer shall, during the progress of the works, have 
power to order in writing from time to time the removal from the works within such reasonable 
time or times as may be specified in the order of any materials which in the opinion of the 
Bank's Engineer, are not in accordance with the Specifications, the substitutions of proper 
materials, and the removal and proper re-execution of any work executed with materials or 
workmanship not in accordance with the drawings & specifications or instructions and the 
contractor shall forthwith carry out such order at his own cost. In case of default on the part 
of Contractor to carry out such order, the Employer shall have the power to employ any pay 
other persons to carry out the same; and all expenses consequent thereon, or incidental 
thereto, shall be borne by the Contractor, or may be deducted by the Employer from any 
moneys due, or that may become due, to the Contractor. 
 

20. Defects after virtual completion: Any defect, shrinkage, settlement or other fault which 
may appear within the ''Defects Liability Period" stated in the Appendix hereto, or, if none 
stated them within twelve months after the virtual completion of the works, arising in the 
opinion of the Employer from materials of workmanship not in accordance with the  contract, 
shall upon the direction in writing of the Employer, and within such reasonable time as shall 
be specified therein, be amended and made good by the Con tractor, at his own cost and in 
case of default the Employer may employ and pay  other persons to amend and make good 
such defects, shrinkage settlements or other faults, and all damages loss and expenses 
consequent thereon are incidental thereto shall be made good and borne by the Employer or 
may be deducted by the Employer, upon the Bank's Engineer's Certificate in writing, from any 
money due or that may become due to the Contractor, or the Employer may in lieu of such 
amending and making good by the Contractor deduct from any money due to the Contractor 
a sum, to be determined by the Employer equivalent to the cost of amending such work and 
in the event of the amount retained under clause 32 hereof being insufficient, recover the 
balance from the Contractor, together with any expenses the Employer may have incurred in 
connection therewith.  Should any defective work have been done or materials supplied by 
any sub-contractor employed on the works who has been nominated as provided under 
clause 12 and 22 hereof, the contractor shall be liable to make good in the same manner as 
if such work or material had been done or supplied by the Contractor and been subject to the 
provision of this clause 2 hereof.  The contractor shall remain liable under the provisions of 
this clause the signing of any certificate or the passing of any accounts by the Employer. 

 
21. Certificate of virtual completion and defects liability period: The works shall not be 
considered as completed until the Bank's Engineer has certified in writing that they have been 
virtually completed.  The defects liability period shall commence from the date of such 
certificates. 

 
22. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing 
any work of supplying and fixing any goods for which the prime cost prices or provisional 
sums are included in the Schedule of Quantities and/or Specifications who may be nominated 
or selected by the Employer or hereby declared to be sub-contractors employed by the 
contractor and are herein referred to as nominated sub-contractors. 

 
No nominated sub-contractors shall be employed on or in connection with the works against 
the Contractor shall make reasonable objection are (save where the Architect and the 
Contractor shall otherwise agree) who will not enter contract providing. 

 
(a) That the nominated sub-contractor shall indemnify the contractor against the same obligation 

in respect of the sub-contract as the contractor is under in respect of this contract. 
(b) That the nominated sub-contractor shall indemnify the contractor against claims in respect of 

any negligence by the sub-contractors his servants or agents or any misuse by him or them 
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or any scaffolding or other plant, the property of the Contractor or under any Workmen's 
Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his receipt 
of the Employer's Certificate provided that before any Certificate is issued the Contractor shall 
upon request furnish to the Bank proof that all nominated sub-contractors accounts included 
in previous certificates have been duly discharged; in default whereof, the Employer may pay 
the same upon a Certificate of the Bank and deduct the amount thereof from any sums due 
to the Contractor.  The exercise of this power shall not create private of contract as between 
Employer and Sub-Contractor. 

 
23. Other persons employed by Employer: The Employer reserves the right to use premises 
and any portion of the site for the execution of any work not included in this Contract which it 
may desire to have carried out by other persons, and the Contractor shall allow all reasonable 
facilities for the execution of such work but shall not be required to provide any plant or 
material for the execution of such work except by special arrangement with the Employer.  
Such work shall be carried out in such manner as not to impede the progress of the works 
included in the Contract and the Contractor shall not be responsible for any damage or delay 
which may happen to or occasioned by such work. 

 
24. Insurance in respect of damage to person and property: The Contractor shall be 
responsible for all injury to persons, animals or things, and for all structural and decorative 
damage to property which may arise from the operation or neglect of himself or of any 
nominated sub-contractor or any employee of either, whether such injury or damage arises 
from carelessness accident or any other clause whatever in any connected with the carrying 
out of this Contract.  This clause shall be held to include inter alia any damage to buildings, 
whether immediately adjacent or otherwise, and any damage to road, streets, footpaths, 
bridges or ways as well as damage caused to the buildings and works forming the subject of 
this contract by frost, rain, win d or other inclemency of weather.  The Contractor shall 
indemnify the Employer and hold it harmless in respect of all and any expenses arising from 
any such injury or damage to persons or property as aforesaid and in respect of any claim 
made in respect of injury or damage under any acts of any legislature or otherwise and also 
in respect of any award or compensation or damages consequent upon such claim. 

 
The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to 
deliver up the whole of the Contract works complete to and perfect in every respect and so 
as to make good or otherwise satisfy all claims for damage to the property of third parties. 

 
An insurance policy covering third party liability shall be taken by the contractor to cover the 
loss/disablement of human life (persons not belonging to the contractor). This shall also cover 
the risk of damages to other's materials/equipment/properties including those, if any of the 
banks during construction/erection/commissioning of the said contract work at site.  The value 
of third-party liability for compensation for loss of human life or full /partial disablement shall 
be of required statutory value for full and partial disablement and shall nevertheless cover 
such compensation as may be awarded by a court of law.  Cover for damage to other's 
equipment/property shall be as approved by the bank.  The sub-contractors of the contractor 
shall not be holders or beneficiaries in the policy, nor shall they be named in the policy.  The 
bank shall be the principal holder of the policy along with the contractor. The bank reserves 
the exclusive right to assign the policy. 
The Contractor shall indemnify the Employer against all claims which may be made against 
the Employer be any member of the public or other third party in respect of anything which 
may arise in respect of the works or in consequences thereof and shall at his own expenses 
arrange to effect and maintain, until the virtual completion of the contract, with an approved 
office a policy of insurance in the joint names of the Employer and the Contractor against 
such risks and deposit such policy or policies with the Architect from time to time during the 



 
 

31 
Design, Supply, Installation, Testing and Commissioning of LT Panels- 3 Nos and Vertical DB- 1 No for Main Office Building, 

Reserve Bank of India- Thiruvananthapuram.  
  

currency of this contract.  The Contractor shall also similarly indemnify the Employer, against 
all claims which may be made upon the Employer whether under the Workmen's 
Compensation Act or any other status in force during the currency of this contract or at 
common law in respect of any employee of the Contractor or any Sub-Contractor and shall 
at his own expenses effect and maintain, in the joint names of the Employer and the 
Contractor against such risks  and deposit  such policy or policies with  the Architect from 
time to time during currency of the Contract. 

 
The Contractor shall be responsible for any liability which may be executed from the 
Insurance Policies above referred to and for all other damage to any person, animal or 
property arising out of the incidental to the negligent or defective carrying out of this Contract 
transit, storage, erection, testing & commissioning policy.  He shall also indemnify the 
Employer in respect of any costs, charges or expenses arising out of any claim or 
proceedings and also in respect of any award of compensation or damages arising therefrom. 

 
The Employer shall be entitled to deduct the amount of any damage, compensation, costs, 
charges and expense arising of accruing from or in respect of any such claims or damage 
from any or all sums due or to become due to the Contractor without prejudice to the 
Employer's other rights in respect thereof. The Contractor shall at his own expense, arrange 
to effect and maintain (until the virtual completion of the contract) with an approved office the 
following insurance policy in the joint name of employer and himself with the employer being 
first (Principal) and deposit such policy or policies with the employer from time during the 
currency of this contract. 

 
1. Erection, storage, testing, and commissioning policy including fire for total value of the 

contract. 
2. Workmen compensation policy. 
3. Third party liability policy with the limit as under: ₹10,00,000/- for the Contract period &  

₹2,00,000/- per occurrence 
 
25. Date of commencement and completion: The Contractor shall be allowed admittance 
to the site on "Date of Commencement" stated in the Appendix hereto, or each later date  as 
may be specified by the  Employer and be shall thereupon and forthwith begin the works and 
shall regularly proceed with and complete the same (except such painting or other decorative 
work as the bank may desire to delay) or before the "Date of Completion" stated in the 
Appendix subject nevertheless to provisions for extension  of time hereinafter contained. 

 
26. Damages for non - completion: If the Contractor fails to complete the works by the date 
stated in the Appendix or within any extended time under Clause 26 and 20 here the 
Contractor shall pay the Employer the sum named in the Appendix as " Liquidated Damages" 
for the period during which the said works shall so remain incomplete and the Employer may 
deduct such damages from any money due to the Contractor. 

 
27. Delay and extension of time: If in  the opinion of the Employer the works be delayed(a) 
by force major or (b) by reason of any exceptionally  inclement weather or c) by reason of 
proceedings  taken or threatened by or dispute with adjoining or neighboring owners or public 
authorities arising otherwise than through contractor's own default or (d) by the works or 
delays of other contractor or Tradesmen engaged or nominated by the Employer and not 
referred to in the schedule of quantities and/or specifications or (e) by reasons of Bank's 
Engineer instruction as per clause 17 hereof (f) by reason of civil commotion, local 
combination of workmen or strike or lockout affecting any of the building trades or (g) in 
consequence of the Contractor not having received in due time necessary instructions from 
the Bank for which he shall have specifically applied in writing or (h) from other causes which 
the Bank may certify as beyond the control of contractor or (I) in the event, the value of the 
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work exceed the value of the Priced Schedule of Quantities owing to variation, the  Bank may 
make a fair and reasonable extension of time for completion shall as soon as may be given 
written notice thereof to the bank but the Contractor shall nevertheless constantly use his 
endeavors to prevent delay and shall do all that may reasonably has required to the 
satisfaction of Bank to proceed with work. 

 
28.  Non-disclosure Clause 
The Contractor shall not disclose directly or indirectly any information, materials and details of 
the Bank's infrastructure/systems/equipment etc., which may come to the possession or 
knowledge of the Contractor during the course of discharging its contractual obligations in 
connection with this agreement, to any third party and shall at all times hold the same in 
strictest confidence. The Contractor shall treat the details of the contract as private and 
confidential, except to the extent necessary to carry out the obligations under it or to comply 
with applicable laws. The Contractor shall not publish, permit to be published, or disclose any 
particulars of the works in any trade or technical paper or elsewhere without the previous 
written consent of the Employer. The Contractor shall indemnify the Employer for any loss 
suffered by the Employer as a result of disclosure of any confidential information. Failure to 
observe the above shall be treated as breach of contract on the part of the Contractor and 
the Employer shall be entitled to claim damages and pursue legal remedies. 

 
29. Contractor's failure to comply with Employers instruction: If the Contractor after 
receipt of written notice from the Employer requiring compliance within 10 days  fails to 
comply with such further drawings and/or Bank's instructions the Employer may employ and 
pay other persons to execute any such work whatsoever that may be necessary to give effect 
thereto, and all costs incurred in connection therewith shall be recoverable from the 
Contractor by the Employer as a debt or may be deducted by him from any moneys due to 
the Contractor. 

 
30. Termination of Contract by the Employer:  If the Contractor being an individual or a 
firm commits any "act of insolvency" or shall be adjudged an insolvent or being an 
incorporated company shall have an order for compulsory winding up made against it or pass 
an effective resolution  for  winding up voluntarily or subject to the supervisions of the court 
and the Official Assignee or the Liquidator in such acts of insolvency or  winding up, as the 
case may be, shall be unable within seven days after notice to him requiring him to do so to 
show the reasonable satisfaction of the Architect that he is able to carry out and fulfill the 
Contract and to give security therefore, if so required by the Architect. 

Or if the Contractor (whether an individual, first or incorporated company shall suffer execution 
or other process of court attaching property to be issued against the Contractor. 

 
Or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the Contractors.  

 
Or shall assign to sublet this Contract without the consent in writing of the Employer first had 
and obtained. 

 
Or shall charge or encumber this Contract or any payments due or which may become due to 
the Contractor hereunder. 

 
(i) Has abandoned the Contract, or 
(ii) Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progresses of the works for fourteen days after receiving from the Bank notice 
to proceed or  

(iii) Has failed to proceed with the work with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 



 
 

33 
Design, Supply, Installation, Testing and Commissioning of LT Panels- 3 Nos and Vertical DB- 1 No for Main Office Building, 

Reserve Bank of India- Thiruvananthapuram.  
  

(iv) Has failed to remove materials from the site or to pull down and replace work for seven days 
receiving from the Bank written notice that the said materials or work were condemned and 
rejected by the Bank's Engineer under these conditions' or 

(v) Has neglected or failed persistently to observe and perform all of any of the acts, matter, or 
things by the Contract to be observed and performed by the Contractor for seven days after 
written notice shall have been given to the Contractor requiring the Contractor to observe or 
perform the same. 

 
Then and in any of the said cases the Employer may, notwithstanding any previous waiver, 
after giving seven days’ notice in writing to the Contractor, determine the Contract, the whole 
of which shall continue in force as fully as if the Contract has not been so determined, and so 
if the works subsequently execute had been executed by or on behalf of the Contractor.  And 
further, the Employer by his agents or servants may enter upon and taken possession of the 
works and all plant, tools scaffoldings, sheds, machinery, steam and other power  utensils 
and materials lying upon the premises or the adjoining lands or roads, and use the same as 
his own property or may employ the same by means of his own servants and workmen  in 
carrying on and completing the work or by employing any other Contractor or other person or 
persons to complete the works, and the Contractor shall not in any way interrupt or do any 
act matter or thing to prevent or hinder such other contractor or other person or persons 
employed for completing and finishing or using the materials and plant for the works.  When 
the works shall be completed or as soon thereafter as convenient the Bank shall give a notice 
in writing to the Contractor to remove his surplus materials and plant, and should the 
Contractor fail to do so within a period of fourteen days after receipt thereof by him, the 
Employer may sell the same by public auction, and give credit to the  

 
    Contractor for the net amount realized.  The employer shall thereafter ascertain and certify 
in writing under his hand what of the said plant and materials so taken possessions or by the 
Employer and the expenses or loss which the Employer shall have been put to in procuring 
the works to be completed and the amount.  If any, owing the Contractor and the amount 
which shall be so certified shall thereupon be paid by the Employer to the Contractor or by 
the Contractor to the Employer, as the case may be, and the Certificate of the Bank shall be 
final and conclusive between the parties. 

 
31. Termination of Contract by Contractor: If this payment of the amount payable by 
the Employer under Certificate of the Bank's Engineer shall be in  arrears and unpaid for thirty 
days after notice in writing requiring payment of the amount as aforesaid shall have been 
given by the Contractor  to the Employer, or if the Employer interferes with or obstructs the 
issue of any such Certificate, or if the Employer shall repudiate the Contract, or if the works 
be stopped under the order of the Architect or  the Employer or by any injunction or other 
order of any court of  Law, then and in any of the said cases the Contractor shall be in liberty 
to determine the  Contract by notice in writing to the Employer, and he shall be entitled to 
recover from the Employer, payment for all works executed and for any loss he may sustain 
upon any plant or materials supplied or purchased or prepared for the purpose or the 
Contract. 

 
In arriving at the amount of such payment the net rates contained in the Contractor's original 
Tender shall be followed or where the same may not apply valuation shall be made in 
accordance with Clause 17 hereof. 

 
32. Certificates and Payments: The Contractor shall be paid by the Employer from time 
to time by installments under interim Certificate to be issued by the Bank's Engineer on 
account of the works executed work to the approximate value named in the Appendix as 
'Value of work for Interim Certificate' has been executed in accordance with this Contract, 
subject, however, to a retention of the percentage of such value named in the  Appendix as 
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"Total Retention Money" after which time the installments shall be up to the full value of the 
work subsequently so executed and fixed in the building.  And when the works have been 
virtually completed, the Contractor shall be paid by the Employer in accordance with the 
Certificate to be issued by the Bank's Engineers the sum of money named in the Appendix 
as "installment after Virtual Completion" being a part of the said Total Retention Money.  And 
the Contractor shall be entitled to the payment of the Final Balance in accordance with the 
final Certificate at the expiration of  the period referred to as 'the Defects liability Period' in 
the Appendix hereto from the date of virtual completion or as soon as after expiration of such 
period as the works shall have been finally completed and all defects made good according 
to the true intent and meaning hereof whichever shall last happen provided always or at or 
after their  completion shall not relive the Contractor from his liability under clause 21  and 36 
nor relieve the Contractor of his inability in cases of fraud, dishonesty, or fraudulent 
concealment relating to the works or materials or to any matter dealt with in the Certificate 
and in case of the all defects and insufficiencies in the works or materials which a reasonable 
examination would not have disclosed. 

 
The Employer shall have power to withhold any Certificate if the works or any parts thereof 
are not being carried out to his satisfaction. 

 
33. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if 
not paid within the 'period of honoring Certificates' names in the Appendix carry interest at 
the rate named in the Appendix as the "Rate of interest for delayed payment" from the date 
upon which sum ought to have been paid by the Employer until the payment.  

 
34. The decision, opinion, direction Certificate (except for payment) with respect to all or 
any of the matters under Clauses 2(a, b), 4, 5, 14, 20 hereof (which matters are herein 
referred to as the excepted matters) shall be final and conclusive and binding on the parties 
hereto and shall be without appeal.  Any other decision, opinion, direction, shall be subject to 
the right of Arbitration and review under the Clause 35 hereof in the same way in all respects 
(including the provisions as to opening the reference). 

 
35. Settlement of disputes by Arbitration: All disputes and differences of any kind 
whatever arising out of or in connection with the contract or the carrying out of the works 
(whether during the progress of the works or after their completion and whether before or 
after the determination abandonment or breach of the contract) shall be referred to and 
settled by the Bank who shall state its decision in writing. Such decision may be in the form 
of a final certificate or otherwise. The decision of the Bank with respect to any of the excepted 
matters shall be final and without appeal as stated in Clause 33 hereof. But if the Contractor 
be dissatisfied on any matter on which a decision is taken by the Bank as above, except any 
of the expected matter the Contractor may within 28 days after receiving notice of such 
decision give a written notice to the other party requiring that the matters in dispute be 
arbitrated upon. Such written notice shall specify the matters, which are in dispute or 
difference of which such written notice has been given. If both the parties agree, a single 
arbitrator would be appointed for the purpose. In case no agreement could be reached on the 
appointment of single arbitrator, both the parties will nominate one person each as an 
arbitrator on their behalf. The two arbitrators nominated by the parties shall nominate one 
more person to act as third arbitrator or umpire.  
The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and 
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted 
matters, referred to in the preceding clause, and to determine all matters to dispute which 
shall be submitted to arbitration and of which notice shall have been given as aforesaid. 

 
The arbitrator or Arbitrators, as the case may be, shall make his or their award within one 
year (or such further extended time as may be decided by him or them as the case may be 
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with the consent of the parties) from the date of entering on the reference. In case during the 
arbitration proceedings the parties mutually settle or compromise their dispute or difference, 
on the parties filing their joint memorandum of the settlement or compromise, the Arbitrator 
or the Arbitrators as the case may be, shall make an award in terms of such settlement or 
compromise. 

 
Upon any such reference, the decision on the cost incidental to the reference and Award 
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be, who 
may determine the amount thereof or direct the same to be taxed as between the party and 
party and shall direct by whom and to whom and in what manner the same shall be borne 
and paid. 

 
This submission shall be deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. 

 
The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on 
the parties. It is agreed that the Contractor shall not delay the carrying out of the works by 
reason of any such matter, question or dispute being referred to arbitration, but shall proceed 
with the works with all due diligence and shall until the decision of the Arbitrator or Arbitrators, 
as the case may be, is given, abide by the decision of the Bank. No award of the Arbitrator 
or Arbitrators, as the case may be, shall relieve the Contractor of his obligations to adhere 
strictly to the Bank’s instructions with regard to the actual carrying out of the works. The 
Employer and the Contractor hereby also agree that arbitration under this Clause shall be a 
condition precedent to any right of action under the Contract.  

 
Right of technical scrutiny of final bill 
 
36. The Employer shall have a right to cause a technical examination of the works and the 
final bill of the contractor including all supporting vouchers, abstracts, etc. to be made at the 
time of payment of the final bill.  If as a result of this examination of otherwise any sum is 
found to have been   overpaid or over certified it shall be lawful for the employer to recover 
the sum.   

 
Employer entitled to cover compensation paid to workman 
 
37. If, for any reason, the Employer is obliged, by virtue of the   provisions of the Workmen's 
Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay  

  compensation to a workman employed by the Contractor in execution of the works, the 
Employer shall be entitled to recover from the Contractor the amount of compensation so 
paid, and without prejudice to the rights of the Employer under the said Act.  The Employer 
shall be at liberty to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by the Employer shall not be bound to contest any claim made 
against it under the said Act, except on the written request of the Contractor and upon his 
giving to the Employer full security to the satisfaction of the Employer for all costs for which 
the Employer might become liable in consequence of contesting such claim. 

 
Abandonment of works 
 
38. If at any time after the acceptance of the tender, the Employer shall for any reasons 
whatsoever not requires the whole or any part of the works to be carried out, the Bank shall 
give notice in writing to the Contractor who shall have no claim to any payment of 
compensation or otherwise whatsoever on account of any profit or advantage which he might 
have derived from the execution of the whole works. 
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Return of surplus materials 
 
39. Notwithstanding anything to the contrary contained in any or all the clauses of this Contact, 
where any material for the execution of the Contract is procured with the assistance of the 
Employer by purchase made under orders or permits or licenses   issued by Government,  
the Contractor shall  hold the said  materials economically and solely for the purpose of the 
Contract  and not dispose of them without  the prior written permission of the Employer   and 
return it to the Employer, if required by the Employer, at the price to  be determined by the 
Bank having due regard to the  conditions of the materials, the price to be determined not be 
exceed  the purchase price thereof inclusive of sales tax, octroi  and other such levies paid 
by the Contractor in respect thereof,  in  the event of breach of the aforesaid condition, the 
Contractor  shall in addition to being liable to action for contravention of the terms of licenses 
or permit and/or criminal breach of trust, be liable to Employer for all moneys, advantages or 
profits resulting or which in the usual course would have resulted to his by reason  of such 
breach. 

 
Right of employer to terminate contract in the event of death of Contractor or individual 
 
40. Without prejudice to any of the rights or remedies under this Contract, if the Contractor, 
being an individual, dies, the Employer shall have the option of terminating the contract 
without incurring any liability for such termination. 
 

Sexual harassment of women at workplace:  
 
41. a) The contractor shall be solely responsible for full compliance with the provisions of “the 
Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 
2013”. In case of any complaint of sexual harassment against its employee within the 
premises of the Bank, the  

complaint will be filed before the Internal Complaints Committee constituted by the 
contractor/Agency and the contractor. 

b)  Any complaint of sexual harassment from any aggrieved employee of the Service Provider 
against any employee of the Bank or any employee of any other firm working in the Bank 
shall be taken cognizance of by the Regional Complaints Committee constituted by the Bank. 

c) The contractor shall be responsible for any monetary compensation that may need to be 
paid in case the incident involves the employees of the contractor, for instance any monetary 
relief to Bank’s employee or other firm’s employee, if sexual violence by the employee of the 
contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of sexual 
harassment at workplace and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are deployed 
within the Bank’s premises. 

I/We have understood all the above-mentioned conditions and they are acceptable to me/u 
 
 
 
 
Date:  
Place:   Signature of Authorized signatory with seal.  
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Section (V) 

Articles of Agreement 
 

  ARTICLES   OF   AGREEMENT made the  day of    
  between the 
Reserve Bank of India, Thiruvananthapuram having its Central Office at Mumbai (hereinafter 
called “the Employer”) of the one part and  
 (hereinafter 
called “the Contractor”) of another part. 

 
WHEREAS the Employer is desirous of Design, Supply, Installation, Testing and 
Commissioning of LT Panels - 3 Nos and Vertical DB - 1 No for Main Office Building, Reserve 
Bank of India- Thiruvananthapuram. And has caused drawings and specifications describing 
the work to be done to be prepared by M/s  .AND 
WHEREAS the said drawings numbered  to 

  inclusive, the Specifications and the Schedule of Quantities have been signed by on behalf 
of the parties hereto. 

 
AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions set 
forth herein and to the conditions set forth in the Special Conditions and in the Schedule of 
Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as 
“the said Conditions”) the works shown upon the said drawings and/or described in the said 
Specifications and included in the Schedule of Quantities at the respective rates therein set 
forth amounting to the sum as therein arrived at or such other sum as shall become payable 
there under (hereinafter referred to as “said Contract Amount”). 

 
NOW IT IS HEREBY AGREED AS FOLLOWS 
 
1. In consideration of the said Contract Amount to be paid at the times and in the manner set 
forth in the Said Conditions, the Contractor shall upon and subject to the Said Conditions 
execute and complete the work shown upon the said Drawings and described in the Said 
Specifications and the Schedule of Quantities. 
 
2. The Employer shall pay the Contractor the said Contract Amount or such other sum as 
shall become payable at the times and in the manner specified in the said Conditions. 

 
3. The Said Conditions and Appendix thereto and any correspondence exchanged between 
the Bank and the firm from the date of opening Part I of the tender till the date of letter of 
acceptance of their tender shall be read and construed as forming part of this Agreement and 
the parties hereto shall respectively abide by, submit themselves to the said Conditions and 
perform the agreements on their part respectively in the said Conditions contained. 
 
4. The plans, agreement and documents mentioned herein shall form the basis of this 
Contract. 

 
5. This contract is neither a fixed lump sum contract nor a piece work contract but is a contract 
to carry out the work in respect of replacement of LT panels in MOB, subject only to the Price 
Variation Clause as specified elsewhere, to be paid for at the rates/amounts contained in the 
Schedule of Rates and Probable Quantities or as provided in the Said Conditions. 

 
6. The Contractor shall afford every reasonable facility for carrying out of all works relating to 
civil works, electrical installations and fittings, telephone, air conditioning and other ancillary 
works in the manner laid down in the said Conditions and shall make good any damages 
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done to walls, floors etc. after the completion of such works. 
 
7. Time shall be considered as the essence of this contract and the Contractor hereby agrees 
to commence the work soon after the site is handed over to him or from tenth day of date of 
issue of formal work order as provided for in the said Conditions, whichever is later, and to 
complete the entire work within 10 weeks subject nevertheless to the provisions for extension 
of time. All payments by the Employer under this Contract will be made only at 
THIRUVANANTHAPURAM. 

 
8. All disputes arising out of or in any way connected with this Agreement shall be deemed 
to have arisen at THIRUVANANTHAPURAM and only Courts in THIRUVANANTHAPURAM 
shall have jurisdiction to determine the same. 

 
9. The Contractor will not disclose directly or indirectly any information, materials and details 
of the Employer’s infrastructure / systems / equipments etc. which may come to his possession 
or knowledge during the course of discharging the contractual obligations in connection with 
this agreement to any third party and will at all times hold the same in strictest confidence. 
The Contractor will treat the details of the contract as private and confidential, except to the 
extent necessary to carry out the obligations under it or to comply with applicable laws. The 
Contractor will not publish, permit to be published, or disclose any particulars of the works in 
any trade or technical paper or elsewhere without the previous written consent of the 
Employer. The Contractor will indemnify the Employer for any loss suffered by the Employer 
as a result of disclosure of any confidential information. Failure to observe the above shall be 
treated as breach of contract on the part of the Contractor and the Employer will be entitled to 
claim damages and pursue legal remedies. 
The Contractor will take all appropriate actions with respect to the employees of the Contractor 
to ensure that the obligations of non-disclosure of confidential information under this 
agreement are fully satisfied. 
 
10. The contractor/Agency shall be solely responsible for full compliance with the provisions 
of “The Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) 
Act, 2013”.  In case of any complaint of sexual harassment against its employees within the 
premises of the Bank, the complaint will be filed before the Internal  Complaints Committee 
constituted by the Contractor / Agency and the Contractor / Agency shall ensure appropriate 
action under the said Act in respect to the complaint. 

(a) Any complaint of sexual harassment from any aggrieved employee of the 
contractor against any employee of the Bank shall be taken cognizance of by the 
Regional Complaints Committee constituted by the Bank. 

(b) The contractor shall be responsible for any monetary compensation that may 
need to be paid in case the incident involves the employee of the contractor, for 
instance any monetary relied to Bank’s employee, if sexual violence by the 
employee of the contractor is proved.   

(c) The contractor shall be responsible for educating its employees about prevention 
of sexual harassment at work place and related issues.   

(d) The contractor shall provide a complete and updated list of its employees who are 
deployed within the Bank’s premises. 

 
11. The Contractor’s obligations with respect to non-disclosure and confidentiality will survive 
the expiry or termination of this agreement for whatever reason.  
 
12. That the several parts of this Contract have been read and fully understood by the 
Contractor. 
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IN WITNESS THEREOF the Employer has set its hand to these presents through its duly 
authorized official and the Contractor has caused its common seal to be affixed hereunto and 
the said two duplicates / has caused these presents and the said two duplicates hereof to be 
executed on its behalf, the day and year first hereinabove written. 

 
Signature clause 

 
SIGNED AND DELIVERED by the 
Reserve Bank of India by the hand of 
Shri   (Name and designation) 
in the presence of 
(1)   
Address    
2)    
Address     
 

(Witnesses) 
The COMMON SEAL OF    
Was hereunto affixed pursuant to the resolutions passed by its Board of Directors at the 
meeting held on  in the presence of 

(1)    
(2)    
 
Directors, who have signed these presents in   
token thereof in the presence of 
(1)    
(2)    
 
SIGNED AND DELIVERED BY the Contractor by the hand of Shri   and duly constituted 
attorney. 

20 If the Contractor is signing by the 
hand of power of attorney, whether a 
company or an individual. 

If the Contractor signs under common 
seal, the signature clause should tally 
with the sealing clause in the Articles 
of Association. 
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Section – VI 

 
SPECIAL CONDITIONS 

 

1. The workmen will not be allowed to stay within the premises. 

2. The electric power and water required for the work can be drawn from the supply available 
at site free of cost.  

3. The   intending Tenderer can obtain any   clarifications regarding the Tender drawings, 
specifications etc. from the department on any working day of the Bank. 

4. The debris/dust or any wastage generated out of the above work shall be cleaned as 
required and as instructed by the Bank's Engineer. 

5. The Tenderer shall remove all the debris collected at site (from the Bank's premises), as 
per the satisfaction of Bank's Engineers.  

6. The contractor shall depute a qualified supervisor during execution of the work. No work 
shall be carried out at site in unsupervised manner.  

7. The Tenderer shall use only approved brands of materials.  The Bank will be at liberty to 
choose any brand of materials from the names given therein in absence of any such choice 
indicated by the tenderer. 

8. The work has to be carried out in coordination with the civil works and do not cause any 
disturbance to the residents of occupying flats. 

9. Any damage caused by the contractor to any of the Bank’s property during the work must 
be rectified by him at his cost.  

10. Rates quoted online by the Tenderers in the “Rate Column” should be inclusive of 
GST.  

11. While submitting invoice after award of work, the contractor shall clearly indicate the GST 
amount involved in the work value. 

 
 
 
 
Place:                                                                       Signature of the Tenderer 
Date:                Name & address 
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Section (VII) 

Appendix Hereinbefore Referred To 
 
 

1. Defects Liability Period 12 Months from the date of handing over of the system  

2. Period of Final Measurement 1 months 

3. Date of Commencement 10th day from the date of letter of acceptance. 
4. Date of Completion 10 weeks from 10th day from the date of letter of 

acceptance. 

5. Earnest Money Deposit  
(EMD) 
 

₹19,000/- (Rupees Nineteen Thousand only)  
EMD shall be released after completion of work 

6.  Liquidated damages at the rate 
of 

0.25% of the contract value per week subject to a 
maximum of 10% of the contract value of the delayed 
period 

7. Retention Money The amount equal to 5% of the contract amount will be 
deducted from each bill and the final bill which will be 
released after DLP period of one year or on submission of 
BG (Bank Guarantee) equal to 5% of the contract value 

8. Period for honoring certificates One month for final bill. 

9. Buy back amount Amount quoted for buy back of scrap/unusable materials, 
shall be deducted from the final settlement to the 
contractor  

10. Interest for delayed payment 3% per annum 
 
  
 
 
 
 
Place:                                                                       Signature of the Tenderer 
Date:                Name & address 
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Section - VIII 
Technical Specifications 

 
Scope of Work 

This Section covers the detailed requirements of LT panels - 3 Nos and Vertical DB - 1 No for 
433 V, 3 phase 50 Hz 4 wire system. These shall be branded and/or assembled/ fabricated 
from a factory of repute. All switchgears shall be fully rated at an ambient of 40°C. 

 
1. General Requirements 
 
1.1. The Scope of Work involves the replacement of old LT Panels- 5 Nos (433 V) of Main 
Office Building of RBI, Thiruvananthapuram by commissioning new incomer LT (433 V) panel 
- 3Nos Vertical DB - 1 No and as per latest IS standard. The LT panels shall be commissioned 
using existing incomer/outgoing UG cables. The incomer/outgoing cable shall be 
disconnected and reconnected as per the directions given by bank’s engineer. The work has 
to be carried out in an occupied Main Office Building and caution must be taken to 
restore the power (Temporary/Permanent) as early as possible. The replacement of the 
panel shall be taken up during the weekend ie. Friday evening to Sunday night. Proper 
arrangement of materials and skilled manpower are to be done in advance to keep the 
down time minimum. The contractor has to ensure temporary power supply to the panel by 
connecting suitable cable with lugs from nearby panel in the same room. 

 
1.2. The Electrical LT panels must be fabricated in compliance with prevailing IE Rules and 
made of minimum 2 mm MS sheets and finished with powder coated equivalent to IS 
standard. The LT panels shall be erected above the ground level as directed. A suitable base 
frame shall be provided along with fabricated LT panel. 

 
1.3. A Gland plate at top/bottom shall be provided CRCA steel and the LT Panel shall be 
properly sealed to avoid entry of any insects, vermin, etc. 

 
1.4. Degree of protection – IP 43 or equivalent Indoor grade 
 
1.5. The Panel structure, base frame, cable glands and all steel parts shall be earthed properly 
as per standard. 2 Nos Earthing made of copper strip of standard size should be provided on 
either side of the panel to cater the Earthing requirement. 

 
1.6. The Panel structure shall undergo SEVEN TANK process surface treatment and finished 
with powder coating of Siemens grey shade. 

 
1.7. Enamel Danger plates with signage shall be provided on the Panel inscribed in English, 
Hindi& Malayalam languages as directed by the employer. 

 
1.8. Necessary signage plate should be provided/marked using metallic paint/ steel plate/ 
acrylic sheet of desired color. 

 
1.9. Necessary metal plate/ acrylic sheet signage should be provided for incomer breaker 
indicating capacity, for cables etc. as directed by the employer. 

 
1.10. The dimensions of the panels shall be designed liberally allowing suitable access for 
using the maintenance tools in all cubicles with minimum depth of the LT Panel has been 
considered as 350 mm. 

 
1.11. Liberal clearances shall be maintained in all panel cubicles, bus bar chambers and cable 
alleys by considering the maintenance point of view as per standard and as directed. 
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1.12. The panel builders are requested to furnish the drawings during detailed engineering 
and after the approval only the panel needs to be fabricated. RBI, Thiruvananthapuram have 
full right to make necessary corrections in the design. 

 
1.13. Electrical panels shall have finger touch protection, for human safety viz. working on one 
component shall not cause shock to the personnel due to any other live component in the 
panel. Also, the terminal live parts shall not be accessible by fingers (finger cannot come in 
contact with live parts of the terminals). 

 
1.14. All the Bus bar shall be of hard drawn Aluminium material and are fitted on insulated 
DMC supports. Size of neutral bus bar should be same as that of phase bus bars. All 
bus bars and tapings shall be provided with heat shrinkable type colour coded sleeves for 
phase identification. Bus bars should be designed such that maximum allowed current density 
will be 0.8 A/Sq mm.  

 
1.15. Stainless steel bolts / nuts to be used for the entire work.  
 
1.16 Gland earthing shall be with suitable size gland earthing ring and bare copper from 
the nearby earth point. Bank will not pay any additional amount for this work. 

 
2. TYPE OF PANEL 
The medium voltage switch board panel shall comprise of MCCBs as incomer and outgoing 
switchgears. MCCBs shall be of 4 Pole, Breaking capacity: Minimum 25 KA, having 
Thermal – Magnetic release. 

The Panel shall be indoor type having incoming sectionalizing and outgoing switchgears as 
specified. The design shall be cubical type. The degree of enclosure protection shall be of IP 
43. 

 
3. LT PANEL 
 
3.1 General Construction 
The switchboard shall be floor mounted free standing totally enclosed and extensible type. 
The switch board shall be dust & vermin proof and shall be suitable for the climate conditions 
as specified. The design shall include all provisions for safety of operation and maintenance 
personnel.  

 
3.2 Cubical Type Panels 
Cubical type panels shall be fabricated out of sheet steel not less than 2.0 mm thick. 
Wherever necessary, such sheet steel members shall be stiffened by angle iron framework. 
General construction shall employ the principle of compartmentalization and segregation for 
each circuit. Unless otherwise approved, incomer and bus section panels or sections shall 
be separate and independent and shall not be mixed with sections required for feeders.  

 
3.3 MCCB 
 
All MCCBs shall be of 4 Pole, Breaking capacity: 25 KA, having Thermal – Magnetic release, 
Adjustable overload settings (0.8 - 1.0 x In), Adjustable short- circuit settings (6-10 x In), All 
MCCBs shall have rotary handles. The MCCBs shall be fixed with terminal spreaders.  

 
3.4 Meters. Operating levers handle etc. of highest unit shall not be higher than 1.7 meters. 
Multi-tier mounting of feeder is permissible. The general arrangement for multi-tier 
construction shall be such that the horizontal tiers formed present a pleasing and aesthetic 
look. The general arrangement shall be approved before fabrication. Cable entries for various 
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feeders shall be either from top or bottom. Through cable alleys located in between two circuit 
sections, either in the rear or in the front of the panel. All cable terminations shall be through 
gland plates. There shall be separate gland plate for each cable entry so that there will not 
be dislocation of already wired circuits when new feeders are added. Cable entry plates shall 
therefore be sectionalized. The construction shall include necessary cable supports for 
clamping the cable in the cable alley or rear cable chamber. 

 
3.5 Bus Bar and Connections 
 
The bus bars shall be of Aluminium of high conductivity electrolytic quality and of adequate 
section. The bus bar system may comprise of a system of main horizontal bus bars and 
ancillary vertical bus bars run in bus bar alleys on either side of which the circuit could be 
arranged with front access cable entries. Bus bars should be designed such that maximum 
allowed current density will be 0.8 A/ Sq mm.  In the case of rear access, horizontal bus 
system shall run suitably either at the top or bottom. Interconnecting auxiliary busbars shall 
have adequate cross section area to carry the rated current continuously. All connections to 
individual circuits from the bus bar shall preferably be solid connections; however, flexible 
connections shall also be permitted as per recommendations of the Panel Manufacturer. All 
bus bars and connections shall be suitably sleeved / insulated in approved manner. 

  
3.6 Incomer / Termination 
 
Incomer termination shall be suitable for receiving bus trunking / underground cables. Cable 
terminations shall invariably be through terminal blocks (Polyamide or superior) or brought 
out solid terminals. Existing UG cables shall be terminated as per standard and as directed. 

 
3.7 Instruments 
 
All meters shall be flush mounted of size minimum 96 mm conforming to class 0.5 of IS 1248 
for accuracy. All meters shall be protected with MCBs. Associated CTs also shall be of Class 
0.5. 

 
3.8 Indicating Lamps 
 
On all the incomers of LT panels, ON/OFF indicating LED lamps shall be provided and shall 
be suitable for operation on AC supply.  

 
3.9 Small Wiring 
 
All small wiring for Controls, Indication etc. shall be with suitable FRLS/ HFFR (halogen free 
fire retardant) copper conductor cables. Wiring shall be suitably protected within switch board. 
Runs of wires shall be neatly bunched, suitably supported and clamped. Means shall be 
provided for easy identifications of the wires. Where wires are drawn through steel conduits, 
the works shall conform to CPWD General Specifications for Electrical Works (Part I- 
Internal), 2013 and IS 732 as the case may be. Identification ferrules shall be used at both 
ends of the wires. All control wiring meant for external connections are to be brought out of 
terminal board. 

 
3.10 Installation 
 
The installation work shall cover assembly of various sections of the panels lining up, grouting 
the units etc. In the case of multiple panel switch boards after connecting up the bus bars 
etc., all joints shall be insulated with necessary insulation tape or approved insulation 
compound. A common earth bar shall be run inside at the back of switch panel connecting all 
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the sections for connection to frame earth system. All protection and other small wirings for 
indication etc. shall be completed before calibration and commissioning checks are 
commenced. All relays, meters etc. shall be mounted and connected with appropriate wiring. 

 
3.11 Test Check 
 
All routine tests shall be carried out and test certificates produced to the department. 
 

 3.12 Tests at Factory/ Site 
 
In addition to tests at manufacturer’s premises, all relevant pre-commissioning checks and 
tests conforming to IS code of practice No. 10028 shall be done before energization. The 
following tests are to be particularly done before cable jointing or connecting the bas bar 
trunking. 

(a) Insulation test between MV to earth with 500 volts Megger the insulation resistance shall 
not be less than 100 mega ohms. 

(b) All test results are to be recorded and reports should be submitted to the department. 
(c) Operation checks and lubrication of all moving parts. 
(d) Interlock function checks. 
(e) Continuity checks of wiring, fuses etc. as required. 
(f) Trip tests and protection gear test. 
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Section (IX)  

 
List of approved Makes 

 
The make of equipment shall be from among those mentioned below. All electrical items, 
equipment, fittings having BIS marks and subject to Bank’s approval. 

 
Item Make 

M S Sheet, Angle Iron Tata/Jindal  
SFUs/HRC Fuse/MCCBs/SWITCHING 
DEVICES/ACB/ MCBs 

L&T/ Schneider/ ABB/SIEMENS/ 
Legrand 

Cables/ Wires Polycab/Finolex/Gloster/ RR KABEL 
PVC conduit/ bends/ coupling etc Avonplast/ Polycab/ Precision/Modi 
Gland/ Lugs Comet, Dowells or IS equivalent 
Digital meters L&T/ Schneider/ MECO or equivalent 
Current Transformer  Kappa/ PGR or equivalent 
Indicators  L&T or equivalent 

 
 
 
Place  
Date         Signature of Contractor 
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Section (X)  
Check List 

 
Design, Supply, Installation, Testing and Commissioning of LT Panels- 3 Nos and 

Vertical DB- 1 No for Main Office Building, Reserve Bank of India- 
Thiruvananthapuram. 

 
Sr. 
No. 

Description Bank’s Terms Acceptance 
of Bank’s 

terms 
(YES/NO) 

1 Validity 90 days from the date of opening of Part – I  

2 EMD EMD of amount ₹19,000/- will be collected 
from the successful bidder. 
 

 

3 Terms of payment  As per Section II, para 22, of the 
tender 

 

4 Technical specifications As per Sections VIII mentioned in tender  

5 Warranty Period 12 months from date of handing over of the 
entire work. 

 

6 Completion period  10 weeks from 10th day of letter of award of 
work  

 

7 Liquidated damages 1/4 % of the contract amount per week of 
delay subject to a maximum 
of 10% of the contract value  

 

8 Electrical Inspectorate 
License 

The firm should have a valid license from 
Licensing Board. 

 

 
 Part II should not contain any terms and conditions but only priced bill of quantity. Terms and 
conditions, if any, incorporated in Part II, will not be valid or considered. 

 
 
 
Place 
Date Signature of Contractor 
Name Designation Seal of the firm 
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Section (XI) 
PART-II – UNPRICED BILL OF QUANTITY 

Design, Supply, Installation, Testing and Commissioning of LT Panels- 3 Nos and 
Vertical DB- 1 No for Main Office Building, Reserve Bank of India- 

Thiruvananthapuram. 
 
 
 

Sl.No Description of Work Qty. 

1 Design, Supply, installation, testing & commissioning of cubical type LT 
panel (SSB-1) suitable for 415V, 3Phase, 4Wire 50Hz AC supply system 
fabricated in compartmentalized design from CRCA sheet steel of 2mm 
thick for frame work and covers, 3mm thick for gland plates including  
cleaning & finishing complete with 7 tank process for powder coating in 
approved shade, having 630A capacity, TPN Aluminium alloy bus bars of 
high conductivity, DMC/ SMC bus bar supports, bottom base  channel  of  
MS  section  not  less  than 100mm x 50mm x 5mm thick, fabrication shall 
be done in transportable sections, entire panel shall have a common 
copper earth bar of size 25mm x 3mm at the rear with 2 nos. earth stud, 
solid connections from  main  bus bar to switch gears with required size of 
Aluminium bus bars and control wiring with minimum 1.5sq.mm. PVC 
insulated copper conductor cable, cable alleys, cable gland plates, 
including providing following switchgears: - 

1 no. 

(I) Incomer: One number of 630 A MCCB 
(a) Digital multifunction meter for measuring Voltage, Current, Power factor, 
Energy (kWh) etc., with accessories. 

(b) 3 nos. Phase indication LEDs with 2A back up MCB, breaker ‘ON’ 
indicating light, test terminal block set, fuses, circuits as per standard 
practice, auxiliary contacts for positive interlocking of the breakers as 
required. 

(II)  Bus Bars: 
TPN aluminium bus bars of 630 A capacity and minimum cross section of 
100mm x 10mm for each phase and neutral (0.8A/sq.mm. - current carrying 
capacity of aluminium) with heat shrinkable coloured sleeves and including 
DMC/SMC bus bar cross section, size supports & their spacing etc. 
Interconnecting / auxiliary busbar shall have adequate cross section to 
carry the rated current continuously. 

(III) Outgoing  
One number of 400 A MCCB 
Two number of 250 A MCCB 
One number of 200 A MCCB 
One number of 125 A MCCB 
a) Digital multifunction meter- 5 Nos for the outgoings, measuring Voltage, 
Current, Energy (kWh) etc., with accessories. 
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2 Design, Supply, installation, testing & commissioning of cubical type LT 
panel (SSB-2) suitable for 415V, 3Phase, 4Wire 50Hz AC supply system 
fabricated in compartmentalized design from CRCA sheet steel of 2mm 
thick for frame work and covers, 3mm thick for gland plates including  
cleaning & finishing complete with 7 tank process for powder coating in 
approved shade, having 250A capacity, TPN Aluminium alloy bus bars of 
high conductivity, DMC/ SMC bus bar supports, bottom base  channel  of  
MS  section  not  less  than 100mm x 50mm x 5mm thick, fabrication shall 
be done in transportable sections, entire panel shall have a common 
copper earth bar of size 25mm x 3mm at the rear with 2 nos. earth stud, 
solid connections from  main  bus bar to switch gears with required size of 
Aluminium bus bars and control wiring with minimum 1.5sq.mm. PVC 
insulated copper conductor cable, cable alleys, cable gland plates, 
including providing following switchgears: - 

  

(I) Incomer: One number of 250 A MCCB 
(a) Digital multifunction meter for measuring Voltage, Current, Power factor, 
Energy (kWh) etc., with accessories. 

(b)       3 nos. Phase indication LEDs with 2A back up MCB, breaker ‘ON’ 
indicating light, test terminal block set, fuses, circuits as per standard 
practice, auxiliary contacts for positive interlocking of the breakers as 
required. 

(II)  Bus Bars: 
TPN aluminium bus bars of 250 A capacity and minimum cross section of 
75mm x 6mm for each phase and neutral (0.8A/sq.mm. - current carrying 
capacity of aluminium) with heat shrinkable coloured sleeves and including 
DMC/SMC bus bar cross section, size supports & their spacing etc. 
Interconnecting / auxiliary busbar shall have adequate cross section to 
carry the rated current continuously. 

(III) Outgoing  
Three number of 100 A MCCB 
One number of 63 A MCCB 

3 Design, Supply, installation, testing & commissioning of cubical type LT 
panel (SSB-3) suitable for 415V, 3Phase, 4Wire 50Hz AC supply system 
fabricated in compartmentalized design from CRCA sheet steel of 2mm 
thick for frame work and covers, 3mm thick for gland plates including  
cleaning & finishing complete with 7 tank process for powder coating in 
approved shade, having 250A capacity, TPN Aluminium alloy bus bars of 
high conductivity, DMC/ SMC bus bar supports, bottom base  channel  of  
MS  section  not  less  than 100mm x 50mm x 5mm thick, fabrication shall 
be done in transportable sections, entire panel shall have a common 
copper earth bar of size 25mm x 3mm at the rear with 2 nos. earth stud, 
solid connections from  main  bus bar to switch gears with required size of 
Aluminium bus bars and control wiring with minimum 1.5sq.mm. PVC 
insulated copper conductor cable, cable alleys, cable gland plates, 
including providing following switchgears: - 

  

(I) Incomer: One number of 250 A MCCB 
(a) Digital multifunction meter for measuring Voltage, Current, Power factor, 
Energy (kWh) etc., with accessories. 
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(b)       3 nos. Phase indication LEDs with 2A back up MCB, breaker ‘ON’ 
indicating light, test terminal block set, fuses, circuits as per standard 
practice, auxiliary contacts for positive interlocking of the breakers as 
required. 

(II)  Bus Bars: 
TPN aluminium bus bars of 250 A capacity and minimum cross section of 
75mm x 6mm for each phase and neutral (0.8A/sq.mm. - current carrying 
capacity of aluminium) with heat shrinkable colored sleeves and including 
DMC/SMC bus bar cross section, size supports & their spacing etc. 
Interconnecting / auxiliary busbar shall have adequate cross section to 
carry the rated current continuously. 

(III) Outgoing  
Two number of 125 A MCCB 
Two number of 100 A MCCB 
Two number of 63 A MCCB 
One number of 32 A MCCB 

4 Supply, installation, testing and commissioning of 6-way TPN Vertical DB 
double door factory fabricated DB with MCCB incomer, IP 43 protection in 
open manner complete with loop connections, earthing etc. Sufficient 
blanking plates to be supplied. 

  

(I) Incomer: One number of 125 A MCCB 
(II) Outgoing  
Four number of 32 A SP MCB (C curve) 
Five number of 40 A SP MCB (C curve) 

5 Careful removal, dismantling of existing LT Panels (5 Nos) and  cables/ 
wires and site preparation (civil works) for the fixing of new LT panels and 
one vertical DB (1 No.) including termination of all existing/ new cables/ 
wires with new glands and lugs as per site conditions. The existing/ new 
cable details are given in the Part 1 of the tender. 

  
If any deficiency in cable/ wire length is observed during the termination 
process the same may be compensated with approved equivalent capacity 
cable. The contractor should supply the required quantity of 
additional cables, cable joints (heat shrinkable). Purchase Cost plus 
15 per cent contractor profit for the supply of cable/ wires and cable 
joints (heat shrinkable) (against the submission of valid purchase 
bill), if any, only shall be reimbursed as per actual quantity, no 
additional labour charges shall be paid for the same. The panel design 
shall be done in such a way that the termination of existing cables be done 
in most suitable manner. 

1 job 

6 Providing temporary power supply with one run of 4 Core 50 Sqmm 
unarmoured aluminium cable or equivalent capacity copper cable of length 
about 15 mtrs. 

 

1 job 
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i. For the incomer of rising main unit with one run of 4 Core 50 Sqmm 
Aluminium cable or equivalent capacity copper cable, and their termination 
during the LT panel SSB1 installation work. 

ii. For the incomer of Police guard room unit with one run of 4 Core 50 
Sqmm Aluminium cable or equivalent capacity copper cable, and their 
termination during the LT panel SSB3 installation work. 

iii. For the incomer of Vault DB with one run of Core 50 Sqmm 
Aluminium cable or equivalent capacity copper cable, and their termination 
during the LT panel SSB3 installation work. 

iv.     For the incomer of SI Room, Electrical room DB, with suitable Copper/ 
Aluminium wire and their termination during the LT panel SSB3 installation 
work. 

(Cost included for supply of cables, lugs, and termination charges) 
7 Supply and Fixing of copper terminal strip/ earth bench made from 25x3 mm 

copper strip, length 30 cm. With 10 holes along with stainless steel nut and 
bolt. 

6 
nos
. 

8 Supply and laying of the connection between earth and LT panel, done with 
25mm × 3mm copper/tinned copper strip. Existing earth shall be also 
connected to new LT panels as directed. Riveting, soldering of copper strip 
with another copper strip or any other metallic object is also included in the 
scope of work. 

30 m 
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Section (XII) 
Drawings- Single Line Diagram 
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Existing Cable Details 
 

Incoming Cable Details: 
 

Sl. 
No. From To (Proposed Panel) 

Cable 
Size 
(sq. 

mm.) 

Type of 
Cable 

No. of 
runs 

1 Essential Panel SSB-1 185 
3.5 Core, 
Aluminium 

Cable 
2 

2 Essential Panel SSB-2 120 
3.5 Core, 
Aluminium 

Cable 
1 

3 Essential Panel SSB-3 185 
3.5 Core, 
Aluminium 

Cable 
1 
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Outgoing Cable Details: 
 

Sl. No. From (Proposed 
Panel) To  

Cable 
Size (sq. 

mm.) 
Type of 

Cable/ Wire No. of runs 

1 SSB-1 
Incomer of 
Ring main 

unit  
400 

3.5 Core, 
Aluminium 

Cable 
1 

2 SSB-1 20 KVA UPS  95 
3.5 Core, 
Aluminium 

Cable 
1 

3 SSB-1 Claims DB 16 
4 Core, 

Aluminium 
Cable 

1 

4 SSB-2 
3rd floor 
electrical 

duct AC DB  
35 

3.5 Core, 
Aluminium 

Cable 
1 

5 SSB-2 2nd floor 35 
3.5 Core, 
Aluminium 

Cable 
1 

6 SSB-2 
CCTV 

Precision 
AC   

25 
4 Core, 

Aluminium 
Cable 

1 

7 SSB-3 Police Guard 
Room  70 

3.5 Core, 
Aluminium 

Cable 
1 

8 SSB-3 Vault DB  25 
4 Core, 

Aluminium 
Cable 

1 

9 SSB-3 Bullion Lift  25 
4 Core, 

Aluminium 
Cable 

1 

10 SSB-3 OTIS Lift  25 
4 Core, 

Aluminium 
Cable 

1 

11 SSB-3 

Outside 
Pump 
behind 

Banking 
Hall  

16 
4 Core, 

Aluminium 
Cable 

1 
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12 SSB-3 

To Vertical 6 
Way MCCB 
DB (Cable 

for the work 
is included 
in the BoQ) 

50 
3.5 Core, 
Aluminium 

Cable 
1 

13 Vertical 6 Way 
MCCB DB  SI Room  10 Aluminium 

Wire 2 

14 Vertical 6 Way 
MCCB DB  Claims light  10 Aluminium 

Wire 2 

15 Vertical 6 Way 
MCCB DB  

Day-to-day 
vault  10 Aluminium 

Wire 2 

16 Vertical 6 Way 
MCCB DB  CVPS Light  10 Aluminium 

Wire 2 

17 Vertical 6 Way 
MCCB DB  

Electrical 
room DB (2 

runs of 6 
Sqmm Cu 

Wire) 

6 Aluminium 
Wire 2 
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Annexures 
 

Annexure-A 
 

 
UNDERTAKING 

 
Regarding site visit by the tenderer in order to understand the work 

 
 To 
 
The Regional Director  
Reserve Bank of India  
Thiruvananthapuram 
 
Dear Sir, 
 
 
NAME OF WORK: “Design, Supply, Installation, Testing and Commissioning of LT Panels – 
3 Nos and Vertical DB - 1 No for Main Office Building, Reserve Bank of India - 
Thiruvananthapuram.” 

 
 We,  , the tenderer for the above work 
confirm that we have visited the site and understood the proper details of the existing system, 
working presently and also the scope of work for the proposed system.  

 
 
 
 
 
Date: (Name and address of the company with Company Seal) 
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Annexure- B 

PROFORMA OF BANK GUARANTEE for SECURITY DEPOSIT 
 

(On Non-Judicial Stamp Paper of appropriate value) 
The Regional Director  
Reserve Bank of India Thiruvananthapuram 
 
Dear Sir, 
Name of Work: Design, Supply, Installation, Testing and Commissioning of LT Panels - 
3 Nos and Vertical DB - 1 No for Main Office Building, Reserve Bank of India - 
Thiruvananthapuram. 

 
Whereas Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 
Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned project 
(hereinafter called the "Contract") to M/s (Name of the Contractor) (hereinafter called " the 
said Contractor" which expression shall include its successors and assigns). 

 
1. We  __________________(Name  of  the  Bank) do hereby agree with and undertake to 

RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion that the 
Contractor has not performed his obligations under the said conditions of the contract or have 
committed a breach thereof, which conclusion shall be binding on us as well as the said 
contractor; we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs. 
 (Rupees     only) or any lower amount that may be 
demanded by the RBI. Our guarantee shall be treated as equivalent to the 
Performance Guarantee Amount for the due performance of the obligations of the Contractor 
under the said Contract, provided, however, that our liability against such sum shall not 
exceed the sum of Rs.________ _________ (Rupees                                                                                                                    
only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees 
  only) as aforesaid  shall be  paid  by us  without  any demur or protest,  merely on demand 
from the RBI on receipt of a notice in writing stating that the amount is due to them and we 
shall not ask for any further proof or evidence and the notice from the RBI shall be conclusive 
and binding on us and shall not be questioned by us in any respect or manner whatsoever. 
The Bank shall pay to RBI any money so demanded notwithstanding any dispute/disputes 
raised by the Contractor in any suit or proceedings pending before any Court, Tribunal or 
Arbitrator/s relating thereto and the liability under this guarantee shall be absolute and 
unequivocal. We undertake to pay the amount claimed by the RBI within a period of one week 
from the date of receipt of the notice as aforesaid. 

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. We 
hereby further agree that – 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said 
Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI 
to the Contractor or any other matters in connection therewith shall not discharge us  in any 
way and our obligation under this guarantee. This guarantee shall be discharged only by the 
performance by the Contractor of their obligations and in the event of their failure to do so, 
by payment by us of the sum not exceeding Rs.                    (Rupees                                                      
only). 

b) Our liability under these presents shall not exceed the sum of Rs.                    (Rupees                                                      
______________________________only) 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity 
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on the part of our said constituents/clients or their obligations thereunder or by dissolution or 
change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to (60 days beyond the Defect liability period) 
provided that if so desired by the RBI, this guarantee shall be renewed for a further period as 
may be indicated by them on the same terms and conditions as contained herein. 

   Our liability under these presents will terminate unless these presents are renewed as 
provided hereinabove on the or on the day when our said constituents comply with their 
obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 
whichever date is later. Unless a claim or suit or action is filed against us within or any 
extended period, all the rights of the RBI against us under this guarantee shall be forfeited 
and we shall be released and discharged from all our obligations and liabilities hereunder. 

 
For and on behalf of (Name of the Bank) 
 
Signature of authorized Bank official 
 

Name: Designation 
Stamp/ Seal of the Bank 

 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence 
of: 

 
Witness 1 
 
 
Signature ………………………… 
Name …………………………… 
Address 
……………………………………… 

 
Witness 2 
 
 
Signature ……………………… 
Name …………………………… 
Address 
……………………………………….…….. 

 
 
(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 
and shall be signed by the official whose signature and authority shall be verified). 
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Annexure- C 

 
Proforma for Indemnifying the Employer Against Non-Compliance to Contract labour 
Rules/regulations 

 
(On Non-Judicial Stamp Paper of appropriate value) 
The Regional Director  
Reserve Bank of India  
Thiruvananthapuram 
 
Dear Sir 
 
NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of LT Panels - 
3 Nos and Vertical DB - 1 No for Main Office Building, Reserve Bank of India- 
Thiruvananthapuram. 

 
We, M/s________________________(Name of contractor), hereby undertake that we shall 
comply with all the statutory rules/ regulations with regard to the employment of contract 
labour and their payment. 
We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of 
India, against payments to be made to the contract labour and for the observance of the laws 
in this regard without prejudice to our right to claim indemnity from our sub- contractors. 
 
Yours faithfully, 

 
 
For Authorized signatory 
 
NAME AND ADDRESS OF THE CONTRACTOR: SIGN & SEAL OF THE CONTRACTOR: 
 
Date: 
 
Place: 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 



 
 

60 
Design, Supply, Installation, Testing and Commissioning of LT Panels- 3 Nos and Vertical DB- 1 No for Main Office Building, 

Reserve Bank of India- Thiruvananthapuram  

 
Annexure “D” 

 
Proforma for Bank Guarantee In Lieu Of Earnest Money Deposit 
(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of 
the issuing Bank) 

This deed of guarantee made this day of two thousand between   (Name of Banker) 
having its registered office at (place) and one of its local offices at 

          (hereinafter referred to as  the  Surety),  and  Reserve  Bank  of  India,  a    Corporation 
Constituted by the Reserve Bank of India Act, 1934, having its Central Office at Central Main 
Office Building, Shahada Bhagwat Singh Road, and Thiruvananthapuram INDIA (hereinafter 
referred to as the Bank). 

 
WHEREAS (Tenderer’s name hereinafter referred to as ‘Tenderer’) a    Company 
registered under            and having its registered office   at is bound to deposit with the Bank 
by way of earnest money INR (INR   only) in connection with its Tender 
for Design, Supply, Installation, Testing and Commissioning of LT Panels- 3 Nos and Vertical 
DB- 1 No for Main Office Building, Reserve Bank of India- Thiruvananthapuram. and the 
specifications and terms and conditions enclosed therein. 

 
WHEREAS the tenderer as per clause    No. Section II of Instructions to tenderers    and 
Special conditions has agreed to furnish a Bank Guarantee valid up to instead of deposit 
of earnest money in cash. 

 
NOW THIS WITNESSETH: 
 

1. That the Surety in consideration of the above Tender made by the Tenderer to the Bank 
hereby undertakes to guarantee payment on demand without demur to the Bank the said 
amount of INR     (INR        Only) within one week from the date of receipt of the 
demand from the Bank on presentation of this deed of guarantee, which the Tenderer is 
bound to deposit with the Bank by way of earnest money in connection with his Tender. 

 
2. This guarantee shall not be affected by any infirmity or irregularity on the part of the Tenderer 

or by the dissolution or any change in the constitution of the Bank, Tenderer or the Surety. 
 
3. The Bank shall be eligible to make any claim under this guarantee if the Tenderer after 

submitting his Tender, rescinds from his offer or modifies the terms and conditions thereof in 
a manner not acceptable to the Bank or expresses his unwillingness to accept the order after 
the Bank has decided to place order with the Design, Supply, Installation, Testing and 
Commissioning of LT Panels- 3 Nos and Vertical DB- 1 No for Main Office Building, Reserve 
Bank of India- Thiruvananthapuram. The Banks’ decision in this regard shall be final and 
binding. 

 
4. The Surety shall not and cannot revoke this guarantee during its currency except with 

previous consent of the Bank in writing. Notwithstanding anything contained in the foregoing, 
the Surety’s liability under the guarantee is restricted to INR (INR     only). 

 
5. This guarantee shall remain in force and effective up to and shall expire and become 

ineffective on intimation thereof being given to the Surety by the Bank in which event this 
guarantee shall stand discharged. 

 
6. The Surety will make the payment pursuant to the demand notice issued by the Bank, 

notwithstanding any dispute that may exist or arise between the Tenderer and the Bank or 
any other person. 
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7. Any forbearance, act or omission on the part of the Bank in enforcing any of the conditions 
of the said tender or showing of any indulgence by the Bank to the tenderer shall not 
discharge the Surety in any way and the obligations of the Surety under this guarantee shall 
be discharged only on the intimation thereof being given to the Surety by the Bank. 

 
8. Notwithstanding anything contained hereinabove, unless a demand or claim under this 

guarantee is made on the Surety in writing on or   before , the Surety shall be discharged 
from all liabilities under guarantee thereafter. 

 
9. The Surety has the power to issue this guarantee under its Memorandum and Articles of 

Association and the person who is hereby executing this deed has the necessary powers to 
do so under the Power of Attorney granted to him by the Surety. 

 
 
SIGNED AND DELIVERED For and on behalf of 
For and on behalf of above-named Bank. (Banker’s Name and Seal) 
 
Branch Manager (Banker’s seal) 
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संपदा �वभाग / Estate Department 

भारतीय �रज़वर् ब�क   / Reserve Bank of India 
�तरुवनंतपुरम / Thiruvananthapuram 

 
 
 
 

 Design, Supply, Installation, Testing and Commissioning of LT Panels - 3 Nos and 
Vertical DB - 1 No for Main Office Building, Reserve Bank of India- 

Thiruvananthapuram. 
 

 
 
 
 
 

PART- II – Price Bid 
 
 
 
 
 
 
Name of the Tenderer: ________________________________________________ 
 
Address:   __________________________________________________________ 

E-tender - No: RBI/Thiruvananthapuram Regional Office/Estate/5/23-24/ET/64 
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संपदा �वभाग / Estate Department 

भारतीय �रज़वर् ब�क   / Reserve Bank of India 
�तरुवनंतपुरम / Thiruvananthapuram 

 
Design, Supply, Installation, Testing and Commissioning of LT Panels - 3 Nos and 

Vertical DB - 1 No for Main Office Building, Reserve Bank of India - 
Thiruvananthapuram. 

 
Bill of Quantities 

(Rates inclusive of GST shall be quoted.) 
 

Sl.No Description of Work Qty. Rate (Rs) Amount 
(Rs) (Rs) 

(inclusive 
of GST) 

(inclusive 
of GST) 

1. Design, Supply, installation, testing & 
commissioning of cubical type LT panel (SSB-1) 
suitable for 415V, 3Phase, 4Wire 50Hz AC 
supply system fabricated in compartmentalized 
design from CRCA sheet steel of 2mm thick for 
frame work and covers, 3mm thick for gland 
plates including  cleaning & finishing complete 
with 7 tank process for powder coating in 
approved shade, having 630A capacity, TPN 
Aluminium alloy bus bars of high conductivity, 
DMC/ SMC bus bar supports, bottom base  
channel  of  MS  section  not  less  than 100mm 
x 50mm x 5mm thick, fabrication shall be done in 
transportable sections, entire panel shall have a 
common copper earth bar of size 25mm x 3mm 
at the rear with 2 nos. earth stud, solid 
connections from  main  bus bar to switch gears 
with required size of Aluminium bus bars and 
control wiring with minimum 1.5sq.mm. PVC 
insulated copper conductor cable, cable alleys, 
cable gland plates, including providing following 
switchgears: - 

1 no. 

(To be 
quoted in 
MSTC 
Website 
only) 

(To be 
quoted in 
MSTC 
Website 
only) 

(I) Incomer: One number of 630 A MCCB 
(a) Digital multifunction meter for measuring 
Voltage, Current, Power factor, Energy (kWh) 
etc., with accessories. 

(b) 3 nos. Phase indication LEDs with 2A back up 
MCB, breaker ‘ON’ indicating light, test terminal 
block set, fuses, circuits as per standard practice, 
auxiliary contacts for positive interlocking of the 
breakers as required. 

(II)  Bus Bars: 
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TPN aluminium bus bars of 630 A capacity and 
minimum cross section of 100mm x 10mm for 
each phase and neutral (0.8A/sq.mm. - current 
carrying capacity of aluminium) with heat 
shrinkable colored sleeves and including 
DMC/SMC bus bar cross section, size supports 
& their spacing etc. Interconnecting / auxiliary 
busbar shall have adequate cross section to 
carry the rated current continuously. 

(III) Outgoing  
One number of 400 A MCCB 
Two number of 250 A MCCB 
One number of 200 A MCCB 
One number of 125 A MCCB 
a) Digital multifunction meter- 5 Nos for the 
outgoings, measuring Voltage, Current, Energy 
(kWh) etc., with accessories. 

2. Design, Supply, installation, testing & 
commissioning of cubical type LT panel (SSB-2) 
suitable for 415V, 3Phase, 4Wire 50Hz AC 
supply system fabricated in compartmentalized 
design from CRCA sheet steel of 2mm thick for 
frame work and covers, 3mm thick for gland 
plates including  cleaning & finishing complete 
with 7 tank process for powder coating in 
approved shade, having 250A capacity, TPN 
Aluminium alloy bus bars of high conductivity, 
DMC/ SMC bus bar supports, bottom base  
channel  of  MS  section  not  less  than 100mm 
x 50mm x 5mm thick, fabrication shall be done in 
transportable sections, entire panel shall have a 
common copper earth bar of size 25mm x 3mm 
at the rear with 2 nos. earth stud, solid 
connections from  main  bus bar to switch gears 
with required size of Aluminium bus bars and 
control wiring with minimum 1.5sq.mm. PVC 
insulated copper conductor cable, cable alleys, 
cable gland plates, including providing following 
switchgears: - 

 1 No 

(To be 
quoted in 
MSTC 
Website 
only) 

(To be 
quoted in 
MSTC 
Website 
only) 

(I) Incomer: One number of 250 A MCCB 
(a) Digital multifunction meter for measuring 
Voltage, Current, Power factor, Energy (kWh) 
etc., with accessories. 

(b)       3 nos. Phase indication LEDs with 2A back 
up MCB, breaker ‘ON’ indicating light, test 
terminal block set, fuses, circuits as per standard 
practice, auxiliary contacts for positive 
interlocking of the breakers as required. 

(II)  Bus Bars: 
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TPN aluminium bus bars of 250 A capacity and 
minimum cross section of 75mm x 6mm for each 
phase and neutral (0.8A/sq.mm. - current 
carrying capacity of aluminium) with heat 
shrinkable colored sleeves and including 
DMC/SMC bus bar cross section, size supports 
& their spacing etc. Interconnecting / auxiliary 
busbar shall have adequate cross section to 
carry the rated current continuously. 

(III) Outgoing  
Three number of 100 A MCCB 
One number of 63 A MCCB 

3. Design, Supply, installation, testing & 
commissioning of cubical type LT panel (SSB-3) 
suitable for 415V, 3Phase, 4Wire 50Hz AC 
supply system fabricated in compartmentalized 
design from CRCA sheet steel of 2mm thick for 
frame work and covers, 3mm thick for gland 
plates including  cleaning & finishing complete 
with 7 tank process for powder coating in 
approved shade, having 250A capacity, TPN 
Aluminium alloy bus bars of high conductivity, 
DMC/ SMC bus bar supports, bottom base  
channel  of  MS  section  not  less  than 100mm 
x 50mm x 5mm thick, fabrication shall be done in 
transportable sections, entire panel shall have a 
common copper earth bar of size 25mm x 3mm 
at the rear with 2 nos. earth stud, solid 
connections from  main  bus bar to switch gears 
with required size of Aluminium bus bars and 
control wiring with minimum 1.5sq.mm. PVC 
insulated copper conductor cable, cable alleys, 
cable gland plates, including providing following 
switchgears: - 

 1 No 

(To be 
quoted in 
MSTC 
Website 
only) 

(To be 
quoted in 
MSTC 
Website 
only) (I) Incomer: One number of 250 A MCCB 

(a) Digital multifunction meter for measuring 
Voltage, Current, Power factor, Energy (kWh) 
etc., with accessories. 

(b)       3 nos. Phase indication LEDs with 2A back 
up MCB, breaker ‘ON’ indicating light, test 
terminal block set, fuses, circuits as per standard 
practice, auxiliary contacts for positive 
interlocking of the breakers as required. 

(II)  Bus Bars: 
TPN aluminium bus bars of 250 A capacity and 
minimum cross section of 75mm x 6mm for each 
phase and neutral (0.8A/sq.mm. - current 
carrying capacity of aluminium) with heat 
shrinkable colored sleeves and including 
DMC/SMC bus bar cross section, size supports 
& their spacing etc. Interconnecting / auxiliary 
busbar shall have adequate cross section to 
carry the rated current continuously. 
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(III) Outgoing  
Two number of 125 A MCCB 
Two number of 100 A MCCB 
Two number of 63 A MCCB 
One number of 32 A MCCB 

4. Supply, installation, testing and commissioning of 
6-way TPN Vertical DB double door factory 
fabricated DB with MCCB incomer, IP 43 
protection in open manner complete with loop 
connections, earthing etc. Sufficient blanking 
plates to be supplied. 

 1 No     

(I) Incomer: One number of 125 A MCCB 
(II) Outgoing  
Four number of 32 A SP MCB (C curve) 
Five number of 40 A SP MCB (C curve) 

5. Careful removal, dismantling of existing LT Panels 
(5 Nos) and cables/ wires and site preparation 
(civil works) for the fixing of new LT panels and 
one vertical DB (1 No.) including termination of 
all existing/ new cables/ wires with new glands 
and lugs as per site conditions. The existing/ new 
cable details are given in the Part 1 of the tender. 

  
If any deficiency in cable/ wire length is observed 
during the termination process the same may be 
compensated with approved equivalent capacity 
cable. The contractor should supply the 
required quantity of additional cables, cable 
joints (heat shrinkable). Purchase Cost plus 
15 per cent contractor profit for the supply of 
cable/ wires and cable joints (heat shrinkable) 
(against the submission of valid purchase 
bill), if any, only shall be reimbursed as per 
actual quantity, no additional labour charges 
shall be paid for the same. The panel design 
shall be done in such a way that the termination 
of existing cables be done in most suitable 
manner. 

1 job 

(To be 
quoted in 
MSTC 
Website 
only) 

(To be 
quoted in 
MSTC 
Website 
only) 

6. Providing temporary power supply with one run of 
4 Core 50 Sqmm unarmoured aluminium cable 
or equivalent capacity copper cable of length 
about 15 mtrs. 

 
i. For the incomer of rising main unit with one 
run of 4 Core 50 Sqmm Aluminium cable or 
equivalent capacity copper cable, and their 
termination during the LT panel SSB1 installation 
work. 

ii. For the incomer of Police guard room unit 
with one run of 4 Core 50 Sqmm Aluminium cable 
or equivalent capacity copper cable, and their 

1 job 
  

(To be 
quoted in 
MSTC 
Website 
only) 

(To be 
quoted in 
MSTC 
Website 
only) 
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termination during the LT panel SSB3 installation 
work. 

iii. For the incomer of Vault DB with one run 
of Core 50 Sqmm Aluminium cable or equivalent 
capacity copper cable, and their termination 
during the LT panel SSB3 installation work. 

iv.     For the incomer of SI Room, Electrical room 
DB, with suitable Copper/ Aluminium wire and 
their termination during the LT panel SSB3 
installation work. 

(Cost included for supply of cables, lugs, and 
termination charges) 

7. Supply and Fixing of copper terminal strip/ earth 
bench made from 25x3 mm copper strip, length 
30 cm. With 10 holes along with stainless steel 
nut and bolt. 

6 
nos. 

(To be 
quoted in 
MSTC 
Website 
only) 

(To be 
quoted in 
MSTC 
Website 
only) 

8. Supply and laying of the connection between 
earth and LT panel, done with 25mm × 3mm 
copper/tinned copper strip. Existing earth shall 
be also connected to new LT panels as directed. 
Riveting, soldering of copper strip with another 
copper strip or any other metallic object is also 
included in the scope of work. 

50 m 
(To be 
quoted in 
MSTC 
Website 
only) 

(To be 
quoted in 
MSTC 
Website 
only) 

Total   
9. Buyback amount for old LT panels (5 Nos) and associated items 

(removed during the work) 
  

Net Payable   
 

 
 
 Note 1: - The above format is given only for illustrative purpose. Tenderers are advised to fill-
in their quoted rates only in the format available in the MSTC web portal. No indication of 
prices shall be furnished along with Part -1 documents. Submission of financial bid in 
physical/hard form and uploading the same in the portal along with Part-1 documents shall 
be liable to get disqualified. 

 
 Note 2: - In the Online price bid, due to number of words limitation of 1000 characters, 
complete description could not be accommodated, and description given thereof is brief. 
Before quoting rates online, all the contractors must read the complete details of each items 
given in the un-priced bill of quantities (BOQ) given in Part-I of the tender document. For 
execution and rate purpose, the details given in Unpriced Bill of Quantities in Part- I of the 
tender document will be implemented. 
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