
     
भारतीय �रज़वर् बैंक-मंुबई के्षत्रीय कायार्लय 

संपदा कक्ष, बी के सी 

 

Design, Supply, Installation, Testing and Commissioning of 4nos 11 TR Air cooled 
Packaged/Split Air-Conditioner-Ductable type in the Bank’s office building at 
Bandra Kurla Complex, Bandra, Mumbai  

Estate Cell, BKC, Reserve Bank of India invites e-tender from the contractors empaneled 
with Reserve Bank of India, Mumbai in category of “Supply and Maintenance of AC” 
costing between ₹10 Lakh to ₹25 Lakh for the captioned work. The tendering would be 
done through the e-Tendering portal of MSTC Ltd 
(https://www.mstcecommerce.com/eprocn/). All interested eligible empaneled 
contractors must register themselves with MSTC Ltd through the above-mentioned 
website to participate in the tendering process. The estimated cost of the work is ₹17 
Lakhs. 

SCHEDULE OF TENDER (SOT) 

a. e-Tender no RBI/Mumbai Regional Office/Estate/62/24-
25/ET/288 

b. Mode of Tender e-Procurement System 
(Online Part I - Techno-Commercial Bid and Part 
II - Price Bid through 
https://www.mstcecommerce.com/eprocn/) 

c. Date of NIT available to parties to download 
(View Tender Time) 

August 01, 2024 (Thursday) from 05:00 PM 
onwards 

d. Pre-Bid meeting Offline 11.00 AM on August 08, 2024 (Thursday)  
at C-7, 3rd floor, Estate Cell BKC, Reserve Bank 
of India, BKC office, Mumbai-400051 

e. Date of Starting of e-Tender for submission of 
on line Techno- Commercial Bid and price Bid at 
https://www.mstcecommerce.com/eprocn/   

05:00 PM on August 09, 2024 (Friday) 

  

f. Earnest Money Deposit (EMD)-  

 

 

 

 

 

 

 

 

To be deposited by successful bidder only, after 
intimation of award of work 

@2% of the total contract amount in the form of 
NEFT or BG or DD in favour of Reserve Bank of 
India, Mumbai, to be submitted within 14th days 
from date of award of work. 

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
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g. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid 

03:00 PM on August 16, 2024 (Friday) 

h. Date & time of opening of Part-I (i.e. Techno-
Commercial Bid) 

 

on August 16, 2024 (Friday);  03:30 PM onwards 

at Estate Cell, BKC, C-7 3rd floor, Reserve Bank 
of India BKC, Mumbai-400051 

i. Date & time of opening of Part-II (i.e. Price Bid) 

 

Date of opening of Part II i.e. price bid shall be 
informed separately 

j. Transaction Fee (to be paid by the vendor to 
MSTC) 

₹1,000/- exclusive of GST as applicable.  

Payment of transaction fee is to be done to MSTC 
Limited through MSTC payment 
gateway/NEFT/RTGS. 

 

Any amendments / corrigendum to the tender, if any, issued in future will only be notified 
on the RBI Website and MSTC Website only. 

“This notice is being published for information only and is not an open invitation to quote 
in this limited tender. Participation in this tender is by invitation only and is limited to the 
selected Procuring Entity’s enlisted contractors. Unsolicited offers are liable to be ignored. 
However, contractors who desire to participate in such tenders in future may apply for 
enlistment with RBI as per procedure.” 
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RESERVE BANK OF INDIA 
RBI/ Bandra Kurla Complex Office/ Estate Cell/Mumbai 

 

e-TENDER FOR 

 

Design, Supply, Installation, Testing and Commissioning of 4nos 11 

TR Air cooled Packaged/Split Air-Conditioner-Ductable type in the 

Bank’s office building at Bandra Kurla Complex, Bandra, Mumbai 

(MSTC Event No: RBI/Mumbai Regional Office/Estate/62/24-25/ET/288) 

  

   PART- I 

 

 

Name of Bidder ___________________________________________ 

 

Address________________________________________________ 

 

Date of Pre-Bid meeting: August 08, 2024 at 11:00 AM at Estate Cell, BKC 

 

Due Date of Submission: August 16, 2024 till 3:00 PM 
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SCHEDULE OF TENDER (SOT) 
 
Estate Cell, BKC, Reserve Bank of India invites e-tenders for the captioned work from the Bank’s 
empanelled contractors in the category of “Supply and Maintenance of AC”, ₹10 Lakhs - ₹25 
lakhs (Estimated Cost- ₹17 Lakh). Schedule of tender for the same is as follows: 

a. e-Tender no RBI/Mumbai Regional Office/Estate/62/24-
25/ET/288 

b. Mode of Tender e-Procurement System 
(Online Part I - Techno-Commercial Bid and Part II 
- Price Bid through 
(https://www.mstcecommerce.com/eprocn/ ) 

c. Date of NIT available to parties to download 
(View Tender Time) 

 August 01, 2024 (Thursday) from 05:00 PM 
onwards 

d. Pre-Bid meeting Offline 11.00 AM on August 08, 2024 (Thursday)  
at C-7, 3rd floor, Estate Cell BKC, Reserve Bank 
of India, BKC office, Mumbai- 400051 

e. Date of Starting of e-Tender for submission of 
on line Techno- Commercial Bid and price Bid at 
https://www.mstcecommerce.com/eprocn/   

 05:00 PM on August 09, 2024 (Friday) 

  

f. Earnest Money Deposit (EMD)-  

 

 

 

 

To be deposited by successful bidder only, after 
intimation of award of work 

@2% of the total contract amount in the form of 
NEFT or BG or DD in favour of Reserve Bank of 
India, Mumbai, to be submitted within 14th days 
from date of award of work. 

g. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid 

 03:00 PM on August 16, 2024 (Friday) 

h. Date & time of opening of Part-I (i.e. Techno-
Commercial Bid) 
 

on August 16, 2024 (Friday);  03:30 PM onwards 

at Estate Cell, BKC, C-7 3rd floor, Reserve Bank 
of India BKC, Mumbai-400051 

i. Date & time of opening of Part-II (i.e. Price Bid) 

 

Date of opening of Part II i.e. price bid shall be 
informed separately 

j. Transaction Fee (to be paid by the vendor to 
MSTC) 

₹ 1,000/- exclusive of GST as applicable.  

Payment of transaction fee is to be done to MSTC 
Limited through MSTC payment 
gateway/NEFT/RTGS. 
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िनिवदा की अनुसूची 
 
सɼदा कƗ, बीकेसी, भारतीय įरजवŊ बœक, "एसी की आपूितŊ और रखरखाव" की ŵेणी मŐ बœक के पैनल मŐ शािमल 
ठेकेदारो ं (₹10 लाख - ₹25 लाख के ŵेणी मŐ) से उपरोƅ कायŊ के िलए ई-िनिवदाएं आमंिũत करता है, 
(अनुमािनत लागत- ₹17  लाख). िनिवदा की अनुसूची िनɻानुसार है : 

a. ई – िनिवदा नं.  RBI/Mumbai Regional Office/Estate/62/24-
25/ET/288 

b. िनिवदा का माȯम ई-खरीददारी Ůणाली- (ऑनलाइन भाग I – टेƋो 
वािणİǛक बोली एवं भाग II कीमत बोली 
(https://www.mstcecommerce.com/eprocn/ ) के 
माȯम से 

c. पािटŊयो ंȪारा डाउनलोड हेतु NIT उपलɩ होने की 
तारीख (िनिवदा िदखने का समय) 

 01 अगˑ 2024 (गुŜवार); शाम 05:00 बजे से 

d. बोली पूवŊ बैठक ऑफलाइन ; 08 अगˑ 2024 (गुŜवार) को Ůातः  11.00 
बजे सɼदा कƗ, बीकेसी कायाŊलय, मंुबई मŐ  

e. https://www.mstcecommerce.com/eprocn/ 
पर ऑनलाइन टेƋो वािणİǛक बोली एवं कीमत बोली 
Ůˑुत करने हेतु ई-िनिवदा के Ůारʁ होने की ितिथ 

 09 अगˑ 2024 (शुŢवार) शाम 05:00 बजे से 

  

f. बयाना जमा 
  
 

 बयाना जमा रािश (EMD) सफल बोली लगाने वाले को 
काम सौपें जाने की सूचना के बाद ही जमा करना होगा।  

कुल अनुबंध रािश का 2% एनईएफटी या बीजी या डीडी 
के ŝप मŐ भारतीय įरज़वŊ बœक, मंुबई के पƗ मŐ, काम सौपें 
जाने की तारीख से 14वŐ िदनो ंके भीतर जमा िकया जाना 
चािहए। 

g. ऑनलाइन टेƋो वािणİǛक बोली एवं कीमत बोली 
Ůˑुत करने की अंितम िदनांक 

16 अगˑ 2024 (शुŢवार) को दोपहर 03:00 बजे  

h. भाग –I को खोलने की ितिथ व समय (टेƋो 
वािणİǛक बोली) 
 

16 अगˑ 2024 (शुŢवार) को; 03:30 अपरा˥ से 

िनिवदा भाग –I खोलने का ˕ान: संपदा कƗ, बीकेसी, 
सी7 तीसरी मंिजल, बांūा (पूवŊ), भारतीय įरजवŊ बœक, 
बीकेसी कायाŊलय-400051 

i. भाग-II खोलने की ितिथ और समय (अथाŊत मूʞ बोली) पाũ बोलीदाताओ ंको ितिथ की सूचना बाद मŐ दी जाएगी 

j. लेनदेन शुʋ ₹1,000/- लागू जीएसटी को छोड़कर। 

एमएसटीसी भुगतान गेटवे/एनईएफटी/आरटीजीएस के 
माȯम से एमएसटीसी िलिमटेड के पƗ मŐ लेनदेन शुʋ 
का भुगतान 
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Section I 

Form of Tender/Bid 

Regional Director                                           Place:  
Reserve Bank of India                                                                                       Date :                        
Estate Cell, BKC,  
C7, 3rd floor 
Bandra East 
Mumbai-400001 
 

Dear Sir, 

Having read and examined the Notice Inviting tender, specifications, schedule of 
quantities, various schedules, General conditions of contract and clauses, Special 
conditions of contract, General rules and instructions to bidders and all other contents in 
the tender document for the work specified in the memorandum hereinafter set out and 
having examined the site of the works and having acquired the requisite information 
relating thereto as affecting the tender, I/We hereby offer to execute the works specified in 
the said memorandum within the time specified in the said memorandum at the rates 
mentioned in the attached schedule of quantities and in accordance in all respects with the 
specifications, designs and instructions in writing referred to in Conditions of Contract, the 
Articles of Agreement, Special Instructions, Schedule of Quantities and Special Conditions 
of Contract and with such materials as are provided for, by and in all other respects in 
accordance with such conditions so far as they may be applicable. 

Memorandum 

(a) Description of work : Design, Supply, Installation, Testing and 
Commissioning of 4nos 11 TR Air cooled 
Packaged/Split Air-Conditioner-Ductable type in the 
Bank’s office building at Bandra Kurla Complex, 
Bandra, Mumbai 

(b) Estimated Cost : ₹ 17 Lakhs 

(c) Earnest Money (Rs.) : As specified in Schedule ‘E’ of the Tender 

(d) Performance Guarantee : Bank Guarantee from any scheduled Bank for an 
amount as specified in Special conditions of contract 

(e) Percentage, if any, to be 
deducted from each bill 

: @ 5% is to be recovered from each on-account bill 
till the total recovery amounts to 5% of the contract 
value as stipulated in the tender document.  

 

(f) Time allowed for 
completion of the work  

: As specified in Schedule ‘E’ of the Tender 
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2. We agree to keep the tender open for the validity period specified in Schedule ‘E’ of the 
tender and not to make any modification in its terms and conditions during the validity 
period or any other extended period as agreed mutually. 

3. A sum as specified in Schedule ‘E’ of the Tender towards Earnest Money Deposit 
(EMD) shall be forwarded in the form as specified in Schedule ‘E’ of the tender document 
(for successful bidder). If I/We, fail to furnish the prescribed performance guarantee 
within the prescribed period, I/We agree that the Reserve Bank of India or its successors, 
in office shall without prejudice to any other right or remedy, be at liberty to forfeit the 
said earnest money absolutely. Further, if I/We fail to commence work as specified, I/ 
We agree that Reserve Bank of India or its successors in office shall without prejudice to 
any other right or remedy available in law, be at liberty to forfeit the said performance 
guarantee absolutely. The said Performance Guarantee shall be a guarantee to 
execute all the works referred to in the tender document upon the terms and conditions 
contained therein. 

4. Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee 
as aforesaid, I/We shall be debarred from participation in the further e-tendering process 
of the work. 

5. I/We undertake and confirm that eligible similar work(s) has/have not been got 
executed through another contractor on back-to-back basis. Further that, if such a 
violation comes to the notice of Reserve Bank of India, then I/We shall be debarred 
from tendering in Reserve Bank of India in future. Also, if such a violation comes to the 
notice of Reserve Bank of India before date of start of work, the Engineer-in-Charge shall 
be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 

6. I/We hereby declare that I/We shall treat the tender documents and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial 
to the safety of the Reserve Bank of India. 

7. I/We understand and agree that you reserve the right to accept or reject any or all the 
tenders either in full or in part without assigning any reason therefor. 

8. Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and 
provisions of the said Conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to the Reserve Bank of India the 
amount mentioned in the said conditions. 

 

9. Our bankers are (Name and full address) 
 

(i)  

 



Page 7 of 147 
 

(ii)  

 

 

 

The names of partners of our firm are: 

(i)  

 

(ii)  

 

 

Name of the partner of the firm authorized to sign  

OR  

Name of person having power of Attorney to sign 
the Contract (certified true copy of the Power of 
Attorney should be attached) 

 

 

 

 

Yours faithfully, 

 

Signature of Bidder  

 

Signatures and addresses of witnesses 

 Signature Address 

(i) 

 

(ii) 
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Section II 

1. SCOPE OF WORK 
 

Design, Supply, Installation, Testing and Commissioning of 4nos 11 TR Air cooled 

Packaged/Split Air-Conditioner-Ductable type in the Bank’s office building at Bandra Kurla 

Complex, Bandra, Mumbai   

The scope of work shall include the following: - 

 Supply of 4 Nos x 11TR Air cooled Package/Split Air-Conditioners Ductable type along with 

all accessories/components 

 Delivery of equipment’s at site in Mumbai including packing, handling, transporting, 

clearing, loading, unloading at ports in India as well as at site in Mumbai, as approved 

by Engineer-in-Charge. 

 Installation, testing & commissioning of AC equipment’s as per technical 

specifications, and GA drawing, as approved by Engineer-in-Charge. 

 Providing all-inclusive service including all spares, etc. during warranty period of new 

AC units and subsequent comprehensive Annual Maintenance Contract for the 

committed period of 07 years (minimum.) from the date of expiry of 1-year Defect 

Liability Period to the Bank. The Warranty period of one year will commence after 

completion of work of all 04 AC units. After completion of one-year DLP period, AC 

units will be under CAMC.  
 All engineering, equipment, labour, and permits required to satisfactorily completely 

new AC system required by this Specification. 

 The cost of any other work, related to but not mentioned above, required for completion 

of the job 

1.1 In addition to the above works, following works shall be deemed to be included within 

the scope of work to be done by the contractor: 

Scaffolding necessary for erection and all minor builder’s work for cutting away and making 

good to walls and masonry work required, including repairs to plaster, painting etc. Further, 

all chase cutting, and openings as required by the Contractor and shown on his drawings, will 

be carried out by the Contractor. Contractor shall also provide temporary barricades with 

caution boards at each landing to prevent accident during execution of work.  

1.2 It is not the intent to specify completely herein all details of the works covered under this 

tender. Scope of work may also include such other related works as indicated in the schedule 
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of quantities although they may not be specifically mentioned in the above paragraphs and all 

such incidental items of works not specified but reasonably implied and necessary for 

completion of the job as a whole, as directed by the Engineer-in-Charge and as directed 

hereunder. All works shall conform in all respects to high standards of engineering, design 

and workmanship and shall fulfill the anticipated performance during the expected life of the 

system.  

 

I/We hereby declare that I/we have read and understood the above information. 

 

Place :                             Signature of bidder 

Date  : 
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Section III 

General Rules and Instructions to the bidders 

 

1 e-tenders are invited for the work in two parts. 
 
Process of E-tender : 
A) Registration: The process involves vendor’s registration with MSTC e-procurement 
portal which is free of cost. Only after registration, the vendor(s) can submit his/their 
bids electronically. Electronic Bidding for submission of Techno-Commercial Bid as 
well as Price Bid over the internet will be done. The Vendor should possess Class III 
signing type digital certificate.  Vendors are to make their own arrangement for bidding 
from a P.C. connected with Internet.  MSTC/RBI, is not responsible for making such 
arrangement. (Bids will not be recorded without Digital Signature).   

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE ONLY AT https://www.mstcecommerce.com/eprocn/ (Version 
3- New Common Portal) 

1) Vendors will receive a system generated mail confirming their registration in their 

email which has been provided during filling the registration form. In case of any 

clarification, please contact RBI/MSTC, (before the scheduled time of the e- tender). 

Contact person ( RBI):  
 Santosh Katarnavare (Assistant Manager- Tech Elec): 9890974053 

(snkatarnavare@rbi.org.in )- For technical query 

 Suraj Kumar Singh (Assistant Manager): 9198394034  
(surajksingh@rbi.org.in ) – For general query related to e-tender 

 
Contact Person (MSTC) 
 
1. Name: Shri Manas Mallick, Senior Manager (MSTC-WRO), Email: 
manas@mstcindia.co.in  ; Mobile no.: 9831108435.  
2. HO Central Help Desk: Phone Number :07969066600, Email: 
helpdeskho@mstcindia.in  (Please mention "HO Helpdesk" as subject while sending 
emails) Availability: 9:30 AM to 5:00 PM on all working days for all Technical issues 
e-Tenders, System settings etc. 
 
The bidders can also submit their issues vide e-mail at helpdesk@mstcindia.co.in 
 
Vendors are required to register themselves online with 
www.mstcecommerce.com/eprocn  
Register as Vendor -- Filling up details and creating own user id and password Submit. 
For further details, go to System Settings (on dashbar) Download Guide / Video / 
Registration Guide. 
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B) System Requirement: 
i)     Windows XP-SP3 & above/Windows 7 Operating System 
ii)    IE-7 and above Internet browser. 
iii)   Signing type digital signature  
iv)  JRE 7 update 9 and above software to be downloaded and installed in the system. 
To enable ALL active X controls and disable ‘use pop up blocker’ under 
Tools→Internet Options→ custom level  
For more details, vendor may refer to the Vendor Guide and FAQ available 
www.mstcecommerce.com/eprocn 
 
Tools => Internet Options => General => Click On Settings under “browsing 
history/Delete Browsing History” =>Temporary Internet Files => Activate“ Everytime I 
Visit theWebpage”. 
To enable ALL active X controls and disable ‘use pop up blocker’ under 
Tools→ Internet Options → custom level (Please run IE settings from the page 
www.mstcecommerce.com once) 

 The Techno-commercial Bid and the Price Bid shall have to be submitted online at  
www.mstcecommerce.com/eprocn. Tenders will be opened electronically on 
specified date and time as given in the Tender. 

 All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity.  

 Special Note towards Transaction fee:  
 

 The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under 
“My Menu” in the vendor login. The vendors have to select the particular tender from 
the event dropdown box. The vendor shall have the facility of making the payment 
either through NEFT or Online Payment. On selecting NEFT, the vendor shall 
generate a challan by filling up a form. The vendor shall remit the transaction fee 
amount as per the details printed on the challan without making change in the same. 
On selecting Online Payment, the vendor shall have the provision of making payment 
using its Credit/ Debit Card/ Net Banking. Once the payment gets credited to MSTC’s 
designated bank account, the transaction fee shall be auto authorized and the vendor 
shall be receiving a system generated mail.  
Transaction fee is non-refundable.  
A vendor will not have the access to online e-tender without making the payment 
towards transaction fee.  
NOTE  
Bidders are advised to remit the transaction fee well in advance before the closing 
time of the event so as to give themselves sufficient time to submit the bid. 

 Information about tenders /corrigendum uploaded shall be sent by email only during 
the process till finalization of tender. Hence the vendors are required to ensure that 
their corporate email I.D. provided is valid and updated at the time of registration of 
vendor with MSTC. Vendors are also requested to ensure validity of their DSC (Digital 
Signature Certificate).  
E-tender cannot be accessed after the due date and time mentioned in NIT.  

 Bidding in e-tender : 
a) Vendor(s) need to submit necessary EMD (as per Schedule E- only successful 
bidder), Tender fees and Transaction fees (If ANY) to be eligible to bid online in the 
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e-tender. Tender fees and Transaction fees are non-refundable. No interest will be 
paid on EMD.  
b) The process involves Electronic Bidding for submission of Technical and 
Commercial Bid. 
c) c) The bidder(s) who have submitted the above fees can only submit their 
Techno Commercial Bids and Price Bid through internet in MSTC website 
www.mstcecommerce.com → e-procurement → New Common Portal → Bid Floor 
Manager→ live event →Selection of the live event→ Techno Commercial Bid.  
d) The bidder should allow to run an application namely en Apple by accepting 
the risk and clicking on run. This exercise has to be done twice immediately after 
reaching the bid floor. If this application is not run, then the bidder will not be able to 
save/submit his bid. (for details refer vendor guide & FAQ). 
e) First the vendor needs to fill up the Commercial specification if any and save it. 
Then the vendor should fill up the Techno-commercial bid. After filling the Techno-
Commercial Bid, bidder should click ‘save’ for recording their Techno-Commercial bid. 
Once the same is done, the Price Bid link becomes active and the same has to filled 
up and then bidder should click on “save” to record their price bid. Then once both the 
Techno-Commercial bid & price bid has been saved, the bidder can click on the “Final 
Submission” button to register their bid 
NOTE: - After clicking the final submission “Delete bid” option would be shown.  If the 
vendor wants to delete the bid after final submission and re submit the bid, then he/she 
should click delete bid and resubmit the same and again click final submission. 
f) In all cases, bidder should use their own ID and Password along with Digital 
Signature at the time of submission of their bid. 
g) During the entire e-tender process, the bidders will remain completely 
anonymous to one another and also to everybody else. 
h) The e-tender floor shall remain open from the pre-announced date & time and 
for as much duration as mentioned above.  
i) All electronic bids submitted during the e-tender process shall be legally binding 
on the bidder. Any bid will be considered as the valid bid offered by that bidder and 
acceptance of the same by the Buyer will form a binding contract between Buyer and 
the Bidder for execution of supply/work. Such successful tenderer shall be called 
hereafter SUPPLIER/CONTRACTOR. 
j) It is mandatory that all the bids are submitted with digital signature certificate 
otherwise the same will not be accepted by the system.  
k) Buyer reserves the right to cancel or reject or accept or withdraw or extend the 
tender in full or part as the case may be without assigning any reason thereof.  
l) No deviation of the terms and conditions of the e-Tender document is 
acceptable. Submission of bid in the e-tender floor by any bidder confirms his 
acceptance of terms & conditions for the e-Tender. 
m) Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted 
should be in Indian Rupee as per UOM indicated in the e-tender floor/tender 
document.   

 Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

 No deviation to the technical and commercial terms & conditions are allowed.  

 The tender inviting authority has the right to cancel this e-tender or extend the due 
date of receipt of bid(s) without assigning any reason thereof.  
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 Vendors are requested to read the vendor guide and see the video in the page  
www.mstcecommerce.com/eprochome to familiarize them with the system before 
bidding. 

2 Integrity pact (NOT APPLICABLE) 

The bidders/ prospective vendors shall be required to enter in to an agreement with 
the Reserve Bank of India (RBI) called Integrity Pact (IP). The IP envisages an 
agreement between the RBI and the bidders/ prospective vendors as per the approved 
proforma annexed hereto, committing the persons/ officials of both sides not to resort 
to corrupt practices in any aspect/ stage of the contract. The IP shall be applicable 
from the stage of invitation of bids till the complete execution of the contract. The 
tenders of those bidders/ prospective vendors which do not contain the IP in the 
approved proforma shall be liable for rejection. The bidders may upload the scanned 
copy of the IP agreement, duly signed, as part of document submission. The original 
hard copy may be submitted in the office during opening of the part-I of the tender. 

Provided however, that the Integrity pact shall be applicable when specifically 
provided in Schedule ‘E’.  

3 Tender Fees 

The Bidder shall pay nonrefundable Tender Fee as specified in Schedule ‘E’. Any bids 
not accompanied by the Tender Fees shall be rejected and shall not be considered 
for further evaluation / processing. 

4 Clarifications and pre-bid meeting 

If the contractor shall have any doubt as to the meaning of any portion of the general 
conditions, or the special conditions or the scope of the work or the specifications and 
drawings or any other matter concerning the work, he shall in good time, before the 
scheduled date of Pre-bid meeting, put forth the particulars thereof and submit them 
to the RBI, in writing, addressed to the Tender Inviting Authority, specified in Schedule 
‘E’ in order that such doubts may be clarified authoritatively during Pre-bid meeting 
and shall be conveyed to all the bidders in due course. Query/clarification from any 
vendor/contractor will not be entertained after the pre-bid meeting. Once a tender is 
submitted, the matter will be decided according to tender conditions in the absence of 
such authentic pre-clarification. 

In order to explain the scope of work, other details and to clarify any issues/ queries 
raised by the bidders, a Pre-bid meeting shall be arranged on the date, time and 
venue specified in Schedule ‘E’. The bidders are advised to peruse the tender and 
visit the site and submit any matter requiring clarification to the RBI latest by 5:00 PM 
on the previous working day. In case the bidder wishes to include any condition while 
tendering for the work, he will have to submit the same before the pre-bid meeting to 
enable the RBI to examine/ consider the same. RBI’s decision in the matter shall be 
conveyed to all the bidders after pre-bid meeting but before the scheduled date of 
submission of the tenders. All the bidders are advised to attend the Pre-bid meeting 
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in their own interest. Any tender received with any deviation/ Condition is liable for 
rejection.  

5 Amendment to Tender document 

i) At any time prior to the deadline for the submission of tender/ Bids, RBI may, 
for any reason, whether at its own initiative or in response to a clarification or 
query raised by a prospective Bidder, modify any part of the  tender document 
by an amendment. 

ii) The said amendment in the form of the addendum/ corrigendum will be sent to 
all the prospective Bidders who have paid the registration fee for the Tender in 
case of open tenders and all the enlisted contractors, in case of limited tenders. 
This communication will be in writing and the same shall be binding on the 
Bidders. Prospective Bidders should promptly acknowledge receipt of the 
addendum/ corrigendum by fax/courier/e-mail to RBI. The amendments would 
also be made available on the website of RBI in case of open tenders. The 
Bidders, especially those who have downloaded the tender document are 
strongly advised to regularly visit the website www.rbi.org.in to ensure that they 
are aware of the amendments, if any. The addendum (s), if any, issued will form 
part of the contract document.  

iii) In order to afford prospective Bidders reasonable time for preparing their Bids 
after taking into account such amendments, the RBI may, at its discretion, 
extend the deadline for submission of Bids. 

6 Tender not a Lump sum tender 

The Bidder should note that this tender is neither a fixed Lump sum tender nor a 

Piece Work tender but is a tender to carry out the work in respect of “Design, Supply, 

Installation, Testing and Commissioning of 4nos 11 TR Air cooled Packaged/Split 

Air-Conditioner-Ductable type in the Bank’s office building at Bandra Kurla Complex, 

Bandra, Mumbai”, as per the detailed specifications, terms and conditions etc. to be 

paid for according to actual measured quantities at the rate contained in the 

Schedule of rates or as provided in the said Conditions.  

7 Preparation of bid and Cost of bidding 

i) The bidder must obtain for himself on his own responsibility and at his own 
expenses all the information which may be necessary for the purpose of making 
a tender and for entering into a contract and must examine the drawings and 
must inspect the site of the work and acquaint himself with all local conditions, 
means of access to the work, nature of the work and all matters pertaining 
thereto. 
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ii) The Contractor shall be deemed to have carefully examined the work and site 
conditions including labour, the general and special conditions, the 
specifications, schedules and drawings and shall be deemed to have visited the 
site of work, to have fully informed himself regarding the local conditions and 
carried out his own investigations to arrive at the rates quoted in the tender. In 
this regard, he will be given necessary information available with the RBI but 
without any guarantee about its sufficiency and accuracy. 

8 Format to be used 

The bidder must fill up and submit only the tender forms/formats made available by 
the RBI, stating at what rate he is willing to undertake each item of the work. Tenders, 
which propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any other 
conditions of any sort, including conditional rebates, will be liable for rejection.  

9 Filling of Rates 

i) Rates should be quoted for each item of work both in figures and words in 
columns specified in the Schedule of Quantity. Care shall be taken to avoid 
discrepancy in the rate given in figures and words. The amount for each item 
should be worked out and requisite totals should be given in the specified 
column. 

ii) In the event, no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s) and amount blank, the rate for the item shall be considered 
as ‘Zero’ and the tender shall be evaluated accordingly. 

iii) No advice of any change in rate or conditions after the opening of the tender 
will be entertained. 

10 Earnest Money Deposit (EMD)/Bid security 

i) The successful bidder is required to submit Earnest Money Deposit (EMD)/ Bid 
Security for an amount as specified in Schedule ‘E’. 

ii) A tender, which is not accompanied by EMD, will not be considered. The 
Earnest Money will be refunded to the bidder if his tender is not accepted but 
without any interest. (Not applicable) 

iii) Under no circumstances, Earnest Money Deposit will be accepted in the form 
of fixed deposit receipt of Bank or Insurance Guarantee or cheque. 

iv) The Earnest Money Deposit paid by the successful bidder shall be held by the 
Reserve Bank of India as security for the execution and due fulfillment of the 
contract and shall be returned as specified in Schedule ‘F’. No interest shall be 
paid on the said deposit.  

11 Signing of Bid, Power of Attorney 
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i) Each of the tender documents should be signed by the person or persons 
submitting the tender in token of his/their acquainted himself/themselves with 
the General Conditions of Contract, Specifications, Special Conditions and 
other terms and conditions etc. as laid down.  

ii) The tender submitted on behalf of a firm must be signed separately by each 
partner of the firm or in the event of the absence of any partner, it must be signed 
on his behalf by a person holding a power-of attorney authorizing him to do so, 
such power of attorney to be produced with the tender, or it must be signed by a 
partner who has the necessary authority on behalf of the firm to enter into the 
proposed contract and it must disclose that the firm is duly registered under the 
Indian Partnership Act, 1952. Otherwise the tender may be rejected by RBI. 

iii) Bidders shall upload, along with Part-I of the tender, a scanned copy of the 
power of attorney, on a stamp paper of appropriate value and duly notarized, in 
favor of the person signing the Bid documents authorizing him to sign the Bid 
documents, make corrections/ modifications thereto and interacting with 
Reserve Bank of India and act as the contact person. The proforma of the power 
of attorney shall be as annexed hereto. The hard copy shall be submitted in 
office subsequently. 

12 Modification / substitution / Withdrawal of Bids 

i) No modification or substitution of the submitted Bid shall be allowed after the 
due date and time of submission of the tender. 

ii) A Bidder may withdraw its submitted Bid, provided that written notice of the 
withdrawal is received by RBI before the last date for submission of Bids. In 
case a Bidder wants to resubmit his Bid, he shall submit within the due date a 
fresh Bid following all the applicable conditions. 

iii) Only a single copy of the withdrawal notice shall be prepared and each page of 
the notice shall be signed and stamped by the authorized signatory. The notice 
shall be duly marked “WITHDRAWAL” 

13 Bid Due Date 

Bids should be uploaded and submitted on or before the stipulated time and date as 
specified in Schedule ‘E’. 

Reserve Bank of India may, in exceptional circumstances, and at its sole discretion, 
extend the Bid due date. 

14 Late Bids 

Any Bid received after the last date and time specified for submission of Bids in 
Schedule ‘E’ or after the extended Bid due date, if any, will be treated as “Late Bid” 
and will not be opened /considered by RBI. 
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15 Opening of Bids 

The Part I of the tender, will be opened on the time and date, as specified in Schedule 
‘E’, at his office, by the tender inviting authority, as specified in Schedule ‘E’, or his 
authorized representative in the presence of authorized representatives of the bidders 
who choose to be present.  

The duly filled-in Part II of the tender, of those bidders, who are found qualified after 
scrutiny of Part I of the tender documents, only will be opened in presence of the 
authorized representatives of the qualified bidders on a subsequent date which will be 
intimated to all the qualified bidders. 

16 Bid Validity 

Tenders shall remain open to acceptance by the RBI for a period as specified in 
Schedule ‘E’ from the date of opening of the Part- I of the tender which period may be 
extended by mutual agreement and the bidder shall not cancel or withdraw the tender 
during this period. 

17 Clarification & Evaluation of Bids 

RBI would subsequently examine and evaluate bids as below: 

i) Price Bids of only those Bidders who are technically qualified shall be opened. 

ii) Rates quoted for each item shall be considered during verification/ scrutiny. 

iii) If the rates written in figures and in words do not tally, then the rates quoted by 
the contractor in words shall be taken as correct. 

iv) Where the rates quoted by the contractor in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will be 
taken as correct and the amount will be worked out accordingly. 

v) To assist in the examination, evaluation and comparison of the bid, RBI may 
ask Bidders individually for clarifications. The request for clarification and the 
response shall be in writing. No change in the price or substance of the Bid shall 
be sought, offered or permitted except as required during the evaluation of Bids 
in accordance with tender clauses. 

vi) In the case of any tender where unit rate of any item/items appears unrealistic, 
such tender will be considered as unbalanced and in case the tenderer is 
unable to provide satisfactory explanation, such a tender is liable to be 
disqualified and rejected. 

vii) In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more bidders is same, then such lowest bidders may 
be asked to submit a sealed revised offer quoting percentage discount on their 
already quoted tendered amount which shall be applicable on all tender items 
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except buy-back amount and Annual Maintenance Contract (AMC) amount, if 
any. The lowest tender shall be decided on the basis of revised offer. Further, 
if any such lowest bidder does not revise his bid on lower side, his original bid 
shall remain valid for further processing.  

 viii) If the revised tendered amount (worked out on the basis of quoted rate of 
individual items) of two or more bidders received in revised offer is again found 
to be equal, then the RBI shall decide future course of action which shall be 
final and binding on all the bidders. 

18 Acceptance of Tender and Award of Work 

On receipt of intimation from the RBI of the acceptance of his/their tender, the 
successful bidder shall be bound to implement the contract and within fourteen days 
thereof, the successful bidder shall sign an agreement in accordance with the draft 
articles of agreement. Further, the written acceptance by the Reserve Bank of India 
of a tender will constitute a binding contract between the Reserve Bank of India and 
the person so tendering, whether such formal agreement is or is not executed 
subsequently. 

19 Performance Guarantee 

The Contractor whose tender is accepted, will be required to furnish performance 
guarantee of specified percentage of the contract amount within the period specified 
in Schedule ‘F’ & clause SC 4 of the Special Conditions of the Contract. This 
guarantee shall be from any Scheduled Bank as per the approved proforma annexed 
hereto. 

 In case of delays in submission of Performance Bank Guarantee shall be recovered 
from the bills of the contractor at Bank rate. 

20 EMD/Retention Money/ Security Deposit 

i) On completion of the works, the contractor would be paid the amount equal to 
EMD and the RBI will release the remaining Security Deposit after rectification 
of the defects pointed out during the Defects Liability Period in the manner as 
specified in Schedule ‘F’. The amounts retained by the RBI shall not bear any 
interest. In case of tenders for equipment/ installation, having Annual 
Maintenance Contract as an integral part of tender, the Security Deposit shall 
be as described under Special Instructions to Bidders. 

ii) All compensation or other sums of money payable by the Contractor to the 
Employer under the terms of this Contract may be deducted from the security 
deposit if the amount so permits and the Contractor shall, unless such deposit 
has become otherwise payable, within ten days after such deduction make good 
in cash the amount so deducted. 
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iii) The security deposit of the successful bidder will be forfeited if he fails to comply 
with any of the conditions of the Contract. 

 iv) Earnest Money deposit of all tenderers other than successful tenderer shall be 
refunded on expiry of bid validity (including extended validity) or on award of 
work to the successful tenderer whichever is earlier.(Not applicable) 

 v) Earnest Money deposited by the successful tenderer shall be retained till virtual 
completion of the work. After virtual completion of work, EMD submitted by 
successful bidder will be refunded. 

21 Taxes/ Duties/ Levies 

i) GST or any other tax/ Duty/ levy applicable in respect of this contract shall be 
payable by the Contractor and RBI will not entertain any claim whatsoever in 
respect of the same.  

 ii) The successful tenderers may also note that RBI shall deduct all the statutory 
taxes (IT/ GST etc.) as per the extant provisions of the applicable Act from the 
bills and amount due to them from bank and remit the same directly to the 
Government. 

22 Time for Completion of Work 

Time allowed for carrying out the work as mentioned in the Schedule ‘E’ shall be 
strictly observed by the Contractor and it shall be reckoned from the 14th day from the 
date of the written work order. The bidder shall consider the cost of item/s, which is/are 
not included in the BOQ but required for making the system in full operation shall be 
included in the cost of the work. No extra payment will be made. 

23 Work Programme 

The work shall throughout the stipulated period of the contract be proceeded with all 
due diligence and if the Contractor fails to complete the work within the specified 
period, he shall be liable to pay compensation as defined in the relevant clause of the 
General Conditions of Contract. The bidder shall, before commencing work, prepare 
a detailed work programme, as specified in the General Conditions of Contract, which 
shall be approved by the Engineer-In-Charge. 

24 Employer’s right to accept or reject any or all the bids 

Notwithstanding anything mentioned above, RBI reserves the right to accept or reject 
any Bid at any time prior to award of Contract without thereby incurring any liability to 
the affected Bidder or Bidders. The Employer shall not assign any reason for rejection 
of any or all Bids. 

 

I/We hereby declare that I/we have read and understood the above instructions. 
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Place :                                                                      Signature of bidder 

Date  : 
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Section IV 

General Conditions of the Contract 

Definitions 1. The Contract means all the documents forming the tender and 
acceptance thereof together with any correspondence leading 
thereto and the formal agreement executed between the 
competent authority on behalf of the Employer and the Contractor, 
together with the documents referred to therein including the 
General Conditions, Special Conditions, General rules and 
instructions to bidders,  the Technical specifications, designs, 
drawings, correspondences exchanged and instructions issued 
from time to time by the Engineer-in- Charge. All these documents 
taken together, shall be deemed to form one contract and shall be 
complementary to one another. 

 2. In the contract, the following expressions shall, unless the 
context otherwise requires, have the meanings, hereby 
respectively assigned to them:- 

  i)  The expression works or work or Project shall, unless there 
be something either in the subject or context repugnant to 
such construction, be construed and taken to mean the 
works by or by virtue of the contract contracted to be executed 
whether temporary or permanent, and whether original, 
altered, substituted or additional, as defined in Schedule ‘F’ 

  ii) The Site shall mean the land/or other places on, into or 
through which work is to be executed under the contract 
including any building and erections thereon or any adjacent 
land, path or street through which work is to be executed 
under the contract or any adjacent land, path or street which 
may be allotted or used for the purpose of carrying out the 
contract, as defined in Schedule ‘F’. 

  iii) Employer shall mean The Reserve Bank of India (as 
mentioned in schedule ‘F’) and shall include its assignees 
and successors 

  iv) RBI shall mean Reserve Bank of India, having its Central 
Office at Shahid Bhagat Singh Road, Mumbai – 400001 and 
having its Regional Offices at various places.  

  v) Tender document shall mean document named as such 
issued by the Employer to the Bidders inviting Bids for the 
Project. 

  vi) Day shall mean Calendar day 

  vii) Working day shall mean The days when Employer’s office 
is working i.e. Days excluding Public holidays, Saturdays 
and Sundays 



Page 22 of 147 
 

  viii) Month shall mean the calendar month. 

  ix) Year shall mean Calendar Year 

  x) Bidder (s) shall mean all parties participating in the bidding 
process pursuant to and in accordance with the terms of the 
Tender document. 

  xi) The Contractor shall mean the individual, firm or company, 
whether incorporated or not, undertaking the works and 
shall include the legal personal representative of such 
individual or the persons composing such firm or company, 
or the successors of such firm or company and the 
permitted assignees of such individual, firm or company. 

  xii) Sub-Contractor means the person or persons, firm or 
company engaged by the Contractor for executing any part 
or to whom any part thereof has been sub-let with the 
consent in writing of the Employer 

  xiii) The Engineer-in-charge means the Engineer Officer 
employed and paid by the Employer and acting under the 
orders of the Employer who shall supervise and be in-charge 
of the work. 

  xiv) The Authorized representatives of Engineer-in-charge 
(AGM(Tech)/Manager(Tech)/AM(Tech)) means the 
Engineer officers employed and paid by the Employer and 
acting under the orders of the Employer who shall supervise 
day to day execution of work under the direction and 
guidance of Engineer-in-Charge. 

  xv) Contract Price or Contract Amount shall mean the total 
amount as calculated from quoted unit rates by the 
successful bidder and quantities mentioned in the Schedule 
of quantities (Price Bid) and as accepted by the Employer 
and indicated in the letter of award of work. 

  xvi) Contract Period shall mean the period specified in the 
tender document for execution of the contract/ completion 
of the work, including any authorized extended period by the 
Employer  

  xvii) Contract Agreement shall mean the agreement signed 
between the Contractor and the Employer for the 
execution of the Project. 

  xviii) Notice in writing or written notice shall mean a notice in 
written, typed or printed characters sent (unless delivered 
personally or otherwise proved to have been received) by 
registered post to the last known private or business 
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address or registered office of the addressee and shall be 
deemed to have been received when in the ordinary course 
of post, it would have been delivered and/or sent. The 
communication delivered by any accepted electronic means 
shall also be deemed to be a written notice.    

  xix) Act of Insolvency shall mean any act of insolvency as 
defined by the Presidency Towns Insolvency Act, or the 
Provincial Insolvency Act or any Act amending such original. 

  xx) Manufacturer refers to a person or firm who is the producer 
and furnisher of the material or designer and fabricator of 
equipment  

  xxi) Contractor’s Works or Manufacturer’s Works shall 
mean and include the land and other places which are 
used by the CONTRACTOR/FABRICATOR or SUB- 
CONTRACTOR/SUB-FABRICATOR for the manufacture 
of “Equipment” or performing the “Works”. 

  xxii) Market Rate shall be the rate as decided by the Engineer-in-
Charge on the basis of the cost of materials and labour at the 
site where the work is to be executed plus the percentage 
mentioned in Schedule ‘F’ to cover all overheads and profits. 

  xxiii) Net Rate/Price - If in arriving at the contract amount the 
Contractor shall have added to or deducted from the total of 
the items in the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in tender shall be 
the sum arrived at by adding or deducting from the actual 
figure appearing in the Tender as the price of that item a 
similar percentage or determining the percentage or 
proportion of the sum so added or deducted by the 
contractor the total amount of any Prime Cost items and 
provisional sums of money shall be deducted from the total 
amount of the tender. The expression “net rates” or “net 
prices” when used with reference to the contract or 
accounts shall be held to mean rates or prices so arrived at. 

Scope and 
performance 

3. Where the context so requires, words imparting the singular only 
also include the plural and vice versa. Any reference to masculine 
gender shall whenever required include feminine gender and vice 
versa. 

4. Headings and Marginal notes to these General Conditions of 
Contract shall not be deemed to form part thereof or be taken into 
consideration in the interpretation or construction thereof or of the 
contract. 
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5. The contractor shall be furnished, free of cost one certified copy of 
the contract documents except Indian standard specifications and 
such other printed and published documents, together with all 
drawings as may be forming part of the tender papers. None of 
these documents shall be used for any purpose other than that of 
this contract. 

Works to be 
carried out 

6. The work to be carried out under the Contract shall, except as 
otherwise provided in these conditions, include all labour, materials, 
tools, plants, equipment and transport which may be required in 
preparation of and for and in the full and entire execution and 
completion of the works. The Contractor shall provide at his cost 
everything necessary for the proper execution of the works 
according to the intent and meaning of the drawings, Schedule of 
Quantities and Specification taken together, whether the same 
may or may not be particularly shown or described therein 
provided that the same can reasonably be inferred there from and 
if the Contractor finds any discrepancy in the drawings or amongst 
the drawings, Schedule of Quantities and Specifications, he shall 
immediately and in writing refer same to the Engineer-in-Charge 
who shall decide which is to be followed. The descriptions given in 
the Schedule of Quantities shall, unless otherwise stated, be held to 
include wastage on materials, carriage and cartage, carrying and 
return of empties, hoisting, setting, fitting and fixing in position and 
all other labour necessary in and for the full and entire execution 
and completion of the work as aforesaid in accordance with good 
practice and recognized principles. 

The Contractor shall carry out and complete the said work in every 
respect in accordance with this Contract and with the directions of 
and to the satisfaction of the Engineer-in-Charge. The Engineer-
in-Charge may in his absolute discretion and from time to time 
issue further drawings and/or written instructions, detailed 
directions and explanations which are hereafter collectively 
referred to as “Employer’s Instructions” in regard to: 

a) The variation or modification of the design, quality or 
quantity of works or the addition or omission or substitution 
of any work. 

b) Any discrepancy in the drawings or amongst the Schedule 
of Quantities and/or drawings and/or specification. 

c) The removal from the site of any material brought thereon 
by the Contractor not fulfilling the tender specifications and 
the substitution of any other material therefor. 

d) The removal and/or re-execution of any material/works 
executed by the Contractor but not fulfilling the tender 
specifications. 
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e) The dismissal from the works of any persons employed by 
the contractor thereupon. 

f) The opening up for inspection of any work covered up. 
g) The amending and making good of any defects noticed and 

reported during Defect Liability Period. 

The Contractor shall forthwith comply with and duly execute any 
work comprised in such Employer’s instructions provided always 
that verbal instructions, directions and explanations given to the 
Contractor or his representatives upon the works by the Engineer-
in-Charge shall, if involving a variation, be confirmed in writing by 
the Contractor within seven days, and if the same is not approved/ 
disapproved by the Engineer-in-charge in writing within a further 
period of seven days, such shall be deemed to be Employer’s 
Instructions within the scope of the Contract. 

Sufficiency of 
Tender 

7. The Contractor shall be deemed to have satisfied himself before 
tendering as to the correctness and sufficiency of his tender for the 
works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of 
the works. 

Discrepancies 
and 
Adjustment 
of Errors 
(order of 
preference) 

 

8. The several documents forming the Contract are to be taken as 
mutually explanatory of one another, detailed drawings being 
followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in 
preference to General Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the 
Specifications and/ or the Drawings, the following order of 
preference shall be observed:- 

 i) Description of Schedule of Quantities. 

 ii) Particular Specification and Special Condition, if any. 

 iii) Drawings. 

 iv) General Specifications. 

 v) Indian Standard Specifications of B.I. S 

8.2 If there are varying or conflicting provisions made in any one 
document forming part of the contract, the  Competent Authority as 
defined in the schedule ‘F’ shall be the deciding authority with regard 
to the intention of the document and his decision shall be final and 
binding on the contractor. 
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8.3 If there is a discrepancy between actual scaled drawing and written 
dimension (or description) on a drawing, the latter shall be 
followed. 

8.4 The Schedule of Quantities, unless otherwise stated shall be 
deemed to have been prepared in accordance with standard 
method of measurement. Any error in description or in quantity in 
Schedule of Quantities or any omission of items therefrom shall not 
vitiate the Contract but shall be rectified and the value thereof, as 
ascertained under clause 12 hereof shall be added to, or deducted from 
the Contract amount (as the case may be) provided that no rectification 
or errors, if any, shall be allowed in the contractor’s Schedule of rates. 
The above discrepancies in Schedule of Quantities shall not release the 
Contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from 
any of his obligations under the contract. 

Signing of 
Contract 

9. The successful tenderer/contractor, on acceptance of his tender by 
the Employer, shall, within 14 days from the stipulated date of 
start of the work, sign the contract consisting of:- 

  i) Articles of agreement on non-judicial stamp paper/s of 
appropriate values (The cost of the stamp paper/s shall be 
borne by the contractor. One Certified copy of the 
agreement will be  handed over to the contractor by the 
Employer ) 

  ii) the notice inviting tender, all the documents including 
drawings, if any, forming the tender as issued at the time 
of invitation of tender and acceptance thereof together with 
any correspondence leading thereto. 

  No payment for the work done will be made unless contract is signed 
by the contractor.  

 

CLAUSES OF CONTRACT 

 

 CLAUSE 1 

Performance 
Guarantee 

i) The successful contractor shall submit an irrevocable 
Performance Guarantee of the specified percentage (10 %) 
of the Contract amount as specified in the Special Conditions 
of Contract in addition to other deposits mentioned elsewhere in 
the contract for his proper performance of the contract 
agreement, (not withstanding and/or without prejudice to any 
other provisions in the contract) within period specified in 
Schedule ‘F’ from the date of issue of letter of award. This period 
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can be further extended by the Engineer-in-Charge as specified 
in schedule ‘F’ on written request of the contractor stating the 
reason for delays in procuring the Performance Guarantee, to the 
satisfaction of the Engineer-in-Charge. This guarantee shall be in 
the form of Demand Draft of any scheduled bank/Pay Order of 
any scheduled bank (in case guarantee amount is less than 
₹.1,00,000/-) or Bank Guarantee issued by any Scheduled Bank 
in the approved proforma annexed hereto.  

 ii) The Performance Guarantee shall be initially valid up to the 
stipulated date of completion plus Defect Liability period plus 60 
days beyond that. In case the time for completion of work gets 
enlarged, the contractor shall get the validity of Performance 
Guarantee extended to cover such extended time for completion of 
work. After recording of the completion certificate for the work by 
the Engineer-in-charge, in cases where no maintenance contract is 
involved, the performance guarantee shall be returned to the 
contractor, without any interest. However, in case of contracts 
involving maintenance of building and services/ system/ any other 
work after construction of same building and/ or commissioning of 
services/ system/ other work, then the Performance Guarantee 
shall be retained as Security Deposit as specifically provided in 
Special conditions of Contract. 

 iii) The Engineer-in-Charge shall not make a claim under the 
performance guarantee except for amounts to which the 
Employer is entitled under the contract (not withstanding and/or 
without prejudice to any other provisions in the contract 
agreement) in the event of: 

  a)  Failure by the contractor to extend the validity of the 
Performance Guarantee as described herein above, in 
which event the Engineer-in-Charge may claim the full 
amount of the Performance Guarantee. 

  b)  Failure by the contractor to pay the Employer any amount 
due, either as agreed by the contractor or determined 
under any of the Clauses/Conditions of the agreement, 
within 30 days of the service of notice to this effect by 
Engineer-in-Charge. 

 iv) In the event of the contract being determined or rescinded under 
provision of any of the Clause/Condition of the agreement, the 
performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Employer. 

 CLAUSE 1 A 

Recovery of 
Security Deposit 

i) The Contractor shall permit Employer at the time of making any 
payment to him for work done under the contract to deduct a sum 
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at the rate of 5% of the gross amount of each running account and 
final bill till the sum deducted will amount to security deposit of 
5% of the Contract price of the work. Such deductions will be 
made and held by the Employer by way of Security Deposit till 
the successful completion of Defect Liability Period in the manner 
as specified in schedule ‘F’. 

 ii) All compensations or the other sums of money payable by the 
contractor under the terms of this contract may be deducted from 
his security deposit or from any sums which may be due to or may 
become due to the contractor by Employer on any account 
whatsoever and in the event of his Security Deposit being reduced 
by reason of any such deductions, the contractor shall within 10 
days make good in cash any sum or sums which may have been 
deducted from his security deposit or any part thereof. The 
security deposit shall be collected from the running bills and the final 
bill of the contractor at the rates mentioned above. 

 iii) The security deposit as deducted above can be released against 
bank guarantee issued by a scheduled bank, on completion of the 
work and settlement of final bill at the request of the contractor 
subject to the condition that amount of such Bank guarantee 
shall not be less than 10% of the contract amount. Provided 
further that the validity of bank guarantee including the one given 
against the earnest money shall be in conformity with provisions 
contained in clause 17 which shall be extended from time to time 
depending upon extension of contract granted under provisions of 
clause 2 and clause 5. 

 iv) In case of contracts involving maintenance of building and 
services/any other work after construction of same building and 
services/other work, then the Performance Guarantee shall be 
retained as Security Deposit as specifically provided in Special 
conditions of Contract. 

 CLAUSE 2 

Compensation for 
Delay 

 If the contractor fails to maintain the required progress in terms of 
clause 5 or to complete the work and clear the site on or before 
the contract or extended date of completion, he shall, without 
prejudice to any other right or remedy available under the law to 
the Employer on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated 
below as per  the authority specified in schedule ‘F’ (whose decision 
in writing shall be final and binding) may decide on the amount of 
contract price of the work for every completed day (as applicable) 
that the progress remains below that specified in Clause 5 or that 
the work remains incomplete. 

  This will also apply to items or group of items for which a separate 
period of completion has been specified 
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i) Compensation at the rate as specified in schedule ‘F’ per week of 
delay for delay of work to be computed on per day basis, Provided 
always that the total amount of compensation for delay to be paid 
under this Condition shall not exceed 10% of the Contract Price of 
work or of the Contract price of the item or group of items of work 
for which a separate period of completion is originally given. 

 ii) The amount of compensation may be adjusted or set-off against 
any sum payable to the Contractor under this or any other 
contract with the Employer. In case, the contractor does not 
achieve a particular milestone mentioned in Schedule ‘F’, or 
the re-scheduled milestone(s) in terms of Clause 5.4, the 
amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied at the final grant of 
Extension of Time. With-holding of this amount on failure to 
achieve a milestone, shall be automatic without any notice to 
the contractor. However, if the contractor catches up with the 
progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up 
for the delay in subsequent milestone(s), amount mentioned 
against each milestone missed subsequently also shall be 
withheld. However, no interest, whatsoever, shall be payable on 
such withheld amount. 

 CLAUSE 3  

When Contract 
can be 
Determined 

 

 Subject to other provisions contained in this clause, the Engineer-
in-Charge may, without prejudice to his any other rights or 
remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions 
of this contract or otherwise, and whether the date of completion 
has or has not elapsed, by notice in writing absolutely determine 
the contract in any of the following cases: 

i) If the contractor has abandoned the contract 

ii) If the contractor having been given by the Engineer-in-Charge a 
notice in writing to rectify, pull down, reconstruct or replace any 
defective work or that the work is being performed in an inefficient 
or otherwise improper or un-workman like manner shall omit to 
comply with the requirement of such notice for a period of seven 
days thereafter or has failed to remove the materials from the site 
within seven days of the written instructions of the Engineer-in-
charge that the same were condemned and rejected by him under 
these conditions . 

 iii) If the contractor has failed to commence the work or, without any 
lawful excuse under these conditions suspended the progress of 
the work for fourteen days after receiving notice from the Engineer-in-
charge to proceed or has failed to proceed with the work with 
due diligence so that in the opinion of the Engineer-in-Charge 
(which shall be final and binding) he will be unable to secure 
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completion of the work by the date for completion and continues to 
do so after a notice in writing of seven days from the Engineer-in-
Charge. 

iv) If the contractor fails to complete the work within the stipulated 
date or items of work with individual date of completion, if any 
stipulated, on or before such date(s) of completion and does not 
complete them within the period specified in a notice given in 
writing in that behalf by the Engineer-in-Charge. 

v) If the contractor persistently neglects or fails to carry out his 
obligations under the contract and/ or commits default in 
complying with all or any of the terms and conditions of the contract 
and does not remedy it or take effective steps to remedy it within 
7 days after a notice in writing is given to him in that behalf by the 
Engineer-in-Charge. 

vi) If the contractor shall offer or give or agree to give to any person in 
Employer’s service or to any other person on his behalf any gift or 
consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract 
for Employer 

vii) If the contractor shall enter into a contract with Employer in 
connection with which commission has been paid or agreed to be 
paid by him or to his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge. 

viii) If the contractor had secured the contract with Employer as a result of 
wrong tendering or other non-bonafide methods of competitive 
tendering or commits breach of Integrity Agreement. 

ix) If the contractor being an individual, or if a firm, any partner thereof 
commits an “Act of Insolvency” or shall at any time be adjudged 
insolvent or have a receiving order or order for administration of 
his estate made against him or shall suffer execution or other 
process of court attaching property to be issued against the 
contractor or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any Insolvency Act for the 
time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his 
creditors or purport so to do, or if any application be made under 
any Insolvency Act for the time being in force for the sequestration 
of his estate or if a trust deed be executed by him for benefit of his 
creditors and shall be unable within seven days after notice to him 
requiring him to do so, to show to the reasonable satisfaction to 
the Engineer-in-charge that he is able to carry out and fulfill the 
contract and to give security therefor, if so required by the 
Engineer-in-charge. 
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x) If the contractor being a company shall pass an effective 
resolution for winding up voluntarily or shall have an order for 
compulsory winding up made against it or shall subject to the 
supervision of court and the official Assignee or the liquidator in 
such acts of insolvency or winding up, as the case may be, or if a 
receiver or a manager on behalf of a creditor shall be appointed 
or if circumstances shall arise which entitle the court or the creditor 
to appoint a receiver or a manager or which entitle the court to 
make a winding up order. 

xi) If the contractor shall suffer any payment under this contract to 
be attached by or on behalf of any of the creditors or the 
contractor or shall charge or encumber this contract or any 
payments due or which may become due to the contractor 
hereunder 

xii) If the contractor shall suffer an execution being levied on his 
goods and allow it to be continued for a period of 21 days. 

xiii) If the contractor assigns, transfers, sublets (engagement of 
labour on a piece-work basis or of labour with materials not to be 
incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer, sublet or 
otherwise parts with the entire works or any portion thereof without 
the prior written approval of the Engineer -in-Charge. 

When the contractor has made himself liable for action under any 
of the cases aforesaid, the Engineer-in-Charge on behalf of the 
Employer shall have powers: 

 a) To determine the contract, notwithstanding any previous 
waiver, after giving seven days’ notice in writing to the 
Contractor, as aforesaid (of which termination notice in 
writing to the contractor under the hand of the Engineer-in-
Charge shall be conclusive evidence). Upon such 
determination, the Security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to 
be forfeited and shall be absolutely at the disposal of the 
Employer. 

 b) After giving notice to the contractor measure up the work of 
the contractor and to take such whole, or the balance or 
part thereof, as shall be un-executed out of his hands. The 
action will be without thereby affecting the powers of the 
Engineer-in-charge or the obligations and liabilities of the 
Contractor, the whole of which shall continue in force as 
fully as if the Contract had not been so determined, and as 
if the work subsequently executed had been executed by 
or on behalf of the Contractor. And further, the Employer 
by his agents or servants may enter upon and take 
possession of the works and all plants, tools, scaffoldings, 
sheds, machinery steam and other power utensils and 
materials lying upon the premises or the adjoining lands or 
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roads, and use the same as his own property or may 
employ the same by means of his own servants and 
workmen in carrying on and completing the works or by 
employing any other Contractor or other person or persons 
to complete the works, and the Contractor shall not in any 
way interrupt or do any act, matter or thing to prevent or 
hinder such other Contractor or other person or persons 
employed for completing and finishing or using the 
materials and plant for the works. When the works shall be 
completed or as soon thereafter as convenient the 
Engineer-in-charge shall give a notice in writing to the 
Contractor to remove his surplus materials and plant, and 
should the Contractor fail to do so within a period of 
fourteen days after receipt thereof by him, the Employer 
may sell the same by public auction, and give credit to the 
Contractor for the net amount realized. The Employer shall 
thereafter ascertain and certify in writing under his hand 
what (if anything) shall be due or payable to or by the 
Employer and expense or loss which the Employer shall 
have been put to in procuring the works to be completed 
and the amount, if any, owing to the Contractor and the 
amount which shall be so certified shall thereupon be paid 
by the Employer to the Contractor or by the Contractor to 
the Employer, as the case may be, and the Certificate of 
the Engineer-in-charge shall be final and conclusive 
between the parties. The contractor, whose contract is 
determined as above, shall not be allowed to participate in 
the tendering process for the balance work, if resorted to by 
the Employer. 

 In the event of above courses being adopted by the Engineer-in-
Charge, the contractor shall have no claim to compensation for 
any loss sustained by him by reasons of his having purchased 
or procured any materials or entered into any engagements or made 
any advances on account or with a view to the execution of the work 
or the performance of the contract. And in case action is taken 
under any of the provision aforesaid, the contractor shall not be 
entitled to recover or be paid any sum for any work thereof or 
actually performed under this contract unless and until the 
Engineer-in-Charge has certified in writing the performance of 
such work and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 

 CLAUSE 3A 

 a) In case, the work cannot be started due to reasons not within the 
control of the contractor within 1/8th of the stipulated time for 
completion of work or one month whichever is higher, either party 
may close the contract.  
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b) If the payment of the amount payable by the Employer under 
Certificate of the Engineer-in-charge shall be in arrears and unpaid 
for thirty days after notice in writing requiring payment of the 
amount as aforesaid shall have been given by the Contractor to 
the Employer, or if the Employer interferes with or obstructs the 
issue of any such Certificate, or if the Employer shall repudiate the 
Contract, or if the works be stopped for three months under the 
order of the Engineer-in-charge or the Employer or by any 
injunction or other order of any court of Law, then and in any of the 
cases the Contractor shall be at liberty to determine the Contract 
by notice in writing to the Employer, through the Engineer-in-
charge and he shall be entitled to recover from the Employer, 
payment for all works executed and for any loss he may sustain 
upon any plant or materials supplied or purchased or prepared for 
the purpose of the Contract. In arriving at the amount of such 
payment, the net rates contained in the Contractor’s original tender 
shall be followed or where the same may not apply, valuation shall 
be made in accordance with Clause  hereof. 

c) In case contractor wants to close the contract, he shall give notice 
to the Employer stating the failure on the part of Employer. In such 
eventuality, the Performance Guarantee of the contractor shall be 
refunded within following time limits : 

i) If the Contract price of work is up to ₹50 Lakh: 15 days.
  

ii) If the Contract price of work exceeds ₹50 Lakh: 30 days. 

d) If Performance Guarantee is not released within prescribed time 

limit, then a simple interest @ 0.25% per month shall be payable 

on Performance Guarantee amount to the contractor from the 

date of expiry of prescribed time limit. A compensation for such 

eventuality, on account of damages etc. shall be payable @ 0.25% 

of Contract price subject to maximum limit of Rs. 10 lakh. 
 CLAUSE 3B 

Termination of 
Contract in case of 
death of 
Contractor 

Without prejudice to any of the rights or remedies under this contract, if 
the contractor, being an individual, dies, the Employer shall have the 
option of terminating the contract without any liability for such termination 
and compensation to the contractor. 

 CLAUSE 4 

Contractor liable 
to pay 
Compensation 

 In any case in which any of the powers conferred upon the 

Engineer-in-Charge by Clause-3 thereof, shall have become 

exercisable and the same are not exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof 

and such powers shall notwithstanding be exercisable in the 
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even if action 
not taken under 
Clause 3 

 

 

event of any future case of default by the contractor and the 

liability of the contractor for compensation shall remain unaffected. 

In the event of the Engineer-in-Charge putting in force all or any of 

the powers vested in him under the preceding clause he may, if he 

so desires after giving a notice in writing to the contractor, take 

possession of (at the sole discretion of the Engineer-in-Charge 

which shall be final and binding on the contractor) or use as on hire 

(the amount of the hire money being also in the final determination 

of the Engineer-in-Charge) all or any tools, plant, materials and 

stores, in or upon the works, or the site thereof belonging to the 

contractor, or procured by the contractor and intended to be used 

for the execution of the work/or any part thereof, paying or allowing 

for the same in account at the contract rates, or, in the case of 

these not being applicable, at current market rates to be certified 

by the Engineer-in-Charge, whose certificate thereof shall be final, 

and binding on the contractor, clerk of the works, foreman or 

other authorized agent to remove such tools, plant, materials, or 

stores from the premises (within a time to be specified in such 

notice) in the event of the contractor failing to comply with any 

such requisition, the Engineer-in-Charge may remove them at the 

contractor’s expense or sell them by auction or private sale on 

account of the contractor and his risk in all respects and the 

certificate of the Engineer-in-Charge as to the expenses of any 

such removal and the amount of the proceeds and expenses of 

any such sale shall be final and conclusive against the contractor. 
 CLAUSE 5 

Time and 
Extension for 
Delay 

 

 The time allowed for execution of the Works as specified in the 
Schedule ‘F’ or the extended time in accordance with these 
conditions shall be the essence of the Contract. The execution of 
the works shall commence from such time period as mentioned in 
schedule ‘F’ or from the date of handing over of the site 
whichever is later. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Employer 
shall without prejudice to any other right or remedy available in 
law, be at liberty to forfeit the performance guarantee absolutely. 

5.1 As soon as possible after the award of work but in any case, before 
14 days from the date of award of work, the Contractor shall 
submit a Time and Progress Chart for each mile stone and get it 
approved by the Engineer-in-charge. The Chart shall be prepared 
in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the 
dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by 
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agreement between the Engineer-in-Charge and the Contractor 
within the limitations of time imposed in the Contract documents, 
and further to ensure good progress during the execution of the 
work, the contractor shall in all cases in which the time allowed for 
any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) complete the work as 
per mile stones given in Schedule ‘F’. 

5.2) If the work(s) be delayed by:- 

i) force majeure, or 

ii) abnormally bad weather, or 

iii) serious loss or damage by fire, or 

iv) civil commotion, local commotion of workmen, strike or lockout, 
affecting any of the trades employed on the work, or 

v) delay on the part of other contractors or tradesmen engaged by 
Engineer-in- Charge in executing work not forming part of the 
Contract, or 

vi) non-availability of stores, which are the responsibility of Employer 
to supply or 

vii) non-availability or break down of tools and Plant to be supplied or 
supplied by Employer or 

viii) any other cause which, in the absolute discretion of the Engineer-
in-Charge is beyond the Contractor’s control. 

 then upon the happening of any such event causing delay, the 
Contractor shall immediately give notice thereof in writing to the 
authority as indicated in Schedule ‘F’ but shall nevertheless use 
constantly his best endeavors to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction 
of the Engineer-in-Charge to proceed with the works. 

5.3) Request for rescheduling of Mile stones and extension of time, to be 
eligible for consideration with reasons, shall be made by the 
Contractor in writing within fourteen days of the happening of the 
event causing delay to the authority as indicated in Schedule 
‘F’. The Contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

5.4) In such case the authority as indicated in Schedule ‘F’ may give a 
fair and reasonable extension of time and reschedule the mile 
stones for completion of work. Such extension or rescheduling of 
the milestones shall be communicated to the Contractor by the 
authority as indicated in Schedule ‘F’ in writing, within 3 months or 
4 weeks of the date of receipt of such request respectively. Non 
application by the contractor for extension of time/ rescheduling of 
the milestones shall not be a bar for giving a fair and reasonable 
extension of time by the authority as indicated in Schedule ‘F’ and 
this shall be binding on the contractor. After giving a fair and 
reasonable extension of time, the authority shall advise the 
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contractor to reschedule the milestones and submit for approval. 
 CLAUSE 6 

Measurements 
of Work Done 

 

i) Engineer-in-Charge shall, except as otherwise provided, 
ascertain and determine by measurement, the value in 
accordance with the contract of work done. 

ii) All measurement of all items having financial value shall be 
entered in Measurement Book and/or level field book so that a 
complete record is obtained of all works performed under the 
contract. 

iii) All measurements and levels shall be taken jointly by the Engineer-in-
Charge or his authorized representative and by the contractor or his 
authorized representative from time to time during the progress of 
the work and such measurements shall be signed and dated by the 
Engineer-in-Charge and the contractor or their representatives in 
token of their acceptance. If the contractor objects to any of the 
measurements recorded, a note shall be made to that effect with 
reason and signed by both the parties. 

iv) If for any reason, the contractor or his authorized representative is 
not available and the work of recording measurements is 
suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and the Employer shall not entertain any claim 
from contractor for any loss or damages on this account. If the 
contractor or his authorized representative does not remain 
present at the time of such measurements after the contractor or 
his authorized representative has been given a notice in writing 
three (3) days in advance or fails to countersign or to record 
objection within a week from the date of the measurement, 
then such measurements recorded in his absence by the 
Engineer-in-Charge or his representative shall be deemed to be 
accepted by the Contractor. 

v) The contractor shall, without extra charge, provide all assistance 
with every appliance, labour and other things necessary for 
measurements and recording levels. 

vi) Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards (IS 
1200) or any other relevant code of practice and if for any item 
no such standard is available, then a mutually agreed method 
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shall be followed. 
vii) The contractor shall give, not less than seven days’ notice to the 

Engineer-in-Charge or his authorized representative in charge of 
the work, before covering up or otherwise placing beyond the 
reach of measurement any work in order that the same may be 
measured and correct dimensions thereof be taken before the 
same is covered up or placed beyond the reach of measurement 
and shall not cover up and place beyond reach of measurement 
any work without consent in writing of the Engineer-in-Charge or his 
authorized representative in charge of the work who shall within the 
aforesaid period of seven days inspect the work, and if any work 
shall be covered up or placed beyond the reach of measurements 
without such notice having been given or the Engineer-in-
Charge’s consent being obtained in writing, the same shall be 
uncovered at the Contractor’s expense, or in default thereof no 
payment or allowance shall be made for such work or the 
materials with which the same was executed. 

viii) Engineer-in-Charge or his authorized representative may cause 
either themselves or through another officer of the department to 
check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be 
applicable to such checking of measurements or levels. 

ix) It is also a term of this contract that recording of measurements 
of any item of work in the measurement book and/or its payment 
in the interim, on account or final bill shall not be considered as 
conclusive evidence as to the sufficiency of any work or material 
to which it relates nor shall it relieve the contractor from liabilities 
from any over measurement or defects noticed till completion of 
the defects liability period. 

 CLAUSE 6A 

Computerized 
Measurement 
Book 

 

 

i) Engineer-in-Charge shall, except as otherwise provided, 
ascertain and determine by measurement the value of work 
done in accordance with the contract. 

ii) All measurements of all items having financial value shall be 
entered by the contractor and compiled in the shape of the 
Computerized Measurement Book having pages of A-4 size as per 
the proforma of Measurement Book annexed hereto, so that a 
complete record is obtained of all the items of works performed 
under the contract. 

iii) All such measurements and levels recorded by the contractor or his 
authorized representative from time to time, during the progress 
of the work, shall be got checked by the contractor from the 
Engineer-in-Charge or his authorized representative as per interval 
or program fixed in consultation with Engineer-in-Charge or his 
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authorized representative. After the necessary corrections made 
by the Engineer-in-Charge, the measurement sheets shall be 
returned to the contractor for incorporating the corrections and 
for resubmission to the Engineer-in- Charge for the dated 
signatures by the Engineer-in- Charge and the contractor or 
their representatives in token of their acceptance. 

iv) Whenever bill is due for payment, the contractor would initially 
submit draft computerized measurement sheets and these 
measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative. The 
contractor will, thereafter, incorporate such changes as may be 
done during these checks/test checks in his draft computerized 
measurements, and submit to the Employer a computerized 
measurement book, duly bound, and with its pages machine 
numbered. The Engineer-in- Charge and/or his authorized 
representative would thereafter check this MB, and record the 
necessary certificates for their checks/test checks. 

v) The final, fair, computerized measurement book given by the 
contractor, duly bound, with its pages machine numbered, should 
be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is 
noticed, the contractor shall have to submit a fresh computerized 
MB with its pages duly machine numbered and bound, after getting 
the earlier MB cancelled by the Employer. Thereafter, the MB shall 
be taken in the Office records, and allotted a number as per the 
Register of Computerized MBs. This should be done before the 
corresponding bill is submitted to the Office for payment. The 
contractor shall submit two spare copies of such computerized 
MB’s for the purpose of reference and record by the concerned 
officers of the Employer. 

vi) The contractor shall also submit to the Employer separately his 
computerized Abstract of Cost and the bill based on these 
measurements, duly bound, and its pages machine numbered along 
with two spare copies of the bill. Thereafter, this bill will be 
processed by the Employer and allotted a number as per the 
computerized record in the same way as done for the 
measurement book meant for measurements. 

vii) The contractor shall, without extra charge, provide all assistance 
with every appliance, labour and other things necessary for 
checking of measurements/levels by the Engineer-in- Charge or 
his representative. 

viii) Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items 
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which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards or any 
other relevant code of practice and if for any item no such 
standard is available then a mutually agreed method shall be 
followed. 

ix) The contractor shall give not less than seven days’ notice to the 
Engineer-in-Charge or his authorized representative in charge of 
the work before covering up or otherwise placing beyond the reach 
of checking and/or test checking the measurement of any work in 
order that the same may be checked and/or test checked and 
correct dimensions thereof be taken before the same is covered 
up or placed beyond the reach of checking and/or  test checking 
measurement and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the Engineer-
in-Charge or his authorized representative in charge of the work 
who shall within the aforesaid period of seven days inspect the 
work, and if any work shall be covered up or placed beyond the 
reach of checking and/or test checking measurements without 
such notice having been given or the Engineer-in-Charge’s consent 
being obtained in writing the same shall be uncovered at the 
Contractor’s expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which 
the same was executed. 

x) Engineer-in-Charge or his authorized representative may cause 
either themselves or through another officer of the department to 
check the measurements recorded by contractor and all provisions 
stipulated herein above shall be applicable to such checking of 
measurements or levels. 

xi) It is also a term of this contract that checking and/or test checking 
the measurements of any item of work in the measurement book 
and/or its payment in the interim, on account of final bill shall not 
be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the 
contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 

 CLAUSE 7 

Payment on 
Interim 
Certificate to be 
Regarded as 
Advances 

i) No payment shall be made for work, estimated to cost Rs.  One 
Lakh or less till after the whole of the work shall have been 
completed and certificate of completion given. For works 
estimated to cost over Rs. One Lakh, the interim or running 
account bills shall be submitted by the contractor for the work 
executed on the basis of such recorded measurements on the 
format of the Employer as provided in the proforma annexed 



Page 40 of 147 
 

 hereto. The contractor shall not be entitled to be paid any such 
interim payment if the gross work done together with net 
payment/ adjustment of advances for material collected, if any, 
since the last such payment is less than the amount specified in 
Schedule ‘F’, in which case the interim bill shall be prepared only 
after the requisite progress is achieved. Engineer-in-Charge shall 
arrange to have the bill verified by taking or causing to be taken, 
where necessary, the requisite measurements of the work. In the 
event of the failure of the contractor to submit the bills, Engineer-
in-Charge shall prepare or cause to be prepared such bills in which 
event no claims whatsoever due to delays on payment including 
that of interest shall be payable to the contractor. Payment on 
account of amount admissible shall be made by the Engineer-in- 
Charge certifying the sum to which the contractor is considered 
entitled by way of interim payment at such rates as decided by the 
Engineer-in-Charge.  
The Contractor shall be paid by the Employer from time to time, 
by installments under Interim Certificates to be issued by the 
Engineer-in-Charge to the Contractor on account of the works 
executed as aforesaid in accordance with this contract, subject, 
however, to a retention of the percentage of such value named in 
the schedule ‘F’ as “Retention percentage for Interim Certificates” 
until the total amount retained shall reach the sum named in the 
schedule ‘F’ as “Total Retention Money”. The Engineer-in-charge 
may in his discretion include in the Interim Certificate such 
amount as he may consider proper on account of materials 
delivered upon the site by the Contractor for use in the works. 
And when the works have been virtually completed and the 
Engineer-in-charge shall have certified in writing that they have 
been completed, the Contractor shall be paid by the Employer in 
accordance with the Certificate, the sum of money named in the 
schedule as “Installment after Virtual Completion” being a part of 
the said Total Retention Money. The Contractor shall be entitled 
to the payment of the Final Balance in accordance with the final 
certificate to be issued in writing by the Engineer-in-Charge at the 
expiry of the period referred to as “the Defects Liability Period” in 
clause 17 or as soon as after the expiration of such period as the 
works shall have been finally completed and all defects made 
good according to the true intent and meaning hereof whichever 
shall last happen, provided always that the issue by the Engineer-
in-Charge of any Certificate during the progress of the works or 
at or after their completion shall not relieve the Contractor from 
his liability under this contract nor relieve the Contractor of his 
liability in case of fraud, dishonesty or fraudulent concealment 
relating to the works or materials or to any matter dealt with in the 
certificate, and in case of all defect and insufficiencies in the 
works or materials which a reasonable examination would not 
have disclosed. No certificate of the Engineer-in-charge shall of 
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itself be conclusive evidence that any works or materials to which 
it relates are in accordance with the Contract neither will the 
Contractor have a claim for any amounts which the Engineer-in-
charge might have certified in any interim bill and paid by the 
Employer and which might subsequently be discovered as not 
payable and in this respect the Employer’s decision shall be final 
and binding. 

a) 75% of the amount payable to the Contractor on the RA bills will 
be released as ad-hoc payment within 7 working days from the 
date of certification by the Engineer-in-charge, pending test 
checking of work and verification of detailed arithmetical accuracy 
by Employer. 

b) The Employer shall have power to withhold any certificate if the 
works or any parts thereof are not being carried out to his 
satisfaction. 

c) No payment shall be made to the Contractor if the Contractor fails 
to insure the works and keep them insured till the issue of the 
Completion Certificate. 

d) The amount admissible shall be paid within the specified period of 
honouring certificates in the schedule ‘F’ after the day of 
presentation of the bill by the Contractor to the Engineer-in-
Charge together with the account of the dismantled materials, if 
any and all required details/ documents. In case of delay in 
payment of Running Account bills after 45 days of submission 
of bill by the contractor, provided the bill submitted by the 
contractor found to be in order, the rate of interest of provident fund 
shall be paid to the contractor from the date of expiry of prescribed 
time limit. 

ii) All such interim payments shall be regarded as payment by way 
of advances against final payment only and shall not preclude the 
requiring of bad, unsound and imperfect or unskilled work to be 
rejected, removed, taken away and reconstructed or re-erected. 
Any certificate given by the Engineer-in-Charge relating to the 
work done or materials delivered forming part of such payment, 
may be modified or corrected by any subsequent such 
certificate(s) or by the final certificate and shall not by itself be 
conclusive evidence that any work or materials to which it relates 
is/are in accordance with the contract and specifications. Any such 
interim payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of the Engineer-
in-Charge under the contract or any of such payments be treated as 
final settlement and adjustment of accounts or in any way vary or 
affect the contract 

iii) Pending consideration of extension of date of completion, interim 
payments shall continue to be made as herein provided without 
prejudice to the right of the Employer to take action under the 
terms of this contract for delay in the completion of work, if the 
extension of date of completion is not granted by the competent 
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authority. 

Payments in 
composite 
Contracts 

 

iv) In case of composite tenders, running payment for the major and 
minor components shall be made after certification of works by 
concerned engineers of respective discipline.  

v) In case main contractor fails to make the payment to the contractor 
associated by him within 15 days of receipt of each running account 
payment, then on the written complaint of contractor associated for 
such minor component, Engineer-in-charge shall serve the show 
cause to the main contractor and if reply of main contractor either 
not received or found unsatisfactory, she/he may make the 
payment directly to the contractor associated for minor 
component as per the terms and conditions of the agreement 
drawn between main contractor and associate contractor fixed 
by him. Such payment made to the associate contractor shall 
be recovered by Engineer-in-charge from the next RA/ final bill 
due to main contractor as the case may be. 

 CLAUSE 7A 

Unfixed materials 
when taken into 
account to be the 
property of the 
Employer 

Where in any Certificate (of which the Contractor has received 
payment), the Engineer-in-Charge has included the value of any 
unfixed materials intended for and/or placed on or adjacent to the works 
such materials shall become the property of the Employer and they 
shall not be removed except for use upon the works, without the written 
authority of the Engineer-in-Charge. The Contractor shall be liable for 
any loss of, or damage to, such materials. 

 CLAUSE 8 

Completion 
Certificate and 
Completion Plans 

 

i) Within ten days of the completion of the work, the contractor 
shall give notice of such completion to the Engineer-in-Charge 
and within thirty days of the receipt of such notice, the Engineer-in-
Charge shall inspect the work if the work is found incomplete, the 
contractor shall be advised suitably .Further, in the completed work, if 
there is no defect , the Engineer-In-Charge shall furnish the 
contractor with a final certificate of completion, otherwise a 
provisional certificate of physical completion indicating defects 
(a) to be rectified by the contractor and/or (b) for which payment 
will be made at reduced rates, shall be issued. But no final 
certificate of completion shall be issued, nor shall the work be 
considered to be complete until the contractor shall have removed 
from the premises on which the work shall be executed all 
scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangements required for his/their work people on the site in 
connection with the execution of the works as shall have been 
erected or constructed by the contractor(s) and cleaned off the dirt 
from all wood work, doors, windows, walls, floor or other parts of 
the building, in, upon, or about which the work is to be executed or 
of which he may have had possession for the purpose of the 
execution; thereof, and not until the work shall have been 
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measured by the Engineer-in-Charge. If the contractor shall fail to 
comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and 
sanitary arrangements as aforesaid and cleaning off dirt on or 
before the date fixed for the completion of work, the Engineer-in-
Charge may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc., and dispose of the 
same as he thinks fit and clean off such dirt as aforesaid, and the 
contractor shall have no claim in respect of scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the 
sale thereof. 

 ii) The works shall not be considered as completed until the 
Engineer-in-charge has certified in writing that they have been 
completed. The Defects Liability Period shall commence from the 
date of such certificate. 

 CLAUSE 8A 

Contractor to 
Keep Site Clean 

 

 The splashes and droppings from white washing, colour washing, 
painting etc., on walls, floor, windows, etc shall be removed and 
the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. 
where the work is done. The cleaning shall be carried out as soon 
as possible without waiting for the actual completion of all the 
other items of work in the contract. In case the contractor fails to 
comply with the requirements of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the 
contractor through any other agency. Before taking such action, 
the Engineer-in-Charge shall give ten days’ notice in writing to the 
contractor. 

 CLAUSE 8B 

Completion Plans 
to be Submitted 
by the Contractor 

 

 

i) The contractor shall submit completion plan ( as built drawing in 
AUTOCAD or any such approved software and one hard copy)  for, 
structural drawings, water, sewerage and drainage line, Electrical, 
HVAC, Firefighting system works,  etc. as applicable depending 
upon the scope of work within thirty days of the completion of the 
work. 

ii) The contractor shall submit all the data and details as regards the 
work to enable the Employer to prepare the ‘As built drawings’ for 
layouts etc. 

iii) The contractor shall also submit the operation and maintenance 
manuals and other technical literature/ warranty certificates 
provided by OEMs in respect of all the electrical/ electro-
mechanical and electronic equipment/ systems etc. 

iv) In case, the contractor fails to submit the completion plan as 
aforesaid, the Employer will not process its bills for payment till 
such time the completion plan is submitted. 

 CLAUSE 9 
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Payment of 
Final Bill 

 

 The final bill shall be submitted by the contractor in the same 
manner as specified in interim bills within three months of physical 
completion of the work or within one month of the date of the final 
certificate of completion furnished by the Engineer-in-Charge 
whichever is earlier. No further claims shall be made by the 
contractor after submission of the final bill and these shall be 
deemed to have been waived and extinguished. Payments of 
those items of the bill in respect of which there is no dispute and 
of items in dispute, for quantities and rates as approved by 
Engineer-in-Charge, will, as far as possible be made within the 
period specified hereunder, the period being reckoned from the 
date of receipt of the bill by the Engineer-in- Charge complete with 
account of materials wherever applicable. 

i) If the Contract price of work is up to Rs. 50 lakh :      2 months 

ii) If the Contract price of work is more than Rs.50 lakh :    3 months 

 In case of delay in payment of final bills after prescribed time limit,  
the rate of interest of provident fund shall be paid to the contractor 
from the date of expiry of prescribed time limit, provided the final 
bill submitted by the contractor found to be in order. 

 CLAUSE 9A 

Payment of 
Contractor’s 
Bills through 
electronic 
means 

 

i) Payments due to the contractor shall be made to his bank through 
NEFT. For this purpose, the contractor shall furnish to the Engineer-in-
Charge  
(1) an authorization in the form of a legally valid document such as 
a power of attorney conferring authority on the bank; to receive 
payments and all other required particulars in the approved format 
(2) his own acceptance of the correctness of the amount made out 
as being due to him by Employer or his signature on the bill or 
other claim preferred against Employer before settlement by the 
Engineer-in-Charge of the account or claim by payment to the bank. 
While the NEFT transaction slip shall constitute a full and sufficient 
discharge for the payment, the contractor shall whenever 
possible, present his bills duly receipted and discharged through 
his bank. 

ii) Nothing herein contained shall operate to create in favour of the 
bank any rights or equities vis-a- vis the Employer. 

 CLAUSE 10 

Materials to be 
provided by the 
Contractor 

 

i) The contractor shall, at his own expense, provide all materials, 
required for the works. 

ii) The contractor shall, at his own expense and without delay, supply 
to the Engineer-in- Charge samples of materials to be used on the 
work and shall get these approved in advance. All such materials 
to be provided by the Contractor shall be in conformity with the 
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specifications laid down or referred to in the contract. The materials 
shall be selected from the list of approved makes of materials at Section VI 
and shall be in accordance with the requirements of IGBC rating system as 
specified in Schedule G. The contractor shall, if requested by the 
Engineer-in- Charge furnish proof, to the satisfaction of the 
Engineer-in-Charge that the materials so comply. The Engineer-
in-Charge shall within thirty days of supply of samples or within 
such further period as he may require intimate to the Contractor 
in writing whether samples are approved by him or not. If samples 
are not approved, the Contractor shall forthwith arrange to supply 
to the Engineer-in-Charge for his approval, fresh samples 
complying with the specifications laid down in the contract. 
When materials are required to be tested in accordance with 
specifications, approval of the Engineer-in-Charge shall be issued 
after the test results are received. 

iii) The Contractor shall at his risk and cost submit the samples of 
materials to be tested or analyzed and shall not make use of or 
incorporate in the work any materials represented by the samples 
until the required tests or analysis have been made and materials 
finally accepted by the Engineer-in-Charge. The Contractor shall 
not be eligible for any claim or compensation either arising out of 
any delay in the work or due to any corrective measures required 
to be taken on account of and as a result of testing of materials. 

iv) The contractor shall, at his risk and cost, make all arrangements and 
shall provide all facilities as the Engineer-in-Charge may require for 
collecting, and preparing the required number of samples for such 
tests at such time and to such place or places as may be directed 
by the Engineer-in-Charge and bear all charges and cost of testing 
unless specifically provided for otherwise elsewhere in the contract 
or specifications. The Engineer-in- Charge or his authorized 
representative shall at all times have access to the works and to all 
workshops, factories or/ and other places where work is being 
prepared or from where materials, manufactured articles or 
machinery are being obtained for the works and the contractor 
shall afford every facility and every assistance in obtaining the 
right to such access for inspections and examination and test of 
the materials and workmanship. No person not authorized by the 
employer except the representatives of public authorities shall be 
allowed on the works at any time. 

v) The Engineer-in-Charge shall have full powers to require the 
removal from the premises of all materials which in his opinion are 
not in accordance with the specifications and in case of default, 
the Engineer-in-Charge shall be at liberty to employ at the expense 
of the contractor, other persons to remove the same without being 
answerable or accountable for any loss or damage that may 
happen or arise to such materials. The Engineer-in-Charge shall 
also have full powers to require other proper materials to be 
substituted thereof and in case of default, the Engineer-in-Charge 
may cause the same to be supplied and all costs which may attend 
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such removal and substitution shall be borne by the Contractor. 
vi) The contractor shall at his own expense, provide a material testing 

lab at the site for conducting routine field tests. The lab shall be 
equipped at least with the testing equipment as specified in 
Schedule ‘F’. 

 CLAUSE 10A 

Secured 
Advance on 
Non-perishable 
Materials 
delivered at site 
and its recovery 

 

 

i) The contractor, on signing of an Indenture in the specified 
proforma, shall be entitled to be paid during the progress of the 
execution of the work up to 75% of the assessed value of any 
materials ( The assessed value shall be the least of the purchase 
value supported by the tax paid vouchers, duly verified, or 
material price derived from the tender rate for the respective item) 
which are in the opinion of the Engineer-in- Charge non-
perishable, non-fragile and non-combustible and are in 
accordance with the contract and which have been brought on 
the site in connection therewith as per the approved 
progress plan and are adequately stored and/or protected 
against damage by weather or other causes but which have not 
at the time of advance been incorporated in the works. When 
materials on account of which an advance has been made under 
this sub-clause are incorporated in the work, the amount of such 
advance shall be recovered /deducted from the next payment 
made under any of the clause or clauses of this contract. 
The decision of the Engineer- in-Charge shall be final and binding 
on the contractor in this matter. No secured advance, shall 
however, be paid on high-risk materials such as ordinary glass, 
sand, petrol, diesel etc. 

 CLAUSE 10B 

Price Adjustment 
- Payment on 
Account of 
variation in 
Material 
Prices/Wages  

i) Where scheduled period of completion is more than one year, in 
order to take in to account the variations in Material prices and 
wages during the contract period when the work is in progress, 
including the justified period extended under the provisions of 
clause 5 of the contract without any action under clause 2, 
adjustments in the costs of materials and labour shall be allowed 
on the basis of formulae as given below:,  
(1) Materials 

VM = 70/100 {0.88V - (M)} x {(WI - WIO)/WIO} 

Where 

VM = Variation in material cost, i.e., increase or decrease in 
the amount in Rs to be paid or recovered. 

V = Value of work done excluding advances on materials, 
if any, during the period under reckoning. 
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M = Cost of materials for which basic rates, if any, are 
indicated in the tender 

WI = Average of All India Wholesale Price Index for all 
commodities for the period under reckoning as 
published in the RBI Bulletin. 

WIO = All India Wholesale Price Index for all commodities 
during the month of receipt of final Price Bid of the 
tender as published in the RBI Bulletin 

 

(2) Labour 

VL = 30/100 {0.88V - (M)} x {(CI - CIO)/CIO} 

Where 

VL = Variation in labour cost, i.e., increase or decrease in 
the amount in Rs to be paid or recovered. 

V = As stated in (1) above 

M = As stated in (1) above 

CI = Average of All India Consumer Price Index for 
industrial workers declared by Labour Bureau, 
Government of India as published in the RBI Bulletin 
during the period under reckoning. 

CIO = All India Consumer Price Index for industrial workers 
declared by Labour Bureau, Government of India as 
published in RBI Bulletin during the month of receipt 
of final Price Bid of the tender. 

 

ii) The base date for working out such price adjustment shall be the last 
stipulated date of receipt of Final Price bid of the tenders. 

iii) The cost of work on which price adjustment will be payable shall be 
reckoned as below : 

 a) Gross value of work done up to last price 
adjustment :  

(A)  

 b) Gross value of work done up to the current 
date :  

(B) 

 c) Gross value of work done during the period 
under reckoning (A-B) 

(C) 
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 d) Extra items/deviated quantities of items 
paid as per Clause 12 Based on prevailing 
market rates during the period under 
reckoning: 

(D) 

 k) Then, Cost of work for which price 
adjustment is applicable:   V = C - D 

 

iv) Materials which are covered by the provision of basic prices/ rates 
are excluded from the purview under this adjustment.  

v) Adjustments based on the above formulae will be made for each 
bill as and when the indices are published. The Contractors shall 
submit the bill for price adjustment with detailed calculations. 

vi) The downward adjustment on account of labour element will be 
made only if the minimum wages also register corresponding fall 
compared to the minimum wages prevailing in the month of receipt 
of final price bid of the tenders. 

vii) The price adjustment clause shall be applicable only for the work 
executed during the contract period including authorized 
extension, if any. In case the work is not completed within the 
contract period including authorized extension and the provision of 
liquidated damages has to be enforced, this adjustment clause will 
not be applicable for work done during that period. It is also 
clarified that price adjustment clause will not be applicable to any 
extra variation items, the rates of which are based on prevailing 
market rate. 

 viii) In view of the price adjustment in cost being covered as above, 
no other adjustments viz. increase or decrease due to statutory 
measures/levies etc. will be allowed for any reason whatsoever. 

 ix) In case the bill is submitted to the Employer prior to 15th of a 
particular month, index for the previous month will be reckoned for 
calculating the average indices for arriving at the adjustment. If 
however, the bill is submitted on or after 15th, the Indices for that 
particular month shall be taken into consideration. 

 

Work to be 
Executed in 
Accordance with 
Specifications, 
Drawings, 
Orders etc. 

CLAUSE 11 
i) The contractor shall execute the whole and every part of the 

work in the most substantial and workmanlike manner both 
as regards materials and otherwise in every respect in 
strict accordance with the specifications. The contractor 
shall also conform exactly, fully and faithfully to the 
design, drawings and instructions in writing in respect of 
the work signed by the Engineer-in-Charge and the 
contractor shall be furnished free of charge one copy of the 
contract documents together with specifications, designs, 
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 drawings and instructions as are not included in any 
Bureau of Indian Standard or any other, published standard 
or code or, Schedule of Rates or any other printed 
publication referred to elsewhere in the contract. 

ii) In the case of any class of work for which there is no such 
specifications as referred above, such work shall be carried 
out in accordance with the Bureau of Indian Standards 
Specifications. In case there are no such specifications in 
Bureau of Indian Standards, the work shall be carried out 
as per manufacturers’ specifications. In case there are no 
such specifications as required above, the work shall be 
carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-Charge. 

iii) The contractor shall comply with the provisions of the 
contract and with the care and diligence execute and 
maintain the works and provide all labour and materials, tools 
and plants including for measurements and supervision of 
all works, structural plans and other things of temporary or 
permanent nature required for such execution and 
maintenance in so far as the necessity for providing these, 
is specified or is reasonably inferred from the contract. The 
Contractor shall take full responsibility for adequacy, 
suitability and safety of all the works and methods of 
construction. 

Action in case 
Work not done 

as per 
Specifications 

 

CLAUSE 11 A 
i) All works under or in course of execution or executed in 

pursuance of the contract, shall at all times be open and 
accessible to the inspection and supervision of the 
Engineer-in-charge, his authorized subordinates in charge 
of the work and all the superior officers of the Employer or any 
organization engaged by the Employer for Quality 
Assurance and of the Chief Technical Examiner’s Office, 
and the contractor shall, at all times, during the usual 
working hours and at all other times at which reasonable 
notice of the visit of such officers has been given to the 
contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in 
writing, present for that purpose. Orders given to the 
Contractor’s agent shall be considered to have the same 
force as if they had been given to the contractor himself. 

ii) If it shall appear to the Engineer-in-charge or his authorized 
representatives or to the Superior Officers of the 
employer or the officers of the organization engaged by the 
Employer for Quality Assurance or to the Chief Technical 
Examiner or his subordinate officers, that any work has been 
executed with unsound, imperfect, or unskillful workmanship, 
or with materials or articles provided by him for the execution 
of the work which are unsound or of a quality inferior to 
that contracted or otherwise not in accordance with the 
contract, the contractor shall, on demand in writing which 
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shall be made within Defects Liability Period  stated in 
schedule ‘F’ or, if none stated, then within twelve months 
( six months in the case of work costing Rs Five Lakh and 
below)after completion of the work, from the Engineer-in-
Charge specifying the work, materials or articles 
complained of notwithstanding that the same may have 
been passed, certified and paid for forthwith rectify, or 
remove and reconstruct the work so specified in whole or in 
part, as the case may require or as the case may be, remove 
the materials or articles so specified and provide other 
proper and suitable materials or articles at his own charge 
and cost. In the event of him failing to do so within a period 
specified by the Engineer-in-Charge in his demand 
aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under clause 2 of the 
contract (for non-completion of the work in time) for this 
default. 

iii) In such case the Engineer-in-Charge may not accept the 
item of work at the rates applicable under the contract but 
may accept such items at reduced rates as the authority 
specified in S chedule ‘F’ may consider reasonable during 
the preparation of on account bills or final bill if the item is so 
acceptable without detriment to the safety and utility of the 
item and the structure or he may reject the work outright 
without any payment and/or get it and other connected and 
incidental items rectified, or removed and re-executed at 
the risk and cost of the contractor. Decision of the Engineer-
in-Charge to be conveyed in writing in respect of the same will 
be final and binding on the contractor. 

 

Deviations/ 
Variations 
Extent and 
Pricing 

 

CLAUSE 12 
 The Engineer-in-Charge shall have power (i) to make 

alteration in, omissions from, additions to, or substitutions 
for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or 
advisable during the progress of the work, and (ii) to omit 
a part of the works in case of non-availability of a portion 
of the site or for any other reasons and the contractor 
shall be bound to carry out the works in accordance with 
any instructions given to him in writing signed by the 
Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as 
if originally provided therein and any altered, additional or 
substituted work which the contractor may be directed to do 
in the manner specified above as part of the works, shall be 
carried out by the contractor on the same conditions in all 
respects including price on which he agreed to do the 
main work except as hereafter provided. 
The Engineer-in-Charge shall be the final authority to 
decide whether any item of work is extra/ deviation/ 
substitution item. 
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12.1 The time for completion of the works shall, in the event of 
any deviations resulting in additional cost over the 
Contract price sum being ordered, be extended, if 
requested by the contractor, as follows 

 i) In the proportion in which the additional cost of the 
altered, additional or substituted work (The 
difference of Final completed cost of work( including the 
financial impact of all extra, substituted and deviated 
items but excluding the financial impact due to operation 
of price adjustment clause) and the Contract price), 
bears to the original Contract price plus 

 ii) 25% of the time calculated in (i) above or such 
further additional time as may be considered 
reasonable by the Engineer-in-Charge. 

 

Deviation - Extra 
Items and 
Pricing 

 

12.2 A) Items that are completely new, and are in 
addition to the items contained in the 
contract 

  Where the extra works are not of similar character 
and/or executed under similar conditions as 
aforesaid or where the omissions vary the 
conditions under which any remaining items of 
works are carried out or if the amount of any 
omissions or additions relative to the amount of 
the whole of the contract works or to any part 
thereof shall be such that in the opinion of the 
Engineer-in-charge the net rate or price contained 
in the Priced Schedule of Quantities or tender or 
for any item of the works involves loss or expense 
beyond that reasonably contemplated by the 
Contractor or is by reason of such omission or 
addition rendered unreasonable or inapplicable, 
the Engineer-in-charge shall fix such other rate or 
price as in the circumstances he shall think 
reasonable and proper, with the prior approval in 
writing of the Employer. 

  Where extra work cannot be properly measured 
or valued, the Contractor shall be allowed day 
work prices as the net rates stated in the tender of 
the Priced Schedule of Quantities or, if not so 
stated, then in accordance with the local day work 
rates and wages for the district, provided that in 
either case vouchers specifying the daily time 
(and if required by the Engineer-in-charge, the 
workman’s name) and materials employed be 
delivered for verification to the Engineer-in-charge 
or his representative at or before the end of the 
week following that in which the work has been 
executed. 

  In the case of extra item(s) (items that are 
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completely new, and are in addition to the items 
contained in the contract), the contractor may 
within fifteen days of receipt of order or occurrence 
of the item(s) claim rates, supported by proper rate 
analysis ( CPWD method shall be followed as far 
as possible) worked on the “actual cost basis” plus 
15% towards establishment charges, contractor’s 
overhead and profit and the Engineer-in-charge 
shall within prescribed time limit of the receipt of 
the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted 
by the contractor, determine the rates on the basis 
of the market rates and the contractor shall be 
paid in accordance with the rates so determined. 
Such items will not be eligible for escalation. 

Deviation - 
Substituted 
Items and 
Pricing 

 

 B) Items that are taken up with partial substitution 
or in lieu of items of work in the contract 

  In the case of substituted items (items that are 
taken up with partial substitution or in lieu of items 
of work in the contract), the rate for the 
agreement item (to be substituted) and 
substituted item shall,  whe rev er  poss i b le ,  
be  der i v ed  ou t  o f  the  ra tes  g i v en  in  
p r i ced  sched u le  o f  quan t i t i es  in the 
manner as mentioned in the following para. 

  a) The net rates or prices in the original tender 
shall determine the valuation of the extra 
work where such extra work is of similar 
character and executed under similar 
conditions as the work priced therein. 

  b) The net prices of the original tender shall 
determine the value of the items omitted 
provided if omissions vary the conditions 
under which any remaining items of works 
are carried out the prices for the same shall 
be valued under sub-clause (A) thereof. 

  c) If the market rate for the substituted item so 
determined is more than the market rate of 
the agreement item (to be substituted), the 
rate payable to the contractor for the 
substituted item shall be the rate for the 
agreement item (to be substituted) so 
increased to the extent of the difference 
between the market rates of substituted item 
and the agreement item (to be substituted). 

  d) If the market rate for the substituted item 
so determined is less than the market rate 
of the agreement item (to be substituted), the 
rate payable to the contractor for the 



Page 53 of 147 
 

substituted item shall be the rate for the 
agreement item (to be substituted) so 
decreased to the extent of the difference 
between the market rates of substituted item 
and the agreement item (to be substituted). 

Deviation - 

Deviated 
Quantities and 
Pricing 

 

 C)  In the case of contract items, substituted 
items, contract cum substituted items which 
exceed the pre-specified limits over the tender 
quantity 

  In the case of contract items, substituted items, 
contract cum substituted items, which exceed the 
pre-specified limits laid down in Schedule ‘F’, the 
contractor may within fifteen days of receipt of 
order or occurrence of the excess, claim revision 
of the rates, supported by proper rate analysis ( 
CPWD method shall be followed as far as 
possible) worked on the “actual cost basis” plus 
15% towards establishment charges, contractor’s 
overhead and profit  for the work in excess of the 
above mentioned limits, provided that if the rates 
so claimed are in excess of the rates specified in 
the schedule of quantities, the Engineer-in-
Charge shall within prescribed time limit of receipt 
of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted 
by the contractor, determine the rates on the basis 
of the market rates and the contractor shall be 
paid in accordance with the rates so determined. 

  The provisions of the preceding paragraph shall 
also apply to the decrease in the rates of items for 
the work in excess of the limits laid down in 
Schedule F, and the Engineer-in-Charge shall 
after giving notice to the contractor within one 
month of occurrence of the excess and after 
taking into consideration any reply received from 
him within fifteen days of the receipt of the notice, 
revise the rates for the work in question within one 
month of the expiry of the said period of fifteen 
days having regard to the market rates. 

12.3  The prescribed time limits for finalising rates for 
Extra Item(s), Substitute Item(s) and Deviated 
Quantities of contract items are as under: 

  i) If the Contract price of 
work is up to  
Rs. 50 lac : 

15 days  

  ii) If the Contract price of 
work exceeds  
Rs. 50 Lac: 

30 days. 
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 12.4 The contractor shall send to the Engineer-in-Charge once 
every three months, an up-to-date account giving complete 
details of all claims for additional payments to which the 
contractor may consider himself entitled and of all 
additional work ordered by the Engineer-in-Charge which 
he has executed during the preceding quarter failing which 
the contractor shall be deemed to have waived his right. 
However, the Employer may authorise consideration of such 
claims on merits. 

 12.5 Any operation incidental to or necessarily has to be in 
contemplation of tenderer while filing tender, or necessary 
for proper execution of the item included in the Schedule of 
quantities or in the schedule of rates mentioned above, 
whether or not, specifically indicated in the description of 
the item and the relevant specifications, shall be deemed to 
be included in the rates quoted by the tenderer or the rate 
given in the said schedule of rates, as the case may be. 
Nothing extra shall be admissible for such operations. 

 

Foreclosure of 
contract due to 
Abandonment or 
Reduction in 
Scope of Work 
 

CLAUSE 13 
If at any time after acceptance of the tender, Employer shall decide to 
abandon or reduce the scope of the works for any reason whatsoever and 
hence not require the whole or any part of the works to be carried out, the 
Engineer-in-Charge shall give notice in writing to that effect to the 
contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full but which he did 
not derive in consequence of the foreclosure of the whole or part of the 
works. 
The contractor shall be paid at contract rates, full amount for works 
executed at site and, in addition, a reasonable amount as certified by the 
Engineer-in-Charge for the items hereunder mentioned which could not 
be utilized on the work to the full extent in view of the foreclosure; 
i) Any expenditure incurred on preliminary site work, e.g. 

temporary access roads, temporary labour huts, staff 
quarters, Tools & Plant, site office; storage accommodation 
and water storage tanks etc. 

ii) Employer shall have the option to take over contractor’s 
materials or any part thereof either brought to site or of 
which the contractor is legally bound to accept delivery 
from suppliers (for incorporation in or incidental to the 
work) provided, however Employer shall be bound to take 
over the materials or such portions thereof as the contractor 
does not desire to retain. For materials taken over or to be 
taken over by Employer, cost of such materials as detailed 
by Engineer-in- Charge shall be paid. The cost shall, 
however, take into account purchase price, cost of 
transportation and deterioration or damage which may 
have been caused to materials whilst in the custody of the 
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contractor. 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, 
books of account, wage books, time sheets and other relevant 
documents and evidence as may be necessary to enable him to certify 
the reasonable amount payable under this condition. 

The reasonable amount of items on (i) above shall not be in excess of 
0.5% of the cost of the work remaining incomplete on the date of closure, 
i.e. total stipulated cost of the work as per accepted tender less the cost 
of work actually executed under the contract and less the cost of 
contractor’s materials at site taken over by the Employer as per item (ii) 
above. Provided always that against any payments due to the contractor 
on this account or otherwise, the Engineer-in-Charge shall be entitled 
to recover or be credited with any outstanding balances due from the 
contractor for advance paid in respect of any tool, plants and materials 
and any other sums which at the date of termination were recoverable by 
the E m p l o y e r  from the contractor under the terms of the 
contract. 

 

Carrying out part 
work at risk & cost 
of contractor 
 

CLAUSE 14 
If contractor: 
 
i) At any time makes default during currency of work or does 

not execute any part of the work with due diligence and 
continues to do so even after a notice in writing of 7 days in 
this respect from the Engineer-in-Charge; or 

ii) Commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or takes 
effective steps to remedy it within 7 days even after a notice 
in writing is given in that behalf by the Engineer-in-Charge; 
or 

iii) Fails to complete the work(s) or items of work with 
individual dates of completion, on or before the date(s) so 
determined, and does not complete them within the period 
specified in the notice given in writing in that behalf by the 
Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 may, 
without prejudice to any other right or remedy against the contractor which 
have either accrued or accrue thereafter to E m p l o y e r , by a notice in 
writing to take the part work / part incomplete work of any item(s) out of 
his hands and shall have powers to: 
a) Take possession of the site and any materials, 

constructional plant, implements, stores, etc., thereon; 
and/or 

b) Carry out the part work / part incomplete work of any 
item(s) by any means at the risk and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable 
from the contractor for completion of the part work/ part incomplete work 
of any item(s) taken out of his hands and execute at the risk and cost 
of the contractor. The liability of contractor on account of loss or 
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damage suffered by Employer because of action under this clause shall not 
exceed 10% of the Contract price of the work. 

In determining the amount, credit shall be given to the contractor with the 
value of work done in all respect in the same manner and at the same 
rate as if it had been carried out by the original contractor under the 
terms of his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-Charge as to the value of 
work done shall be final and conclusive against the contractor provided 
always that action under this clause shall only be taken after giving notice 
in writing to the contractor. Provided also that if the expenses incurred by 
the Employer are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by Employer in 
completing the part work/ part incomplete work of any item(s) or the 
excess loss of damages suffered or may be suffered by Employer as 
aforesaid after allowing such credit shall without prejudice to any other 
right or remedy available to Employer in law or as per  agreement be 
recovered from any money due to the contractor on any account, and 
if such money is insufficient, the contractor shall be called upon in 
writing and shall be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period 
of 30 days, the Engineer-in-Charge shall have the right to sell any or all 
of the contractors' unused materials, constructional plant, implements, 
temporary building at site etc. and adjust the proceeds of sale thereof 
towards the dues recoverable from the contractor under the contract 
and if thereafter there remains any balance outstanding, it shall be 
recovered in accordance with the provisions of the contract. 
In the event of above course being adopted by the Engineer-in-Charge, 
the contractor shall have no claim to compensation for any loss sustained 
by him by reason of his having purchased or procured any materials or 
entered into any engagements or made any advance on any account 
or with a view to the execution of the work or the performance of the 
contract. 

 

Suspension of 
Work 
 

CLAUSE 15 
i) The contractor shall, on receipt of the order in writing of the 

Engineer-in-Charge, (whose decision shall be final and 
binding on the contractor) suspend the progress of the 
works or any part thereof for such time and in such manner 
as the Engineer-in-Charge may consider necessary so as 
not to cause any damage or injury to the work already done 
or endanger the safety thereof for any of the following 
reasons: 
a) on account of any default on the part of the contractor 

or; 
b) for proper execution of the works or part thereof for 

reasons other than the default of the contractor; or 
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c) for safety of the works or part thereof. 

The contractor shall, during such suspension, 
properly protect and secure the works to the extent 
necessary and carry out the instructions given in 
that behalf by the Engineer-in- Charge. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-
para (i) above: 
a) the contractor shall be entitled to an extension of 

time equal to the period of every such suspension 
PLUS 25%, for completion of the item or group of 
items of work for which a separate period of 
completion is specified in the contract and of which 
the suspended work forms a part, and; 

b) If the total period of all such suspensions in respect 
of an item or group of items or work for which a 
separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, 
in addition, be entitled to such compensation as the 
Engineer-in- Charge may consider reasonable in 
respect of salaries and/or wages paid by the 
contractor to his employees and labour at site, 
remaining idle during the period of suspension, 
adding thereto 2% to cover indirect expenses of the 
contractor provided the contractor submits his claim 
supported by details to the Engineer-in- Charge 
within fifteen days of the expiry of the period of 30 
days. 

iii) If the works or part thereof is suspended on the orders of 
the Engineer-in-Charge for more than three months at a 
time, except when suspension is ordered for reason (a) in 
sub- para (i) above, the contractor may after receipt of 
such order serve a written notice on the Engineer-in-
Charge requiring permission within fifteen days from 
receipt by the Engineer- in-Charge of the said notice, to 
proceed with the work or part thereof in regard to which 
progress has been suspended and if such permission is 
not granted within that time, the contractor, if he intends to 
treat the suspension, where it affects only a part of the 
works as an omission of such part by Employer or where 
it affects whole of the works, as an abandonment of the 
works by Employer, shall within ten days of expiry of such 
period of 15 days give notice in writing of his intention to 
the Engineer-in-Charge. In the event of the contractor 
treating the suspension as an abandonment of the 
contract by Employer, he shall have no claim to payment 
of any compensation on account of any profit or advantage 
which he might have derived from the execution of the 
work in full but which he could not derive in consequence 
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of the abandonment. He shall, however, be entitled to 
such compensation, as the Engineer-in-Charge may 
consider reasonable, in respect of salaries and/or wages 
paid by him to his employees and labour at site, remaining 
idle in consequence adding to the total thereof 2% to cover 
indirect expenses of the contractor provided the contractor 
submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 
months. 

Dismantled 
Material 
Employer’s 
Property 

 

CLAUSE 16 
The contractor shall treat all materials obtained during dismantling of a 
structure, excavation of the site for a work, etc. as Employer’s property 
and such materials shall be disposed off as per the specific instructions 
in this regard or in absence of the same to the best advantage of 
Employer according to the instructions in writing issued by the Engineer-
in-Charge. 

Contractor Liable 
for Damages, 
defects during 
defect liability 
period 

 

CLAUSE 17 
i) If the contractor or his working people shall break, deface, 

injure or destroy any part of building in which they may 
be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or 
telephone post or wires, trees, grass or grassland, or 
cultivated ground contiguous to the premises on which the 
work or any part is being executed, or if any damage shall 
happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage, settlement or other 
faults appear in the work within Defects Liability Period  
stated in schedule ‘F’ or, if none stated, then within twelve 
months ( six months in the case of work costing Rs Five 
Lakh and below) after a certificate final or otherwise of its 
completion shall have been given by the Engineer- in-
Charge as aforesaid arising out of defect or improper 
materials or workmanship, the contractor shall upon 
receipt of a notice in writing on that behalf and within such 
reasonable times as shall be specified therein, make the 
same good at his own expense or in case of default the 
Engineer-in-Charge may employ and pay other persons to 
amend and make good such defects, shrinkage, 
settlements or other faults and all damages, loss and 
expenses consequent thereon or incidental thereto shall 
be made good and borne by the Contractor and such 
damage, loss, expenses shall be recoverable from him by 
the Employer or may be deducted by the Employer, upon 
the Engineer-in-Charge’s Certificate in writing, from any 
money due or may become due to the Contractor, or the 
Employer may in lieu of such amending and making good 
by the Contractor deduct from any money due to the 
Contractor, a sum, to be determined by the Engineer-in-
Charge equivalent to the cost of amending such work and 
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in the event of the amount retained as Security Deposit 
being insufficient, recover the balance from the 
Contractor, together with any expenses the Employer may 
have incurred in connection therewith. Should any 
defective work have been done or material supplied by 
any sub-contractor employed on the works who has been 
nominated or approved by the Employer, the Contractor 
shall be liable to make good in the same manner as if such 
work or material had been done or supplied by the 
Contractor and been subject to the provisions of this 
Clause. The Contractor shall remain liable under the 
provisions of this Clause notwithstanding the signing of 
any certificate or the passing of any accounts, by the 
Employer. The security deposit of the contractor shall not 
be refunded before the expiry of the Defect Liability 
Period after the issue of the certificate final or otherwise, 
as provided elsewhere.  

 

Setting out of 
works 

Clause 18 
The Contractor shall set out the works and shall be responsible for the 
true and perfect setting out of the same and for the correctness of the 
positions, levels, dimensions and alignment of all parts thereof. If at any 
time, any error in this respect shall appear during the progress of the 
works or within the Defect Liability Period after completion of the works, 
the Contractor shall, if so required, at his own expense rectify such error 
to the satisfaction of the Engineer-in-Charge. 
The checking of any setting-out or of any line or level by the Engineer-
in-charge or his representative shall not in any way relieve the 
Contractor of his responsibility for the correctness thereof and the 
Contractor shall carefully protect and preserve all bench-marks, sight 
rails, pegs and other things used in setting out the works. 

All relevant 
Statutory Laws 
to be complied 
by the 
Contractor 

 

 

CLAUSE 19 
i) The contractor shall obtain a valid license under the 

Contract Labour (R&A) Act, 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid 
license until the completion of the work. The contractor shall 
also abide by the provisions of the Child Labour (Prohibition 
and Regulation) Act, 1986, Minimum Wages (Central) 
Rules, 1950. 

ii) The contractor shall also comply with the provisions of the 
building and other Construction Workers (Regulation of 
Employment & Conditions of Service) Act, 1996 and the 
building and other Construction Workers Welfare Cess Act, 
1996. 

iii) The contractor shall comply with the provisions of the 
Payment of Wages Act, 1936, Minimum Wages Act, 1948, 
Employees Liability Act, 1938, Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity 
Benefits Act, 1961, or the modifications thereof or any 
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other relevant laws and the rules made thereunder from 
time to time. 

iv) The contractor shall comply with provisions of any other 
relevant law in connection with the work, as may be 
applicable. 

v) Any failure to fulfill these requirements shall attract the 
penal provisions of the concerned Act and Contractor 
shall be liable to face the consequences thereof in addition 
to any other penal provisions of this contract. The 
contractor shall indemnify the Employer for any loss 
caused due to non-compliance with any of the provisions 
of laws applicable. 

Payment of 
wages: 

CLAUSE 19 A 
i) The contractor shall pay to labour employed by him 

either directly or through subcontractors, wages not less 
than fair wages as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970 and the 
contract Labour (Regulation and Abolition) Central Rules, 
1971, wherever applicable. 

ii) The contractor shall, notwithstanding the provisions of any 
contract to the contrary, cause to be paid fair wage to labour 
indirectly engaged on the work, including any labour engaged 
by his sub-contractors in connection with the said work, 
as if the labour had been immediately employed by him. 

iii) In respect of all labour directly or indirectly employed in the 
works for performance of the contractor’s part of this 
contract, the contractor shall comply with or cause to be 
complied with the  Labour Regulations made by 
Government from time to time in regard to payment of 
wages, wage period, deductions from wages, recovery of 
wages not paid and deductions unauthorizedly made, 
maintenance of wage books or wage slips, publication of 
scale of wages and other terms of employment, inspection 
and submission of periodical returns and all other matters of 
the like nature or as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 
1971, wherever applicable. 

iv) a) 
 

The Engineer-in-Charge concerned shall have the 
right to deduct from the moneys due to the 
contractor any sum required or estimated to be 
required for making good the loss suffered by a 
worker or workers by reason of non-fulfilment of the 
conditions of the contract for the benefit of the 
workers, non-payment of wages or of deductions 
made from his or their wages which are not justified 
by their terms of the contract or non-observance of 
the Regulations. 

b) Under the provision of Minimum Wages (Central) 
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Rules, 1950, the contractor is bound to allow to 
the labours directly or indirectly employed in the 
works one-day rest for 6 days’ continuous work 
and pay wages at the same rate as for duty. In the 
event of default, the Engineer-in-Charge shall have 
the right to deduct the sum or sums not paid on 
account of wages for weekly holidays to any labours 
and pay the same to the persons entitled thereto 
from any money due to the contractor. 

v) The contractor shall indemnify as per the approved format 
and keep indemnified the Employer against payments to be 
made under and for the observance of the laws aforesaid 
without prejudice to his right to claim indemnity from his 
sub-contractors. 

vi) The laws aforesaid shall be deemed to be a part of this 
contract and any breach thereof shall be deemed to be a 
breach of this contract. 

vii) The contractor shall ensure that no amount by way of 
commission or otherwise is deducted or recovered from 
the wage of workmen. 

 CLAUSE 19 B 
In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor 
shall at his own expense arrange for the safety provisions as per the 
Safety Code annexed and shall also at his own expense provide for all 
facilities in connection therewith.  

 CLAUSE 19 C 
The contractor shall submit by the 4th and 19th of every month, to the 
Engineer-in-Charge, a true statement showing in respect of the second 
half of the preceding month and the first half of the current month 
respectively:- 
1) the number of labourers employed by him on the work, 

2) their working hours, 

3) the wages paid to them, 

4) the accidents that occurred during the said fortnight 
showing the circumstances under which they happened 
and the extent of damage and injury caused by them, and 

Failing which the contractor shall be liable to pay to Employer, a sum 
not exceeding Rs.200/- for each default or materially incorrect 
statement. The decision of the Employer shall be final in deducting from 
any bill due to the contractor, the amount levied as fine and be binding on 
the contractor. 

 CLAUSE 19 D 
In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with all the rules framed by 
Government from time to time for the protection of health and sanitary 
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arrangements for workers employed by him/her.. 
 CLAUSE 19 E 

The Engineer-in-Charge may require the contractor to dismiss or remove 
from the site of the work any person or persons in the contractor’s 
employment upon the work who may be incompetent or misconduct 
himself and the contractor shall forthwith comply with such requirements. 
In respect of maintenance/repair or renovation works etc. where the labour 
have an easy access to the individual houses, the contractor shall issue 
identity cards to the labourers, whether temporary or permanent and he 
shall be responsible for any untoward action on the part of such labour.  

 CLAUSE 19 F 
i) It shall be the responsibility of the contractor to see that 

the building under construction is not occupied by 
anybody unauthorizedly during construction, and is 
handed over to the Engineer-in-Charge with vacant 
possession of complete building. If such building though 
completed is occupied illegally, then the Engineer-in-
Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance 
on this account will be treated as the delay in completion 
and for such delay, the provisions of clause 2 shall be 
applied by the Employer whose decision shall be final both 
with regard to the justification and quantum and be binding 
on the contractor. 

ii) However, the Employer, through a notice, may require the 
contractor to remove the illegal occupation any time on or 
before construction and delivery. 

 

Employment of 
skilled/semi-
skilled workers 
 

CLAUSE 19 G (Not applicable) 
i) The contractor shall, at all stages of work, deploy 

skilled/semi-skilled tradesmen who are qualified in 
particular trade. If the tradesmen are found to have 
inadequate skill to execute the work of respective trade, the 
contractor shall substitute such tradesmen within two days 
of written notice from Engineer-in- Charge. Decision of 
Engineer-in-Charge as to whether particular tradesman 
possesses requisite skill shall be final and binding. 

ii) Provided always, that the provisions of this clause, shall 
not be applicable for works with estimated cost put to 
tender being less than Rs. 5 crores. 

Contribution of 
EPF and ESI 

 

CLAUSE 19 H 
The ESI and EPF contributions on the part of employer in respect of this 
contract shall be paid by the contractor. The quoted rate shall be inclusive 
of these amounts. The contractor shall submit the details of registration 
of labour for EPF and ESI and documents evidencing these payments 
shall be submitted every month. 

Ensuring 
Payment and 
Amenities to 

CLAUSE 19 I 
ln every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970, and of the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, Employer is obliged to 
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Workers if 
Contractor fails 
 

pay any amounts of wages to a workman employed by the contractor in 
execution of the works, or to incur any expenditure in providing welfare 
and health amenities required to be provided under the above said Act 
and under the rules framed by Government from time to time for the 
protection of health and sanitary arrangements for workers employed 
by Contractors. Employer will recover from the contractor, the amount of 
wages so paid or the amount of expenditure so incurred; and without 
prejudice to the rights of the Employer under sub-section(2) of Section 
20, and sub-section (4) of Section 21, of the Contract Labour (Regulation 
and Abolition) Act, 1970, Employer shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or 
from any sum due by Employer to the contractor whether under this 
contract or otherwise Employer shall not be bound to contest any claim 
made against it under sub-section (1) of Section 20, sub-section (4) of 
Section 21, of the said Act, except on the written request of the contractor 
and upon his giving to the Employer full security for all costs for which 
Employer might become liable in contesting such claim. 
 

Authorities and 
Notices 

CLAUSE 20 
(i) The Contractor shall conform to the provisions of any 

Act of the Legislature relating to the work, and to the 
regulations and bye-laws of any authority, and of any 
water, electric supply and other companies and/or 
authorities with whose systems the structure is 
proposed to be connected and shall before making any 
variations from the Drawing or Specifications that may 
be necessitated by so conforming give to the Employer 
written notice, specifying the variation proposed to be 
made and the reason for making it and apply for 
instructions thereon. 
In case the Contractor shall not within ten days receive 
such instructions he shall proceed with the work 
conforming to the provisions, regulations or bye-laws 
in question, and any variation so necessitated shall be 
dealt with under Clause 12 thereof. 

(ii) The Contractor shall bring to the attention of the 
Employer all notices required by the said Acts, 
regulations or bye-laws to be given to any authority and 
pay to such authority, or to any public office all fees that 
may be properly chargeable in respect of the works, 
and lodge the receipts with the Employer. 

Work not to be 
sublet. Action in 
case of 
insolvency 

 

CLAUSE 21 
The whole of the works included in the contract shall be executed by the 
Contractor and the Contract or any part/share thereof or any interest 
therein shall not be assigned or sublet without the prior written consent of 
the Employer, and no undertaking shall relieve the Contractor from the 
full and entire responsibility of the Contract or from active 
superintendence of the works during their progress. 

And if the contractor shall assign or sublet his contract, or attempt to 
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do so, or become insolvent or commence any insolvency proceedings 
or make any composition with his creditors or attempt to do so, or if any 
bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 
otherwise, shall either directly or indirectly, be given, promised or offered 
by the contractor, or any of his servants or agent to any public officer or 
person in the employment of the Employer in any way relating to his office 
or employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Engineer-in-Charge on 
behalf of the Employer shall have power to adopt the course specified in 
Clause 3 hereof in the interest of Employer and in the event of such course 
being adopted, the consequences specified in the said Clause 3 shall 
ensue. 

Recovery of 
Compensation 
paid to Workmen 

 

CLAUSE 22 
In every case in which by virtue of the provisions of the Workmen’s 
Compensation Act, 1923, or any statutory modification or re-
enactment thereof, Employer is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works, 
Employer shall be entitled to recover from the contractor, the amount of 
the compensation so paid; and, without prejudice to the rights of the 
Employer under the provisions of the said Act, Employer shall be at 
liberty to recover such amount or any part thereof by deducting it from 
the security deposit or from any sum due by Employer to the contractor 
whether under this contract or otherwise. Employer shall not be bound 
to contest any claim made against it under the provisions of the said Act, 
except on the written request of the contractor and upon his giving to 
Employer full security for all costs for which Employer might become 
liable in consequence of contesting such claim. 

Changes in firm’s 
Constitution to be 
intimated 
 

CLAUSE 23 
Where the contractor is a partnership firm, the previous approval in writing 
of the Engineer-in-Charge shall be obtained before any change is made 
in the constitution of the firm. Where the contractor is an individual or a 
Hindu undivided family business concern, such approval as aforesaid 
shall likewise be obtained before the contractor enters into any 
partnership agreement where under the partnership firm would have 
the right to carry out the works hereby undertaken by the contractor. If 
previous approval as aforesaid is not obtained, the contract shall be 
deemed to have been assigned in contravention of Clause 21 hereof and 
the same action may be taken, and the same consequences shall 
ensue as provided in the said Clause 21. 

Contractor to 
Supply Material, 
Machinery, 
Equipment, 
Tools & Plants 
etc. 
 

CLAUSE 24 
The contractor shall arrange at his own expense all materials (including 
consumables such as welding rods etc.), all tools, plant, machinery and 
equipment (hereinafter referred to as T&P) required for execution of the 
work. In addition to this, appliances, implements, other plants, ladders, 
cordage, tackle, steel scaffolding and temporary works required for the 
proper execution of the work, whether original, altered or substituted 
and whether included in the specifications or other documents forming 
part of the contract or referred to in these conditions or not, or which 
may be necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-Charge as to any matter as to which 
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under these conditions he is entitled to be satisfied, or which he is 
entitled to require together with carriage therefor to and from the 
work. The contractor shall also supply without charge the requisite 
number of persons with the means and materials, necessary for the 
purpose of setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to time of the 
work or materials. 

Settlement of 
Disputes & 
Arbitration 

 

CLAUSE 25 
Except where otherwise provided in the contract, all questions and 
disputes relating to the meaning of the specifications, design, drawings 
and instructions here-in before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out 
of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the works 
or the execution or failure to execute the same whether arising during 
the progress of the work or after the cancellation, termination, completion 
or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

 i) The decision, opinion, direction, certificate of payment 
issued by the Engineer-in-Charge in respect of all or any 
of the excepted matters as provided in the contract shall 
be final, conclusive and binding on the parties hereto and 
shall be without appeal. Such decision may be in the form 
of a final certificate or otherwise. 

 ii) All other disputes and differences of any kind whatsoever 
arising out of or in connection with the contract or the 
carrying out of the works (whether during the progress of 
the works or after their completion and whether before or 
after the determination abandonment or breach of the 
contract) shall be referred to and settled by the Competent 
Authority of the Employer as specified in the schedule ’F’. 
The designated authority shall state its decision in writing 
within 28 days from the date of receipt of reference from the 
contractor.  

 iii) But If the Competent Authority (CA) fails to give his 
decision within the aforesaid period or if either party be 
dissatisfied on any matter it may, within 28 days after 
receiving notice of such decision, give a written notice to 
the other party requiring that the matters in dispute be 
arbitrated upon. Such written notice shall specify the 
matters, which are in dispute or difference of which such 
written notice has been given. If both the parties agree, a 
single arbitrator would be appointed for the purpose. In 
case there is no agreement on the appointment of 
arbitrator, the employer shall prepare a panel of three 
persons’ names and forward to the contractor to select one 
among them as arbitrator.  
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The arbitrator so appointed/selected shall confine himself 
only to the dispute/difference referred to him while 
adjudicating and pronouncing his decision.  

The arbitrator shall make his or their award within one year 
(or such further extended time as may be decided by him 
or them as the case may be with the consent of the parties) 
from the date of entering on the reference. In case during 
the arbitration proceedings the parties mutually settle or 
compromise their dispute or difference, on the parties filing 
their joint memorandum of the settlement or compromise, 
the arbitrator or the arbitrators as the case may be, shall 
make an award in terms of such settlement or compromise. 

Upon any such reference, the decision on the cost 
incidental to the reference and award respectively shall be 
in the discretion of the arbitrator as the case may be, who 
may determine the amount thereof or direct the same to 
be taxed as between the party and party, and shall direct 
by whom and to whom and in what manner the same shall 
be borne and paid. This submission shall be deemed to 
be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any 
statutory modification thereof. The award of the 
arbitrator shall be final and binding on the parties. It is 
agreed that the Contractor shall not delay the carrying out 
of the works by reason of any such matter, question or 
dispute being referred to arbitration, but shall proceed with 
the works with all due diligence and shall until the decision 
of the arbitrator is given, abide by the decision of the 
Employer. No award of the arbitrator shall relieve the 
Contractor of his obligations to adhere strictly to the 
Employer’s instructions with regard to the actual carrying 
out of the works. The Employer and the Contractor hereby 
also agree that arbitration under this clause shall be a 
condition precedent to any right of action under the 
contract. The place of Arbitration shall be as specified in 
Schedule ‘F’. 

Contractor to 
indemnify 
Employer 
against Patent 
Rights 
 

CLAUSE 26 
The contractor shall fully indemnify and keep indemnified the Employer 
against any action, claim or proceeding relating to infringement or use 
of any patent or design or any alleged patent or design rights and shall 
himself pay any royalties, license fees etc. which may be payable in 
respect of any article or part thereof included in the contract or damages 
cost and charges of all and every sort that may be legally incurred in 
respect thereof. In the event of any claims made under or action brought 
against Employer in respect of any such matters as aforesaid, the 
contractor shall be immediately notified thereof and the contractor shall 
be at liberty, at his own expense, to settle any dispute or to conduct 
any litigation that may arise therefrom, provided that the contractor 
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shall not be liable to indemnify the Employer if the infringement of the 
patent or design or any alleged patent or design right is the direct result of 
an order passed by the Engineer-in-Charge in this behalf. 

Lump sum 
Provisions in 
Tender 

 

CLAUSE 27 
When the estimate on which a tender is made includes lump sum in 
respect of parts of the work, the contractor shall be entitled to payment 
in respect of the items of work involved or the part of the work in question 
at the same rates as are payable under this contract for such items, or if 
the part of the work in question is not, in the opinion of the Engineer-in-
Charge payable of measurement, the Engineer-in-Charge may at his 
discretion pay the lump-sum amount entered in the estimate, and the 
certificate in writing of the Engineer-in-Charge shall be final and 
conclusive against the contractor with regard to any sum or sums payable 
to him under the provisions of the clause. 

Nominated Sub-
Contractors 

CLAUSE 28 
(i) All Specialists, Merchants, Tradesman and other 

executing any work of supplying and fixing any goods for 
which prime cost prices or provisional sums are included 
in the Schedule of Quantities and/or Specifications who 
may be nominated or selected by the Engineer-in-charge 
are hereby declared to be Sub-Contractors employed by 
the Contractor and are herein referred to as nominated 
Sub-Contractors. 

 (ii) No nominated Sub-Contractor shall be employed on or in 
connection with the works against whom the Contractor 
shall make reasonable objection or (save where the 
Employer and Contractor shall otherwise agree) who will 
not enter into a Contract provided : 

  a) That the nominated Sub-Contractor shall indemnify 
the Contractor against the same obligation in 
respect of the Sub-Contract as the Contractor is 
under in respect of this contract. 

  b) That the nominated Sub-Contractor shall indemnify 
the Contractor against claims in respect of any 
negligence by the Sub-Contractor, his servants or 
agents or any misuse by him or them of any 
scaffolding or other plant, the property of the 
Contractor or under any Workmen’s Compensation 
Act in force. 

  c) Payment shall be made to the nominated Sub-
Contractor within fourteen days of his receipt of the 
Engineer-in-charge’s Certificate provided that 
before any certificate is issued, the Contractor 
shall, upon request, furnish to the Engineer-in-
charge proof that all nominated Sub-Contractor’s 
accounts included in previous Certificates have 
been duly discharged, on the default whereof, the 
Employer may pay the same upon a Certificate of 
the Engineer-in-charge and deduct the amount 
thereof from any sum due to the Contractor. The 
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exercise of this power shall not create brevity of 
contract as between Employer and Sub-Contractor. 

Withholding and 
lien in respect of 
sum due from 
contractor 

 

CLAUSE 29 
i) Whenever any claim or claims for payment of a sum of 

money arises out of or under the contract or against the 
contractor, the Employer shall be entitled to withhold and 
also have a lien to retain such sum or sums in whole or in 
part from the security, if any deposited by the contractor 
and for the purpose aforesaid, the Employer shall be 
entitled to withhold the security deposit, if any, furnished 
as the case may be and also have a lien over the same 
pending finalization or adjudication of any such claim. In the 
event of the security being insufficient to cover the claimed 
amount or amounts or if no security has been taken from 
the contractor, the Employer shall be entitled to withhold 
and have a lien to retain to the extent of such claimed 
amount or amounts referred to above, from any sum or 
sums found payable or which may at any time thereafter 
become payable to the contractor under the same 
contract or any other contract e l sewhere with the 
RESERVE BANK OF INDIA pending finalization of 
adjudication of any such claim. 
It is an agreed term of the contract that the sum of money 
or moneys so withheld or retained under the lien referred 
to above by Employer will be kept withheld or retained as 
such by the Employer till the claim arising out of or under 
the contract is determined by the arbitrator(if the contract 
is governed by the arbitration clause) or by the competent 
court, as the case may be and that the contractor will have 
no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under 
the lien referred to above and duly notified as such to the 
contractor. For the purpose of this clause, where the 
contractor is a partnership firm or a limited company, the 
Employer shall be entitled to withhold and also have a lien 
to retain towards such claimed amount or amounts in 
whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in 
his individual capacity or otherwise. 

ii) Employer shall have the right to cause an audit and 
technical examination of the works and the final bills of 
the contractor including all supporting vouchers, abstract, 
etc., to be made after payment of the final bill and if as 
a result of such audit and technical examination any sum 
is found to have been overpaid in respect of any work done 
by the contractor under the contract or any work claimed to 
have been done by him under the contract and found not to 
have been executed, the contractor shall be liable to refund 
the amount of over-payment and it shall be lawful for 
Employer to recover the same from him in the manner 
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prescribed in sub-clause (i) of this clause or in any other 
manner legally permissible; and if it is found that the 
contractor was paid less than what was due to him under 
the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid 
by Employer to the contractor, without any interest thereon 
whatsoever. 

Lien in respect 
of claims in 
other Contracts 
 

CLAUSE 29A 
Any sum of money due and payable to the contractor (including the 
security deposit returnable to him) under the contract may be 
withheld or retained by way of lien by the Employer against any claim 
of the Employer in respect of payment of a sum of money arising out of 
or under any other contract made by the contractor with the Employer or 
RESERVE BANK OF INDIA elsewhere. 
It is an agreed term of the contract that the sum of money so withheld 
or retained under this clause by the Employer will be kept withheld or 
retained as such by the Employer or till his claim arising out of the 
same contract or any other contract is either mutually settled or 
determined by the arbitration clause or by the competent court, as the 
case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in 
respect of any sum of money withheld or retained under this clause 
and duly notified as such to the contractor. 

Return of Surplus 
materials 

CLAUSE 30 
Notwithstanding anything contained to the contrary in this contract, 
where any materials for the execution of the contract are procured with 
the assistance of Employer by purchases made under orders or permits 
or licenses issued by Government, the contractor shall hold the said 
materials economically and solely for the purpose of the contract 
and not dispose them o f f  without the written permission of the 
Employer and return it to Employer, if required by the Employer, all 
surplus materials that may be left with him after the completion of the 
contract or at its termination for any reason whatsoever on being paid 
or credited such price as the Engineer-in-Charge shall determine 
having due regard to the condition of the materials. The price allowed 
to the contractor however shall not exceed the purchase price thereof 
inclusive of sales tax, octroi and other such levies paid by Contractor 
in respect thereof. The decision of the Engineer-in-Charge shall be 
final and conclusive. In the event of breach of the aforesaid condition, 
the contractor shall in addition to throwing himself open to action for 
contravention of the terms of the license or permit and/or for 
criminal breach of trust, be liable to Employer for all moneys, 
advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. 

W ater and  
E lec t r i c  
power  supply 
for work 

CLAUSE 31 
Water and electricity will be provided free. No water and electric 
charges will be deducted.  

CLAUSE 32  
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Insurance in 
respect of 
damages to 
Persons and 
Property 

 The Contractor shall be responsible for all injury or 
damage to persons, animals or things, and for all damage 
to property which may arise from any factor omission on 
the part of the Contractor or any Sub-Contractor or any 
nominated Sub-Contractor or any of their employees. The 
liability under this clause shall cover also inter-alia any 
damage to structures, whether immediately adjacent to 
the works or otherwise, any damage to roads, streets, 
footpaths, bridges as well as damage caused to the 
building and other structures and works forming the 
subject matter of this contract. The contractor shall also 
be responsible for any damage caused to the buildings 
and other structures and works forming the subject matter 
of this contract due to rain, wind, frost or other inclemency 
of weather. The Contractor shall indemnify and keep 
indemnified the Employer and hold him harmless in 
respect of all and any loss and expenses arising from any 
such injury or damage to persons or property as aforesaid 
and also against any claim made in respect of injury or 
damage, whether under any statute or otherwise and also 
in respect of any award or compensation or damage 
consequent upon such claims. The Contractor shall, at 
his own expense, effect and maintain till issue of the 
virtual completion certificate under this contract, with 
an insurance company approved by the Employer, an 
All Risks Policy for Insurance for the full amount of 
the contract including earth quake & Fire risk in the 
joint names of the Employer and the Contractor (the 
name of the former being placed first in the policy) 
against all risks as per the standard all risk policy for 
Contractors and deposit such policy or policies with 
the Employer before commencing the works. 
The Contractor shall reinstate all damage of every sort 
mentioned in this clause so as to do delivery of the whole 
of the works complete and perfect in every respect and so 
as to make good or otherwise satisfy all claims for damage 
to property or third parties. 

 The Contractor shall also indemnity and keep indemnified 
the Employer against all claims which may be made 
against the Employer by any person in respect of anything 
which may arise in respect of the works or in consequence 
thereof and shall at his own expense, effect and 
maintain until the virtual completion of the contract, 
with an Insurance Company approved by the 
Employer a policy of Insurance (Third Party Liability) 
in the joint names of the Employer and the Contractor 
(name of the RBI being placed first in the policy) 
against such risks and deposit such policy or policies 
before commencement of the works. 
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The minimum limit of the coverage under the policy 
shall be Rs.2 lakhs per person for any one accident or 
occurrence and Rs.5 lakhs in respect of damage to 
property for any one accident or occurrence. The 
Contractor shall also indemnify the Employer against all 
claims which may be made upon the Employer, whether 
under the Workmen’s Compensation Act or any other 
statute in force, during the currency of this contract or at 
Common Law in respect of any employee of the 
Contractor or Sub-Contractor and shall at his own 
expense effect and maintain until the Virtual 
Completion of the Contract with an Insurance 
Company approved by the Employer a policy of 
Insurance against such risks and deposit such policy 
or policies with the Employer from time to time during 
the currency of this contract. 

In default of the Contractor insuring as provided above, 
the Employer may so insure and may deduct the 
premiums paid from any money due or which may become 
due to the Contractor. 

 The Contractor shall be responsible for any liability which 
may not be covered by the insurance policies referred to 
above and also for all other damages to any person, 
animal or defective carrying out of this contract, whatever, 
may be the reasons due to which the damage shall have 
been caused. 

The Contractor shall also indemnify and keep indemnified 
the Employer against all and any costs, charges or 
expenses arising out of any claim or proceedings relating 
to the works and also in respect of any award of damage 
or compensation arising therefrom. 

Without prejudice to the other rights of the Employer 
against Contractors in respect of such default, the 
Employer shall be entitled to deduct from any sums 
payable to the Contractor the amount of any damages, 
compensation costs, charges and other expenses paid by 
the Employer and which are payable by the Contractor 
under this clause. 

 

Employment of 
Technical Staff 
and employees 
 

CLAUSE 33  
Contractor’s Superintendence, Supervision, Technical Staff & Employees 
 
i) The contractor shall provide all necessary superintendence 

during execution of the work and all along thereafter as may 
be necessary for proper fulfillment of the obligations under 
the contract until the expiry of the “Defects Liability 
Period” stated in schedule ‘F’. 

The contractor shall immediately after receiving letter of 
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award of work and before commencement of the work, 
intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(s) and 
other particulars along with certificates, of the Project 
Manager, to be in charge of the work, Principal technical 
representative and other technical representative(s) who 
will be supervising the work. Minimum requirement of 
such Project Manager and technical 
representative(s) and their qualifications and 
experience shall not be lower than specified in 
Schedule ‘F’. The Engineer-in-Charge shall within 3 days of 
receipt of such communication intimate in writing his 
approval or otherwise of such a representative(s) to the 
contractor. Any such approval may at any time be withdrawn 
and in case of such withdrawal, the contractor shall 
appoint another such representative(s) according to the 
provisions of this clause. Decision of the Employer shall 
be final and binding on the contractor in this respect. Such 
a Project Manager, Principal technical representative and 
other technical representative(s) shall be appointed by the 
contractor soon after receipt of the approval from Engineer-
in-charge and shall be available at site before start of work. 

All the provisions applicable to the principal technical 
representative under the Clause will also be applicable to 
other technical representative(s). The principal technical 
representative and other technical representative(s) shall 
be present at the site of work for supervision at all times 
when any construction activity is in progress and also 
present himself/themselves, as required, to the Engineer-in-
Charge and/or his designated representative to take 
instructions. Instructions given to the principal 
technical representative or other technical 
representative(s) shall be deemed to have the same force 
as if these have been given to the contractor. The principal 
technical representative and other technical 
representative(s) shall be actually available at site fully 
during all stages of execution of work, during 
recording/checking/test checking of measurements of 
works and whenever so required by the Engineer-in-
Charge and shall also note down instructions conveyed by 
the Engineer-in-Charge or his designated 
representative(s) in the site order book and shall affix 
his/their signature in token of noting down the 
instructions and in token of acceptance of 
measurements/ checked measurements/ test checked 
measurements. Necessary site Registers viz. Material 
receipt/consumption register/Hindrance 
Register/Labour Register etc. shall be strictly 
maintained by him on daily basis and got duly 
authenticated from Engineer-in-charge. The 
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representative(s) shall not look after any other work. 
Substitutes, duly approved by Engineer-in-Charge of the 
work in similar manner as aforesaid shall be provided in 
event of absence of any of the representative(s) by more 
than two consecutive days. 
If the Engineer-in-Charge, whose decision in this respect 
is final and binding on the contractor, is convinced that no 
such technical representative(s) is/are effectively appointed 
or is/are effectively attending or fulfilling the provision of 
this clause, a recovery (non- refundable) shall be 
effected from the contractor as specified in Schedule 
‘F’ and the decision of the Engineer-In-Charge as 
recorded in the site order book and measurement recorded 
checked/test checked in Measurement Books shall be final 
and binding on the contractor. Further if the contractor fails 
to appoint suitable Project Manager, Principal technical 
representative and/or other technical representative(s) and 
if such appointed persons are not effectively present or are 
absent by more than two continuous days without duly 
approved substitute or do not discharge their 
responsibilities satisfactorily, the Engineer-in-Charge shall 
have full powers to suspend the execution of the work until 
such date as suitable other technical representative(s) 
is/are appointed and the contractor shall be held 
responsible for the delay so caused to the work. The 
contractor shall submit a certificate of employment of the 
technical representative(s) (in the form of copy of Form-16 
or CPF deduction issued to the Technical staff and employees 
employed by him) along with every on account bill and final 
bill and shall produce evidence if at any time so required by 
the Engineer-in-Charge. 

ii) The contractor shall provide and employ on the site only 
such technical assistants as are skilled and experienced 
in their respective fields and such foremen and supervisory 
staff as are competent to give proper supervision to the 
work. 
The contractor shall provide and employ skilled, 
semiskilled and unskilled labour as is necessary for proper 
and timely execution of the work. 

 iii) The Engineer-in-Charge shall be at liberty to object to 
and require the contractor to remove from the works 
any person who in his opinion misconducts himself, or 
is incompetent or negligent in the performance of his 
duties or whose employment is otherwise considered by 
the Engineer-in-Charge to be undesirable. Such person 
shall not be employed again at works site without the 
written permission of the Engineer- in-Charge and the 
persons so removed shall be replaced as soon as 
possible by competent substitutes. 
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Levy/Taxes 
payable by 
Contractor 
 

CLAUSE 34 
i) Sales Tax/GST, Building and other Construction Workers 

Welfare Cess or any other tax or Cess in respect of this 
contract shall be payable by the contractor and Employer 
shall not entertain any claim whatsoever in this respect.  

ii) The contractor shall deposit royalty and obtain necessary 
permit for supply of the red bajri, sand, stone, kankar, etc. 
from local authorities. 

If pursuant to or under any law, notification or order any royalty, cess or 
the like becomes payable by the Employer and does not any time 
become payable by the contractor to the State Government/ Local 
authorities in respect of any material used by the contractor in the works, 
then in such a case, it shall be lawful to the Employer and it will have the 
right and be entitled to recover the amount paid in the circumstances as 
aforesaid from dues of the contractor. 

 

Conditions for 
reimbursement 
of levy/taxes if 
levied after 
receipt of 
tenders 

 

CLAUSE 35 
i) All tendered rates shall be inclusive of all taxes and 

levies  payable under respective statutes. However, if 
any further tax or levy or cess is imposed by Statute, 
after the last stipulated date for the receipt of tender 
including extensions, if any, and the contractor 
thereupon necessarily and properly pays such 
taxes/levies/cess, the contractor shall be reimbursed 
the amount so paid, provided such payments, if any, is 
not, in the opinion of the Employer (whose decision shall 
be final and binding on the contractor) attributable to 
delay in execution of work within the control of the 
contractor. 

ii) The contractor shall keep necessary books of accounts 
and other documents for the purpose of this condition 
as may be necessary and shall allow inspection of the 
same by a duly authorized representative of the 
Employer and/or the Engineer-in-Charge and shall 
also furnish such other information/document as the 
Engineer-in-Charge may require from time to time. 

iii) The contractor shall, within a period of 30 days of the 
imposition of any such further tax or levy or cess, give 
a written notice thereof to the Engineer-in-charge that 
the same is given pursuant to this condition, together with 
all necessary information relating thereto. 

 

Other Persons 
employed by 
Employer 

CLAUSE 36 
The Employer reserves the right to use premises and any portions of the 
site for the execution of any work not included in this Contract which it 
may desire to have carried out by other persons and the Contractor shall 
allow all reasonable facilities for the execution of such work but shall not 
be required to provide any plant or material for the execution of such 
work except by special arrangement with the Employer. Such work shall 
be carried out in such manner as not to impede the progress of the 
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works included in the Contract and the Contractor shall not be 
responsible for any damage or delay which may happen to or 
occasioned by such work. 

If relative working 
with the 
Employer then 
the contractor 
not allowed to 
tender 

 

CLAUSE 37 
The contractor shall not be permitted to tender for works in the office 
of the Employer responsible for award and execution of contracts in 
which his near relative is posted as an officer (in any grade) or assistant 
(including Junior Engineer). He shall also intimate the names of persons 
who are working with him in any capacity or are subsequently employed 
by him and who are near relatives to any Officer of the Employer. Any 
breach of this condition by the contractor would render him liable to be 
removed from the approved list of contractors of the Employer. If, 
however, the contractor is registered in any other organization, he shall be 
debarred from tendering by the Employer for any breach of this condition. 
NOTE: By the term “near relatives” is meant wife, husband, parents 
and grand parents, children and grand children, brothers and sisters, 
uncles, aunts and cousins and their corresponding in-laws. 

 

No Employee of 
the Employer to 
work as 
Contractor 
within one year 
of retirement 

 

CLAUSE 38 
No Technical or other officer or  ass istant  ( inc luding Jun ior  
Engineer )  employed wi th the Employer shall work as a contractor 
or employee of a contractor for a period of one year after his 
retirement from the service without the previous permission of 
Employer in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found at any time to be such 
a person who had not obtained the permission of the Employer as 
aforesaid, before submission of the tender or engagement in the 
contractor’s service, as the case may be. 

 

Compensation 
during warlike 
situations 
 

CLAUSE 39 
The work (whether fully constructed or not) and all materials, machines, 
tools and plants, scaffolding, temporary buildings and other things 
connected therewith shall be at the risk of the contractor until the work 
has been delivered to the Engineer-in-Charge and a certificate from him 
to that effect obtained. In the event of the work or any materials properly 
brought to the site for incorporation in the work being damaged or 
destroyed in consequence of hostilities or warlike operation, the contractor 
shall when ordered (in writing) by the Engineer-in-Charge to remove any 
debris from the site, collect and properly stack or remove in store all 
serviceable materials salvaged from the damaged work and shall be paid at 
the contract rates in accordance with the provision of this agreement for 
the work of clearing the site of debris, stacking or removal of serviceable 
material and for reconstruction of all works ordered by the Engineer-in-
Charge, such payments being in addition to compensation up to the value 
of the work originally executed before being damaged or destroyed and 
not paid for. In case of works damaged or destroyed but not already 
measured and paid for, the compensation shall be assessed by the 
Engineer-in-Charge. The contractor shall be paid for the 
damages/destruction suffered and for restoring the material at the rate 
based on analysis of rates tendered for in accordance with the provision 
of the contract. The certificate of the Engineer-in-Charge regarding the 
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quality and quantity of materials and the purpose for which they were 
collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in 
consequence of hostilities or warlike operations (a) unless the 
contractor had taken all such precautions against air raid as are deemed 
necessary by the Engineer-in-Charge (b) for any material etc. not on the 
site of the work or for any tools, plant, machinery, scaffolding, temporary 
building and other things not intended for the work. 
In the event of the contractor having to carry out reconstruction as 
aforesaid, he shall be allowed such extension of time for its 
completion as is considered reasonable by the Engineer-in-Charge. 

Direction and 
approval of 
Engineer-in-
charge 

CLAUSE 40 

All works to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of the Engineer-in-
Charge who shall be entitled to direct at what point or points and in what 
manner they are to be commenced, and from time to time carried on.  

 CLAUSE 41 
All sums payable by way of compensation under any of these conditions 
shall be considered as reasonable compensation to be applied to the 
use of Employer without reference to the actual loss or damage 
sustained and whether or not any damage shall have been sustained. 

 

Release of 
Security deposit 
after labour 
clearance 

 

CLAUSE 42 
Security Deposit of the work shall not be refunded till the contractor 
produces a clearance deposit after labour certificate from the Labour 
Officer. As soon as the work is virtually complete the contractor shall 
apply for the clearance certificate to the Labour Officer under 
intimation to the Engineer-in-Charge. The Engineer-in-Charge, on 
receipt of the said communication, shall write to the Labour Officer to 
intimate if any complaint is pending against the contractor in respect of 
the work. If no complaint is pending, on record till after 3 months after 
completion of the work and/or no communication is received from the 
Labour Officer to this effect till six months after the date of completion, it 
will be deemed to have received the clearance certificate and the 
Security Deposit will be released, if otherwise due. 

 CLAUSE 43 

Non-Disclosure 
Clause 

 

The contractor shall not disclose directly or indirectly any information, 
materials and of the Employer’s infrastructure/ system/equipment etc. 
which may come to the possession or knowledge of the contractor during 
the course of discharging its contractual obligations in connection with 
the agreement, to any third party and shall at all times hold the same in 
strictest confidence. The contractor shall treat the details of the contract 
as private and confidential, except to the extent necessary to carry out 
the obligations under it or to comply with applicable laws. The contractor 
shall not publish, permit to be published, or disclose any particulars of the 
works in any trade or technical paper or elsewhere without the previous 
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I/We hereby declare that I/we have read and understood the above conditions. 

 

Place Signature of Bidder 

Date 

 

 

 

 

written consent of the Employer. The contractor shall indemnify the 
Employer for any loss suffered by the Employer as a result of disclosure 
of any confidential information. Failure to observe the above shall be 
treated as breach of contract on the part of the contractor and the 
Employer shall be entitled to claim damages and pursue legal remedies. 
The contractor shall take all appropriate actions with respect to its 
employees to ensure that the obligations of non-disclosure of confidential 
information under this agreement are fully satisfied. The contractor’s 
obligations with respect to non-disclosure and confidentiality will survive 
the expiry or termination of this agreement for whatever reason. 

Prevention of 
Sexual 
Harassment at 
Work place: 

CLAUSE 44 

 a) The firm shall be solely responsible in case of any complaint of sexual 
harassment against its employee within the premises of the Bank. The 
complaint will be filed before the Regional Committee constituted by the 
Reserve Bank of India and Bank shall ensure appropriate action under 
the said Act in respect of the complaint. 
b) Any complaint of sexual harassment from any aggrieved employee of 
the firm against any employee of the Bank / DICGC shall be taken 
cognizance of by the Regional Complaint Committee constituted by the 
Bank. 
c)The firm shall be responsible for any monetary compensation that may 
need to be paid in case the incident involves the employees of the firm, 
for instance any monetary relief to Bank’s employees, if sexual violence 
by the employee of the firm is proved. 
d) The firm shall be responsible for educating its employees about 
prevention of sexual harassment at work place and related issues. 
e) The firm shall provide a complete and updated list of its employees 
who are deployed within the Bank’s premises. 
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Section V 

 
SPECIAL CONDITIONS OF CONTRACT 

 

General  

 

CLAUSE  SC 1 

i) Special conditions of Contract shall be read in conjunction 
with the General Conditions of Contract, specifications of 
work, drawings and any other documents forming part of 
this contract, wherever the context so requires. 

ii) Notwithstanding the sub-divisions of the document into 
separate sections, schedules, annexures etc., every part of 
each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with 
and into the contract so far as it may be practicable to do 
so. 

iii) Where any portion of the Special Conditions of Contract is 
repugnant to or at variance with any provisions of the 
General Conditions of Contract then unless a different 
intention appears, the provision(s) of the Special Conditions 
shall be deemed to override the provision(s) of the General 
conditions of Contract only to the extent that such 
repugnance or variations cannot and shall be to the extent 
that such repugnance or variance cannot be reconciled with 
the General Conditions of Contract. 

iv) Wherever it is stated anywhere in this tender document that 
such and such supply is to be effected or such and such 
work is to be carried out, it shall be understood that the 
same shall be effected / carried out by the Contractor at his 
own cost, unless a different intention is specifically stated. 

v) The items given in Schedule of Quantities shall be read in 
conjunction with materials and job specifications and 
relevant drawings.  

 

Responsibilities of 
contractor  

 

CLAUSE SC 2 

i) The CONTRACTOR is bound to carry out all the the items 
of works necessary for completion of the job even if the 
same is not exclusively mentioned in the document but can 
be reasonably inferred from the scope of work and other 
details/ conditions provided in the tender document. The 
contractor shall be entirely responsible for executing the 
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work covered under this Tender document in a safe, 
efficient and expeditious manner as per the time schedule, 
specifications and the necessary supervisory personnel, 
skilled, semi-skilled and unskilled labour shall be provided 
by the CONTRACTOR to achieve the monthly/weekly 
targets and the overall time schedule.  

ii) The CONTRACTOR shall ensure that local labour, 
unskilled as well as skilled, to the extent possible and 
available from local resources are preferably employed on 
the work. 

iii) All expenses towards mobilization at site and 
demobilization including bringing in equipment, work force, 
materials, dismantling the equipment, clearing the site etc 
shall be deemed to be included in the prices quoted and 
no separate payments on account of such expenses shall 
be entertained.  

iv) The procurement and supply in sequence and at the 
appropriate time of all materials and consumables shall be 
entirely the CONTRACTOR’s responsibility and his/her 
rates for execution of work will be inclusive of supply of all 
these items.  

v) Responsibility for obtaining all statutory approvals related to 
the work lies with the CONTRACTOR. The contractor shall 
obtain and pay for necessary inspection fee levied by the 
Government and/or any other authorities and obtain 
necessary permit as required and also conduct such tests 
as are called for by the regulation of the authorities without 
any extra cost to the Employer. The inspection fee will be 
reimbursed by the Bank on submission of the original 
receipt issued by the competent authority. 

vi) The CONTRACTOR shall ensure that normal working of 
residences is not affected due to his work.  

ix) CONTRACTOR shall be responsible for implementing the 
requirements of Maharashtra State Pollution Control Board. 

x) The works to be undertaken by the Contractor shall inter-
alia include the following: 

 a) Preparation of detailed SHOP drawings and AS BUILT 
drawings wherever applicable. 

 b) Obtaining of Statutory permissions, where ever 
applicable and required. 
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 c) Pre-commissioning tests as per relevant standard 
specifications, code of practice, Acts and Rules 
wherever required. 

xi) The Contractor shall ensure that proper and timely after 
sales support shall be provided in respect of all equipments/ 
systems supplied and installed under the contract through 
the authorized representatives of OEMs/ system 
integrators/ approved dealers.  

Role of 
employer 

CLAUSE SC 3 
The Employer (Reserve Bank of India, Mumbai) shall administer 
and directly arrange for supervision of works, to test and examine 
any materials to be used or workmanship employed in connection 
with the works, monitoring of progress, inspection, certification of 
bills, making payments and implementation of various terms, 
conditions and stipulations of the contract. 

Performance 
Bank Guarantee 
(PBG) 

CLAUSE  SC  4 

As security against due fulfillment of the terms and obligations of 
the Contract, Defect Liability Period (Warranty period) and 
Comprehensive Annual Maintenance Service Contract for the 
entire life cycle of equipment. The successful tenderer shall 
furnish on award of the works, an amount equal to 5% (Five 
percent) of the contract value for the work in the form of a Bank 
Guarantee (BG) from any scheduled Bank in the form prescribed 
by the Bank towards Security Deposit for the due fulfilment of the 
terms and obligations of the contract, DLP. This BG should be 
valid for a period of the contract completion period up to the 
date of handing over of the newly installed Ductable ACs (till 
the last AC unit) and a further period of one (1) years i.e. (one 
year DLP) 

On award of contract, successful bidder has to submit EMD of 
2% of contract value and PBG of 5% of contract value within 14 
days from the date of award of work. 
 
After virtual completion of the work, EMD submitted by 
successful bidder will be refunded. 
 
After completion of DLP period of one year, successful bidder 
has to submit new PBG of 10% of contract value. Thereafter, the 
PBG of 5% submitted and RMD of 5% deducted from the bills 
will be returned. This new PBG of 10% of contract value will be 
held for 7 years, from the date of completion of DLP. 
CLAUSE  SC  5 
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Shop Drawings 

 

i) Wherever shop drawings are required for approval before 
execution of work or the work has to be carried out as per 
manufacturer’s specifications, shop drawing shall be got 
prepared by the Contractor on AutoCAD system as per the 
actual site measurements based on Architectural drawings 
and submitted to Engineer-in-charge for approval before 
execution of work.   

Works to be 
carried out by 
licensed 
technicians under 
supervision of 
licensed 
Supervisors 

CLAUSE  SC  6 

a) All electrical works shall be carried out through a licensed 
Electrician under the supervision of licensed supervisor. The 
electrical connections carried out by the CONTRACTOR 
shall meet the statutory requirements. Changes, if any, as 
incorporated in the statutory rules and regulations from time 
to time shall be applicable to the electrical works done by 
the CONTRACTOR. 

b) Wherever any statutory approval/ license/ NOC is required 
at any stage either before commissioning or after 
commissioning of the equipment/ system, the Contractor 
shall obtain the same by paying the requisite statutory fees/ 
deposit to the statutory authority directly and shall submit the 
original receipt to the employer for reimbursement. The 
Contractor shall be responsible for the liaison and follow-up 
with the statutory authority concerned for the purpose. 

Documents to be 
maintained at site 

 

 

 

 

 

CLAUSE SC 7 

a) The Registers/ Documents specified at Schedule ‘D’ shall be 
maintained at site by the Contractor at his own cost and 
updated regularly. 

b) These documents shall be available for inspection by 
Employer's representative or Engineer-in-charge or his 
representative during his site visit at all reasonable times. 

c) After completion of work, the Contractor shall submit the 
duly completed registers/ documents along with all the 
relevant drawings to the Engineer-in-charge before 
submission of the Final bill. 

Inspection of 
materials/work at 
site 

CLAUSE SC 8 

 The Employer’s engineer shall inspect the materials at site 
after delivery before the same is used in the work. 

 The Employer's engineer shall have free and full access at 
any time during execution of the contract to the contractor's 
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works or site in case of the execution of work for the 
aforesaid purpose, and he may require the contractor to 
make arrangements for inspection of work or any part 
thereof or any material at his premises or at any other 
place specified by the Bank's Engineer and if the contractor 
has been permitted to employ the service of a sub-
contractor, reserve to the Employer 's Engineer a similar 
right 

 The above will, however, not in any way absolve the 
contractor of his responsibility about proper performance of 
the system/ components after erection and commissioning 
at the designated place 

 
The Employer 's Engineer shall have the power- 

a)   Before any equipment or part thereof are submitted for 
inspection to certify that they or any portion thereof are 
not in accordance with the contract owing to adoption of 
any unsatisfactory method of manufacture;  

b)   To reject any equipment or parts submitted as not being 
in accordance with the specification; 

c)   To reject the whole of the equipment tendered for 
inspection, if after inspection of such portion thereof as 
he may in his discretion think fit, he is satisfied that the 
same is unsatisfactory; and  

d)   To mark the rejected equipment or parts with a rejection 
mark so that it may easily be identified if re-submitted 

  
Consequence of rejection: If on the equipment or a part 

thereof, being rejected by the Employer 's Engineer, 
the contractor fails to make satisfactory supplies or 
rectify the faulty work thus executed within the 
stipulated period of delivery/completion period, the 
Employer shall be at liberty to: 

i) Allow the contractor to re-submit the equipment or parts 
in replacement of those rejected, within a time to be 
specified, the contractor bearing the cost of freight if 
any, on such replacement without being entitled to any 
extra payments on that account; or 

ii) Purchase/execute or authorize the purchase/execution 
of quantity/work of the equipment or parts rejected or 
others of a similar description (when equipment or parts 
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exactly complying with specifications are not, in the 
opinion of the Employer which shall be final, readily 
available) to the contractor at his risk and cost and 
without affecting the contractor's liability as regards 
supply under the contract; or  

 iii) Cancel the contract and purchase/execute or authorize 
the purchase/execution of the equipment or others of a 
similar description (when equipment or parts exactly 
complying with specifications are not in the opinion of 
the Employer, which shall be final, readily available) at 
the risk and cost of the contractor. In the event of action 
being taken under such clause (ii) above or this clause, 
the provision of delivery clause apply as far as 
applicable 

  Employer 's Engineer's decision as to rejection final : - The 
Bank's Engineer's decision as regards the rejection shall 
be final and binding on the contractor subject to 
contractor's appeal 

   

Progress 
Monitoring by the 
Engineer-in-
charge 

 

 

 

 

 

 

 

 

 

 

 

CLAUSE SC 9 

i) The contractor shall submit his programme for approval of 
Engineer-in-charge within 14 days from the date of award of 
work. Only Bar Chart with details of all major activities 
shall be submitted.  

ii) On the basis of the approved programme, the Engineer-in-
charge shall monitor/ review the progress through site 
meetings on monthly interval or earlier, as and when 
required. The meeting should be attended by the contractor 
himself (in case of proprietorship firm) or authorized partner/ 
senior official in case of partnership firm/ limited company 
along with contractor’s site in-charge. 

iii) For this purpose, the contractor shall prepare and submit a 
progress report indicating following:  

 A Progress for the previous month (duration under 
review) and the planning for the next month and 
materials received during the month (duration under 
review) and expected to be received during next 
month. 
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 B The reasons for major deviations in planned schedule 
and the actual progress achieved along with any 
hindrances/ decisions required from the Employer/ 
Engineer-in-charge.  

 C Procurement schedule for long lead items and status 
of finalization of purchase order for such items/ 
materials 

 D List of Variations / extra items carried out during the 
previous month(period under review) 

Scope of Work 
during Warranty 
Period and AMC 

CLAUSE SC 10 

The project comprises of SITC of 04 nos Air cooled 

Packaged/Split Air-Conditioner Ductable type units which will be 

completed in 60 days. 

A single agreement shall be executed by the successful bidder for 

providing the equipment/system, providing services during Defect 

Liability Period and entering into CAMC for the period of 07 years 

after 1 year of Defect Liability Period. No consent for renewal shall 

be sought from the firm, as the performance of CAMC during this 

period is a contractual obligation on the part of the firm. Also, the 

firm has to submit the renewed BG as per provisions of the 

contract well in advance that is before expiry of existing BG. If the 

firm fails to submit the renewed BG before expiry of existing BG, 

the Bank may take appropriate action including but not limited to 

encashment of existing BG.  

The entire equipment shall be guaranteed to be free from 

defective workmanship or materials for 12 months from the date 

of handover of the last AC unit (Defect Liability Period – DLP) and 

any defects that may appear within 12 months from the date of 

issue of completion certificate for the work/ hand over of the AC 

units, which in the opinion of the Bank have arisen from bad 

workmanship or materials, shall upon intimation by the Bank, be 

made good by the Contractor at his own cost within the time 
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specified. During the said period of 12 months (DLP), the 

contractor shall make periodical inspection of the working of the 

AC units free of charge at least once a month or earlier, if required, 

and attend to the maintenance of the various parts and such other 

service that may be required for the same. 

Immediately after successful completion of DLP, the contractor 

shall enter in to Comprehensive Annual Maintenance Contract 

(CAMC) with the Bank at the quoted/ approved rates for CAMC 

Scope of works during CAMC 

(A) The scope of work shall include the following:  

 Periodical servicing and attending all break down calls along 
with replacement of all spare parts including all 
electromechanical parts, compressor, fan motor, blade 
capacitor etc. electronic parts, PCB’s, controller cards, LCD 
display, remote, electrical wires (indoor to outdoor), drain 
pipe etc. as per requirement.  

 Checking of condition of motor bushing, bearing, 
replacement of motor bearings whenever required. 

 Checking of electrical connections at main switch, wiring, 
cooling efficiency.   

 Checking and cleaning of indoor unit, outdoor unit, including 
blower, condensation unit, coil, fan, air filter, evaporator coil. 
Water pressure pump shall be used to clean the 
condensation coil, evaporator coil etc. 

 Checking of abnormal noise due to bearing failure, oiling of 
motor etc. 

 Checking of the connected ducting supply outlets dampers, 
grills, thermal insulations, canvass connections etc. 

 Topping up of refrigerant gas as and when required to 
maintain efficiency of all units as per OEM standard.   

 The annual maintenance contract shall include necessary 
replacement of all parts stated above except the following: 
- 
a) Replacement of sheet metal parts, front panel, grill outer 

wrapper, casing, control knobs etc. and any kind of 
painting. 

b) Replacement of condenser coil, evaporating coil 
deteriorated due to atmosphere. 

 
 Procurement, including Import, wherever required, of spares 

and stocking them shall be responsibility of the tenderer. 
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Non availability of spares/ components will not be 

accepted as a reason for waiving of penalty towards 

delay in rendering prompt service. 

 The scope of maintenance in addition to periodic 

maintenance(quarterly) will also include attending to any 

number of breakdown calls. 

(B) Penalty for delay in service during warranty and AMC period: 

During the currency of the Annual Maintenance Service 
Contract, all care shall be taken so that the downtime of any 
Air conditioning unit is kept minimum and the AC units shall be 
attended within 3 hours of receiving the complaint. In case, 
the entire AC system of Community hall remains under 
breakdown for more than a day, then a penalty equivalent 
to 2 times the daily rate of service contract (annual rate of 
CAMC of the said AC system/ 365) shall be recovered from 
the payment due to the contractor.  

They shall also ensure that the required spares etc. for 

proper maintenance are readily available with them for the 

complete life span of the Air-cooled Packaged/Split ductable 

AC system. 

The payment towards AMC charges will be made every 

quarter after satisfactory completion of the service and 

submitting a bill for the quarter along with the Service report 

of the respective period duly signed by the caretaker. 

Renewal of CAMC CLAUSE SC 11 

Immediately after successful completion of DLP, the contractor 

shall enter into Comprehensive Annual Maintenance Contract 

(CAMC) with the Bank at the quoted/ approved rates for CAMC. 

One-time agreement for CAMC for 07 years will be entered into in 

Bank approved format. Rates will be revised for further 06 years 

as given below: 

The CAMC rate shall be revised after first year of CAMC and 
the contract shall be renewed based on the revised AMC 
amount calculated as per the following formula: 
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AC = AP {15+60 x (EPIC/EPIP) + 25 x (CPIC/CPIP)} x 1/100 

AC The contract amount for the current year 

AP The contract amount for the previous year 

EPIC Wholesale Price Index for Lifting and Handling 
Equipment 6 months prior to the commencement 
date of contract for the current year 

EPIP Wholesale Price Index for Lifting and Handling 
Equipment 6 months prior to the commencement 
date of contract for the previous year 

CPIC Consumer Price Index for Industrial Workers (All 
India Average) 6 months prior to the 
commencement date of contract for the current 
year 

CPIP Consumer Price Index for Industrial Workers (All 
India Average) 6 months prior to the 
commencement date of contract for the previous 
year 

Measurement, 
Billing and Terms 
of payment 

 

CLAUSE SC 12 

i) 

 

 

The work shall be measured from time to time as provided 
in the General Conditions of Contract and Special conditions 
of contract. As and when the Contractor feels that the gross 
value of work done after adjustment of the value of work 
already received in any previous bill and adjustment of 
advances, if any, has crossed the threshold value specified 
in the Schedule ‘F’ for Running Account Bill, he may raise a 
bill and submit to the Engineer-in-charge for payment. The 
bill shall invariably be accompanied with following 
documents: 
a) The progress reports of the concerned period, 

indicating that the approved milestone has been 
reached. 

b) Manufacturer’s Test certificates/ Inspection reports of 
any component/ assemblies, as applicable, considered 
for the first time in the Contractor’s bill 

c) Checklist indicating validity of the labour license(if 
any), all the Insurance Policies, PBGs etc. 

d) Delivery challans of the materials. 
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e) An undertaking on the contractor’s letterhead that all 
the materials required for the commissioning of 
respective lift/(s) have been received at site in good 
condition and during execution of work, if any other 
material is required or any shortfall is observed, the 
same shall be supplied by Contractor at no extra cost 
to the Employer 

ii) The Engineer-in-charge reserves the right to refuse to 
accept the Running Account bill, if any of the document as 
above is not submitted along with the bill.  

iii) Once the bill is received along with all the required 
documents, the Engineer-in-charge shall arrange to process 
the bill and the payments due to the Contractor shall be 
released through NEFT within the specified period for 
honoring the certificates. 

iv) After completion of work and completing all the contractual 
responsibility, the measurement sheets shall be signed 
jointly by the Contractor or his authorized representative and 
Engineer-in-charge or his authorized representatives. The 
Contractor shall then submit the Final bill to the Engineer-
in-charge. The Final Bill shall necessarily be submitted 
along with the following documents: 

 a) The signed measurements 

 b) The copy of last progress report, evidencing the 
completion of work. 

 c) Manufacturer’s Test certificates/ Inspection reports of 
any component/ assemblies, as applicable, considered 
for the first time in the Contractor’s bill 

 d) Final Testing/ Commissioning report for the Project 

 e) All the lift licenses in original and other required 
certificates from statutory authorities, if any 

 f) Checklist indicating validity of the labour license(if any), 
all the Insurance Policies, PBGs 

 g) Delivery challans for the materials 

 h) All the required documents of Guarantees/ warranties 

 i) “No claim” certificate by the Contractor except as 
included in the Final bill. 
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v) The Engineer-in-charge reserves the right to refuse to 
accept the Final bill, if any of the document, as above, is not 
submitted along with the bill.  

vi) Once the Final bill is received along with all the required 
documents, the Engineer-in-charge shall arrange to process 
the bill and the payments due to the Contractor shall be 
released through NEFT within the specified period for 
honoring the certificates. No revised Final Bill shall be 
considered by the Employer. 

vii) All statutory deductions shall be made from the payments 
due to the Contractor. 

 viii) The following terms of payment shall be applicable to this 
contract subject to statutory deductions: 

 75% of the quoted rates pro-rata against 
delivery of all the materials after checking at 
site and submission of undertaking and Bank 
Guarantee as per above mentioned clause. 

 25% of the quoted rates on completion of 
erection, testing, commissioning and handing 
over the system. 

 The Retention money of 5% will be recovered 
from each on-account bill till the total recovery 
amounts to 5% of contract value. The 
Retention money will be released after 
satisfactory completion of the one-year Defect 
Liability period. 

 All bills are liable for deduction of TDS, TDS 
on CGST and SGST as applicable. 

 The payment will be made on actual 
measurements at site. 

Subject to a minimum Bill value of Rs 8 Lakh for RA Bills 

I/We hereby declare that I/we have read and understood the above conditions. 

Place                           Signature of Bidder 

Date 
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Section VI 

SPECIAL INSTRUCTIONS TO BIDDERS 

1 

 

General  

i) Special Instructions to bidders shall be read in conjunction with the General Rules and 
instructions to Bidders, General Conditions of Contract, Special Conditions of 
Contract, Specifications of work and any other documents forming part of this contract, 
wherever the context so requires. 

ii) Notwithstanding the sub-divisions of the document into separate sections, schedules, 
annexures etc., every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the contract so far 
as it may be practicable to do so. 

iii) Where any portion of the Special Instructions to bidders is repugnant to or at variance 
with any provisions of the General Rules and Instructions to bidders then unless a 
different intention appears, the provision(s) of the Special Instructions to bidders shall 
be deemed to override the provision(s) of the General Rules and Instructions to 
bidders only to the extent that such repugnance or variance cannot be reconciled with 
the General Rules and Instructions to bidders. 

iv) As the work is to be executed in an occupied building, the program for carrying out the 
work should be framed to cause minimal disturbance to the normal functioning. The 
work may also be planned on all Saturdays, Sundays and holidays including extended 
working hours during weekdays.  

v) The successful tenderer must co-operate with the other contractors appointed by the 
Bank so that the work shall proceed smoothly with the least possible delay. He should 
make his own arrangement for storage and protection of all materials supplied 
by him. 

vi) All debris generated during execution should be removed on the same day including 
taking adequate precautions to prevent dust / debris falling on Bank’s/ Residents 
properties etc. 

2 Visit to Site before preparing Tender 

i) Tenderers are advised to visit the site of installations and acquaint themselves of the 
site conditions before tendering. A confirmation in this respect needs to be 
furnished in the enclosed annexure along with Part I of the tender. 

ii) Tenderers should be specific and offer comments only if their system differs from the 
Bank’s detailed specifications/ features in any manner.  

iii) Brief specifications and design data mentioned in the tender is not to be accepted as 
final by any means. The bidders should check and verify the data at site in their own 
interest. Bidders may explain in detail any design issues along with the tender.  
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3 Retention Money/ Security Deposit 

 i) @ 5% is to be recovered from each on-account bill till the total recovery amounts to 
5% of the contract value as stipulated in the tender document in addition to the 
Performance Bank Guarantee (PBG) shall be held as Security Deposit for the due 
fulfillment of the contract conditions. 

 ii) The EMD submitted by the successful bidder shall be returned after virtual completion 
of the work. 

4 Evaluation of Tender 

The tenders will be evaluated not only on the basis of capital cost quoted for the AC system 

but also taking into account the effect of rates quoted for comprehensive all-inclusive Annual 

Maintenance Contract (CAMC) for a period of 07years after expiry of one-year warranty 

period (Defect Liability Period), by using Net Present Value (NPV) method. For arriving at 

the NPV of CAMC amount, the following will be considered: 

(a)

  

Discount factor 8 % per annum 

(b) Annual Escalation in 

CAMC 

5 % per annum 

(c) Period of CAMC 07 years 

(d) Payment terms of AMC Quarterly payment after satisfactory completion of the service 

 

Total Cost of Ownership = A+ (B * M.F) - C 

Where, A=Capital Cost of all four new AC system 

                 B= Comprehensive AMC Value of all new AC units                

                 F=5.68 (Multiplying Factor) 

                 C= Buyback for existing two nos. of 22 TR Packaged/ Split AC 

Minimum Base Rate for Comprehensive CAMC: 

 In case, the tenderer quotes the rates for comprehensive AMC lower than 5% (Five) of the 

quoted capital cost, then 5% (Five) of the quoted capital cost shall be considered for 

Calculation of Total Cost of Ownership. 

Note: Notwithstanding the above, the Bank shall pay only the quoted rate of the AMC 

during the currency of the committed contract period of 07 years subject only to 

escalation formulae indicated in the tender.  
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5 Completion Period and time schedule 

 The completion period for the project shall be as specified under schedule ‘E’. A macro level 
time schedule shall also be prepared and submitted by the bidder along with the tender as 
per following table: 

 a) Submission of layout drawing  03  days after 14th day 
of the date of issue 
of work order 

(b) Approval of layout drawings by Bank 02 days from above 

(Bank Engineer) 

(c) Delivery of materials at site       

For 04 nos.(new Ducatble AC units as per BOQ & 

technical specifications given in Tender Part-I) 

 45 days from   above 

d) Installation, testing & commissioning and handing 

over the entire Air conditioning system of 

Community hall 

10 days from   above 

  TOTAL Completion Period in days 60 (total from (a) to (e) ) 

(Note – The number of weeks required for items a, c and d above to be filled in by the 

Tenderer.  The total completion period should be as specified in the tender.  
 

 The contractor shall submit a Bar Chart for completion of the work within the contractual 
completion period from the 14th day of issue of work order. Such chart shall include all 
activities like the date of supply of material at site, item wise completion of work etc., and 
obtain the approval of the Bank 

 Bank will provide open storage space within the compound of the building. However, the 
responsibility and safety of the materials stored will be with the contractor. No 
accommodation will be provided for any worker by the Bank. 

I/We hereby declare that I/we have read and understood the above instructions. 

 

 

Place : Signature of Bidder 

Date   : 
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Section VII 

Section (VIII) – Technical Specifications  

 
Technical specifications to be furnished by the Bidder with reference to sealed quote  

 (Only one make has to be mentioned) 

 

The Air-cooled Packaged/Split Air-Conditioner Ductable type Units shall be able to provide 

efficient cooling in the Community Hall. 

Cabinet 

 

Cabinet shall be fabricated of heavy gauge sheet steel properly formed for close fit and 

structural rigidity to house the compressor, condenser in the lower position, and cooling 

coil fan. All outside surface shall be finished in Powder coating. The cabinet shall be 

corrosion resistant, thermally and acoustically insulated. 

 

Compressor 

 

Compressor shall be of the Scroll  type to minimize energy consumption. The system shall 

be provided with safety arrangement for conditions like overload, airflow failure, HP, LP 

etc. The compressor shall be in the outdoor unit of the packaged/split air conditioner. 

 

Condenser 

 

Condenser shall be air cooled type. It shall have multi row copper coil constructed from 

seamless copper tubes with mechanically bonded hydrophilic fins. Condenser shall be 

provided with the MS angle stand of suitable design and strength to suit the site 

requirements and shall be duly painted with primer and synthetic enamel paint. 

 

Cooling Section  
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Cooling section shall be down flow discharge with front side return air. Cooling coil shall 

be of high efficiency. It shall have multi row copper coil constructed from seamless copper 

tubes with mechanically bonded hydrophilic fins. 

 

It shall have double skinned insulated doors and panels to reduce noise level. The fan shall 

be centrifugal type with forward curved blades. It shall be dynamically and statically 

balanced. 

 

Controls 

The unit should be completely factory wired internally to operate on 400 volts -/+10%, 3 

Phase, 50 Hz. AC supply. Compressor and fan motor shall be served by separate magnetic 

contractors. The compressor and the blower motor should be protected by separate 

thermal and electrical protection. The compressor shall be interlocked with motor, high/low 

pressure protection shall be provided to protect the compressor against excessive high 

and low pressure. Control thermostat shall be located in units return air stream. It should 

also have a status display panel for easy fault detection.  

Specifications:  

 

1 Air-Cooled Packaged Air-conditioner 

type 

Air cooled Ductable Packaged/Split AC 

units 

2 Nominal refrigeration capacity 11TR 

3 

 

Capacity of the package unit  

at 35 C Ambient  

11TR (132000 BTU/Hr) 

4 Electric supply Voltage 3 Phase 400 Volts -/+10%,50 Hz 

 

Compressor Unit 

1 Type  Scroll/Rotary compressor  

2 Refrigerating capacity  132000 BTU/Hr 

3 Refrigerant R410A 

(No other refrigerant is acceptable) 

 

Condenser 
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1. 

 

Type 

 

Air cooled with anti-corrosion coating, 

Floor Mount Type 

2. Tube material Copper 

  

 

 Blower 

1 Type  Centrifugal FC 

2 Motor Standard make meeting ISI specification 

 

 Filter 

1. Type Non-woven synthetic fiber easy to 

clean/washable 

 

Vibration Isolation The entire unit shall be placed or neoprene ribbed rubber pads of 

suitable thickness and size.  

Ducting work: - 

The duct work shall be fabricated out of galvanized steel sheet (GSS), class VIII conforming 
to IS 277-1962(revised). The fabrication of duct shall strictly conform to IS 655- 1963. The 
thickness of the sheet for fabrication of rectangular duct work shall be as under: 
Maximum side 
mm 

Thickness of 
sheet mm 

Type of 
transverse joint 
connections 

Bracing (if any) Size of supports 
(hanging rods) 

1 2 3 4 5 

750 mm and 
below 

0.63 25 mm GSS 
flanges 

None 10 mm 

751 mm to 1500 
mm 

0.80 25 x 25 x 3mm 
MS angle 
flanges 

25 x 25 x 3mm 
MS angle at 
1.2m 

10 mm 

1501 mm to 2250 
mm 

1.00 40 x 40 x 3mm 
MS angle 
flanges 

40 x 40 x 3mm 
MS angle at 
1.2m 

12 mm 

2251 mm and 
above 

1.25 50 x 50 x 6mm 
MS angle 
flanges 

40 x 40 x 3mm 
MS angle 
flanges 

16 mm 

 

     The following points should be also taken into account while fabrication of ducts. 
i. Flanges for matching duct sections, stiffening angles (Braces) and supporting angles shall 
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be rolled steel sections and shall be of following sizes: 

Application Duct width Angle size 

Flanges Upto 1000 mm 35 mm × 35 mm × 3 mm 

Flanges 1001 mm to 2250 mm 40 mm × 40 mm × 3 mm 

Flanges More than 2250 mm 50 mm × 50 mm × 3 mm 

Bracing Upto 1000 mm 25 mm × 25 mm × 3 mm 

Bracing More than 1000 mm 40 mm × 40 mm × 3 mm 

Support angles Upto 1000 mm 40 mm × 40 mm × 3 mm 

Support angles 1001 mm to 2250 mm 40 mm × 40 mm × 3 mm 

Support angles More than 2250 mm Size  
 

ii. Hanger rods shall be of mild steel and of at least 10 mm dia for ducts upto 2250 mm size 

and 12 mm dia for larger sizes. 

iii. All nuts, bolts and washers shall be zinc plated steel. 

iv. All ducts shall be fabricated and installed in workman like manner, generally confirming 

to the relevant IS code. 

 
v. Ducts shall be straight and smooth on the inside with neatly finished joints. Joints shall be 

made air tight. The rubber gasket shall be installed between duct flanges in all connections 

and joints. 

 
vi. Changes in dimensions and shape of ducts shall be gradual. Air turns shall be installed 

with vanes, arranged to permit the air to make the turn without appreciable turbulence. All 

branch take offs and collars shall be provided with turning vanes. All flanges and supports 

should be primer coated on all surfaces before erection and painted with aluminium paint 

thereafter. 

 
vii. All ducts shall be supported from the ceiling/slab by means of MS rods of suitable dia. with 

M.S angle at the bottom. The ducts may be suspended from the ceiling with the help of dash 

fasteners. 

 
viii. All ducts shall be rigid and shall be adequately supported and braced where required with 

standing seams, tees or angles, of ample size to keep the ducts true to shape and to prevent 

buckling, vibration and breaking.  

ix. All ducts shall be totally free from vibration under all conditions of operation. Whenever 

duct work is connected to Packaged/Split that may cause vibrations in the ducts, ducts shall 

be provided with fire resistant flexible double canvas connection of minimum 150mm long 

securely bonded and bolted on both sides. 
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     Thermal insulation on duct: 

The insulation material shall be 13 mm thick chemically cross linked closed cell polyethylene 

FRXPE fire retardant grade with minimum density of 33+/- 3 Kg/Cu.m, thermal conductivity 

of 0.035W/m.K and water vapour diffusion resistance factor (µ) ≥6000, laminated with 

aluminium foil using Pidilite make SSR 998 adhesive liquid. The material should be free from 

ozone depleting substances (CFC/HCFC). 

 
Acoustic/ armasound insulation of duct: 

The ducting from the outlet of Ductable AC unit outlet shall be acoustically insulated with 19 

mm thick open cell structured class “O’ nitrile rubber foam of density 140-180 Kgs/Cmt. inside 

the duct using good quality adhesive. It should have antifungal and antimicrobial properties. 

List of approved makes of materials 

The make of equipment shall be from among those mentioned below. All electrical 

items, equipment, fittings having BIS marks and subject to Bank’s approval. 

 

Sl.No Item Description Approved make 

1. Ductable AC unit make Hitachi,  Daikin, Mistsubishi, 

O’general,Blue star,Voltas  

2. Power Cables CCI/Finolex/Polycab  

3. Control cables CCI/Finolex/Polycab  

4. MCCB/MCB/RCCB Legrand/ABB/L&T 

/Hager/Havells/HPL/Ploycab/Delton 

5. GI Sheets TATA/JINDAL/SAIL  

6. Insulation material K-flex /Armacell /  U.P.Twiga/Owen Carning 

7. MERV- 13 filter Mechmaark, Thermadyne, Spectrum  

8. Drain pipe UPVC Supreme/Astral/Prince  

 

 All power/control cables and wires should be of FRLS/FRLSH grade with 

duly IS marked           on the cables. 

Mode of measurement 

1. Duct work shall be measured section wise on the basis of external surface area 
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by multiplying the axia length from flange face to flange face for each section by the 

corresponding duct perimeter in the center of that section length. 

2. Uniformly tapering straight section shall also be measured as above. However, for 

special pieces like tees, bends, etc area computation for surface area shall be done 

as per the shape of such pieces. 

3.The quoted unit rate for external surfaces of ducts shall include all wastage 

allowances, flanges, gaskets for joints, vibration isolators, bracings, hangers and 

supports, inspection chamber/ access panels splitter dampers with quadrants and 

levers for position indication, turning vanes, straightening vanes and all other 

accessories required to complete the duct installation as per the specifications. 

These accessories shall not be separately measured. 

4. Duct insulation and acoustic lining shall be measured on the basis of surface area 

along the outer surface (ref IS14164 of 2008) of insulation thickness. Thus the 

surface area of externally thermal insulated or acoustically lined duct shall be based 

on the perimeter at the centre of thickness of insulation, multiplied by the centre-line 

length of ducting including tapered pieces, bends, tees, branches etc. as measured 

for bare ducting. In the case of tapering pieces, their average perimeter shall be 

considered. 

5. Piping 

a. Piping shall be measured along the centre line of installed pipes including all pipe 

fittings and accessories but excluding valves and other items for which quantities are 

specifically indicated in the schedule of work. No separate payment shall be made 

for fittings and accessories.  

b) The rates for piping work shall include all wastage allowances, pipe supports, 

hangers, nuts and check nuts, vibration isolators, suspension where specified or 

required, and any other item required to complete the piping installation. None of 

these items will be separately measured nor paid for.  
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TECHNICAL DATA FOR AIR COOLED PACKAGED AIR-CODITIONER DUCTABLE 

TYPE UNIT TO BE FURNISHED BY THE TENDERER 

1. Ductable AC Unit 

 

1. Make   

2. Model no.  

3. Nominal capacity (Tons)  

4.. Input Power (Watts)  

5. Voltage  

6 Phase  

7. Rated Current  

8. Cooling capacity BTU/Hr -Rated /Maximum  

2. Compressor 

 

1. Make  

2 Type  

3 Refrigerating capacity per compressor 

(Ton) 

 

4 Type of refrigerant   

5. No. of compressors per unit of 11 Ton  

6 Is capacity control provided  

7 Type of capacity control  

 

3. Condenser 

 

1. Cooling Type  

2. Mounting Type  

3. Capacity per condenser  

4 Discharge in cfm  

5 Physical Data  

 a. Height  

 b. Width  
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 c. Depth  

 d. Weight  

6 No. of condensers per 11 Ton  

7.  Whether anti corrosion provided on the coil  

 

4. Evaporating Unit (Indoor Unit) 

 

1. Physical Data  

2. Height  

3. Width  

4. Depth  

5. Weight  

6. Nominal cooling capacity  

7. Material used   : 

        for tube 

        for fins 

 

8 Whether supply air discharge is from front 

side and return air from back side 

 

9 Sensible heat factor by which the cooling 

coil is designed 

 

10 Supply air quantity (cfm)  

11 Number of cooling circuits  

12 Number of blowers  

13 Cfm per blower  

14 Type of blower  

15 Noise Level (dB)  

16 Remote monitoring/operation  

 

5. Expansion Device 

 

1. Type  

2. Quantity  

3. Make and Model  
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6. Filter 

1. Type/Media  

2. Quantity  

3. Size  

7. Ducting/Dampers/Air-outlets and insulation works 

 Description   

1. 1.0 mm thick G.I ducting   

2. Acoustic insulation 25 mm thick open cell 

structured class “O’ nitrile rubber foam. 

  

3. Supply air Duct insulation with 13 mm 

thick Nitrile Rubber 

  

4. Supply of Aluminum Air collar Damper   

5. Canvas connection   

 

8.  Miscellaneous Specifications 

1 Certifications/standards  

2 Guaranteed fault repair time  

3 Vibration level as per applicable 

standard 

 

4. Whether it is possible to install the AC 

Units in the available space at the site 

 

 
 
 
   Place:    
   Date:                                                                              Signature of Bidder with seal 
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SECTION VIII 
 

List of Schedules 
(A to F) 

 
Schedule A 

 
Notes for Schedule of Quantities 

 
1 The Schedule of Quantities shall be read in conjunction with the specifications, 

GCC and SCC and other instructions given in the bid documents. CONTRACTOR 

shall not rely merely on the description given in the Schedule of Quantities. 

2 The Engineer-in-charge reserves the right to modify any aspect of the scope of 

Tender at any time during the course of work. 

3 The contractor shall fill his rates and amounts for all the items for the specified 

quantities indicated in Schedule of Quantity issued by the Employer. 

4 Quoted Prices shall be in Indian Rupees only. 

5 Rates and amounts shall be entered in both figures and words. Non-compliance 

of these conditions may render the Bid invalid at the discretion of the Employer. 

6 Unit Rates shall be submitted for all Items and they shall be firm for the entire 

duration of the contract and any approved extended period. 

7 The quantities of work actually carried out against each item shall be measured 

and paid at the rates quoted in the Schedule of Quantities where applicable or 

otherwise at such rates and prices as may be fixed within the terms of the 

Contract.  

8 The contractor shall note that the rates quoted by him shall be including all taxes/ 

duties/ levies except GST. The applicable GST shall be quoted against each item 

in the respective column.  

9 BIDDER shall be deemed to have allowed in his rates the provision, maintenance 

and final removal of all temporary works of whatsoever nature required for the 

proper execution of the works, except for those temporary works for which 

specific items have been provided in Schedule of Quantities.  

10 Abbreviations used are as under: 

 

i) No. Number 

ii) M Meter 

iii) LS Lump sum 
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S C H E D U L E  B  

 

Information/ Compliances to be submitted by the Bidders 

General Check List of Documents 

S.No. Description Bidder’s Confirmation 

1 Duly filled-in Tender Part-I and Part-II   

2 Power of Attorney  

3 Letter of Authorization from OEM as per 
annexure 3 

 

4 Undertakings as per annexure 2 ( 
regarding site visit) and annexure 3 
(regarding maintenance confirmation) 

 

5 Technical literature of quoted Make & 
model of 11 TR Ductable Air cooled Air 
conditioners and write-up of system 

 

6 Compliance to all the commercial terms 
and conditions of the tender 

 

7 Compliance to all the technical 
specifications and conditions of the 
tender 

 

 

Details of Service Set up in Mumbai 

1 Address  

2 Telephone / Mobile numbers  

3 FAX numbers  

4 Email address  

5 Details of engineers, technicians etc. 
including qualifications and designation, 
contact numbers etc. 

 

 
Signature of Tenderer and Seal 
Date: 
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S C H E D U L E  C  

 

SAFETY CODE 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as 
can be done safely from ladders. When a ladder is used, an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well 
suitable footholds and handhold shall be provided on the ladder and the ladder shall be 
given an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 
(3ft.) high above the floor or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should 
not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be 
closely boarded, should have adequate width and should be suitably fastened as 
described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cm. (3ft.) 

5. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9m. (30ft.) in length while the width between side rails in rung ladder shall in no 
case be less than 29 cm. (11½") for ladder up to and including 3 m. (10 ft.) in length. 
For longer ladders, this width should be increased at least ¼” for each additional 30 
cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. 
Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites or work shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit; action or 
proceedings to any such person or which may, with the consent of the contractor, be 
paid to compensate any claim by any such person. 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all 
times be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction 
thereof, Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above 
the surface of the ground. The side of the trenches which are 1.5 m. (5ft.) or more 
in depth shall be stepped back to give suitable slope or securely held by timber 
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bracing, so as to avoid the danger of sides collapsing. The excavated materials shall 
not be placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the 
trench whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances, undermining or undercutting shall be done. 
(b)   Safety Measures for digging bore holes:- 

(i). If the bore well is successful, it should be safely capped to avoid caving and 
collapse of the bore well. The failed and the abandoned ones should be 
completely refilled to avoid caving and collapse; 

(ii). During drilling, Sign boards should be erected near the site with the 
address of the drilling contractor and the Engineer in-charge of the work; 

(iii). Suitable fencing should be erected around the well during the drilling and 
after the installation of the rig on the point of drilling, flags shall be put 50m 
around the point of drilling to avoid entry of people; 

(iv). After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 
0.60m above ground level and 0.60m below ground level should be 
constructed around the well casing; 

(v). After the completion of the borewell, the contractor should cap the bore 
well properly by welding steel plate, cover the bore well with the drilled 
wet soil and fix thorny shrubs over the soil. This should be done even 
while repairing the pump; 

(vi). After the borewell is drilled the entire site should be brought to the ground 
level. 

7. Demolition - Before any demolition work is commenced and also during the progress 
of the work, 

(i) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable 
or apparatus used by the operator shall remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. The following 
safety equipment shall invariably be provided: 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars 
shall be provided with protective footwear and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or 
any material which is injurious to the eyes, shall be provided with protective 
goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective eye 
shields. 

(iv) Stone breaker shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 
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(v) When workers are employed in sewers and manholes, which are in active use, 
the contractors shall ensure that the manhole covers are opened and ventilated 
at least for an hour before the workers are allowed to get into the manholes, 
and the manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals or boards to prevent accident to the public. In 
addition, the contractor shall ensure that the following safety measure are 
adhered to:- 

(a) Entry for workers into the line shall not be allowed except under 
supervision of the JE or any other higher officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open 
for at least 2 to 3 hours before any man is allowed to enter into the 
manhole for working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet 
lead acetate paper which changes colour in the presence of such gases 
and gives indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into 
the manhole. In case, no Oxygen is found inside the sewer line, workers 
should be sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working 
inside the manholes, such rope should be handled by two men standing 
outside to enable him to be pulled out during emergency. 

(f) The area should be barricaded or cordoned off by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the 
safety of the public whenever cleaning works are undertaken during night 
or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole 
being cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and 
sewer lines should be immediately removed to avoid accidents on 
account of slippery nature of the malba. 

(i) Workers should not be allowed to work inside the manhole continuously. 
He should be given rest intermittently. The Engineer-in-Charge may 
decide the time up to which a worker may be allowed to work continuously 
inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in 
emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. 
Whenever called for, portable air blowers are recommended for 
ventilating the manholes. The Motors for these shall be vapour proof and 
of totally enclosed type. Non sparking gas engines also could be used but 
they should be placed at least 2 metres away from the opening and on 
the leeward side protected from wind so that they will not be a source 
of friction on any inflammable gas that might be present. 

(l) The workers engaged for cleaning the manholes/sewers should be 
properly trained before allowing to work in the manhole. 

(m) The workers shall be provided with Gumboots or non-sparking shoes bump 
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helmets and gloves non sparking tools safety lights and gas masks and 
portable air blowers (when necessary). They must be supplied with 
barrier cream for anointing the limbs before working inside the sewer 
lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung 
carefully before putting his full weight on it to guard against insecure 
fastening due to corrosion of the rung fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of the 
sewer immediately and adequate medical aid should be provided to him. 

(p) The extent to which these precautions are to be taken depend on 
individual situation but the decision of the Engineer-in-Charge regarding 
the steps to be taken in this regard in an individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form. Wherever men 
above the age of 18 are employed on the work of lead painting, the following 
precaution should be taken: - 

(a) No paint containing lead or lead products or product containing these 
pigment shall be used except in the form of paste or ready-made paint. 

(b) Suitable face masks should be supplied for use by the workers when 
paint is applied in the form of spray or a surface having paint is dry rubbed 
and scrapped. 

(c) Overalls shall be supplied by the contractors to the workmen and shall be 
worn by working painters during the whole of working period.  

(d) Adequate facilities shall be provided to enable the working painters to 
wash during and on the cessation of work. 

(e) Suitable arrangements shall be made to prevent clothing put off during 
working hours being spoiled by painting materials. 

(f) Cases of lead poisoning and suspected lead poisoning shall be notified 
and shall be subsequently verified by medical man appointed by 
competent authority. 

(g) Instructions with regard to special hygienic precautions to be taken in the 
painting trade shall be distributed to working painters. 

(h) Employer may require medical examination of workers, when necessary. 
 

9. When the work is done near any place where there is risk of drowning, all necessary 
equipment’s should be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provision, should be made 
for prompt first aid treatment of all injuries likely to be obtained during the course of the 
work. 

10. Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following standards or conditions :- 

(i) (a) These shall be of good mechanical construction, sound materials and 
adequate strength and free from patent defects and shall be kept repaired 
and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free 



Page 108 of 147 
 

from patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and 
no person under the age of 21 years should be in charge of any hoisting 
machine including any scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle 
swivel and pulley block used in hoisting or as means of suspension, the safe 
working load shall be ascertained by adequate means. Every hoisting machine 
and all gear referred to above shall be plainly marked with the safe working 
load. In case of a hoisting machine having a variable safe working load, each 
safe working load and the condition under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 

(iv) The contractor shall notify the safe working load of the machine to the 
Engineer-in-Charge whenever he brings any machinery to site of work. 

11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should 
be provided with such means as will reduce to the minimum the risk of accidental 
descent of the load. Adequate precautions should be taken to reduce to the minimum 
the risk of any part of a suspended load becoming accidentally displaced. When 
workers are employed on electrical installations which are already energized, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided. The worker should not wear any rings, watches and 
carry keys or other materials which are good conductors of electricity. 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

13. These safety provisions should be brought to the notice of all concerned by display on 
a notice board at a prominent place at work spot. The person responsible for 
compliance of the safety code shall be named therein by the contractor. First-aid 
appliances, including adequate supply of sterilized dressings and cotton wool, shall 
be maintained in a readily accessible place. 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions 
the arrangements made by the contractor shall be open to inspection by the Labour 
Officer or Engineer-in-Charge of the Employer or their representatives. 

 

Notwithstanding the above clauses from (1) to (14), there is nothing in these to 
exempt the contractor from the operations of any other Act or Rule in force in the 
country. 
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SCHEDULE D 
 

LIST OF DOCUMENTS TO BE MAINTAINED AT SITE 
 

Sr. 

No 

Description of the Document Remarks 

1 Contract Agreement. Certified true copies of the contracts  

2 Drawings Set of all relevant drawings prepared and 
approved for the work 

3 Work Programme Chart Showing latest approved item wise progress 
plan  

4 Work instruction / 

Site order Book 

 

For issue of instructions by Engineer-in-charge 
or his representative at site in the course of 
day-to-day supervision. This book shall be in 
the form of Triplicate book with machine 
numbered pages. After recording the 
instructions, one copy shall be taken by 
Engineer-in-Charge or his representative, 
another by the contractor and the third copy 
shall remain in the book on which the 
compliance shall be recorded by Contractor 
after taking required action. 

7 Test Reports/ certificates for 
Materials/ equipment’s 

To maintain record of test reports/ certificates 
received from manufacturers 

8 Progress Review reports  To maintain record of progress  

9 File and Register for 
Extra/Variation Order  

To maintain record of extra/ variation items 

10 Hindrance register For recording the details of hindrances, 
reasons & its clearance with time period jointly 
signed by the Site Engineer/ Engineer-in-
charge representative and the contractor's 
representative 

11 Logbook of defects  To record defects noticed during inspection 

 
After completion of work, the contractor shall submit all the above records/ documents to 
the Engineer-in-charge of the Bank. 
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Schedule E 

 

General Rules and Instructions to Bidders - Information 

 

Bids in Two 
Bids System 

1 Tender Inviting Authority –  

Regional Director 

Reserve Bank of India 

Estate Cell, BKC 

Mumbai 

  Name of the Work - Design, Supply, Installation, Testing and 

Commissioning of 4nos 11 TR Air cooled Packaged/Split Air-

Conditioner-Ductable type in the Bank’s office building at 

Bandra Kurla Complex, Bandra, Mumbai 

  Office – Estate Cell, BKC, 3rd Floor, C7, Reserve Bank of India, 
Bandra East, Mumbai-400001 

  Due Date and Time for receipt of Tender/ Bid : As per SOT 

Integrity pact 2 Not Applicable 

Tender Fee 3 Tender Fee – Nil 

Clarifications 
and pre-Bid 
Meeting 

4 Date and Time of Pre-Bid Meeting – at 11:00 AM on August 08, 
2024  

Venue: Estate Cell, BKC, Reserve Bank of India, C7 building 3rd 
floor, Bandra Kurla Complex, BKC, Mumbai- 400051 

Earnest 
Money 
Deposit 

10 EMD – To be submitted by successful bidder on intimation of 
award of work @2% of the contract amount in the form of NEFT or 
DD in favour of Reserve Bank of India, Mumbai.  

The Demand Draft shall be submitted in sealed cover addressed by 
name to Regional Director, Estate Cell, Bandra Kurla Complex, C-
7, 3rd floor, Reserve Bank of India BKC, Mumbai-400051 so as to 
reach Estate Cell, BKC, C-7 3rd floor, Reserve Bank of India BKC, 
Mumbai-400051 

NEFT Details 

  Beneficiary Name- Reserve Bank of India 

  A/c No –         04861436223 

  IFSC CODE –RBIS0MBPA04 (5th & second from last digit are zero).  
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Opening of 
Bids 

15 Date of opening of tenders/ bids(Part-I) -  3:30 PM onwards on 
August 16, 2024  

Bid validity 16 Bid validity – Ninety Days from the date of opening of Part I 

Time for 
Completion 
of work 

22 Time allowed to complete the work – 60 days from the 14th day 
of date of issue of work order  
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Schedule F 

 

General Conditions of the Contract - Information 

 

Definitions   

  i)  Works – Design, Supply, Installation, Testing and 

Commissioning of 4nos 11 TR Air cooled 

Packaged/Split Air-Conditioner-Ductable type in the 

Bank’s office building at Bandra Kurla Complex, 

Bandra, Mumbai 

 

  ii) Employer - The Regional Director,  

                   Reserve Bank of India, Mumbai 

  iii) The Engineer-in-charge  – As deputed by Bank from time to 
time 

  iv) The percentage mentioned to cover all overheads and profits 
– 15% 

Discrepancies 
and 
Adjustment 
of Errors 
(order of 
preference) 

8.2 The Competent Authority - Regional Director, Reserve Bank of 
India, Mumbai 
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CLAUSES OF CONTRACT 

Performance 
Guarantee 

CLAUSE 1 

(i) Time allowed for submission of Performance Guarantee from the 
date of award of work – 14 days 

 (ii) Allowable extension of time for submission of Performance 
Guarantee beyond the period specified above with late fee shall be 
recovered from the bills of the contractor at Bank rate.  

Recovery of 
Security 
Deposit 

CLAUSE 1 A 

Retention percentage – @ 5% is to be recovered from each on-account 
bill till the total recovery amounts to 5% of the contract value as 
stipulated in the tender document. 

Compensation 
for Delay 

CLAUSE 2 

Authority for fixing compensation under clause 2 – The Regional 
Director, Reserve Bank of India, Mumbai 

Incentive for 
early 
completion 

 

CLAUSE 2 A 

Not applicable for this contract. 

Time and 
Extension for 
Delay 

 

CLAUSE 5 

Date of commencement – 14th day from the date of award of work 

Time allowed for completion of work – 60 days from 14th day of issue 

of work order. 

LD shall be levied depending upon overall actual extent of delays 

attributable to the contractor’s actions @ 0.25 % per week estimated 

cost of work to a maximum of 10% of the accepted tender amount for 

the delayed/incomplete work.  

If the overall project is delayed by the contractor, he shall not be 

entitled to any reduction in the amount of the liquidity damages to be 

recovered from his dues by the employer. 
Measurements 
of Work Done 

CLAUSE 6 or CLAUSE 6A 

Clause applicable – 6 

Payment on 
Interim 
Certificate to be 
Regarded as 
Advances 

 

CLAUSE 7 

 Gross va l ue  o f  work done together with net payment/ 
adjustment of advances for material collected, if any, since the 
last such payment eligible for raising Running Account bill (Interim 
payment) – Rs 8 Lakh 

 Retention percentage for Interim Certificates – 5%  

 Total Retention Money – RMD +PBG 
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 On award of contract, successful bidder has to submit EMD of 2% 
of contract value and PBG of 5% of contract value within 14 days 
from the date of award of work. 
 
After virtual completion of the work, EMD submitted by successful 
bidder will be refunded. 
 
After completion of DLP period of one year, successful bidder has 
to submit new PBG of 10% of contract value. Thereafter, the PBG 
of 5% submitted and RMD of 5% deducted from the bills will be 
returned. This new PBG of 10% of contract value will be held for 
7 years, from the date of completion of DLP. 
 

 Period of honoring interim certificates – 1 month for RA bill and 3 
months for final bill from the date of receipt of complete bill along 
with all the documents as specified in Special Conditions of 
Contract. 

Materials to be 
provided by the 
Contractor 

CLAUSE 10 

List of Testing equipment to be provided by the contractor at site may be 
furnished 

Advances and 
Price Adjustments 

CLAUSE 10 A & 10 B 

Not applicable 

Action in case 
Work not done as 
per 

Specifications 

CLAUSE 11 A 

Authority for accepting reduced rate – Regional Director, Reserve Bank 
of India, Mumbai 

Deviations/  

Variations 
Extent and 
Pricing 

CLAUSE 12 

 

Deviation limit beyond which clause 12.2 C shall apply – 25% beyond 
the tender item quantity specified in the Schedule of Quantity 

Deviation - 

Deviated 
Quantities and 
Pricing 

Contractor 
Liable for 
Damages, 
defects during 

CLAUSE 17 

Defects Liability Period – 12 months from the date of completion and 
handing over the AC system to the Employer 
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defect liability 
period 

Competent Authority for deciding reduced rates – Regional Director, 
Reserve bank of India, Mumbai 

 
CLAUSE 19 C, 19 D & 19 F  

No report needs to be submitted as per clause 19C. Clauses 19 D & 19 F 
are not applicable as no labour shall be allowed to stay in premises. 

Settlement of 
Disputes & 
Arbitration 

 

CLAUSE 25 

Competent Authority for referring the dispute – Chief General Manger-in-
Charge, Reserve Bank of India, Premises Department, Central Office, 
Mumbai 

Place of Arbitration – Mumbai, India 

Return of 
surplus Material 

CLAUSE 30 

Clause 30 is not applicable. 

Water and 
Power for Work 

CLAUSE 31, 31 A and 32 

Clauses 31, 31A & 32 are not applicable. Water and Power for work shall 
be provided free of cost. 

Insurance CLAUSE 33 

Contractor shall take following Insurance Policies with effect from 
the date on or before the start of work at site 

1) Contractor’s All Risk Policy for the full Contract Value, 
including Earthquake and Fire Risk  

2) Workmen Compensation Policy for all workmen deployed 
at site. 

 

3) Third Party Liability Policy either separate policy of in CAR 
policy and having description as per following details: 

a) For injury to persons – Rs 2 Lakh per person per 
accident 

b) For damage to property – Rs 5 Lakh per accident 
Subject to overall ceiling as per extant Insurance 
guidelines 
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Employment of 
Technical Staff 
and employees 

 

CLAUSE 34 

Minimum required Personnel at site shall be as below, failing which 
recovery at the specified rates as below shall be effected from the 
contractor: 

Sr. 
No. 

Designation 
Minimum 

No. of 
personnel 

Minimum 
Professional/Technical 

Qualification 

Minimum 
years of 
Relevant 

Experience 

Rate of 
recovery 
per head 

per day for 
non-

compliance 

1 Site 
Supervisor 
(Full time 
when the 
work is in 
progress ) 

1 Trained personnel 3 Rs 1000/- 

 

I/We hereby declare that I/we have read and understood the information provided in 
Schedule A to Schedule F above. 

 

 

Place Signature of Bidder 

Date 
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SECTION IX 
 

 

 

 

 

ANNEXURES 

 

 TO 

  

VARIOUS SECTIONS AND SCHEDULES  
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Annex 1 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 

(On Non-Judicial Stamp Paper of appropriate value) 

To,  

The Regional Director 
Reserve Bank of India 
Estate cell, BKC 
Mumbai 
 

Dear Sir 

NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of 

4nos 11 TR Air cooled Packaged/Split Air-Conditioner-Ductable type in the 

Bank’s office building at Bandra Kurla Complex, Bandra, Mumbai 

 

We……………………………….…………………………. (Name of the Bidder and address of 
their registered office) do hereby constitute, appoint and authorise Mr. / Ms. 
………………………… …………………………………….…………… (Name and residential 
address of Power of Attorney holder) who is presently employed with us and holding the 
position of ………………………………………………………….………………. as our 
attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 
connection with or incidental to our bid for the captioned Project, including signing and 
submission of all documents and providing information / responses to the Reserve Bank of 
India (RBI), representing us in all matters before RBI, and generally dealing with RBI in all 
matters in connection with our proposal for the said Project.   
 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 
pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 
attorney shall and shall always be deemed to have been done by us. 

 

Signature of Mr./ Ms ……………………… is attested below: 

 

Signature/(s) of the Bidder 

Name/(s) 

Stamp/Seal of the Bidder 

Note:  
Power of Attorney should be properly stamped and notarized 
Power of Attorney furnished by Contractor shall be irrevocable. 
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Annex 2  
 

UNDERTAKING 

(Regarding site visit by the tenderer in order to understand the work) 

To,  

The Regional Director 
Reserve Bank of India 
Estate cell, BKC, Bandra 
Mumbai 
 

Dear Sir, 

NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of 

4nos 11 TR Air cooled Packaged/Split Air-Conditioner-Ductable type in the 

Bank’s office building at Bandra Kurla Complex, Bandra, Mumbai 

We, _______________________________, the tenderer for the above work confirm 

that we have visited the site and understood the proper details of the site and also the 

scope of work for the proposed new Air-cooled ductable AC system. 

Yours faithfully, 

 

 

 

(               ) 

Authorised signatory 

(Name and address of the company with Company Seal) 

 

Date:    
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Annex 3 

Proforma of undertaking for maintenance confirmation by the bidder 

(To be issued by the manufacturer of offered make of equipment on his letterhead) 

To  

The Regional Director 
Reserve Bank of India 
Estate cell, BKC, Bandra 
Mumbai 
 

Dear Sir, 

Tender for Design, Supply, Installation, Testing and Commissioning of 4 nos 11 

TR Air cooled Packaged/Split Air-Conditioner-Ductable type in the Bank’s office 

building at Bandra Kurla Complex, Bandra, Mumbai 

We hereby undertake to maintain the ACs to be installed by us in your above premises 

satisfactorily, for a period of not less than 07 years after expiry of the defect 

liability/warranty period at the quoted rates towards all inclusive annual maintenance 

contract and terms and conditions as per the contract conditions, subject only to the price 

revision on the basis of the relevant RBI indices based formula, as provided in the tender 

document.  

In the unlikely event of M/s _________________________ the original equipment 

manufacturer, failing to provide support in terms of spares etc due to technological 

obsolescence or for any reason, we shall continue to provide all inclusive service to your 

satisfaction, by arranging required spares etc ourselves, within the rate quoted by us for 

the all inclusive maintenance contract for the period accepted as above. 

Yours faithfully, 

For _________________________ 

Authorised signatory 

 (Name and address of the company with Company Seal) 

Date:  
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Annex 4  
 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID 
SECURITY   

(On Non-Judicial Stamp Paper of appropriate value)  

 Place:______________ 

Date:______________ 

 

The Regional Director 
Reserve Bank of India 
Estate cell, BKC, Bandra 
Mumbai 
 

Dear Sir, 

Name of Work- Design, Supply, Installation, Testing and Commissioning of 

4nos 11 TR Air cooled Packaged/Split Air-Conditioner-Ductable type in the 

Bank’s office building at Bandra Kurla Complex, Bandra, Mumbai 

 

Ref.:  NIT/Advt.No.   date 

WHEREAS 

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 

Mumbai (hereinafter called the ‘RBI’) has invited tenders for the captioned work 

(hereinafter called “the said tender”) on the terms and conditions mentioned in the said 

tender documents. 

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank 

Guarantee for a sum of Rs.    (Rupees        only) 

as Earnest Money Deposit (EMD). 

M/s. (Name of the Tenderer/Bidder) ______, (hereinafter called as “the Tenderer/ Bidder”), 

who are our Clients/Constituents intend to submit their tender/ Bid for the said work and 

have requested us to furnish Bank Guarantee to RBI in respect of the said sum of Rs.  

   (Rupees      only) in respect of EMD. 

NOW THIS GUARANTEE WITNESSETH 
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1. We     (Name of the Bank) do hereby agree with and undertake to 

RBI, their Successors, Assigns that in the event of the RBI coming to the conclusion 

that the Tenderer have not performed their obligations under the said conditions of 

the tender or have committed a breach thereof, which conclusion shall be binding 

on us   as well as the said Tenderer; we shall on demand by the RBI, pay without 

demur to the RBI, a sum of Rs.     (Rupees    only) or any 

lower amount that may be demanded by the RBI.  Our guarantee shall be treated 

as equivalent to the Earnest Money Deposit for the due performance of the 

obligations of the Tenderer under the said Conditions, provided, however, that our 

liability against such sum shall not exceed the sum of Rs.    (Rupees  

  only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs.   

(Rupees    only) as aforesaid shall be paid by us without any demur 

or protest, merely on demand from the RBI on receipt of a notice in writing stating 

that the amount is due to them and we shall not ask for any further proof or evidence 

and the notice from the RBI shall be conclusive and binding on us and shall not be 

questioned by us in any respect or manner whatsoever. We undertake to pay the 

amount claimed by the RBI within a period of one week from the date of receipt of 

the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent 

of the agreement or agreements or other understandings between the RBI and the 

Tenderer. 

This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that – 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions 

of the said agreement or in compliance with any of the terms and conditions 

stipulated in the said tender and/or hereunder or granting of any time or showing of 

any indulgence by the RBI to the Tenderer or any other matters in connection 

therewith shall not discharge us in any way and our obligation under this guarantee. 

This guarantee shall be discharged only by the performance by the Tenderers of 
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their obligations and in the event of their failure to do so, by payment by us of the 

sum not exceeding Rs.    (Rupees     only). 

b) Our liability under these presents shall not exceed the sum of Rs.   _____  

(Rupees    only). 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity 

on the part of our said constituents/clients in tendering for the said work or their 

obligations there under or by dissolution or change in the constitution of our said 

constituents. 

d) This guarantee shall remain in force up to   (six months from the last 

date of receipt of tender) provided that if so desired by the RBI, this guarantee shall 

be renewed for a further period as may be indicated by them on the same terms 

and conditions as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed 

as provided hereinabove on the      or on the day when our said constituents 

comply with their obligations, as to which a certificate in writing by the RBI alone is 

the conclusive proof whichever date is later.  Unless a claim or suit or action is filed 

against us within    or any extended period, all the rights of the RBI against 

us under this guarantee shall be forfeited and we shall be released and discharged 

from all our obligations and liabilities hereunder.  

Yours faithfully, 

For and on behalf of         Bank. 

Authorised Official (with seal) 

Signature of authorized Bank official 
Name: 
Designation 

Stamp/ Seal of the Bank 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the 
presence of: 
Witness 1 

 

Signature ………………………… 

Name …………………………… 

Witness 2 

 

Signature ………………………… 

Name …………………………… 
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Address 

 

 

 

Address 

 

 (NB: This guarantee will require stamp duty as applicable in the state, where it is executed 

and shall be signed by the official whose signature and authority shall be verified). 
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Annex 5 

Draft Articles of Agreement 

(On Non Judicial Stamp Paper of appropriate value) 

 

यह करार  Ůथम पƗकार के ŝप मŐ भारतीय 
įरज़वŊ बœ,क संपदा कƗ, बीकेसी कायाŊलय 
(एतदोपरांत िजसे “िनयोƅा” कहा  जाएगा) एवं 
िȪतीय पƗकार के ŝप मŐ ................................. 
........... ठेकेदार कहा जाएगा) के बीच वषŊ 2024 
माचŊ के ______ वŐ िदन को िन˃ािदत िकया गया। 

ARTICLES OF AGREEMENT made the 
______________ day of 
________________ between the 
Reserve Bank of India, Estate Cell, BKC, 
having its Central Office at Shahid 
Bhagat Singh Marg , Fort, Mumbai 
400001 (hereinafter called “the 
Employer”) of the one part and 
_______________ (hereinafter called 
“the Contractor”) of the other part. 

जबिक िनयोƅा बœक के बांūा कुलाŊ कॉ̱ɘेƛ, 
बांūा, मंुबई İ˕त कायाŊलय भवन मŐ 4 संƥा 11 
टीआर एयर कूʒ पैकेǕ/İ̾ɘट एयर-
कंडीशनर-डƃेबल Ůकार की िडजाइन, आपूितŊ, 
˕ापना, परीƗण और कमीशिनंग का काम, 
₹______________/- के अनुबंध मूʞ पर, करना 
चाहता है,  और िकए जाने वाले कायŘ का वणŊन 
करने वाले िचũ और िविशʼताएं बनाए हœ।  

WHEREAS the Employer is desirous of 

carrying out the work of Design, Supply, 

Installation, Testing and 

Commissioning of 4nos 11 TR Air 

cooled Packaged/Split Air-

Conditioner-Ductable type in the 

Bank’s office building at Bandra Kurla 

Complex, Bandra, Mumbai at Contract 

Amount of ₹_____________/- and has 

caused specifications and schedule of 

quantities describing the works to be 

done. 

और जबिक उƅ रेखािचũो,ं िविशʼताओ ंऔर 
माũाओ ंकी अनुसूची पर इसके पƗकारो ंȪारा 
या उनकी ओर से हˑाƗर िकए गए हœ। 

AND WHEREAS the said Specifications 
and the Schedule of Quantities have 
been signed by or on behalf of the parties 
hereto. 

और जबिक ठेकेदार यहाँ तय की गई शतŘ, 
िवशेष शतŘ मŐ उİʟİखत शतŘ तथा संिवदा की 
शतŘ एवं माũाओ ंकी अनुसूची मŐ बताई गई शतŘ 
पर (उƅ सभी को आगे सामूिहक ŝप से “ 
उƅ शतŒ” कहा जाएगा), उƅ डŌ ोिवंग 
(रेखािचũ) मŐ दशाŊए और / या उƅ िविशʼताओ ं

AND WHEREAS the Contractor has 
agreed to execute upon and subject to 
the Conditions set forth herein and to the 
Conditions set forth in the Special 
Conditions and in the Schedule of 
Quantities and Conditions of Contract 
(all of which are collectively hereinafter 
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मŐ विणŊत और उƅ माũाओ ंकी अनुसूची मŐ 
दशाŊए कायŊ, वहाँ पर तय की गई दरो ंके 
अनुŝप, भुगतान के िलए देय रािश या ऐसी अɊ 
रािश जो उसके तहत देय हो (िजसको इसके 
बाद “ उƅ ठेका रािश” के ŝप मे संदिभŊत 
िकया जाएगा”) के अधीन कायŊ करने के िलए 
सहमत है।   

referred to as “the said Conditions”) the 
works described in the said Specification 
and included in the Schedule of 
Quantities at the Respective rate therein 
set forth amounting to the sum as therein 
arrived at or such other sum as shall 
become payable there under (hereinafter 
referred to as “the said Contract 
Amount”). 

  

अब यहाँ से इस Ůकार सहमित बनी है NOW IT IS HEREBY AGREED AS 
FOLLOWS: 

  

1. उƅ िवचारणीय रािश के संदभŊ मŐ, जो िक इस 
करार मŐ तय तरीके के अनुसार भुगतान की 
जाएगी, ठेकेदार Ȫारा उƅ रेखािचũो ं मŐ दशाŊए 
गए एवं उƅ िविशʼताओ ं तथा माũाओ ं की 
अनुसूची मŐ विणŊत काम को पूणŊ करने एवं शतŘ 
को कायाŊİɋत करने के अधीन होगी।   

1. In considerations of the said Contract 
Amount to be paid at the times and in the 
manner set forth in the said Conditions, 
the Contractor shall upon and subject to 
the said Conditions execute and 
complete the work described in the said 
Specifications and the Schedule of 
Quantities. 

2. िनयोƅा ठेकेदार को शतŘ मे उʟेİखत तरीके 
के अनुसार संिवदा रािश या ऐसी अɊ रािश जो 
देय हो का समय पर भुगतान करेगा। 
 

2. The Employer shall pay the Contractor 
the said Contract Amount or such other 
sum as shall become payable, at the 
times and in the manner specified in the 
said Conditions. 

3. उƅ शतŘ मŐ "आिकŊ टेƃ" शɨ का अथŊ इस 
अनुबंध के Ůयोजन के िलए Ůभारी मुƥ 
महाŮबंधक, पįरसर िवभाग, भारतीय įरजवŊ बœक, 
मंुबई होगा। 

3. The term “Architect” in the said 
conditions shall mean CGM-In-Charge, 
Premises Department, Reserve Bank of 
India, Mumbai for the purpose of this 
contract. 

4. भारतीय įरज़वŊ बœक िनमाŊण कायŘ के 
पयŊवेƗण, िबलो ंके Ůमाणीकरण, भुगतान और 
संिवदा के िविभɄ िनयमो,ं शतŘ और पूवाŊपेƗाओ ं
के कायाŊɋयन के िलए सीधे ʩव˕ा और Ůबंध 
करेगा। 

4. The Reserve Bank of India shall 
administer and directly arrange for 
supervision of works, certification of bills, 
making payments and implementation of 
various terms, conditions and 
stipulations of the contract 

5. यहाँ उʟेİखत शतŒ और िविभɄ अनुसूिचयो ं
को इस करार के  आधार के ŝप मŐ पढ़ा और 
समझा जाएगा और यहाँ मौजूद पािटŊयां अपनी 
ओर से उƅ शतŘ Ȫारा बंधे हœ, ˢयं को उƅ 

5. The said conditions and various 
schedules shall be read and construed 
as forming part of this agreement, and 
the parties hereto shall respectively 
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शतŘ को समिपŊत करते हœ और उƅ शतŘ मŐ 
उʟेİखत अनुसार अपनी ओर से करार का 
िन˃ादन करŐ गे । 

abide by, submit themselves to the said 
Conditions and perform the agreements 
on their part respectively in the said 
Conditions contained. 

6. करार और यहाँ उİʟİखत दˑावेज़ इस 
संिवदा का आधार बनाएँगे 

6. The agreement and documents 
mentioned herein shall form the basis of 
this Contract. 

7. यह संिवदा न तो एक िनिʮत एकमुʱ संिवदा 
है और न ही एक लघु कायŊ संिवदा है, बİʋ 
बœक के बांūा कुलाŊ कॉ̱ɘेƛ, बांūा, मंुबई 
İ˕त कायाŊलय भवन मŐ 4 संƥा 11 टीआर 
एयर कूʒ पैकेǕ/İ̾ɘट एयर-कंडीशनर-
डƃेबल Ůकार की िडजाइन, आपूितŊ, 
˕ापना, परीƗण और कमीशिनंग  के संबंध 
मŐ कायŊ करवाने के िलए एक संिवदा है। िजसके 
िलए वाˑिवक मापी गई माũाओ ंके अनुसार 
दरो ंऔर संभािवत माũाओ ंकी अनुसूची मŐ 
िनिहत दर पर या उƅ शतŘ मŐ Ůदान की गई दर 
पर भुगतान िकया जाना है। 

7. This Contract is neither a fixed Lump 
sum contract nor a Piece Work Contract 
but is a Contract to carry out the work in 
respect of Design, Supply, Installation, 
Testing and Commissioning of 4nos 
11 TR Air cooled Packaged/Split Air-
Conditioner-Ductable type in the 
Bank’s office building at Bandra Kurla 
Complex, Bandra, Mumbai to be paid 
for according to actual measured 
quantities at the rate contained in the 
Schedule of rates and Probable 
Quantities or as provided in the said 
Conditions. 

8. उƅ शतŘ मŐ िनधाŊįरत तरीके के अनुसार  
ठेकेदार िसिवल िनमाŊण कायŘ से संबंिधत सभी 
कायŘ, सेनेटरी कायŊ और िफिटंग, ˕ायी जल 
आपूितŊ, िवद्युत इɌटालेशन, िफिटंग, एयर 
कंडीशिनंग और अɊ संबंȠ कायŘ से संबंिधत 
सभी कायŘ को करने के िलए हर उिचत सुिवधा 
Ůदान करेगा और इस तरह के कायŘ के पूरा 
होने के बाद दीवारो,ं फशŊ आिद को Šए िकसी 
भी नुकसान को पुन: ठीक करेगा। 

8. The Contractor shall afford every 
reasonable facility for the carrying out of 
all works relating to the said works in the 
manner laid down in the said conditions 
and shall make good any damages done 
to walls, floors etc. after the completion 
of such works. 

9. िनयोƅा के पास इस संिवदा के पूवाŊŤह के 
िबना कायŊ के िकसी भी वˑु (आइटम) को 
जोड़कर या हटाकर या उसी के कुछ भाग को 
बनाए रखकर रेखािचũ और कायŊ की Ůकृित को 
बदलने का अिधकार सुरिƗत है। 

9. The Employer reserves to itself the 
right of altering the nature of the work by 
adding to or omitting any items of work or 
having portions of the same carried out 
without prejudice to this contract. 

10. ठेकेदार इसके Ȫारा काम सौपंने के पũ की 
तारीख के 14वŐ िदन से काम शुŝ करने और 60 
िदनो ंके भीतर पूरा काम पूरा करने के िलए 
सहमत है, िफर भी ऐसे फॉमŊ Ȫारा िलİखत ŝप 
मŐ समय िवˑार के Ůावधानो ंके अधीन (यानी 

10. The contractor hereby agrees to 
commence the work from 14th day of 
date of work award letter and to complete 
the entire work within 60 days subject 
nevertheless to the provisions for 
extension of time in writing by such form 
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समझौते के िवलेख के माȯम से या पũो/ंई-मेल 
के आदान-Ůदान Ȫारा) जैसा िक पािटŊयो ंȪारा 
पार˙įरक ŝप से िनणŊय िलया जा सकता है। 
समय को इस अनुबंध का सार माना जाएगा। 

(i.e. by way of a deed of agreement or by 
exchange of letters/e-mails) as may be 
mutually decided by the parties. Time 
shall be considered as the essence of 
this Contract. 

11 इस संिवदा के तहत िनयोƅा Ȫारा सभी 
भुगतान केवल मंुबई मŐ ही िकए जाएंगे। 

11. All payments by the Employer under 
this Contract shall be made only at 
Mumbai. 

12. इस करार से जुड़े या िकसी भी तरह से 
उȋɄ होने वाले सभी िववादो ंको मंुबई मŐ उȋɄ 
माना जाएगा और उसका िनधाŊरण केवल मंुबई 
मŐ İ˕त Ɋायालय के अिधकार Ɨेũ मŐ होगा। 

12. All disputes arising out of or in any 
way connected with this agreement shall 
be deemed to have arisen at Mumbai 
and only Courts in Mumbai shall have 
jurisdiction to determine the same. 

13. यह िक इस संिवदा के कई अंशो ंको ठेकेदार 
Ȫारा पूरी तरह से पढ़ा और समझा गया है। 
ठेकेदार िनिवदा मŐ दी गई माũा से अिधक माũा 
के भुगतान के िलए तब तक हकदार नही ंहोगा 
जब तक िक बœक के Ůभारी अिभयंता से िविशʼ 
िलİखत अनुदेशो ंके तहत आदेश नही ंिदया जाता 
है। 

13. That the several parts of this Contract 
have been read by the Contractor and 
fully understood by the Contractor. The 
Contractor shall not be entitled for the 
payment for the quantities beyond the 
tendered quantities unless ordered for by 
specific written instructions from the 
Bank’s Engineer-in-Charge. 

14. ठेकेदार बœक के बुिनयादी ढांचे / Ůणािलयों 
/ उपकरणो ंआिद के बारे मŐ ŮȑƗ या अŮȑƗ 

ŝप से िकसी भी जानकारी, सामŤी और िववरण 
का िकसी भी तीसरे पƗ के साथ खुलासा नही ं
करेगा, जो िक इस  क़रार  के संबंध मŐ संिवदाȏक 
दाियȕो ंके िनवŊहन के दौरान  ठेकेदार  या उसके 
कमŊचाįरयो ंके ȯान मŐ या ǒान मŐ आ सकता है, 
और हर समय उɎŐ सƢ गोपनीय रखेगा। 
ठेकेदार   क़रार  के िववरण को िनजी और 
गोपनीय मानŐगे, िसवा इस सीमा के िक जो इसके 
तहत दाियȕो ं को पूरा करने के िलए या लागू 
कानूनो ं का पालन करने के िलए आवʴक है। 
ठेकेदार  बœक की पूवŊ िलİखत सहमित के िबना 
िकसी भी ʩापार या तकनीकी पेपर या अɊ 
जगहो ंपर कायŊ की िवशेषताओ ंको Ůकािशत नही 
करेगा, न ही Ůकािशत करने की अनुमित देगा या 
उजागर नही ंकरेगा। ठेकेदार िकसी भी गोपनीय 
जानकारी के Ůकटीकरण के पįरणामˢŝप 
िनयोƅा को Šई िकसी भी Ůकार की हािन के िलए 
िनयोƅा को ƗितपूितŊ करेगा। उƅ का पालन 

14. Non-disclosure clause: The 

contractor shall not disclose directly or 

indirectly any information, materials and 

of the Bank’s infrastructure/ 

system/equipment’s etc. which may 

come to the profession or knowledge of 

the contractor during the course of 

discharging its contractual obligations in 

connection with the agreement, to any 

third party and shall at all times hold the 

same in strictest confidence. The 

contractor shall treat the details of the 

contract as private and confidential, 

except to the extent necessary to carry 

out the obligations under it or to comply 

with applicable laws. The contractor 
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करने मŐ िवफलता को ठेकेदार की ओर से अनुबंध 
को भंग करने के ŝप मŐ माना जाएगा और 
िनयोƅा नुकसान का दावा करने और कानूनी 
कदम उठाने का हकदार होगा।  

 

ठेकेदार  इस बात को सुिनिʮत करने के िलए 
अपने कमŊचाįरयो ं के संबंध मŐ सभी उिचत 
कायŊवाही करेगा िक इस  क़रार  के तहत गोपनीय 
जानकारी के गैर -Ůकटीकरण के दाियȕो ं को 
पूरी तरह से संतुʼ िकया जा रहा है। 

गैर -कटीकरण और गोपनीयता के संबंध मŐŮ   
ठेकेदार  के दाियȕ िकसी भी कारण से होने वाले 
इस  क़रार  की समाİɑ या समापन को बचाएंगे। 

 

shall not publish, permit to be publish, or 

disclose ant particulars of the works in 

any trade or technical paper or 

elsewhere without the previous written 

consent of the Employer. The contractor 

shall indemnify the Employer for any 

loss suffered by the Employer as a result 

of disclosure of any confidential 

information. Failure to observe the 

above shall be treated as breach of 

contract on the part of the contractor 

and the Employer shall be entitled to 

claim damages and pursue legal 

remedies.  

The Contractor shall take all appropriate 
actions with respect to its employees to 
ensure that the obligations of non-
disclosure of confidential information 
under this agreement are fully satisfied. 

The Contractor's obligations with respect 
to non-disclosure and confidentiality will 
survive the expiry or termination of this 
agreement for whatever reason. 

15. ठेकेदार को कायŊ˕लो ं पर यौन उȋीड़न 
िनवारण अिधिनयम के Ůावधानो ंका पालन करना 
होगा। 

a) बœक के पįरसर के भीतर अपने कमŊचारी के 
İखलाफ यौन उȋीड़न की िकसी भी िशकायत के 
मामले मŐ फमŊ पूरी तरह से िजʃेदार होगी। 
िशकायत भारतीय įरजवŊ बœक Ȫारा गिठत Ɨेũीय 
सिमित के समƗ दायर की जाएगी और बœक 
िशकायत के संबंध मŐ उƅ अिधिनयम के तहत 
उिचत कारŊवाई सुिनिʮत करेगा। 

b) बœक / डीआईसीजीसी के िकसी कमŊचारी के 
İखलाफ फमŊ के िकसी भी पीिड़त कमŊचारी Ȫारा 
यौन उȋीड़न की िकसी भी िशकायत पर बœक 

15. The contractor shall comply to the 
provisions of Prevention of Sexual 
Harassment at workplaces Act. 
a) The firm shall be solely responsible in 
case of any complaint of sexual 
harassment against its employee within 
the premises of the Bank. The complaint 
will be filed before the Regional 
Committee constituted by the Reserve 
Bank of India and Bank shall ensure 
appropriate action under the said Act in 
respect of the complaint. 
b) Any complaint of sexual harassment 
from any aggrieved employee of the firm 
against any employee of the Bank / 
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Ȫारा गिठत Ɨेũीय िशकायत सिमित Ȫारा संǒान 
िलया जाएगा। 

c) फमŊ िकसी भी मौिūक मुआवजे के िलए 
िजʃेदार होगी, िजसे घटना मŐ फमŊ के कमŊचाįरयो ं
को शािमल करने की आवʴकता हो सकती है, 
उदाहरण के िलए बœक के कमŊचाįरयो ंको कोई 
मौिūक राहत, अगर फमŊ के कमŊचारी Ȫारा यौन 
िहंसा सािबत होती है। 

d) फमŊ कायŊ˕ल पर यौन उȋीड़न की रोकथाम 
और संबंिधत मुȞो ंके बारे मŐ अपने कमŊचाįरयो ंको 
िशिƗत करने के िलए िजʃेदार होगी। 

e) फमŊ अपने कमŊचाįरयो ंकी पूरी और अȨतन 
सूची Ůदान करेगी जो बœक के पįरसर मŐ तैनात हœ। 

DICGC shall be taken cognizance of by 
the Regional Complaint Committee 
constituted by the Bank. 
c)The firm shall be responsible for any 
monetary compensation that may need 
to be paid in case the incident involves 
the employees of the firm, for instance 
any monetary relief to Bank’s 
employees, if sexual violence by the 
employee of the firm is proved. 
d) The firm shall be responsible for 
educating its employees about 
prevention of sexual harassment at work 
place and related issues. 
e) The firm shall provide a complete and 

updated list of its employees who are 

deployed within the Bank’s premises. 

16. अŮȑािशत घटना: यिद कोई भी पƗ इस 
समझौते के तहत अपने िनयंũण से परे िकसी 
घटना के घिटत होने के कारण अपने दाियȕो ंको 
िनभाने मŐ असमथŊ है (जैसे िक ईʷर के कायŊ, युȠ 
जैसी İ˕ितयाँ, दंगे, ŵिमक हड़ताल, सरकारी 
कायŊ, भूकंप, चŢवात, तूफ़ान, और अɊ 
Ůाकृितक आपदाएँ, आिद), उस पƗ को इस 
अनुबंध के अंतगŊत चूककताŊ नही ंमाना जाएगा। 
Ůȑेक पƗ जारी रखने के िलए इस समझौते के 
तहत ŮदशŊन को सƗम करने के िलए सभी उिचत 
Ůयासो ंका उपयोग करने के िलए सहमत है। यिद 
अŮȑािशत घटना के कारण गैर-ŮदशŊन की 
अविध 30 िदनो ंसे अिधक हो जाती है, तो िजस 
पाटŎ की ŮदशŊन करने की Ɨमता इतनी Ůभािवत 
नही ंŠई है, वह िलİखत नोिटस देकर इस समझौते 
को समाɑ कर सकती है। 

16. Force Majeure: If either party is 

unable to perform its obligations under 

this Agreement due to the occurrence of 

an event beyond its control (such as acts 

of God, war like situations, riots, labor 

strike, government actions, earthquakes, 

cyclones, typhoons, and other natural 

calamities, etc.), that party will not be 

deemed to have defaulted under this 

Agreement. Each party agrees to use all 

reasonable efforts to enable 

performance under this Agreement to 

continue. If the period of non- 

performance due to a force majeure 

event exceeds 30 days, the party whose 

ability to perform has not been so 

affected may, by giving written notice, 

terminate this Agreement. 

17. परफॉमŊɌ बœक गारंटी:  17. Performance Bank Guarantee: The 
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सफल िनिवदाकताŊ को कायŊ के पुरˋार के िलए 
बœक Ȫारा िनधाŊįरत फॉमŊ मŐ िकसी भी अनुसूिचत 
बœक से बœक गारंटी (बीजी) के ŝप मŐ कायŊ के िलए 
अनुबंध मूʞ के 5% (पांच Ůितशत) के बराबर 
रािश जमा करनी होगी। अनुबंध की शतŘ और 
दाियȕो ंकी उिचत पूितŊ के िलए सुरƗा जमा। यह 
बीजी नए ˕ािपत डƃेबल एसी को सौपंने की 
तारीख तक अनुबंध पूरा होने की अविध (अंितम 
एसी यूिनट तक) के िलए वैध होनी चािहए। 

 

successful tenderer shall furnish on 

award of the works, an amount equal to 

5% (Five percent) of the contract value 

for the work in the form of a Bank 

Guarantee (BG) from any scheduled 

Bank in the form prescribed by the Bank 

towards Security Deposit for the due 

fulfilment of the terms and obligations of 

the contract.  

This BG should be valid for a period of 
the contract completion period up to the 
date of handing over of the newly 
installed Ductable ACs (till the last AC 
unit) and a further period of one (1) years 
i.e. (one year DLP) 

On award of contract, successful bidder 
has to submit EMD of 2% of contract 
value and PBG of 5% of contract value 
within 14 days from the date of award of 
work. 
 
After virtual completion of the work, 
EMD submitted by successful bidder 
will be refunded. 
 
After completion of DLP period of one 

year, successful bidder has to submit 

new PBG of 10% of contract value. 

Thereafter, the PBG of 5% submitted 

and RMD of 5% deducted from the bills 

will be returned. This new PBG of 10% of 

contract value will be held for 7 years, 

from the date of completion of DLP. 

18. ठेकेदार िनɻिलİखत बीमा पॉिलिसयां लेगा : 
• संपूणŊ संिवदा अविध हेतु पूणŊ संिवदा मूʞ के 
िलए ठेकेदार की सवŊ जोİखम पॉिलसी 
• साइट पर तैनात सभी कामगारो ं के िलए 
कामगार मुआवजा पॉिलसी 

18. Contractor shall take following 
Insurance Policies 

 Contractor’s All Risk Policy for 
the full Contract Value for entire 
Contract Period 
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• िनɻिलİखत िववरण के अनुसार तृतीय पƗ 
देयता पॉिलसी : 
ए. चोिटल ʩİƅयो ं के िलए - ₹2 लाख Ůित 
ʩİƅ Ůित दुघŊटना 
बी. संपिȅ के नुकसान के िलए - ₹5 लाख Ůित 
दुघŊटना 
मौजूदा बीमा िदशािनदőशो ंके अनुसार समŤ सीमा 
के अधीन 

 Workmen Compensation Policy 
for all workmen deployed at site 

 Third Party Liability Policy as per 
following details: 

a. For injury to 
persons–₹ 2 Lakh 
per person per 
accident 

b. For damage to 
property – ₹ 5 Lakh 
per accident 

Subject to overall ceiling as per extant 
Insurance guidelines 

 

इसके साƗ मŐ, िनयोƅा और ठेकेदार ने अपने िविधवत 
अिधकृत अिधकारी के माȯम से इन िवलेखो ं के िलए 
अपने भाग िनधाŊįरत िकए हœ, िदन और वषŊ पहले यहाँ 
ऊपर िलखŐ गये हœ। 
(यिद ठेकेदार एक साझेदारी या ʩİƅगत ˢािमȕ है) 
 

 

इसके साƗ मŐ, िनयोƅा ने अपने िविधवत 

अिधकृत अिधकारी के माȯम से इन िवलेखो ं 

के िलए अपने भाग िनधाŊįरत िकए  हœ और   

ठेकेदार   ने अपनी आम मुहर को यहां लगाया 

है और इसके बाद उसकी ओर से िवलेख 

िन˃ािदत िकये जा सकते हœ, िदन और वषŊ 

पहले यहाँ ऊपर िलखŐ गये हœ। 

IN WITNESS WHEREOF the Employer and 

the Contractor have set their respective 

hands to these presents,the day and year 

first hereinabove written.  (If the 

Contractor is a partnership or an 

individual) 

 

 

IN WITNESS WHEREOF the Employer has 

set its hands to these presents through its 

duly authorized officials and the 

Contractor has caused its common seal to 

be affixed hereunto and has caused these 

presents to be executed on its behalf, the 

day and year first hereinabove written.  (If 

the Contractor is a Company) 

 

 

भारतीय įरजवŊ बœक Ȫारा हˑाƗįरत और िवतįरत  SIGNED AND DELIVERED by the Reserve Bank of 
India by the hand of 
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ŵी ________ के Ȫारा   Shri ________ 

(नाम और पदनाम)  (Name and Designation) 

इनकी उपİ˕ित मŐ -  .................................... In the presence of  

साƗी -  Witnesses – 

1. _______  1. ________ 

पता:  Address: 

 

__________  __________ 

2. _________  2. _________ 

पता: 

 

 

 

 Address: 

 

 
 

यिद भाग साझेदारी फमŊ या ʩİƅगत ˢामी है, तो 
सभी के Ȫारा या सभी भागीदारो ं की तरफ से 
हˑाƗįरत होना चािहए  

 If the part is a partnership firm or any 
individual 
should be signed by all or on behalf of all 
the partners. 

 

……………… के Ȫारा हˑाƗįरत और िवतįरत िकया 
गया था। 

साƗी  

1)………………………………………
… 
…………………………………………………………… 
……………………… 
2)………………………………………….. 
पता 
……………………………………………… 
 

 SIGNED AND DELIVERED BY 
……………………………………………  
Witnesses – 
1)………………………………………… 
…………………………………………………………… 
……………………… 
2) ………………………………………….. 
Address 
…………………………………………………………… 
……………………….. 
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िदनांक ...................... को 
आयोिजत बैठक मŐ 
िनदेशक मǷल Ȫारा 
पाįरत संकʙ के 
अनुसरण मŐ आम मुहर 
यहाँ के िलए लगाई जाती 
है।   

 

 

 

 

 

की उपİ˕ती मŐ  

( 1
 ) 
…………………………
…………………. 
( 2
 ) 
………………………… 

यिद   ठेकेदार  ने आम 
मुहर के तहत हˑाƗर 
िकये हœ, तो उस 
हˑाƗर का सं˕ा के 
अंतिनŊयम मŐ मुहर 
Ƒॉज के साथ िमलान 
करना चािहए। 

 

 

 

 

 

यिद   ठेकेदार  की तरफ 
से मुƢारनामा Ůाɑ 
ʩİƅ ने हˑाƗर िकये 
हœ, चाहे वह कंपनी हो या 
कोई ʩİƅ 

 THE COMMON SEAL OF 
Was hereunto affixed 
pursuant to the 
resolutions passed 
By its Board of Directors 
at the meeting held on 
………………………………………
…………………… 
………………………………………
…………………… 
……………. 
 
In the presence of 

 
( 1
 ) 
………………………………………
……. 
( 2
 ) 
………………………………………
……. 

 

If the Contractor 

signs under its 
common Seal 
the signature 
clause should 
tally with their 
sealing clause 
in the Articles 
of Associations. 

 

 

 

 

The Contractor 

is signing by the 
hand of power 
of attorney 
whether a 
company or 
individual. 

िनदेशक िजɎोनें वहाँ मौजूद की उपİ˕ित मŐ इन 
Ůˑुतो ंपर  हˑाƗर िकये हœ - 

(1) ................................................................ 

(2) .................................................................... 

 Directors who have signed these presents 
in taken thereof in the presence of 
(1) …………………………………………. 

 
(2) ………………………………………… 

 

2. __________  2. __________ 

यिद   ठेकेदार  की तरफ से मुƢारनामा Ůाɑ 
ʩİƅ ने हˑाƗर िकये हœ, चाहे वह कंपनी हो या 
कोई ʩİƅ 

 If the Contractor is signed by the hand of Power 
of Attorney, whether of a company or an 
individual 

इनके Ȫारा हˑाƗįरत और िवतįरत--  SIGNED AND DELIVERED BY - 

इन के हाथ से   ठेकेदार  Ȫारा  The Contractor by the hand of 

ŵी________  Shri ______ 

और िविधवत गिठत वकील  and duly constituted attorney. 
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Annex 6 

 

PROFORMA OF BANK GUARANTEE for PERFORMANCE SECURITY DEPOSIT 

 (On Non-Judicial Stamp Paper of appropriate value)  

Place:______________ 

Date:______________ 

The Regional Director 
Reserve Bank of India  
Estate cell, BKC, Bandra 
Mumbai 
 

Dear Sir, 

Name of Work: Design, Supply, Installation, Testing and Commissioning of 

4nos 11 TR Air cooled Packaged/Split Air-Conditioner-Ductable type in the 

Bank’s office building at Bandra Kurla Complex, Bandra, Mumbai 

 

Whereas Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, 
Mumbai, (hereinafter called “the RBI”) has awarded the Contract for the captioned project 
(hereinafter called the "Contract") to M/s _____________ (Name of the Contractor) 
(hereinafter called " the said Contractor" which expression shall include its successors and 
assigns). 

AND Whereas the Contractor is bound by the said Contract to submit to RBI a 
Performance Security for a total amount of ₹.________________ (Rupees___ 
___________________________________ only) (Amount in figures and words) for the 
due fulfilment by the said contractor of the terms and conditions contained in the contract. 
We, _______________ (Name of the Bank), (hereinafter called “the Bank”), at the request 
of M/s __________________, the contractor, do hereby undertake to pay to the RBI an 
amount not exceeding Rs ________________ as Performance Guarantee for due 
fulfilment of the terms and conditions of the contract. 

NOW THIS GUARANTEE WITNESSETH 

1. We     (Name of the Bank) do hereby agree with and 

undertake to RBI, their Successors, Assigns that in the event of the RBI coming 

to the conclusion that the Contractor has not performed his obligations under 

the said conditions of the contract or have committed a breach thereof, which 

conclusion shall be binding on us   as well as the said contractor; we shall on 
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demand by the RBI, pay without demur to the RBI, a sum of Rs.  ______  

(Rupees     only) or any lower amount that may be demanded by 

the RBI.  Our guarantee shall be treated as equivalent to the Performance 

Guarantee Amount for the due performance of the obligations of the Contractor 

under the said Contract, provided, however, that our liability against such sum 

shall not exceed the sum of Rs.    (Rupees     only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs.   

(Rupees     only) as aforesaid shall be paid by us without any 

demur or protest, merely on demand from the RBI on receipt of a notice in 

writing stating that the amount is due to them and we shall not ask for any further 

proof or evidence and the notice from the RBI shall be conclusive and binding 

on us and shall not be questioned by us in any respect or manner whatsoever. 

The Bank shall pay to RBI any money so demanded notwithstanding any 

dispute/disputes raised by the Contractor in any suit or proceedings pending 

before any Court, Tribunal or Arbitrator/s relating thereto and the liability under 

this guarantee shall be absolute and unequivocal. We undertake to pay the 

amount claimed by the RBI within a period of one week from the date of receipt 

of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be 

independent of the agreement or agreements or other understandings between 

the RBI and the Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the 

RBI. 

We hereby further agree that – 

a) Any forbearance or commission on the part of the RBI in enforcing the 

conditions of the said agreement or in compliance with any of the terms and 

conditions stipulated in the said Contract and/or hereunder or granting of any 

time or showing of any indulgence by the RBI to the Contractor or any other 

matters in connection therewith shall not discharge us in any way and our 

obligation under this guarantee. This guarantee shall be discharged only by the 

performance by the Contractor of their obligations and in the event of their failure 
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to do so, by payment by us of the sum not exceeding Rs.    (Rupees  

   only). 

b) Our liability under these presents shall not exceed the sum of Rs.     

(Rupees     only). 

c) Our liability under this agreement shall not be affected by any infirmity or 

irregularity on the part of our said constituents/clients or their obligations 

thereunder or by dissolution or change in the constitution of our said 

constituents. 

d) This guarantee shall remain in force upto    (60 days beyond) provided 

that if so desired by the RBI, this guarantee shall be renewed for a further period 

as may be indicated by them on the same terms and conditions as contained 

herein. 

e) Our liability under these presents will terminate unless these presents are 

renewed as provided hereinabove on the      or on the day when our 

said constituents comply with their obligations, as to which a certificate in writing 

by the RBI alone is the conclusive proof whichever date is later.  Unless a claim 

or suit or action is filed against us within    or any extended period, all 

the rights of the RBI against us under this guarantee shall be forfeited and we 

shall be released and discharged from all our obligations and liabilities 

hereunder.  

 
 

For and on behalf of ____________________ (Name of the Bank) 

 

 

Signature of authorized Bank official 

Name: 

Designation 

Stamp/ Seal of the Bank 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the 
presence of: 
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Witness 1 

Signature ………………………… 

Name …………………………… 

Address 

……………………………………… 

 

 

 

 

Witness 2 

Signature ……………………… 

Name …………………………… 

Address 

……………………………………….……. 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 

and shall be signed by the official whose signature and authority shall be verified). 
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Annex 7  

Proforma for Indemnifying the Employer Against Non Compliance to Contract 
labour Rules/regulations  

(On Non-Judicial Stamp Paper of appropriate value) 

The Regional Director 
Reserve Bank of India  
Estate cell, BKC, Bandra 
Mumbai 
 

Dear Sir 

NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of 4nos 

11 TR Air cooled Packaged/Split Air-Conditioner-Ductable type in the Bank’s office 

building at Bandra Kurla Complex, Bandra, Mumbai 

 

 

We, M/s ……………… (Name of contractor), hereby undertake that we shall comply with 
all the statutory rules/ regulations with regard to the employment of contract labour and 
their payment.  

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of 
India, against payments to be made to the contract labour and for the observance of the 
laws in this regard without prejudice to our right to claim indemnity from our sub-
contractors. 

Yours faithfully, 

 

 

For _________________________ 

  

Authorised signatory 

NAME AND ADDRESS OF THE BIDDER 

SIGN & SEAL OF THE BIDDER 

Date: 

Place: 
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Annex 8 

Proforma for Indemnifying the Employer against Patent Rights  

(On Non-Judicial Stamp Paper of appropriate value) 

To,  

The Regional Director 
Reserve Bank of India  
Estate cell, BKC, Bandra 
Mumbai. 
 

Dear Sir, 

NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of 4nos 

11 TR Air cooled Packaged/Split Air-Conditioner-Ductable type in the Bank’s office 

building at Bandra Kurla Complex, Bandra, Mumbai 

 

We, M/s ___________ (Name of Contractor) hereby undertake to fully indemnify and keep 
indemnified the Employer i.e. Reserve Bank of India against any action, claim or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall ourselves pay any royalties, license fees etc. which may be payable in respect 
of any article or part thereof included in the contract or damages, cost and charges of all 
and every sort that may be legally incurred in respect thereof.  

In the event of any claims made under or action brought against Employer in respect of 
any such matters as aforesaid, we shall, on being notified thereof, at our own expense, 
settle any dispute or conduct any litigation that may arise therefrom, provided that we 
shall not be liable to indemnify the Employer if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the Engineer-in-
Charge in this behalf. 

Yours faithfully, 

 

For _________________________ 

Authorised signatory 

NAME AND ADDRESS OF THE BIDDER  

SIGN & SEAL OF THE BIDDER: 

Date: 

Place: 
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                                    Reserve Bank of India 

Estate Cell, BKC, Bandra 

Mumbai 

 

Tenders For 

Design, Supply, Installation, Testing and Commissioning of 4nos 11 TR Air cooled 

Packaged/Split Air-Conditioner-Ductable type in the Bank’s office building at Bandra 

Kurla Complex, Bandra, Mumbai 

PART II (Price Bid) 

 

 

Name of Bidder ___________________________________________ 

 

Address________________________________________________ 

 

Date of Pre-Bid meeting: August 08, 2024 at 11:00 AM at Estate Cell, BKC 

 

Due Date of Submission: August 16, 2024 till 3:00 PM 
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Name of work - Design, Supply, Installation, Testing and Commissioning of 4nos 

11 TR Air cooled Packaged/Split Air-Conditioner-Ductable type in the Bank’s office 

building at Bandra Kurla Complex, Bandra, Mumbai 

 

Bill of quantity 
 

(NOT FOR QUOTE. TO BE QUOTED IN MSTC PORTAL ONLY) 
 

LOT 
NO as 

on 
MSTC 

Sr. 
No. 

Description Qty 

Rate in 
Rs. 

Amou
nt in 
Rs. 

1 1 Supply of approved make 
minimum 11 TR Air-cooled 
Packaged / split Air-Conditioner 
Ductable type Unit with corded 
remote unit as per 
specifications, terms and 
conditions  and  the scope of 
work detailed in tender Part-I  

04 
Nos. 

  

  Total Sr. No.1  

2  CGST@ 14%  

3  SGST@ 14%  

  Total 1  



Page 143 of 147 
 

LOT 
NO as 

on 
MSTC 

Sr. 
No. 

Description Qty 

Rate in 
Rs. 

Amou
nt in 
Rs. 

4 2 Installation, Testing and 
Commissioning of 11 TR Air-
cooled Packaged Air-
Conditioner Ductable type 
Units as mentioned in Sr no.1 
and as per specifications, 
terms and conditions, scope of 
work as detailed in tender Part- 
I. The rates shall include 
consumable labour, transport, 
insurance for transit, storage, 
workman compensation & 3rd 
party liability, erection and 
contractor’s all risk as 
indicated in specification and 
tender terms and conditions. 

04 

Nos. 

  

5 3  SITC of 40mm UPVC pipe with 
insulation, U-trap and all 
accessories for drain pipeline 
from indoor units (04 nos.) to 
nearest drainpipe available at 
site.  

80 
Mtrs 

 

  

6 4 SITC of suitable size and as per 
OEM recommendation copper 
refrigerant piping (Supply and 
return pipe set) from each unit 
indoor to respective outdoor 
with proper support at each 0.5 
mtrs distance as specified in 
tender Part I. 

100 
Mtrs 
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LOT 
NO as 

on 
MSTC 

Sr. 
No. 

Description Qty 

Rate in 
Rs. 

Amou
nt in 
Rs. 

7 5 Supply, Installation, Testing 
and Commissioning of floor 
mounting MS bracket to be 
installed on terrace for 
outdoor units. The frame shall 
be fabricated by suitable size 
heavy gauge MS angle not 
less than 5 mm thick duly 
painted with synthetic enamel 
paint over a coat of epoxy 
primer. Also, suitable size 
hanging arrangement for 
indoor units from true 
ceiling/side wall with required 
size of threaded rods & SITC  
of supporting MS angle frame 
work at the bottom of each 
indoor unit as specified in 
tender Part I 

04 
Sets 

(indoor 
and 

outdoor 
units) 

  

8 6 SITC of control cabling from 
each indoor unit to respective 
outdoor unit of required size 
as specified by OEM. 

100 
Mtrs 

 

  

9 7 Supply, fabrication, installation, 
testing and commissioning of 
Galvanized Sheet Steel (GSS) 
1.0 mm thick to be connected to 
the existing ducts complete with 
canvas connection and 
required accessories including 
support etc as specified in 
technical specification and as 
relevant IS code. 
 

30 sq 
mtr 
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LOT 
NO as 

on 
MSTC 

Sr. 
No. 

Description Qty 

Rate in 
Rs. 

Amou
nt in 
Rs. 

10 8 Supply, Installation, testing and 
commissioning of GI volume 
control duct damper complete 
with neoprene rubber gasket, 
nuts, bolts, screws, linkages, 
flanges, etc as per 
specifications. 
 

1.5 
Sq mtr 

 

  

11 9 Thermal Insulation    

  Supply, Installation, Testing 
and Commissioning of closed 
cell nitrile rubber insulation 
along with one side Aluminum 
foil on duct (13mm thick) with 
joint sealing by aluminum 
tapes/black tape properly as 
specified  in tender part I 

30 Sq 
mtr 

 

  

12 10 Acoustic lining/Insulation 
 

   

  
Supply and Installation of 
internal duct acoustic 
lining/insulation with 25mm 
thick open cell structured class 
‘O’ nitrile rubber of density 140-
180Kgs/Cu.mt. fixed inside 
surface of ducts plenum with 
necessary fixing materials i.e. 
adhesive etc., It should have 
antifungal and antimicrobial 
properties.   

30 sq 
mtr 

 

  

  
Total Sr no 2 to 10   

13  
CGST@ 9%  

14  
SGST@ 9%  

  
Total  2  
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LOT 
NO as 

on 
MSTC 

Sr. 
No. 

Description Qty 

Rate in 
Rs. 

Amou
nt in 
Rs. 

  
Capital cost (A) = Total 1 + Total 2  

15 11 
Rebate: 
Carefully removing of existing 2 
Nos 22.0 Tr packaged / split air 
conditioner unit including both 
outdoor and indoor units along 
with its mounting arrangement, 
refrigerant piping, drain piping, 
plenum etc and rebate for 
taking away the same. 

 
 
 

04 units 

  

16  
CGST@9%    

17  
SGST@9%    

  
Total    

18 11 
CAMC: 
Comprehensive Annual 
Maintenance Contract charges 
(including spares) for the entire 
system for each AC Unit as 
specified in tender Part-I. These 
rates will be applicable after 
expiry of one year guarantee 
period. The rates shall include 
consumable labour, transport, 
insurance for workman 
compensation, as indicated in 
specification and tender terms 
and conditions. 
Service/operation support of 
technician shall be provided on 
specific requirement by Bank 
during major function/event in 
community hall. 

04 Units   

  
Total  

19  
CGST@ 9%  
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LOT 
NO as 

on 
MSTC 

Sr. 
No. 

Description Qty 

Rate in 
Rs. 

Amou
nt in 
Rs. 

20  
SGST@ 9%  

  
Total -B  

 
 
Note: Bill will be paid as per actual measurements carried at site. 
 
   Place:    
   Date   :                                                                 Signature of Bidder with seal 
 
                                                                                                        


