RESERVE BANK OF INDIA
Estate Department, Dehradun

NOTICE INVITING TENDER (NIT)

(Only through e-procurement)

This is an open tender enquiry. However, only those bidders/vendors/agencies who
are qualified for the work as per qualifications criteria stipulated in the tender are
eligible to participate in this tender. Bidders are advised to upload the documents on
MSTC website in support of their eligibility for the tender.

a.

Name of the work:

Design, Supply, Installation, Testing
and Commissioning of 2X 20 KVA
Uninterrupted Power Supply System in
N+1 Parallel Redundant Mode at
Reserve Bank of India, Main office
Building Dehradun 248001

Mode of Tender

e-Procurement System Online (Part | —
Techno- Commercial Bid and Part Il -
Financial Bid through
https://www.mstcecommerce.com/eprocho
me/rbi

Date of NIT available to the parties to
download through RBI Website
www.rbi.org.in

January 01, 2021

Pre-Bid meeting (Offline)

January 07, 2021 at 1100 hrs at
Conference Hall, RBI, Dehradun

Estimated cost of Work/Tender

Rs. 9.0 Lakh (Rupees Nine lakh only)

Earnest Money Deposit

% 18,000/- in the form of NEFT in favour of
Reserve Bank of India, 74/1, Rajpur Road
Dehradun — 248001

Details for NEFT

Beneficiary Name: RESERVE BANK OF
INDIA

Beneficiary Ac No: 186003001

IFSC -- RBISODNPAO1, (5th and 10th
being zero)



https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
https://www.rbi.org.in/

Bidding start date of Techno-
Commercial Bid and Financial Bid at

https://mstcecommerce.com/eprocho
me/rbi

January 07, 2021 at 1300 hrs.

(New Tenderers will have to register
themselves on MSTC website for taking
part in tender process, They must also
send an email with required documents at
estatedehradun@rbi.org.in  for allowing
them to view RBI tenders (if not visible).

Date and time of closing of online e-
Tender for submission of Techno-
Commercial Bid & Financial Bid

January 22, 2021 at 1300 hours

Date & time of opening of Part-1 (i.e.
Techno- Commercial Bid)

January 22, 2021 at 1500 hours

(Part-11 of the tender shall be opened after
due scrutiny of Part- | and Pre-
Qualification Documents. Part- |l will be
opened on MSTC, only of the respective
tenderers who are found eligible after the
said scrutiny)

Date & Time of opening of Part- Il
(Financial Bid)

Part Il of the eligible tenderers will be
opened after the due scrutiny of
documents uploaded with part | of the
tender

Transaction fee

To be paid through MSTC
Gateway/NEFT/RTGS in favour of MSTC
Limited or as advised by M/s MSTC Ltd.
Transection fee will be charged by
MSTC only.

MSTC Helpdesk Contact Details

Telephone: 033 40645207, 033
40609118, 033 40645316, 033 22901004
and 033 22895064.

e-mail id - helpdesk@mstcindia.co.in



https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
mailto:estatedehradun@rbi.org.in
mailto:helpdesk@mstcindia.co.in

RESERVE BANK OF INDIA

N,

RBI/ Dehradun Offié_e7 Estate Department

E-TENDER FOR

Design, Supply, Installation, Testing and Commissioning of 2X20 KVA
Uninterrupted Power Supply System in N+1 Parallel Redundant Mode
at
Reserve Bank of India, Main office
Building, Dehradun 248 001
E-Tender No. RBI/Dehradun/ Estate/269/20-21/ ET/377

Part | (Techno-Commercial Bid)

(Containing Section | to Section XII)

Name of Bidder

Address

Due Date and time of Submission of e-Tender: January 22, 2021 at 1300 hrs.




RESERVE BANK OF INDIA
Estate Department, Dehradun

NOTICE INVITING TENDER (NIT)
(Only through e-procurement)
This is an open tender enquiry. However, only those bidders/vendors/agencies who are
qualified for the work as per qualifications criteria stipulated in the tender are eligible to
participate in this tender. Bidders are advised to upload the documents on MSTC website in

support of their eligibility for the tender.

a. | Name of the work:

Design, Supply, Installation, Testing
and Commissioning of 2X 20 KVA
Uninterrupted Power Supply System in
N+1 Parallel Redundant Mode at
Reserve Bank of India, Main office
Building Dehradun 248001

b. | Mode of Tender

e-Procurement System Online (Part | —
Techno- Commercial Bid and Part Il -
Financial Bid through
https://www.mstcecommerce.com/eprocho
me/rbi

c. | Date of NIT available to the parties to
download through RBI Website
www.rbi.org.in

January 01, 2021

d. | Pre-Bid meeting (Offline)

January 07, 2021 at 1100 hrs at
Conference Hall, RBI, Dehradun

Estimated cost of Work/Tender

Rs. 9.0 Lakh (Rupees Nine lakh only)

f. | Earnest Money Deposit

% 18,000/- in the form of NEFT in favour of
Reserve Bank of India, 74/1, Rajpur Road
Dehradun — 248001

Details for NEFT

Beneficiary Name: RESERVE BANK OF
INDIA

Beneficiary Ac No: 186003001

IFSC -- RBISODNPAO1, (5th and 10th
being zero)

g. | Bidding start date of Techno-
Commercial Bid and Financial Bid at
https://mstcecommerce.com/eprocho
me/rbi

January 07, 2021 at 1300 hrs.

(New Tenderers will have to register
themselves on MSTC website for taking
part in tender process, They must also
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send an email with required documents at
estatedehradun@rbi.org.in  for allowing
them to view RBI tenders (if not visible).

Date and time of closing of online e- | January 22, 2021 at 1300 hours
Tender for submission of Techno-
Commercial Bid & Financial Bid

Date & time of opening of Part-I (i.e. January 22, 2021 at 1500 hours

Techno- Commercial Bid) (Part-1l of the tender shall be opened after
due scrutiny of Part- | and Pre-
Qualification Documents. Part- Il will be
opened on MSTC, only of the respective
tenderers who are found eligible after the
said scrutiny)

Date & Time of opening of Part- II Part Il of the eligible tenderers will be

(Financial Bid) opened after the due scrutiny of
documents uploaded with part | of the
tender

Transaction fee To be paid through MSTC

Gateway/NEFT/RTGS in favour of MSTC
Limited or as advised by M/s MSTC Ltd.
Transection fee will be charged by
MSTC only.

MSTC Helpdesk Contact Details Telephone: 033 40645207, 033
40609118, 033 40645316, 033 22901004
and 033 22895064.

e-mail id - helpdesk@mstcindia.co.in
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DISCLAIMER

Reserve Bank of India, Estate Department, Dehradun, has prepared this document to give
background information for Tender for Design, Supply, Installation, Testing and
Commissioning of 2X20 KVA Uninterrupted Power Supply System in N+1 Parallel
Redundant Mode at Reserve Bank of India, Main office Building Dehradun 248001

to the interested parties. While Reserve Bank of India has taken due care in the preparation
of the information contained herein and believe it to be in order, neither Reserve Bank of
India nor any of its authorities or agencies nor any of their respective officers, employees,
agents or advisors give any warranty or make any representations, express or implied as to
the completeness or accuracy of the information contained in this document or any
information which may be provided in association with it.

The information is not intended to be exhaustive. Interested parties are required to make their
own inquiries and respondents will be required to confirm in writing that they have done so
and they do not rely only on the information provided by RBI in submitting the Tender. The
information is provided on the basis that it is non-binding on Reserve Bank of India or any of
its authorities or agencies or any of their respective officers, employees, agents or advisors.

Reserve Bank of India reserves the right not to proceed with the Project or to change the
configuration of the Project, to alter the time table reflected in this document or to change the
process or procedure to be applied. It also reserves the right to decline to discuss the matter
further with any party expressing interest. No reimbursement of cost of any type will be paid

to persons or entities expressing interest.
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Name of Work: E- Tender for Design, Supply, Installation, Testing and Commissioning
of 2X20 KVA Uninterrupted Power Supply System in N+1 Parallel Redundant Mode at
Reserve Bank of India, Main office Building, Dehradun 248001.

Important instructions for E-procurement

Bidders are requested to read the terms & conditions of this tender before submitting their
online tender.

Process of e-Tender:

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal
which is free of cost. Only after registration, the vendor(s) can submit his/their bids
electronically. Electronic Bidding for submission of Technical Bid will be done over the
internet. The vendor should possess Class Il signing type digital certificate. Vendors are to
make their own arrangement for bidding from a P.C. connected with Internet. MSTC is not
responsible for making such arrangement. It may be noted that bids will not be recorded
without Digital Signature.

SPECIAL NOTE:

THE TECHNICAL BID HAS TO BE SUBMITTED ONLINE at
www.mstcecommerce.com/eprochome/rbi

1)  Vendors are required to register themselves online with www.mstcecommerce.com —
e- Procurement — PSU/Govt. Depts. — Select RBI Logo — Register as Vendor — Filling up
details and creating own user id and password — Submit.

2) Vendors will receive a system generated mail confirming their registration in their email
which has been provided during filling the registration form.

In case of any clarification, please contact RBI/MSTC, before the scheduled time of e-Tender.
Contact person (RBI):

1. Assistant Manager(Tech)
E-mail ID: khemchand@rbi.org.in
Phone no: 7619822111

MSTC Technical Help Desk Nos.- 033 40645207, 033 40609118, 033 40645316, 033
22901004 and 033 22895064.
MSTC Technical Help Desk Email id.- helpdesk@mestcindia.co.in

Contact person (MSTC Ltd):
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-_—

Shri Sushil Nale (AM) | sushil@mstcindia.co.in 0674 - 2571699(D) | 09987758430

2. | Ms Archana, AM archana@mstcindia.co.in | 0674-2571699 (D) | 09990673698

B) System Requirement:

l. Windows 7 or above Operating System
Il. IE-7 and above Internet browser.
[l Signing type digital signature

IV.  Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the
system.
V. Kindly ensure that TLS 1.2 is enabled on your Internet Explorer browser to access the
website.
Please check through Tools --> Internet Options --> Advanced tab on Internet Explorer
browser. For better browsing of the website, please use Internet Explorer version 10 or
above

To disable “Protected Mode” for DSC to appear in the signer box following settings may be
applied.

OOTools => Internet Options =>Security => Disable protected Mode if enabled- i.e., Remove
the tick fromOthe tick box mentioning “Enable Protected Mode”.

Other Settings:

1 Tools => Internet Options => General => Click on Settings under “browsing history/
Delete Browsing History” => Temporary Internet Files => Activate “Every time | Visit the
Webpage”.

[J  Toenable ALL active X controls and disable ‘use pop up blocker’ under Tools— Internet
Options — custom level (Please run IE settings from the page www.mstcecommerce.com
once)

2. The Technical Bid and the Financial Bid shall have to be submitted online at
www.mstcecommerce.com/eprochome/rbi. Bids will be opened electronically on specified
date and time as given in the Tender.

3. All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.
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Special Note towards Transaction fee:

4. The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My
Menu” in the vendor login. The vendors have to select the particular tender from the event
dropdown box. The vendor shall have the facility of making the payment either through NEFT
or Online Payment. On selecting NEFT, the vendor shall generate a challan by filling up a
form. The vendor shall remit the transaction fee amount as per the details printed on the
challan without making change in the same. On selecting Online Payment, the vendor shall
have the provision of making payment using its Credit/ Debit Card/ Net Banking. Once the
payment gets credited to MSTC’s designated bank account, the transaction fee shall be auto
authorized and the vendor shall be receiving a system generated mail.

5. Transaction fee is non-refundable. A vendor will not have the access to online e-Tender
without making the payment towards transaction fee.

NOTE: Bidders are advised to remit the transaction fee well in advance before the closing
time of the event so as to give themselves sufficient time to submit the bid.

6. Information about tenders /corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their
corporate email I.D. provided is valid and updated at the time of registration of vendor with
MSTC. Vendors are also requested to ensure validity of their DSC (Digital Signature
Certificate).

7. E-Tender cannot be accessed after the due date and time mentioned in NIT.
8. Bidding in e-Tender:

a) Vendor(s) need to submit necessary EMD, Tender fees (if any) and Transaction fees (If
any) to be eligible to bid online in the e-Tender. Tender fees and Transaction fees are
non-refundable. No interest will be paid on EMD. EMD of the unsuccessful vendor(s) will
be refunded by the tender inviting authority. Micro and Small enterprises having Udyam
Registration Number (Udyog Aadhar Memorandum Number) are however exempt from
submission of EMD.

b) The process involves Electronic Bidding for submission of Technical and Commercial
Bid.

c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid
and

Commercial Bid through internet in MSTC website www.mstcecommerce.com — e-
procurement — PSU/Govt depts — Login under RBI — My menu— Auction Floor
Manager — live event —Selection of the live event.
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i)

The vendor should allow running JAVA application. This exercise has to be done
immediately after opening of Bid floor. Then they have to fill up Common
terms/Commercial specification and save the same. After that click on the Technical bid.
If this application is not run, then the vendor will not be able to save/submit his
Technical bid.

After filling the Technical Bid, vendor should click ‘save’ for recording their Technical bid.
Once the same is done, the Commercial Bid link becomes active and the same has to
filled up and then vendor should click on “save” to record their Commercial bid. Then
once both the Technical bid has been saved, the vendor can click on the “Final
submission” button to register their bid.

Vendors are instructed to use Attach Doc button to upload documents. Multiple
documents can be uploaded.

In all cases, vendor should use their own ID and Password along with Digital Signature
at the time of submission of their bid.

During the entire e-Tender process, the vendors will remain completely anonymous to
one another and also to everybody else.

The e-Tender floor shall remain open from the pre-announced date & time and for as
much duration as mentioned above. All electronic bids submitted during the e-Tender
process shall be legally binding on the vendor. Any bid will be considered as the valid
bid offered by that vendor and acceptance of the same by the Buyer will form a binding
contract between Buyer and the Vendor for execution of supply.

It is mandatory that all the bids are submitted with digital signature certificate, otherwise
the same will not be accepted by the system.

Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in
full or part as the case may be without assigning any reason thereof.

No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-Tender floor by any vendor confirms his acceptance of terms
& conditions of the tender.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

The tender inviting authority has the right to cancel this e-Tender or extend the due date
of receipt of bid(s) without assigning any reason thereof.

Vendors are requested to read the vendor guide and see the video in the page
www.mstcecommerce.com/eprochome to familiarize them with the system before
bidding.
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p) No deviation to the technical and commercial terms & conditions are allowed.

Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms &
conditions for the tender. Any order resulting from this tender shall be governed by the terms
and conditions mentioned therein. The tender inviting authority has the right to cancel this e-

tender or extend the due date of receipt of bid(s) without assigning any reasons thereof.

Vendors are requested to

read the vendor guide and see the video in the page

www.mstcecommerce.com/eprochome to familiarize them with the system before

bidding

SCHEDULE OF TENDER (SOT)

Section |

a. Mode of Tender

e-Procurement System

(Online Part | —Pre-qualification criteria and
Techno-Commercial Bid and
Part Il - Price Bid through

www.mstcecommerce.com/eprochome/rbi)

b. E-tender No.

RBI/ Dehradun/ Estate/269/20-21/ET/377

c. Date of NIT available to parties to download

January 01, 2021 at 1000 hrs.

d. Earnest Money Deposit only via NEFT

% 18,000/- as per following details

Beneficiary Name: RESERVE BANK OF INDIA
Beneficiary Ac No: 186003001

IFSC --RBISODNPAO01 (5th and 10th being zero)

e. Pre-Bid Meeting (Offline)

January 07, 2021 at 1100 hrs

f. Date of Starting of e-Tender for submission
of online Techno-Commercial Bid and price
Bid at
www.mstcecommerce.com/eprochome/rbi

January 07, 2021 at 1300 hours

g. Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

January 22, 2021 at 1300 hours

h. Date & time of opening of Tender Part |

January 22, 2021 at 1500 hours

i. Transaction Fee

Payment of Transaction fee as mentioned in the
MSTC portal through MSTC payment gateway
INEFT/RTGS in favour of MSTC LIMITED
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Commercial Terms and Conditions
Form of Tender

The Regional Director,
Reserve Bank of India,
Dehradun

Dear Sir,

Having examined the specifications, drawings, designs and schedule of quantities relating to
the works specified in memorandum hereinafter set out and having visited and examined the
site of the works specified in the said memorandum and having acquired the requisite
information relating thereto as affecting the tender, we hereby offer to supply and execute the
works specified in the said memorandum, within the time specified in the memorandum, at the
rates mentioned in the attached schedule of quantities and in all respects with the
specifications, designs, drawings and instructions in writing referred to in conditions of tender,
the Articles of ‘Agreement, Special Conditions, Schedule of Quantities and conditions of
Contract and with such materials as are provided for by us, and in all other respects in
accordance with such conditions so far as they may be applicable.

MEMORANDUM

(a) | Description of works : | Design, Supply, Installation,
Testing and Commissioning of
2X20 KVA Uninterrupted Power
Supply System in N+1 Parallel
Redundant Mode at Reserve Bank
of India, Main office Building
Dehradun 248001

(b) | Estimated cost . | Rs.9.0 lakh

(c) | Earnest Money Deposit (via NEFT|: | Rs. 18,000/-
only)

(d) | Time allowed for completion of the|: | 6 weeks

work from tenth day after the date of
written order to commence work.

2. Should this tender be accepted, we hereby agree to abide by and fulfil the terms and
provisions of the said Condition of Contract annexed hereto so far as they may be
applicable or in default thereof to forfeit and pay to the Reserve Bank of India the amount
mentioned in the said conditions.

3. We have deposited a sum of Rs. 18,000/- as earnest money with the Reserve Bank of
India, which amount is not to bear any interest. Should we fail to execute the Contract
when called upon to do so, we do hereby agree that this sum shall be forfeited by us to the
Reserve Bank of India.
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Name of the partner of the firm authorized to sign (or)
Name of person having power of Attorney to sign the contract. (Certified true copy of the

Power of Attorney should be attached.)

Yours faithfully

Signature of Contractor

(Signatures and addresses of witnesses)
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Section Il

General instructions to tenderer(s) & special conditions
Reserve Bank of India

Design, Supply, Installation, Testing and Commissioning of 2X20 KVA Uninterrupted
Power Supply System in N+1 Parallel Redundant Mode at Reserve Bank of India, Main
office Building Dehradun 248001

Part | - Commercial Conditions

E-Tenders are invited from Original Equipment Manufacturers for the work of Design,
Supply, Installation, Testing and Commissioning of 2X20 KVA Uninterrupted Power
Supply System in N+1 Parallel Redundant Mode at Reserve Bank of India, Main office
Building Dehradun 248001. E-Tenders comprising duly filled in details of both Part-I and
Part |l specifications of the tender should be uploaded in MSTC website under RBI portal not
later than January 22, 2021 at 1300 hours.

Only those Original Equipment manufacturer (OEM) who have minimum 5 years’ experience
in the field of undertaking similar works viz. Design, Supply, Installation, Testing and
Commissioning of 2X20 KVA Uninterrupted Power Supply System in N+1 Parallel
Redundant Mode (20 KVA or higher rating) and associated works for the office
buildings/commercial premises/industrial houses till 30" November 2020 executed
successfully similar works individually costing as under:

(a) Three works each costing not less than 40% of estimated cost.

OR
(b) Two works each costing not less than 50% of estimated cost.

OR
(c) One work costing not less than 80% of estimated cost.

AND
(d) Have a minimum yearly turnover of 100% of estimated cost during the last 3 financial
years ended March 31, 2020, supported by audited financial statements.

AND
(e) A service setup in Dehradun for rendering after sales service.

The proof of service setup such as local electricity bill/telephone bill /Rental
Agreement must be uploaded in the e-tendering portal.

AND
(f) Have valid ISO certificate for manufacturing of UPS.
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(g) Exemption will be provided to Micro or Small enterprises (MSE firms) having
Udyam Registration Number (Udyog Aadhar Memorandum Number) for EMD
submission.

Tenderers should upload the following documents in respect of fulfilling their eligibility with
suitable file names as indicated.

i List of clients/ completed works with all the details (File name eg: CW1,CW2
etc.) — preferably in the format of Annexure |

ii. Client certificate regarding performance of the contractor for the qualifying
works. (File name eg: CC1,CC2 etc.) — preferably in the format of Annexure |l

iii. Proof of remittance of EMD

iv. Banker’s Certificate (more than or equal to the estimated cost of Tender)
preferably as per Annexure V

V. Audited financial statement for turnover of last 3 financial years ended March
31, 2020. (File name eg: FS1, FS2 etc.)

Vi. Details of service setup- preferably in the format of Annexure VI

vii. Details of technical deviations proposed — As per Annexure VIi

viii. The particulars/Catalogues and the names of manufacturers of specified item.

iX. Details of Bankers as per Annexure Vi

X. Copy of Power of Attorney as per Annexure IX (Original to be submitted by
the successful bidder to RBI Dehradun).

Xi. Technical details of proposed system as per Section X.

xii.  Any other information relevant to the proposed work.

Note (Regarding client certificate):

e In respect of Government Departments/Public sector Undertakings the certificate
should be signed by the concerned Executive Engineer or an officer in an equivalent
or higher rank.

e In respect of Departments other than Government Departments/Public sector
Undertakings apart from the certificates mentioned above the TDS certificates
matching with the payments related to the work executed shall also be enclosed.

Only tenderers who qualify as above will be eligible to tender for the work. A tender submitted
by a firm who found to be not satisfying the above criteria will be liable for rejection.

2. Pre-bid meeting/Question session — A Pre- bid meeting will be held on January 07,
2021 at 1100 hrs at the Conference Hall at RBI, Dehradun to address to all the queries
of the interested bidders.

3. Tenderers are required to submit the details of the works carried out by them during
last 5 years along with the name and contact no. of the users of the equipment in the
enclosed format.
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4. A tender submitted by a firm who is found to be not submitting the above details will
liable to be rejected.

5. Tenders shall be submitted in two parts viz. Part | containing Pre-qualification
criteria and technical and commercial details of the offer and Part Il containing
prices only latest by January 22, 2021 at 1300 hours Part | will be opened on
January 22, 1500 hours. The technical and commercial details of those tenderers
who do not qualify the requirements of pre-qualification criteria will not be
considered for evaluation. Only those vendors who qualify the requirements
stated in Part | of the tender, technical and commercial conditions/details will be
considered for Opening of Part Il.

6. Vendors are advised to verify website for corrigendum, if any before submitting
the bid.

7. Vendors are requested to quote the rates as asked in the Part Il of the Tender. No
change in quoted rates will be accepted. Further the AMC rates quoted shall be
automatically multiplied by the NPV factor for 8 years (i.e.5.6321). Buyback value
including GST on buyback shall be deducted from the capital cost.

8. The Reserve Bank of India reserves the right to accept or reject any or all the tenders,
in full or in part, without assigning any reason therefore.

9. Earnest Money: -The tenderers shall pay as Earnest Money a sum of
Rs. 18,000/-. The Earnest Money Deposit shall be remitted to Bank Account of
Reserve Bank of India. The account details for NEFT/RTGS transactions are as
follows.

Details for NEFT

Beneficiary Name: RESERVE BANK OF INDIA

Beneficiary Ac No: 186003001

IFSC --RBISODNPAO1 (5th and 10th being zero)

Proof of remittance with transaction number (Scanned copy) shall be attached/
uploaded.

Proof of remittance with transaction number (Scanned copy) shall be attached/
uploaded.

The bidders are also advised to send the proof of remittance with transaction
number (scanned copy) to estatedehradun@rbi.org.in

A tender which is not accompanied by such EMD will not be considered. No
interest will be paid on EMD. The Earnest Money Deposit of the successful tenderer
shall be released without any interest on issue of virtual completion certificate. EMD of
the vendors who do not qualify the requirements of pre-qualification criteria will be
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returned without any interest on non-acceptance of their bid. MSEs having Udyam
Registration Number (Udyog Aadhar Memorandum Number) are exempt from
submission of EMD. The Earnest Money Deposit of unsuccessful tenderers in Part |l
shall be released to them without any interest after award of work.

10. Validity of tender: -The tenders shall be valid for a period of 90 days from the date of
opening of Part | of the tender.

11. The rates quoted shall be inclusive of all taxes, duties, transport, packing, forwarding,
insurance etc. and shall be for the complete work duly installed and commissioned at
site. The prices quoted shall remain firm for the entire period of contract and shall not
be subjected to any variations in the foreign exchange or variations of any other taxes,
levies, duties etc. No import license will be furnished by the Bank. The tenderers shall
make their own arrangement for import of any part or components, if any, required for
completion of the work.

12. Completion of work: - The entire work of supply, installation, testing and
commissioning of the system shall be completed within a period of 6 weeks from the
10" day of date of issue of work order.

13. Damages for non-completion: If the Contractor fails to complete the works within
tender specified completion period, the Contractor shall pay the Employer at rate of
0.25 % of the cost of work executed per week for the period during which the said
works shall so remain incomplete subject to a maximum of 10% of the contract amount
and the Employer may deduct such damages from any money due to the Contractor.

14. Service set-up: - The tenderers shall indicate details of the service center at
Dehradun, the staff strength, contact numbers and the availability of spares for the
system as per enclosed annexure-VI.

15. Warranty/Defect Liability period and Annual Comprehensive Maintenance
Service contract:

a. The equipment supplied shall be guaranteed against all types of defects for a defect
liability period of one year from the date of virtual completion. Any defects in the
system/sub-assemblies, found within the guarantee period, shall be rectified/ replaced
by the tenderer without any additional cost to the Bank. The rate should include for
servicing at monthly interval or earlier as prescribed by the manufacturer and as
mutually agreed to during this period.

b. The charges for comprehensive annual maintenance service (CAMC) to be
provided after the expiry of the one-year guarantee period, shall be quoted by the

tenderer separately in their bid. During the comprehensive annual maintenance
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C.

d.

service contract period, the servicing shall be carried out at monthly interval or earlier
as prescribed by the manufacturer and as mutually agreed and the same shall be
carried out in addition to any number of breakdown calls. These rates shall be
applicable from the date of expiry of one-year guarantee period. Comprehensive
annual maintenance service charges shall be paid on half yearly basis on rendering
satisfactory service and on submission of service reports.

The charges for comprehensive annual maintenance service shall also include
charges for replacement of any part of the UPS System (hardware/ firmware) during
service contract period. Comprehensive maintenance should include the following
i.  The voltage between phase, neutral and earth may be measured periodically.
i. Periodic measurement of cell and terminal voltage to be carried out to prevent
open circuit while the UPS is on battery mode.
iii. After ensuring the good health of batteries, these should be discharged
periodically by operating the UPS on batteries.
iv. ~ The UPS to be checked periodically by putting the main supply off and running
the UPS through batteries.
v. Running the UPS through DG Supply
vi. By putting the DG supply OFF and running the UPS through batteries.

vii.  For PRS mode, by putting one unit OFF at a time for seamless load transfer.
viii. By putting both the unit ON with batteries and check the load sharing of both the
units.

ix.  Restore the original condition and check the output parameter of UPS.

The servicing of the UPS system including the battery bank shall be carried out.
However, the AMC rate shall not include the cost of replacement of batteries.
However, during warranty period of one year defective batteries shall be replaced with
new batteries of similar rating and type, without any additional cost to the Bank, if
required.

During the warranty period or the comprehensive annual maintenance service period,
any fault in the system shall be rectified within 4 hours of receipt of intimation of the
defect in the system. The quoted rates shall, therefore, take into account all the cost,
including travel cost from the nearest service station. A penalty of Rs.500/- per day
subject to maximum of 25% of the annual maintenance charges will be charged, if the
defect in the system is not rectified within the period of 4 hours during the AMC period
as stated above. In addition to this, if the system is not rectified within the period of
10 days, the Bank shall have right to rectify the system at risk and at cost of the
contractor. The Bank shall have also right to invoke the Bank Guarantee as a
penalty for delay in rectifying the system and terminate the contract, if service
rendered by the contractor is found to be unsatisfactory.

The service contract shall be renewed for a further additional period of at least 7 years
after the initial annual service contact period of one year after one-year warranty. While
renewing the contract the new contract amount will be arrived at based on following
formula.

16|Page



Ac = Ap [(15+60x(EPIC/EPIp) +25x(CPIc/CPIp))/100

Ac The contract amount for the current year.

Ap The contract amount for the previous year.

EPIlc | Wholesale Price Index for other electrical equipment 6 months prior to
the commencement date of contract for the current year.

EPIl> | Wholesale Price Index for Other Electrical equipment 6 months prior to
the commencement date of contract for the previous year.

CPIlc | Consumer Price Index for Industrial Workers 6 months prior to the
commencement date of contract for the current year.

CPIlp | Consumer Price Index for Industrial Workers 6 months prior to the
commencement date of contract for the previous year.

16.

17.

a.

b.

Evaluation of tenders:

Tenders will be evaluated on the basis of Net Owning Cost of the System comprising of
the Capital Cost of the system (A and taking into account the effect of rates quoted for
comprehensive Annual Maintenance service contract charges (AMC) (B) for a period of
7 years after the expiry of one-year defect liability period.

NPV Factor will be calculated assuming 5% increase in contract amount every year
after first year of AMC, half yearly payment and a discount rate of 8%.

Net Owning Cost of System =Capital Cost (A) + AMC Charges (B) x MF
(MF is the NPV factor for 8 years (1yr warranty+7-year AMC) = 5.6321)

Minimum Base Rate for Comprehensive AMC

Minimum Base Rate for Comprehensive AMC is 4% (four) of total capital cost. In
case, the tenderer quotes the rates for comprehensive AMC lower than 4% (four) of the
quoted capital cost, then the 4% (four) of the quoted capital cost will be considered as
AMC for calculation of Total Cost of Ownership.

Note: Notwithstanding the above, the Bank shall pay only the quoted rate of the
AMC during the currency of the committed contract period subject to renewal
formulae indicated in the tender.

Testing of UPS system:

UPS system including the Battery Banks shall be tested in the manufacturer's
factory/contractor’s works to ascertain the compliance of offered specifications

Before offering the UPS System and Battery Banks to the Bank for testing, the firm
shall carry out the various tests mentioned in the tender in their factory and forward the
copy of those test reports to the Bank along with invitation for Bank’s testing. All the
testing facilities should be available at the time of testing of UPS by the Bank’s
engineers. Satisfactory performance at this stage meeting the prescribed limits will
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only be construed as acceptance of the UPS. UPS which falls short of prescribed
specifications is liable to be rejected.

c. Further, the UPS system shall be tested at the site for proper functioning and
performance.

18. Terms of payment: -

The following terms of payment, subject to statuary deductions, will apply to the
contract:

(a) First 60% of the value of quoted rate shall be released, on pro rata instalment
basis, after completing all the required documentation and after the equipment/s
is/are tested in the factory and on delivery of the same together with other
materials including battery bank and are accepted at site by the Employers
authorized representatives.

(b) 40% of the quoted rate against erection, testing, commissioning and handing over of
the system to the Bank and on submission of a Bank Guarantee amounting to 20% of
the contract amount, initially valid for 4 year, in a form  (Annexure-Ill) acceptable to
the Bank as security against due fulfilment of the terms and obligations of the
Contract, guarantee period and service contract for the entire life cycle of the
equipment.

19. Performance Bank Guarantee (PBG): - The estimated life cycle of the UPS system
is 8 years. Hence, the initial PBG amounting to 20% of the contract amount shall
initially, remain valid for 4 years from the date of commissioning & handing over of the
system. Thereafter, contractor shall submit a fresh PBG for amounting 50% of the
original PBG amount before four weeks of expiry of initial BG and shall be valid for next
four years. If the contractor fails to submit a fresh PBG within the time limit, RBI
Dehradun will have the whole right to invoke the earlier BG.

20. Insurance: - The Contractor shall at his own expense, arrange to effect and maintain
(until the virtual completion of the contract) with an IRDA approved office the following
insurance policies in the joint name of employer and himself with the employer being
first (Regional Director, Reserve Bank of India) and deposit such policy or policies with
the employer from time during the currency of this contract.

a. Storage, erection, testing and commissioning policy (C.A.R. policy) for the total
amount of contract.

b. Workmen compensation policy.

c. Third party liability policy with the limits as under.
l. Rs.10,00,000/- per annum
. Rs.2,00,000/- per occurrence
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21. The payment for the system will be made by Reserve Bank of India, Dehradun. Any
dispute arising out of this contract will also be sorted out within the jurisdiction of courts
situated in Dehradun.

22. The contractors shall upload all technical details of the system along with the
tender. The tenderers are requested to use the format given in Section X only for
this purpose (and do not use their own formats and data sheets). However, if
they wish to submit any additional information/details, they may furnish the
same on a separate sheet with Part | of the tender.

23. Training: The tenderer shall impart training to the Bank’s Engineers/Technicians on
the system before handing over of the system without any charge to the Bank.

24. Agreement: The successful tenderer shall execute an agreement with the Bank
on non- judicial stamp paper in the format in annexure IV enclosed within ten
days of receipt of letter of acceptance. However, the issue of letter of acceptance
by the Bank shall be construed as a binding contract, as though such an
agreement has been executed and all the terms and conditions shall apply on
this contract

Section Il

Safety Code

. First aid appliances including adequate supply of sterilized dressings and cotton wool shall
be provided in a readily accessible place.
. An injured person shall be taken to a public hospital without loss of time, in cases where
the injury necessitates hospitalization.
. Suitable and strong scaffolds should be provided for workmen for all work that cannot
safely be done from ground.
. No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm (clear) and the distance between two adjacent rungs
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged
for holding the ladder.
. The excavated material shall not be placed within 1.5 meters of the edge of the trench or
half of the depth of trench, whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.
. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing or
railing; minimum height shall be one meter.

19|Page



10.

11.

12.

13.

14.

15.

No floor, roof or other part of the structure shall be so overloaded with debris of materials
as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-
gloves.

Those engaged in welding works shall be provided with welder's protective eye-shields
and gloves.

i) No paint containing lead or lead products shall be used except in the forms of paste or
readymade paint.

ii) Suitable face masks shall be supplied for use by the workers when the paint is applied
in the form of spray or surface having lead paint dry rubbed and scrapped.
Overalls shall be supplied by the Contractor to the painters and adequate facilities shall

be provided to enable the working painters to wash during the period of cessation of work.
Hoisting machines and tackle used in the works, including their attachments, anchorage
and support shall be in perfect condition.

The ropes sued in hoisting or lowering material, or a means of suspension shall be of
durable quality and adequate strength and free from defects.

The contractor shall provide all the safety gadgets to the workers for carrying out the work
as per statutory norms.

During the work execution necessary fire safety measures shall also be taken.
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Section IV

FIRE SAFETY

1. Cutting / drilling machine and other electrically operated equipment used at site shall be
plugged into correctly rated electrical outlets.

2. Only ISI marked 3 pin plug and other appliances and equipment shall be used.

3. Electrical power cables/wires used shall not have any joints and shall be properly rated.

4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and
securely earthed to prevent leakage current while in operation.

5. Before commencing the welding work for the first time on any day, fire section shall be
informed and only after the site inspection by the Fire officers/Personnel, work shall be
started.

Two buckets of water and sand shall be kept in an easily accessible area on the site.

Fire extinguishers recommended and issued by fire officers shall be kept on the site.

Used paint drums shall be stored in specified store only after closing them properly.

Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear

plug etc. depending upon the requirement of the work shall be provided by the contractor

to the workmen to prevent occupational health hazards.

10. The safety belt shall be provided by the contractor and used by the workmen while
working from height for more than 10’ from Ground level.

11. None of the passages near lift lobby and staircases shall be used for stacking / dumping
any kind of materials/waste.

12. Both the staircase doors shall be normally kept closed.

13. None of the fire extinguishers shall be removed/shifted from its designated location.

14. Power supply shall be switched off from the mains when equipment is not in use.

15. Wood-shavings and saw-dust generated from the work shall be collected on daily basis,

removed from site and stored at the designated place in proper manner.

© © N

16. Any debris generated from the work shall be collected on daily basis, removed from site
and stored at the designated place in proper manner.

17. Battery operated emergency light/torches shall be provided by the contractor to the
workmen while working beyond office hours.
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Section V

The Conditions Hereinbefore Referred To

1. In constructing these conditions, the specification, schedule of quantities and Contract
Agreement, the following words shall have the meaning herein assigned to them except
where subject or context otherwise requires.

a) "Employer" Shall mean the Reserve Bank of India and shall
include its assignees and successors.

b) In the case of company "Contractor shall mean a company
incorporated under and having its
registered office at and shall include its

successors and assigns.

c) "Site" Shall mean the site of the contract works including
any building and erection thereon and any other land
(inclusively) as aforesaid allotted by the Employer for
the Contractor's use.

d) "This Contract" Shall mean the Article of Agreement, the special
conditions, the conditions, the Appendix, the schedule
of quantities and specifications attached hereto and
duly signed.

e) "Notice in writing" Shall mean a notice in written, typed or printed or
written notice" characters sent (unless delivered
personally otherwise proved to have been received)
by registered post to the last known private or
business address or registered office of the
addressee and shall be deemed to have been
received when in the ordinary course of post it would
have been delivered.

f) "Act of Insolvency" Shall mean any Act of insolvency as defined by the

Presidency Town Insolvency Act, or the provincial
insolvency Act or any Act amending such original Act.
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g) "Net Prices" If in arriving at the contract amount the Contractor
shall have added to or deducted from the total of
items in the Tender any sum, either as a percentage
or otherwise, then net price of any item in their tender
shall be the sum arrived at by adding to or deducting
from the actual figures appearing in the Tender as the
price of that the item a similar percentage or
proportionate sum provided always that in determining
the percentage or proportion of the sum so added or
deducted by the Contractor the total amount of the
any Prime Cost items and provisional sums of money
shall be deducted from the total amount of the tender.
The expression "net rates" or "net prices" when used
with reference to the contract or account shall be held
to mean rates or prices so arrived at.

h) "The works" Supply, Installation, Testing and Commissioning of
2X20 KVA Uninterrupted Power Supply System of
Bank’s Office Building at Reserve Bank of India,
Dehradun 248001

2. Scope of Contract: The contractor shall carry out and complete the said work in every
respect in accordance with this contract and with the directions of and to the satisfaction of
the Bank's Engineer. The Bank's Engineer may in his absolute discretion and from time to
time issue further drawings and/or written instructions, details, direction and explanations
which are hereafter collectively referred to as "Bank's Engineer's instruction in regard to":

a) The variations or modifications of the design, quality or works or the addition or
omission or substitutions of any work.

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing
and/or specifications.

c) The removal from the site of any materials brought thereon by the contractor and the
substitution of any other material therefor.

d) The removal and/or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspections of any work covered up.

g) The amending and making good of any defects under clause 20 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in such
Bank's Engineer's instructions provided always that verbal instructions, directions and
explanations given to the Contractor or his representative upon the works by the Bank's
Engineer shall, if involving a variation, be confirmed in writing by the Contractor within
seven days, such shall be deemed to be Employer's instructions within the scope of the
Contract.
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The contractor shall submit a statement of variations giving quantity and rates duly
supported by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance
by the Employer shall form a supplementary tender. The Employer shall not be liable for
payment of such variations until these statements are sanctioned by him.

. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and the
Contractor shall be entitled to one executed copy each for his use. The contractor shall
prepare the line diagram, system configuration drawing and Lay out plan of the site for
carrying out the work. Before the issue of the final certificate to the Contractor he shall
submit to the Bank's Engineer all Drawings and Specifications.

. The Contractor shall provide at his cost everything necessary for the proper execution of
the works according to the intent and meaning of the Drawings, Schedule of Quantities
and specifications taken together, whether the same may or may not be particularly shown
or described therein provided that the same can reasonably be inferred therefrom, and if
the Contractor finds any discrepancy in the Drawings or between the Drawings, Schedule
of quantities and Specifications, he shall immediately and in writing refer the same to the
Bank's Engineer, who shall decide which is to be followed.

. Authorities, notices and patents: The Contractor shall conform to the provisions of any
Act of the Legislature relating to the works, and to the regulations and bye-laws of any
authority, and of any water, electricity supply and other companies and/or authorities with
whose system the structure is proposed to be connected, and shall, before making any
variations from the Drawings or Specifications that may be necessitated by so conforming,
give to the architect written notice, specifying the variation proposed to be made and the
reason for making it and apply for instructions thereon. In case the Contractor does not
receive such instructions within ten days, he shall proceed with the work conforming to the
provisions, regulations, or bye-laws in question, and any variation so necessitated shall be
dealt with under clause 17 hereof.

The contractor shall bring to the attention of the Employer all notices required by the said
Acts, regulations or bye-laws to be given to any authority and pay to such authority or to
any public office all fees that may be properly chargeable-in respect of the works and
lodge the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights
and shall defend all actions arising from such claims and shall himself pay all royalties,
license fees, damages cost and charges of all and every sort that may be legally incurred
in respect thereof.

. Setting out of work: The contractor shall set out the works and shall be responsible for
the true and perfect setting out of the same and for the correctness of the positions levels,
dimensions and alignment of all parts thereof. If at any time any error in this respect shall
appear during the progress of the works or within a period of one year from the completion
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of the works, the Contractor shall, if so required, at his own expense rectify such error to
the satisfaction of the Bank's Engineer.

Materials and Workmanship to conform to description: All materials and workmanship
shall so far as procurable be of the respective kinds described in the Schedule of
Quantities and/or specifications and in accordance with the contract and the Contractor
shall furnish to the Employer with all invoices, accounts, receipts and other vouchers to
prove that the materials comply therewith. The Contractor shall at his own cost arrange
for and/or carry out any test of any materials.

. Contractor's superintendence and representative on the works: The Contractor shall

give all necessary personal superintendence during the execution of the works and so
long thereafter as the Employer may consider necessary until the expiration of the
"Defects Liability Period" stated in the Appendix hereto. The contractor shall, also during
the whole time the works are in progress employ a competent representative who shall be
constantly in attendance at the works while the men are to work. Any directions,
explanations, instructions or notice given by the Bank's Engineer to such representative
shall be held to be given to the Contractor.

Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer
immediately dismiss from the works any person employed thereon by him who may, in the
opinion of the Bank's Engineer, be incompetent or misconduct himself and such persons
shall not be again employed on the works without the permission of the Bank's Engineer.

10. Access to works: The Employer, shall at all reasonable times, have free access to the

11.

works and/or to the workshops, factories or other places where materials are lying or from
which they are being obtained and the Contractor shall give every facility to the Employer
necessary for Inspections and examination and test of the materials and workmanship. No
person not authorized by the Employer except the representatives of public authorities
shall be allowed on the works at any time.

Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and paid
by the Employer to inspect the works. The Contractor shall afford the Bank’s Engineer
every facility and assistance for inspecting the works and materials and for checking and
measuring time and materials.

The Bank’s Engineer, or the Employer shall have power to give notice to the Contractor or
to his representative of non-approval or any work or materials and such work shall be
suspended, or the use of such materials shall be discontinued. The work will, from time to
time, be examined by the Assistant Manager (Tech.) but such examination shall not in
any way exonerate the Contractor from the obligation to remedy any defects which may be
found to exist at a stage of the works or after the same is completed. Subject to the
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limitations of this clause the Contractor shall take instructions only from the Bank's
Engineer.

12. Assignment and Subletting: The whole of the works included in the Contract shall be
executed by the Contractor and the contractor shall not directly or indirectly transfer,
assign or under-let the Contract or any part share thereof or any interest therein without
the prior written consent of the Employer and not undertaking shall relieve the Contractor
from the full and entire responsibility of the Contract or from active superintendence of the
works during their progress.

13. No alteration, omission or variation shall vitiate this contract but in case the Bank's
Engineer thinks proper at any time during the progress of the works to make any
alterations in, or addition to, or omissions from the works or any alteration in the kind of
quality of the materials to be used therein and shall give notice thereof in writing under his
hand to the Contractor, the Contractor shall alter, add to, or omit from, as the case may
be, in accordance with such notice, but the contractor shall not do any work extra to or
make any alterations or additions to or omissions from the works or any deviation from
any of the provisions of the Contract. Stipulations, specifications or Contract Drawings
without the previous consent in writing of the Employer and the value of such extras
alterations, additions or omission shall, in all cases, be determined by the Employer in
accordance with the provisions of Clause 17 hereof, and the same shall be added to, or
deducted from the Contract Amount, as the case may be accordingly.

14. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be
deemed to have been prepared in accordance with the Standard Method of Measurement.

Any error in description or in quantity or in omission of items from the schedule of
quantities shall not vitiate this contract but shall be rectified and the value thereof, as
ascertained under Clause 17 hereof, shall be added to, or deducted from the Contract
Amount (as the case may be) provided that no rectification of errors, if any, shall be
allowed in the Contractor's schedule of rates.

15. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have
satisfied himself before tendering as to the correctness and sufficiency of his tender for the
works and of the prices stated in the Schedule of Quantities and/or the schedule of rates
and prices which rates and prices shall cover all his obligations under the contract, and all
matters and things necessary for the proper completion of the works.

16. Measurement of works: The Bank's Engineer may, from time to time, intimate to the
contractor that he requires the works to be measured, and the Contractor shall forthwith
attend or send a qualified agent to assist Assistant Engineer in taking such measurements
and calculations and to furnish all particulars or to give all assistance required by any of
them.
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If the Contractor not attend or neglect or omit to send such agent then the measurement
taken by the Bank's Engineer or a person approved by him shall be taken to be correct
measurement of the works. Such measurements shall be taken in accordance with the
Mode of Measurements detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and
measurement as he may require.

All authorized extra works, omissions and all variations made with the prior approval in
writing of Employer shall be included in such measurements.

17. Prices for _extra: The Contractor may, when authorized and shall, when directed, in
writing by the Employer, add to, omit from or vary the works shown upon the drawings, or
described in the specification, or included in the schedule of Quantities, but the contractor
shall make no addition, omission or variation without such authorization or direction. A
verbal authority or direction by the Bank's Engineer shall, if confirmed by them in writing
within seven days, be deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed under provisions
of clause above hereof with the concurrence of the Employer herein mentioned. Any such
extra in herein referred to as authorized and shall be made in accordance with the
following provisions.

(a) (i) The net rates or prices in the original tender shall determine the valuation of the

extra work where such extra work in similar character and executed under
conditions as the work priced therein.

(i) Rates for all items, wherever possible should be derived out of the rates given in
the priced Schedule of Quantities.
(b) The net prices of the original tender shall determine the value of items omitted

provided if omissions vary the conditions under which any remaining items of works
are carried out, the prices for the same shall be valued under sub-clause(c) hereof.
(c) Where the extra works are not of similar character and/or quoted under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omissions or
additions relative the amount of the whole of the Contract works or to any part
thereof shall be such that in the opinion of the Bank's engineer, the net rate or price
contained in the priced Schedule of Quantities or tender or for any item of the works
involves loss or expenses beyond that reasonably contemplated by the contractor
or is by reason of such omission or addition rendered unreasonable or inapplicable,
the Bank's Engineer shall fix such other rate or price as in the circumstances he
shall think reasonable and proper, with the prior approval in writing of the Employer.
(d) Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices as the net rates stated in the tender or the Priced Schedule
or Quantities or, if not so stated, then in accordance with the local day work rates
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and wages for the district provided that in either case vouchers specifying the daily
time (the workmen's names) and materials employed be delivered for verification to
the Bank's Engineer at or before the end of the week following that in which the
work has been executed.

The measurement and valuation in respect of the Contract shall be completed within the
"period of final measurements" stated in the Appendix or if not stated then within six months
of the completion of the Contract works as defined in Clause 21 hereof.

18. Unfixed materials when taken into account to be the property of the Employer

Where in any certificates (of which the Contractor has received payment) the Bank's
Engineer has included the value of any unfixed materials included for and/or placed on or
adjacent to the works such materials shall become the property of the Employer and they
shall not be removed except for use upon the works, without the written authority of the
Employer. The Contractor shall be liable for any loss of, or damage to, such materials.

19. Removal of improper work : The Employer shall, during the progress of the works, have
power to order in writing from time to time the removal from the works within such
reasonable time or times as may be specified in the order of any materials which in the
opinion of the Bank's Engineer are not in accordance with the Specifications, the
substitutions of proper materials, and the removal and proper re-execution of any work
executed with materials or workmanship not in accordance with the drawings &
specifications or instructions and the contractor shall forthwith carry out such order at his
own cost. In case of default on the part of Contractor to carry out such order, the Employer
shall have the power to employ any pay other persons to carry out the same; and all
expenses consequent thereon, or incidental thereto, shall be borne by the Contractor, or
may be deducted by the Employer from any moneys due, or that may become due, to the
Contractor.

20. Defects after virtual completion : Any defect, shrinkage, settlement or other fault which
may appear within the "Defects Liability Period" stated in the Appendix hereto, or, if none
stated them within twelve months after the virtual completion of the works, arising in the
opinion of the Employer from materials of workmanship not in accordance with the
contract, shall upon the direction in writing of the Employer, and within such reasonable
time as shall be specified therein, be amended and made good by the Contractor, at his
own cost and in case of default the Employer may employ and pay other persons to
amend and make good such defects, shrinkage settlements or other faults, and all
damages loss and expenses consequent thereon are incidental thereto shall be made
good and borne by the Employer or may be deducted by the Employer, upon the Bank's
Engineer's Certificate in writing, from any money due or that may become due to the
Contractor, or the Employer may in lieu of such amending and making good by the
Contractor deduct from any money due to the Contractor a sum, to be determined by the
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21.

Employer equivalent to the cost of amending such work and in the event of the amount
retained under clause 32 hereof being insufficient, recover the balance from the
Contractor, together with any expenses the Employer may have incurred in connection
therewith. Should any defective work have been done or materials supplied by any sub-
contractor employed on the works who has been nominated as provided under clause 12
and 22 hereof, the contractor shall be liable to make good in the same manner as if such
work or material had been done or supplied by the Contractor and been subject to the
provision of this clause 2 hereof. The contractor shall remain liable under the provisions of
this clause the signing of any certificate or the passing of any accounts by the Employer.

Certificate of virtual completion and defects liability period: The works shall not be
considered as completed until the Bank's Engineer has certified in writing that they have
been virtually completed. The defects liability period shall commence from the date of
such certificates.

22. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others

executing any work of supplying and fixing any goods for which the prime cost prices or
provisional sums are included in the Schedule of Quantities and/or Specifications who may
be nominated or selected by the Employer or hereby declared to be sub-contractors
employed by the contractor and are herein referred to as nominated sub-contractors.

No nominated sub-contractors shall be employed on or in connection with the works
against the Contractor shall make reasonable objection are (save where the Architect and
the Contractor shall otherwise agree) who will not enter into contract providing.

(a) That the nominated sub-contractor shall indemnify the contractor against the same
obligation in respect of the sub-contract as the contractor is under in respect of this
contract.

(b) That the nominated sub-contractor shall indemnify the contractor against claims in
respect of any negligence by the sub-contractors his servants or agents or any
misuse by him or them or any scaffolding or other plant, the property of the
Contractor or under any Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his
receipt of the Employer's Certificate provided that before any Certificate is issued
the Contractor shall upon request furnish to the Bank proof that all nominated sub-
contractors accounts included in previous certificates have been duly discharged,;
in default whereof the Employer may pay the same upon a Certificate of the Bank
and deduct the amount thereof from any sums due to the Contractor. The exercise
of this power shall not create private of contract as between Employer and Sub-
Contractor.

23. Other_persons employed by Employer: The Employer reserves the right to use

premises and any portion of the site for the execution of any work not included in this
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Contract which it may desire to have carried out by other persons, and the Contractor shall
allow all reasonable facilities for the execution of such work but shall not be required to
provide any plant or material for the execution of such work except by special arrangement
with the Employer. Such work shall be carried out in such manner as not to impede the
progress of the works included in the Contract and the Contractor shall not be responsible
for any damage or delay which may happen to or occasioned by such work.

24. Insurance in respect of damage to person and property: The Contractor shall be
responsible for all injury to persons, animals or things, and for all structural and decorative
damage to property which may arise from the operation or neglect of himself or of any
nominated sub-contractor or any employee of either, whether such injury or damage arises
from carelessness accident or any other clause whatever in any connected with the
carrying out of this Contract. This clause shall be held to include inter alia, any damage to
buildings, whether immediately adjacent or otherwise, and any damage to road, streets,
foot-paths, bridges or ways as well as damage caused to the buildings and works forming
the subject of this contract by frost, rain, win d or other inclemency of weather. The
Contractor shall indemnify the Employer and hold it harmless in respect of all and any
expenses arising from any such injury or damage to persons or property as aforesaid and
also in respect of any claim made in respect of injury or damage under any acts of any
legislature or otherwise and also in respect of any award or compensation or damages
consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to
deliver up the whole of the Contract works complete to and perfect in every respect and so
as to make good or otherwise satisfy all claims for damage to the property of third parties.

An insurance policy covering third party liability shall be taken by the contractor to cover
the loss/disablement of human life (persons not belonging to the contractor). This shall
also cover the risk of damages to other's materials/equipment/properties including those, if
any of the banks during construction/erection/commissioning of the said contract work at
site. The value of third party liability for compensation for loss of human life or full /partial
disablement shall be of required statutory value for full and partial disablement and shall
nevertheless cover such compensation as may be awarded by a court of law. Cover for
damage to other's equipment/property shall be as approved by the bank. The sub-
contractors of the contractor shall not be holders or beneficiaries in the policy nor shall
they be named in the policy. The bank shall be the Regional Director holder of the policy
along with the contractor. The bank reserves the exclusive right to assign the policy.

The Contractor shall indemnify the Employer against all claims which may be made
against the Employer be any member of the public or other third party in respect of
anything which may arise in respect of the works or in consequences thereof and shall at
his own expenses arrange to effect and maintain, until the virtual completion of the
contract, with an approved office a policy of insurance in the joint names of the Employer
and the Contractor against such risks and deposit such policy or policies with the Architect
from time to time during the currency of this contract. The Contractor shall also similarly
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indemnify the Employer, against all claims which may be made upon the Employer
whether under the Workmen's Compensation Act or any other status in force during the
currency of this contract or at common law in respect of any employee of the Contractor or
any Sub-Contractor and shall at his own expenses effect and maintain, in the joint names
of the Employer and the Contractor against such risks and deposit such policy or policies
with the Architect from time to time during currency of the Contract.

The Contractor shall be responsible for any liability which may be executed from the
Insurance Policies above referred to and also for all other damage to any person, animal
or property arising out of the incidental to the negligent or defective carrying out of this
Contract transit, storage, erection, testing & commissioning policy. He shall also indemnify
the Employer in respect of any costs, charges or expenses arising out of any claim or
proceedings and also in respect of any award of compensation or damages arising
therefrom.

The Employer shall be entitled to deduct the amount of any damage, compensation, costs,
charges and expense arising of accruing from or in respect of any such claims or damage
from any or all sums due or to become due to the Contractor without prejudice to the
Employer's other rights in respect thereof.

25. Insurance: The contractor shall, within 14 days from the date of commencement of the
works, insure the works at his cost and keep them insure until the virtual completion of
reworks, against loss or damage by fire with an office in the joint names of the employer
and the contractor (the name of the former being placed first in the policy) for the
full amount of the contract. Such policy shall cover the property of the "Employer" only.
The contractor shall deposit the policy and receipts for the premium with the
employer within twenty-one days from the commencement of the works. In default
of the contractor, insuring as provided above, the employer may so insure the works and
may deduct the premium paid from any moneys due or which may become due to the
Contractor without prejudice to the other rights of the Employer in respect of such default.
In case it becomes necessary to suspend the works, the Contractor shall as soon as the
claim under the policy is settled, or the work reinstated by the Insurance Office, should
they elect to do so, proceed with all due diligence with the completion of the works in same
manner as though the fire had not occurred and in all respects under the same conditions
of Contract. The Contractor in case of rebuilding or reinstatement after fire shall be
entitled to such extension of time for completion as deems fit.

26. Date of commencement and completion: The Contractor shall be allowed admittance
to the site on "Date of Commencement" stated in the Appendix hereto, or each later date
as may be specified by the Employer and be shall thereupon and forthwith begin the
works and shall regularly proceed with and complete the same (except such painting or
other decorative work as the bank may desire to delay) or before the "Date of Completion"
stated in the Appendix subject nevertheless to provisions for extension of time hereinafter
contained.
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27. Damages for non-completion: If the Contractor fails to complete the works by the date
stated in the Appendix or within any extended time under Clause 26 and 20 here the
Contractor shall pay the Employer the sum named in the Appendix as " Liquidated
Damages" for the period during which the said works shall so remain incomplete and the
Employer may deduct such damages from any money due to the Contractor.

28. Delay and extension of time: If in the opinion of the Employer the works be delayed(a)
by force major or (b) by reason of any exceptionally inclement weather or c) by reason of
proceedings taken or threatened by or dispute with adjoining or neighboring owners or
public authorities arising otherwise than through contractor's own default or (d) by the
works or delays of other contractor or Tradesmen engaged or nominated by the Employer
and not referred to in the schedule of quantities and/or specifications or (e) by reasons of
Bank's Engineer instruction as per clause 17 hereof (f) by reason of civil commotion, local
combination of workmen or strike or lockout affecting any of the building trades or (g) in
consequence of the Contractor not having received in due time necessary instructions
from the Bank for which he shall have specifically applied in writing or (h) from other
causes which the Bank may certify as beyond the control of contractor or (I) in the event,
the value of the work exceed the value of the Priced Schedule of Quantities owing to
variation, the Bank may make a fair and reasonable extension of time for completion shall
as soon as may be given written notice thereof to the bank but the Contractor shall
nevertheless constantly use his endeavors to prevent delay and shall do all that may
reasonably has required to the satisfaction of Bank to proceed with work.

29. Contractor's failure to comply with Employers instruction: If the Contractor after
receipt of written notice from the Employer requiring compliance within 10 days fails to
comply with such further drawings and/or Bank's instructions the Employer may employ
and pay other persons to execute any such work whatsoever that may be necessary to
give effect thereto, and all costs incurred in connection therewith shall be recoverable from
the Contractor by the Employer as a debt or may be deducted by him from any moneys
due to the Contractor.

30. Termination of Contract by the Employer: If the Contractor being an individual or a
firm commits any "act of insolvency" or shall be adjudged an insolvent or being an
incorporated company shall have an order for compulsory winding up made against it or
pass an effective resolution for winding up voluntarily or subject to the supervisions of the
court and the Official Assignee or the Liquidator in such acts of insolvency or winding up,
as the case may be, shall be unable within seven days after notice to him requiring him to
do so to show the reasonable satisfaction of the Architect that he is able to carry out and
fulfill the Contract and to give security therefore, if so required by the Architect.
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Or if the Contractor (whether an individual, first or incorporated company shall suffer
execution or other process of court attaching property to be issued against the Contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any of the
creditors of the Contractors.

Or shall assign to sublet this Contract without the consent in writing of the Employer first
had and obtained.

Or shall charge or encumber this Contract or any payments due or which may become
due to the Contractor hereunder.

(i) Has abandoned the Contract, or

(ii) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progresses of the works for fourteen days after receiving
from the Bank notice to proceed or

(iif)  Has failed to proceed with the work with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed
upon, or

(iv)  Has failed to remove materials from the site or to pull down and replace work for
seven days receiving from the Bank written notice that the said materials or work
were condemned and rejected by the Bank's Engineer under these conditions' or

(v) Has neglected or failed persistently to observe and perform all of any of the acts,
matter or things by the Contract to be observed and performed by the Contractor for
seven days after written notice shall have been given to the Contractor requiring the
Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous
waiver, after giving seven days’ notice in writing to the Contractor, determine the Contract,
the whole of which shall continue in force as fully as if the Contract has not been so
determined, and so if the works subsequently execute had been executed by or on behalf
of the Contractor. And further, the Employer by his agents or servants may enter upon
and taken possession of the works and all plant, tools scaffoldings, sheds, machinery,
steam and other power utensils and materials lying upon the premises or the adjoining
lands or roads, and use the same as his own property or may employ the same by means
of his own servants and workmen in carrying on and completing the work or by employing
any other Contractor or other person or persons to complete the works, and the Contractor
shall not in any way interrupt or do any act matter or thing to prevent or hinder such other
contractor or other person or persons employed for completing and finishing or using the
materials and plant for the works. When the works shall be completed or as soon
thereafter as convenient the Bank shall give a notice in writing to the Contractor to remove
his surplus materials and plant, and should the Contractor fail to do so within a period of
fourteen days after receipt thereof by him, the Employer may sell the same by public
auction, and give credit to the Contractor for the net amount realized. The employer shall
thereafter ascertain and certify in writing under his hand what of the said plant and
materials so taken possessions or by the Employer and the expenses or loss which the
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31.

Employer shall have been put to in procuring the works to be completed and the amount.
If any, owing the Contractor and the amount which shall be so certified shall thereupon be
paid by the Employer to the Contractor or by the Contractor to the Employer, as the case
may be, and the Certificate of the Bank shall be final and conclusive between the parties.

Termination of Contract by Contractor: If this payment of the amount payable by the
Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for thirty
days after notice in writing requiring payment of the amount as aforesaid shall have been
given by the Contractor to the Employer, or if the Employer interferes with or obstructs the
issue of any such Certificate, or if the Employer shall repudiate the Contract, or if the
works be stopped for three months under the order of the Architect or the Employer or by
any injunction or other order of any court of Law, then and in any of the said cases the
Contractor shall be in liberty to determine the Contract by notice in writing to the
Employer, and he shall be entitled to recover from the Employer, payment for all works
executed and for any loss he may sustain upon any plant or materials supplied or
purchased or prepared for the purpose or the Contract.

In arriving at the amount of such payment the net rates contained in the Contractor's
original Tender shall be followed or where the same may not apply valuation shall be
made in accordance with Clause 17 hereof.

32. Certificates and Payments: The Contractor shall be paid by the Employer from time to

time by installments under interim Certificate to be issued by the Bank's Engineer on
account of the works executed work to the approximate value named in the Appendix as
'Value of work for Interim Certificate' has been executed in accordance with this Contract,
subject, however, to a retention of the percentage of such value named in the Appendix
as "Total Retention Money" after which time the installments shall be up to the full value of
the work subsequently so executed and fixed in the building. And when the works have
been virtually completed, the Contractor shall be paid by the Employer in accordance with
the Certificate to be issued by the Bank's Engineers the sum of money named in the
Appendix as "installment after Virtual Completion" being a part of the said Total Retention
Money. And the Contractor shall be entitled to the payment of the Final Balance in
accordance with the final Certificate at the expiration of the period referred to as 'the
Defects liability Period' in the Appendix hereto from the date of virtual completion or as
soon as after expiration of such period as the works shall have been finally completed and
all defects made good according to the true intent and meaning hereof whichever shall last
happen provided always or at or after their completion shall not relive the Contractor from
his liability under clause 21 and 36 nor relieve the Contractor of his inability in cases of
fraud, dishonesty, or fraudulent concealment relating to the works or materials or to any
matter dealt with in the Certificate and in case of the all defects and insufficiencies in the
works or materials which a reasonable examination would not have disclosed.
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The Employer shall have power to withhold any Certificate if the works or any parts thereof
are not being carried out to his satisfaction.

33. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not
paid within the 'period of honouring Certificates' names in the Appendix carry interest at
the rate named in the Appendix as the "Rate of interest for delayed payment" from the
date upon which sum ought to have been paid by the Employer until the payment.

34. The decision, opinion, direction Certificate (except for payment) with respect to all or any
of the matters under Clauses 2(a,b), 4,5, 14, 20 (a,b,c,d and f) hereof (which matters are
herein referred to as the excepted matters) shall be final and conclusive and binding on
the parties hereto and shall be without appeal. Any other decision, opinion, direction, shall
be subject to the right of Arbitration and review under the Clause 35 hereof in the same
way in all respects (including the provisions as to opening the reference).

35. Settlement of disputes by Arbitration: All disputes and differences of any kind whatever
arising out of or in connection with the contract or the carrying out of the works (whether
during the progress of the works or after the completion and whether before or after the
determination abandonment or breach of the contract) shall be referred to and settled by
the Bank who shall state its decision in writing. Such decision may be in the form of a final
certificate or otherwise. The decision of the Bank with respect to any of the excepted
matters shall be final and without appeal as stated in hereof. But if either the Contractor be
dissatisfied on any matter on which a decision is taken by the Bank as above, except any
of the expected matter the Contractor may within 28 days after receiving notice of such
decision give a written notice to the other party requiring that the matters in dispute be
arbitrated upon. Such written notice shall specify the matters, which are in dispute or
difference of which such written notice has been given. If both the parties agree, a single
arbitrator would be appointed for the purpose. In case no agreement could be reached on
the appointment of single arbitrator, both the parties will nominate one person each as an
arbitrator on their behalf. The two arbitrators nominated by the parties shall nominate one
more person to act as third arbitrator or umpire.

The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and
revise any certificate, opinion, decision, requisition or notice, save in regard to the
excepted matters, referred to in the preceding clause, and to determine all matters to
dispute which shall be submitted to arbitration and of which notice shall have been given
as aforesaid.

The venue of arbitration shall be Dehradun, India.

The arbitrator or Arbitrators, as the case may be, shall make his or their award within one
year (or such further extended time as may be decided by him or them as the case may be
with the consent of the parties) from the date of entering on the reference. In case during
the arbitration proceedings the parties mutually settle or compromise their dispute or
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difference, on the parties filing their joint memorandum of the settlement or compromise,
the Arbitrator or the Arbitrators as the case may be, shall make an award in terms of such
settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and Award
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be,
who may determine the amount thereof or direct the same to be taxed as between the
party and party, and shall direct by whom and to whom and in what manner the same shall
be borne and paid.

This submission shall be deemed to be a submission to arbitration within the meaning of
the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on
the parties. It is agreed that the Contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred to arbitration, but shall
proceed with the works with all due diligence and shall until the decision of the Arbitrator or
Arbitrators, as the case may be, is given, abide by the decision of the Bank. No award of
the Arbitrator or Arbitrators, as the case may be, shall relieve the Contractor of his
obligations to adhere strictly to the Bank’s instructions with regard to the actual carrying
out of the works. The Employer and the Contractor hereby also agree that arbitration
under this Clause shall be a condition precedent to any right of action under the Contract.

Right of technical scrutiny of final bill

36. The Employer shall have a right to cause a technical examination of the works and the
final bill of the contractor including all supporting vouchers, abstracts, etc. to be made at
the time of payment of the final bill. If as a result of this examination of otherwise any sum
is found to have been overpaid or over certified it shall be lawful for the employer to
recover the sum.

Employer entitled to cover compensation paid to workman

37. If, for any reason, the Employer is obliged, by virtue of the provisions of the Workmen's
Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay
compensation to a workman employed by the Contractor in execution of the works, the
Employer shall be entitled to recover from the Contractor the amount of compensation so
paid, and without prejudice to the rights of the Employer under the said Act. The Employer
shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by the Employer shall not be bound to contest any
claim made against it under the said Act, except on the written request of the Contractor
and upon his giving to the Employer full security to the satisfaction of the Employer for all
costs for which the Employer might become liable in consequence of contesting such
claim.
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Abandonment of works

38. If at any time after the acceptance of the tender, the Employer shall for any reasons

whatsoever not requires the whole or any part of the works to be carried out, the Bank
shall give notice in writing to the Contractor who shall have no claim to any payment of
compensation or other-wise whatsoever on account of any profit or advantage which he
might have derived from the execution of the whole works.

Return of surplus materials

39. Notwithstanding anything to the contrary contained in any or all the clauses of this

Contact, where any material for the execution of the Contract is procured with the
assistance of the Employer by purchase made under orders or permits or licenses issued
by Government, the Contractor shall hold the said materials economically and solely for
the purpose of the Contract and not dispose of them without the prior written permission
of the Employer and return it to the Employer, if required by the Employer, at the price to
be determined by the Bank having due regard to the conditions of the materials, the price
to be determined not be exceed the purchase price thereof inclusive of sales tax, octroi
and other such levies paid by the Contractor in respect thereof, in the event of breach of
the aforesaid condition, the Contractor shall in addition to being liable to action for
contravention of the terms of licenses or permit and/or criminal breach of trust, be liable to
Employer for all moneys, advantages or profits resulting or which in the usual course
would have resulted to his by reason of such breach.

Right of employer to terminate contract in the event of death of Contractor or
individual

40. Without prejudice to any of the rights or remedies under this Contract, if the Contractor,

41.

being an individual, dies, the Employer shall have the option of terminating the contract
without incurring any liability for such termination.
Non-disclosure Clause: -

The Contractor shall not disclose directly or indirectly any information, materials and
details of the Bank's infrastructure/systems/equipment etc., which may come to the
possession or knowledge of the Contractor during the course of discharging its contractual
obligations in connection with this agreement, to any third party and shall at all times hold
the same in strictest confidence. The Contractor shall treat the details of the contract as
private and confidential, except to the extent necessary to carry out the obligations under it
or to comply with applicable laws. The Contractor shall not publish, permit to be published,
or disclose any particulars of the works in any trade or technical paper or elsewhere
without the previous written consent of the Employer. The Contractor shall indemnify the
Employer for any loss suffered by the Employer as a result of disclosure of any
confidential information. Failure to observe the above shall be treated as breach of
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contract on the part of the Contractor and the Employer shall be entitled to claim damages
and pursue legal remedies.

42. Sexual Harassment of women at work place

a)

b)

The contractor shall be solely responsible for full compliance with the provisions of
“the Sexual Harassment of women at work place (Prevention, Prohibition and
Redressal) Act, 2013”. In case of any complaint of sexual harassment against its
employee within the premises of the Bank, the complaint will be filed before the
Internal Complaints Committee constituted by the contractor/Agency and the
contractor.

Any complaint of sexual harassment from any aggrieved employee of the Service
Provider against any employee of the Bank or any employee of any other firm
working in the Bank shall be taken cognizance of by the Regional Complaints
Committee constituted by the Bank.

The contractor shall be responsible for any monetary compensation that may need
to be paid in case the incident involves the employees of the contractor, for
instance any monetary relief to Bank’s employee or other firm’s employee, if sexual
violence by the employee of the contractor is proved.

The contractor shall be responsible for educating its employees about prevention of
sexual harassment at work place and related issues.

The contractor shall provide a complete and updated list of its employees who are
deployed within the Bank’s premises.
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Section VI

SPECIAL CONDITIONS

. The workmen will not be allowed to stay within the premises.
. The electric power required for the work can be drawn from the supply available at site

free of cost.

Permission, if any, required from the local bodies shall be obtained by the Contractor.

The intending tenderer can obtain any clarifications regarding the Tender drawings,
specifications etc. from the department on any Bank's working day

The tenderer may please note that, the work has to be carried out during the day time or
as per the Bank’s instructions. Therefore, the entire work involved shall be carried out
with least disturbance to the staffs/occupants of the office and also day-to-day cleaning
has to be done by the contractor. The wall/slab/column should be cut by chase cutter only
The contractor shall prepare three copies of as done drawing after completion of the
work and shall submit along with the final bill.

The entire materials for the work shall be brought to the working area through the
staircase and no freight lift will be available for lifting materials.

The debris/dust or any wastage generated out of the above work shall be cleaned as
frequently as required and as instructed by the Bank's Engineer.

All dismantling work and work generating noise shall be done during the day time and
holidays and day time work shall have to be done on restricted hours. Contractor has to
made availability of supply during the Evening & night time. Contractor shall take into
account the above facts while quoting the rates.

10. The tenderer shall remove all the debris collected at site (from the Bank's premises) on

everyday basis. The staircase and passages used by the labours shall be cleaned
properly, as per the entire satisfaction of Bank's Engineers.

11. The contractor shall depute qualified supervisor during execution of the work. No work

shall be carried out at site in unsupervised manner

12. The tenderer shall use only approved brands of materials.
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Section VI

APPENDIX HEREIN REFERRED

Defects liability Period 12 months from the date of issue of
virtual completion certificate.

Period of final measurement 1 month from the date of final
commissioning.

Date of commencement 10th day from the date of award letter.
Period of completion 6 weeks from the 10™ day of work
order

Liquidated Damages for delay in|0.25 % of the cost of work executed
completing the work. per week subject to a maximum of
10% of the contract amount.

.| Value of work for Interim Certificate for| As per the payment terms and
running bill conditions

Period of honoring interim certificate 1 month

Signature of Contractor

40|Page



Section Vil

List of approved Makes

Sl No. Item Approved make
1. Batteries fire retardant casing Panasonic/ Exide/ Amaron
2. Power Cables Polycab/CCl/Gloster/Finolex/universal

Size of UPS room will be approximately: 8.5 feet X 8.9 Feet.
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Section IX

Tenders for Design, Supply, Installation, Testing and Commissioning of 2X20 KVA
Uninterrupted Power Supply System in N+1 Parallel Redundant Mode at Bank’s Office
Building at Reserve Bank of India, Dehradun 248001

SPECIFICATION

System Description

1. The system shall consist of 2 Nos. True On-line UPS each of 20 KVA capacity and
connected in (N+1) parallel mode. In case of additional power requirement in future, the
increase in power should be possible by successively adding more UPS units in parallel to
these UPS units without affecting the general operation of the system.

2. Each UPS shall be designed to operate as true on line double conversion and shall have
galvanic isolation through the Isolation transformer of suitable capacity for meeting out UPS
full load, losses of UPS and fully drained battery charging load etc.

3. Each UPS shall have separate enclosure/ cabinet.

4. Each UPS shall have its own static switch, IGBT based rectifier/charger, and IGBT
based inverter, based on digital signal processing technology (DSP) and the battery
bank.

5. Static bypass module shall ensure the instantaneous transfer of load to the bypass AC
source input. Manual maintenance bypass switch shall isolate the UPS for maintenance and
transfer the load to the bypass AC source input.

6. In case of malfunctioning of one of the UPS units, the defective UPS unit shall be isolated
from the system automatically and the full load will be met with by the other healthy UPS unit.

7. In case of failure of both the UPS units due to internal faults the load shall be fed by the
bypass mains automatically, provided the Mains voltage and frequency are within acceptable
limits.

8. In case of excessive temporary over loads the system shall be designed to switch over to
the bypass mains provided the Mains voltage and frequency are within acceptable limits.
After removal of the temporary overload, the system shall automatically switch back to UPS
mode from bypass mode.

9. Each UPS shall have complete isolation facility by means of MCCBs/circuit
breakers at battery bank, input and output both so that in the event of failure of one
UPS, another UPS can be repaired without switching off the other UPS to ensure
continuous output of the healthy UPS to the load.

10. Input and Output Power Supply arrangement:
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The Bank shall provide Incoming Power Supply Switch/MCCB for each UPS unit and
Output Load Panel for taking UPS power in the UPS Room.

The rate quoted for the UPS System shall also include for the following:

A closed IP 54 grade Common Paralleling Output Panel with tinned copper bus
bar and a common output circuit breaker of required rating for paralleling each of
the UPS outputs from their respective circuit breakers for taking a common
output cable to the Bank’s Output Load Panel.

Supply and connecting all UNINYVIN /PVC copper cables for full load of UPS from the
Incoming MCCB to both the UPS Units and from each of the UPS outputs to the
Common Paralleling Output Panel and then to the Bank’s Output Load Panel. The
cable shall be terminated properly with copper lugs as required. This also include
UNINYVIN copper cable UPS to battery racks.

11. Earthing:

The Bank shall provide the earth point in the UPS room. The rate quoted for UPS
System shall also include for supply and connecting the copper earth conductor of
required capacity from the existing earth point to the various equipment of the UPS
system such as UPS Units, Common Paralleling Output Panel, Battery rack etc.

. Technical Specifications of each unit of UPS

Technology
A | Input
Rectifier IGBT based PWM Rectifier
1. | Voltage 400 volts + 15%, 3 Phase and neutral
2. | Frequency 50 Hz + 6%
3. | Input Power Factor >0.99
4. | Current Harmonics THDi </= 3%
5. | Rectifier DC Voltage Ripple at <1%
the battery bank
6. | Rectifier capacity Rectifier should be able to charge the
battery banks in fully discharged condition
and also supply power in full load
condition in normal operation
B | Output
Inverter IGBT based PWM Inverter
1. | Voltage 400 volts + 1%
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2. | Frequency 50Hz + 1%
3. | Distribution 3 Phase, Neutral (4 wire system)
4. | Capacity of each UPS module 20 KVA of each unit
5. | Overload 125% for 10 minutes
150% for 60 seconds
6. | Voltage Regulation
Static regulation (@) | #1% during steady state condition
Dynamic regulation (b) | Not to exceed 5% when load
equivalent to 100% of the total
capacity is cut in or cut out.
7. | Recovery time Less than 20 milliseconds in all the above
conditions.
8. | Output voltage Wave Form Sinusoidal
9. | Output voltage Distortion with <1%
100% linear load
Voltage THD at 100% </=3%
Nonlinear load
10.| Crest factor 3:1
11.| Load power factor 0.9 lagging.
The UPS and the battery bank should be
designed based on this load power factor.
13.| No Load Loss including Should not exceed 4% of the rated
isolation transformer capacity
14.| Minimum Overall Efficiency in | : |At 100% of rated capacity at 0.9 lag pf—-92%
true online double conversion| |At 75% of rated capacity at 0.9 lag pf — 92%
mode At 50% of rated capacity at 0.9 lag pf — 91%
(AC to AC including isolation| At 25% of rated capacity of 0.9 lag pf —-90%
transformer and without battery|
bank )
c Features to be provided
1. Manual maintenance bypass
2. Static bypass switch without interruption of output supply
3. Emergency Trip to trip entire UPS
(Input to the UPS, Batteries, output of the UPS and bypass shall be
disconnected with the help of breakers on activation of Emergency Trip)
4. Output voltage adjustment for + 15 volts
5. Battery circuit breaker for each Battery bank
6. Galvanic isolation for neutral: Isolation transformer of suitable capacity
must be provided in the system externally on the input side.
7. Reverse phase sequence protection- Reverse phase sequence
protection for each UPS, shall be capable of correcting the input phase
sequence and the UPS shall not go to Battery mode under such condition
8. On line temperature display
9. On line battery monitoring & battery alert
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Alarm Indication /Trips
Output frequency error
Output voltage error

Load on mains

Load on batteries

Battery voltage low

Low input frequency
Equipment over temperature
Equipment overload
Ventilation fan failure
Battery output breaker open
LCD

Display shall be able to provide the following measurement option

Voltage —
Input Converter (1-2-3 Phase / Neutral)
Input bypass (1-2-3 Phase / Neutral)
UPS output (1-2-3 Phase / Neutral)
Battery

Current —
UPS input (Phase 1-2-3)
UPS output (Phase 1-2-3)
Battery charging / discharging

Frequency

UPS Input
UPS Output

Battery
Remaining back-up time (in minutes) capacity

Power
UPS active output (Phase 1-2-3)
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UPS output (Reactive)
UPS load %(Phase 1-2-3)
Environmental

conditions

Ambient temperature : 0 deg. Cto40deg.C

Ambient Relative : 0-95% non-condensing

Humidity

Room Cooling : Natural / Exhaust

Equipment Cooling : Shall be done by means of a number of
suitable capacity exhaust fans.

Protection

Fast acting semiconductor fuses

Current limiting features

Suitable protection for DC filter capacitors

Protection for control

circuits

Inverter tripping without fuse failure on output short circuit

Enclosure
Cable Entry . Top / Bottom /side
Noise level . Not to exceed 70 DBA (to be measured 1

meter away from the body of UPS)
Communication features:

The UPS shall have the following features:

1. RS 232 /485 serial port
2. LAN Connectivity interface SNMP port to monitor the UPS using LAN .

Battery Back-up

i. Battery Bank : The battery bank shall consist of required number of
12 volts Valve Regulated Lead Acid (VRLA) with Fire Retardant casing,
Sealed Maintenance Free (SMF) batteries of required Ampere Hour
capacity to meet the backup requirement.

i. The rack of the Battery Bank shall be made of MS angle framework of
adequate size and strength to accommodate all the required batteries of each
UPS and shall have suitable clearance for ventilation and maintenance of
batteries. The rack shall be powder coated. The interconnection of battery
shall be with single core PVC insulated fire retardant copper cables of suitable
size and capacity with necessary terminal blocks, nuts bolts etc. and all the
cable shall be dressed in a neat manner. The suitable capacity MCCB shall
be mounted outside the rack to isolate the battery bank in case of
emergency or during maintenance.

iii. Each of 2 UPS units shall have separate battery bank with back up of
30 minutes each for 20 KVA at 0.9 Lag Power Factor with required
number of batteries, with battery inter-connection, jumper cables and
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terminal connectors etc.

To substantiate the selection of number and size of batteries, the detailed
calculations shall be furnished along with the selection chart/graph. The end
cell voltage after discharge of batteries shall not be less than 1.75 Volts.

L Advance Battery Management

i.  To prolong the battery life, the UPS shall be provided with temperature
— compensated battery charging and protection against over-charging
of battery. Protection against deep discharge of batteries shall be
incorporated

i. The UPS shall have an arrangement for on-line battery testing
periodically and alert messages/indications should be generated in
case of any abnormality in the battery bank parameters.

M UPS Acceptance testing:

The UPS units shall be tested at factory/contractor’s premises with 0.9 pf load
as per design by the Bank’s engineer, before delivery to confirm the technical
specifications furnished by the bidder as per the details of the tests
mentioned in the tender. Before offering the UPS for acceptance testing, the
bidder/OEM should test the UPS as per the detailed tests indicated in the
tender and forward the test report in the format provided in the tender for
Bank’s examination. The test results will be further confirmed/verified during
the acceptance testing by Bank’s engineer.

In case the firm provides only resistive load, current corresponding to rated
load in KW at 0.9 pf ( at 100%, at 75%, at 50% & at 25%) should be passed
through the UPS system by providing required amount of resistive load and
efficiency may be computed.

Tenderers may please note that the UPS system not found to be conforming
to the technical specifications set out/accepted in the tender, during the
above testing, is liable to be rejected.

N Rem Indication Panel

i. The remote indication panel must indicate Load on Mains, Load on
Battery, Load on by-pass

ii. Audio and visual alarm should be provided with reset/acknowledgement
facility when UPS switches over to battery / bypass mode.

iii. The scope of work includes the wiring / necessary cabling laid in suitable
size PVC conduit to connect the indication panel with UPS upto 100
meters
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Section X

Tender for Design, Supply, Installation, Testing and Commissioning of 2X20 KVA
Uninterrupted Power Supply System in N+1 Parallel Redundant Mode at Bank’s Office
Building at Reserve Bank of India, Dehradun 248001

Technical Details (to be furnished by the bidders)

S.No. | Particulars Bank’s requirements Technical Information
to be furnished by
bidder

A | Capacity of 20 KVA
each UPS in
KVA
B Make and Model
of UPS
C | Type of signal Digital Signal Yes/No
processing Processing(DSP)
Technology
D | Whether each To be connected in parallel Yes/No
UPS of above in N+1 mode
mentioned

capacity can be
connected in
parallel in N+1

Mode
E Isolation To be provided on input side Yes/No
Transform externally
er
Core and Isolation transformer must be
Windings CRGO core based and have
copper windings
F Input
1 Rectifier IGBT Based PWM
technology
2 Rectifier capacity | Rectifier should be able to Yes/No

charge the battery banks in
fully discharged condition
and also

supply power in full load
condition
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3 DC Voltage ripple | < 1%
at battery bank
4 Rated voltage 400 volts 3 phase 50 Hz
5 Voltage tolerance | + 15%
6 Rated frequency | 50 Hz
7 Frequency +3Hz
tolerance
8 Input Power factor | >0.99
9 Input Current </=3%
Harmonics
THDI
G | Output
1 Inverter IGBT based PWM Inverter
Technology
2 Rated voltage 400 volts 3 phase and neutral
3 Voltage tolerance | + 1%
4 Voltage regulation | + 1% under steady
state condition
+ Not to exceed +5% when
load
equivalent to 100% of the total
capacity is cut in or cut out
5 Recovery time <20 millisecond
6 Rated Frequency | 50 Hz
7 Frequency +0.5Hz
tolerance
8 Overload capacity I1\/I 25 % of rated capacity for 10
in
150 % of rated capacity for
60 sec
H | Overall
efficiency with
isolation
transformer
and without
battery
Bank
1. | At 100% rated 92%
capacity at 0.9
lag pf
2. | At 75% rated 92%
capacity at 0.9
lag pf
3. | At 50% rated 91%

capacity at 0.9

lag
Pf
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At 25% rated
capacity at 0.9

90%

lag pf
| No load loss Less than 4 % of rated capacity
J Wave form
1. | Wave form Sinusoidal
2. | Output voltage
Harmonic
distortion
a. With Linear load| 1%
b.With 3%
Nonlinear load
3. | Crest factor 3:1
K | Battery backup
1. | Make of the Panasonic/ Exide/ Amraron
batteries
2. | Type of the SMF and Fire retardant casing
Batteries
3. | Voltage of As per design
each battery
bank
4. | Amp Hour rating | As per design
of each battery
S | VAH of each As per design (including
battery bank isolation transformer losses)
6 Total number of | As per design
batteries for
each battery
bank for 30
Minutes backup
L Features
Offered
1. Manual by pass switch
2. | Static bypass To be provided for individual Yes/No
UPS module
Capacity of Minimum  200%  temporary| Provide details
Static overload capacity
Bypass
3 Manual bypass | To be provided for individual Yes/No
UPS module
4 Emergency Trip | To trip entire UPS including the | Yes/No
Rectifier, inverter and battery
breakers and Bypass
5. | Output + 15 volts Yes/No
voltage
adjustment
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Battery
circuit
breaker

To be provided on Rack of
Battery Bank

Yes/No

Galvanic
isolation for
neutral

Isolation transformer to be
provided

Yes/No

Reverse
phase
sequence

Protection and
correction

To be provided

Yes/No

On line
temperatur
e display

To be provided

Yes/No

10.

On line battery
monitoring

& battery

alert

To be provided

Yes/No

Alarm
Indication and
Trips

Output frequency
error

To be provided

Yes/No

Output
voltag
e error

To be provided

Yes/No

Load on mains

To be provided

Yes/No

Loan on batteries

To be provided

Yes/No

Battery voltage
low

To be provided

Yes/No

o g

Low input
Frequency

To be provided

Yes/No

N

Equipment over
temperature

To be provided

Yes/No

Equipment

To be provided

Yes/No

Overload

Ventilation fan
failure

To be provided

Yes/No

Battery output
breaker open

To be provided

Yes/No

LCD

Display shall be able to provide the following
measurement option

Voltage —

Input Rectifier (1-2-3 Phase /

Neutral) Input by pass (1-2-3 Phase

/ Neutral)

Yes/No
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UPS output (1-2-3 Phase /
Neutral) Battery

iii. | Current— Yes/No
UPS input (Phase 1-2-3)
UPS output (Phase 1-2-
3
B?attery charging / discharging
iv | Frequency — Yes/No
UPS Input
UPS Output
v. | Battery — Yes/No
Remaining back-up time (in minutes) capacity
Power Yes/No
UPS active output (Phase 1-2-
3) UPS output (Reactive)
UPS load % (Phase 1-2-3)
O | Ambient temperature | : 0deg.C
to 40 deg. C
Ambient : 0-95% non-
Relativ condensing
e Humidity
Room Cooling : Natural /
Exhaust
R | Equipment Cooling : Shall be done
by means
a number of
suitable capacity
exhaust fans.
S Protection
1. | Fast acting semiconductor fuses
2. | Current limiting features
3. | Suitable protection for DC filter capacitors
4. | HRC fuses for control circuits
5. | Inverter tripping without fuse failure
on output short circuit
T

Noise level at 1 meter
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Communication features:

The UPS shall have the following features:
1. RS 232 /485 serial port
2. LAN Connectivity interface

Advance
Battery
Management

To prolong the battery life, the UPS shall be
provided with temperature compensated battery
charging, with protection against overcharging of
battery.

Protection against deep discharge of batteries
shall be incorporated.

The UPS shall have an arrangement for on-line
battery testing periodically.

In case of failure of battery, the UPS will go to
normal mode and failure signals (visual & audio)
shall be raised.

Remote Indication Panel

The remote indication panel must have indication
for Load on Mains, Load on Battery, Load on By
pass.

Audio and visual alarm should be provided with
reset/ack. facility when UPS switches over to
battery / bypass mode.

(i) Response time Time to attend to
complaint (four hours)

(i) Penalty Rs.500/- per day if
rectification of defects
developed in the system
is not done in four
hours.

Software details

Latest Testing
standard followed

AA

Whether the | Yes/No
contractor can supply
additional units of the

same UPS
in next 5 years

AB

Whether the additional| Yes/No
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units of the UPS of
same capacity can be
connected in parallel
to this offered UPS
System

AC Physical details

1. UPS cubicle Height (mm)
Length (mm)
Depth (mm)

Weight (Kg)

2. Battery Rack Height (mm)
Length (mm)
Depth (mm)

Testing facility Details to be furnished
by the bidder

1 Please confirm whether the contractor is having
the testing facility at their premises/factory to | Yes/No
carry out all the tests as mentioned in the
tender and ready to

carry out the tests along with the same Battery
Banks which shall be supplied to the Bank

Digital storage oscilloscope Make and MHz

Digital 3 phase power Make and model
analyser

Digital multimeter Make and model

g BOWDN

Calibration  certificate & Yes/No
traceability  (in-house  or
external agency - as
applicable).

6 Facility for i/p voltage Yes/No
variation from -15% to +15%
(400V nominal) at full load for

desired
KVA rating

7 Facility for input frequency Yes/No
variation from 47 Hz to 53 Hz
(50Hz nominal) at full load for
desired KVA rating

8 Load Bank of desired rating. Yes/No
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Section XI
Testing of UPS System
UPS under testing: 2x 20 KVA UPS system in (N+1) Parallel Redundant Configuration.

Make of UPS system:
Model of the UPS:
Sr. No. of the UPS1 and UPS2:

Details of Instrumen for ing:
Type Make Model Calibrated on
date
Power Analyzer
Multi-meter
Storage type CRO

The UPS System shall be tested before delivery at site and the following tests shall be
performed.

1. Input voltage variation test at rated load condition (at resistive load of required
KW). Vary the input voltage to the UPS and note the readings.

The parameters recorded are: input voltage, input current, DC Voltage, DC
Current, output voltage, output current, output waveform distortion and RMS ripple
on battery terminal

Input Voltage Output voltage Output Ripple at
Voltage Battery
Harmonics terminal
340V
400V
460V

This test shall give following result:

i. Output voltage Range- Output voltage should be 400+/- 1 % over the entire

range of input voltage (340 Volt to 460 Volts)

i. Output voltage waveform distortion over entire range at linear load. (For this
test the battery is not connected at Battery terminal.)

i Ripples at battery terminal
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2. Measurement of input power factor, input current harmonic distortion &

efficiency:
a. The input voltage is kept nominal i.e. 400V.
b. Rated load is connected at the output
c. The parameters measured are input power, input current, input voltage, input

power factor, input current harmonic distortion, output power, output voltage,
output frequency, output waveform distortion and DC Voltage and DC Current
(for this test also battery is not connected at battery terminal).

This test shall give:

i. Input power factor (should be better than 0.99)
i. Input current harmonic distortion THDI
iii. Over all AC to AC efficiency at 100% load

3. Output wave form distortion test on non-linear load (rectifier type load).

a. Keep input voltage nominal. Connect Non-linear load (rectifier load)
b. Measure output wave form distortion for output voltage & output current

This result shall give:

The output voltage wave form distortion on non-linear load.

4. Transient response test:

a. Connect rated resistive load. Keep input voltage nominal. Connect digital
storage oscilloscope/power analyser at UPS output.

b. Apply 0 to 100% step load of rated capacity, the output waveform condition at
that point is to be measured.

C. Measure the difference between the output waveform peak value before and
after the application of load.
d. Calculate the recovery time and percentage dip in output voltage.

This test shall give UPS capability to cater to transient load conditions.

5. Unsurpassed Short Circuit Handling capacity test:
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This test shall ensure that the UPS has a power to clear the branch circuit fuse of 20%
rating without whole UPS getting tripped in the event of short circuit occurring at one of
the branch circuits.

a. Carefully connect the HRC fuse/MCB of rating with 20% of the UPS rating at the
output of the UPS through MCCB.

b Short the UPS output through HRC fuse/MCB. And note the results. Fuse should
blow or MCB should trip without tripping of UPS.

6. Output dead circuit test.

This test shall ensure UPS has capability to face dead short circuit condition without
creating any damage within itself.

Keep input voltage nominal. Ensure UPS is working in normal mode.

Measure output voltage at UPS output.

Carefully create a dead short circuit condition at UPS output through MCCB

Put ON the MCCB. The UPS output will be sorted through link directly. The
UPS should trip due to short circuit protection of the UPS without any damage to
UPS

e. Put OFF MCCB thereby removing short circuit at the UPS output.

f. Reset the fault condition in UPS and the UPS should restart again giving normal
output without any problem.

oo oo

7. Test for parallel redundant.

a. Connect rated load at UPS output and check output current sharing between two
UPSs, it should be equal.

CURRENT UPS-1 UPS-2
R-Phase
Y-Phase
B-Phase
b. Check transfer of load from UPS 1 to UPS 2 in event of failure of any one

of the UPS. It should not cause any break to the load, which can be observed on
digital storage oscilloscope.
C. Check the transfer of load to bypass when both the UPS fail or trip.

The transfer and re-transfer of load should be smooth without any interruption of
the load.

8. Efficiency Test

Connect the rated 0.9 pf lag load and note down the Input KW and Output KW of the
UPS by using 3 phase power analyser. Ensure that the Isolation transformer is also
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connected. In case the firm provides only resistive load, current corresponding to rated
load in Kw at 0.9 pf lag(at 100%, at 75%, at 50% & at 25%) should be passed through
the UPS system by providing required amount of resistive load and efficiency may be
computed.

Load on UPS| Actual Output KW Tested Committed | Observation
Input KW Efficiency efficiency

100% load at
0.9 PF

75% load at
0.9 PF

50% load at
0.9 PF

25% load at
0.9 PF

NOTE:

Example of efficiency computation with 20 KVA UPS designed at 0.9 pf load but
tested with resistive load:

UPS Design

KVA: 20

KW: 18 Kw(20x0.9)

Full load current: (20x1000) /(1.732x400) = 28.87 amps at 100%, 21.65 amps at 75%,
14.43 amps at 50% and 7.22 amps at 25%. Efficiencies may be computed by passing
these currents and complied with Bank’s efficiency requirements.

9. Overload Test

a. 125% Overload:  Connect the 125% of the rated resistive load and
observe. The UPS should continue to provide the output without any
tripping etc. for 10 Minutes.

b. 150% Overload: Connect the 150% of the rated resistive load and
observe. The UPS should continue to provide the output without any
tripping etc. for 1 Minute.

10. No Load Losses Test

Note the power input of the UPS when no load is connected at the output and
without battery and compare with the specifications.

11. Output Voltage Regulation (at 100% Load):

Output Voltage at No Load (Vnl):___Volts
Output Voltage at 100% load.(Vfl):__Volts
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14.

15.

16.

17.

18.

Voltage Regulation: ((Vnl -Vfl)/\VVnl )*100= %

12. Testing of input Frequency Range at no load: Vary the input frequency from
47 Hz to 53 Hz while keeping the batteries OFF and observe the output voltage
frequency. It should be within 49.5 to 50.5 Hz.

13.Battery Backup Capacity Test:

Details of battery Bank:

Number of Batteries:

AH of each Battery:

Make of batteries:

Desired Back up time:
Rated resistive load in KW:

aprOd=

a. Note down the initial charged voltage of each battery before start of battery
discharge.

b. Connect the rated resistive load on the UPS before start discharging the

batteries and note down

Start discharging the batteries and note the reading at the gap of 3 minutes

d. The tripping voltage of the battery bank should be equal to 1.75 x 6 x No. of

o

batteries.
Time Battery Bank Connected Battery Observation
Voltage load in KW Discharge
current

RS232/485 and SNMP Communication Port: Availability of the same to be
checked and verified.

On Line Battery Testing: Availability of the same to be checked and verified.

Auto Restart Test: The Mains should be switched on after the batteries are
completely drained to check the auto restart feature of the UPS. The UPS should
come back in normal operation after resumption of the power supply.

Protections: Note the details of current and voltage.

Emergency trip: Test with the help of Emergency Push Button, confirm the tripping
of Battery circuit breaker, rectifier input and inverter output breaker and Bypass
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section isolation as set out in the Technical specifications.

19. AC input Failure Test: Switch off the input supply & Load shall be shifted to battery

without Interruption (Record the load transfer Waveform).

20. AC input Return Test: Switch on the input supply & Load shall be shifted to
Rectifier without Interruption (Record the load transfer Waveform).

21. Phase Reversal Test: The Phase sequence of input may be altered and functioning

of UPS on main supply may be ensured.

22. Heat Run Test at Full Load: Each UPS to be tested on rated load at 0.9 pf lag for 4
hours. In case the testing is done with resistive load for the rated KW, the firm shall
provide manufacturer’s test certificate to establish the temperature rise under 0.9 lag
load conditions for the rated KW in addition to heat run test conducted for 4 hours

with resistive load.

PARAMETER UPS-1 UPS2 Remarks on
temperature rise
Starting Time;
Finish Time
Output KW

23. Remote Indication Panel Test: This is to be tested for various indications and

alarms as per specifications

24. Any other test as required to check and verify the specifications schedule
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Section XlI

Tender for Design, Supply, Installation, Testing and commissioning of 2X20 KVA
Uninterrupted Power Supply System of Bank’s Office Building at Reserve Bank of
India, Dehradun 248001

u | Schedule of Quantities of | UPS

Sr. Description Qty.
No.

1. | Design, Supply, installation, testing and commissioning of 2 Nos. | 1 set.
True On line UPS, each of 20 KVA capacity connected in (N+1)
parallel redundant mode with capability to connect more UPS
units of same capacity in parallel including circuit breakers,
Common Paralleling bus bar panel, isolation transformers, inter-
connecting cables, Copper earth conductors etc.as per detailed
specifications.

The rate shall also include for packing and forwarding charges, all
taxes GST and duties as applicable and insurance charges for
Contractor All Risk Policy including fire for supply, transit, storage,
erection testing and commissioning etc., Workmen compensation
policy and third-Party Liability policy as per terms and conditions
and valid till virtual completion.

The rate shall include for supply of software including loading in
the PC to be provided by the Bank and showing the performance.

2. | Supply, installation, testing and commissioning of each battery | 2 sets.
bank for 30 Minutes backup for 20 KVA load ( on each bank)
at 0.9 Power factor as specified including battery circuit breaker,
battery Rack, interconnecting cables from battery to battery and
from UPS to Battery Bank and all other materials as required and
initial charging (including packing and forwarding charges, all
taxes GST and duties as applicable and insurance charges for
Contractor All Risk Policy including fire for supply, transit, storage,
erection testing and commissioning etc., Workmen compensation
policy and third Party Liability policy as per terms and conditions
and valid till virtual completion.)

3 | All-inclusive comprehensive annual maintenance service contract | 1 set
charges for the UPS system as in item No. 1 and 2 above
(excluding replacement cost of batteries after warranty period) as
per terms and conditions. The rate shall also include for all taxes
GST and duties etc. as applicable.
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List of Clients

Details of similar qualifying works executed

during the last 5 years

Annexure |

Sr. | Name and No. of Value Whether | Completion| Fax/phone
No. | address of units of the works period as number
the firm supplied | work | completed per work &contact
in time or order person of the
not firm
(give date
of start &
and date of
completion)

(Attach TDS certificate in case of private companies)

Date

Signature of Tenderer:
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Annexure - i

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR

Name & address of the Client
Details of Works executed by M/s

1 Name of work with brief particulars
2 Agreement No. and date
3 Agreement amount
4  Date of commencement of work
5 Stipulated date of completion
6 Actual date of completion
7  Details of compensation levied for delay (indicate amount) if any
8 Gross amount of the work completed and paid
9 Name and address of the authority under whom works executed
10 V\f/hethke?r the contractor employed qualified Engineer/Overseer during execution
of work”
11 i) Quality of work (indicate grading) Outstanding/Very Good/
Good/Satisfactory/poor
i) Amt. of work paid on reduced rates, if
any.
12 i) Did the contractor go for arbitration?
ii) If yes, total amount of claim
iif) Total amount awarded
13 Comments on the capabilities of the
contractor.
a) Technical proficiency Outstanding/Very Good/
Good/Satisfactory/poor
b) Financial soundness Outstanding/Very Good/
Good/Satisfactory/poor
c) Mobilization of adequate T&P Outstanding/Very Good/
Good/Satisfactory/poor
d) Mobilization of manpower Outstanding/Very Good/
Good/Satisfactory/poor
e) General behaviour Outstanding/Very Good/
Good/Satisfactory/poor
Note : All columns should be filled in properly *

countersigned”

Reporting Officer* with Office seal

*Officer of the rank of executive engineer/Superintending Engineer or equivalent
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Annexure Il

Proforma of Bank Guarantee for Security Deposit

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the
name of the issuing bank)

No. Date

To:

The Regional Director,
Reserve Bank of India,
74/1, Rajpur Road
Dehradun-248001

Dear Sir
In consideration of your agreeing to accept the security deposit of INR (INR
only) furnish able to you by Messer (hereinafter referred to as “the

Contractor”) in terms of their contract with you for Design, Supply, Installation,
Testing and Commissioning of 2X20 KVA Uninterrupted Power Supply System
in N+1 Parallel Redundant Mode at Reserve Bank of India, Dehradun | as per
their Tender dated and your Special Conditions of Contract and other tender
documents relating thereto subject to the conditions and alterations mutually agreed
upon the set forth or referred to in your Contract dated in the form of
guarantee from us in the manner hereinafter contained, we (Name of the Bank)
do hereby covenant and agree with you as follows :

1. We undertake to indemnify you and keep you indemnified from time to time to
the

extent of INR INR( only) against any loss or damage caused to or
suffered by or that may be caused to or suffered by you by reason of any
breach or breaches on the part of the Contractor of any of the terms and
conditions contained in the said Contract and in the event of the Contractor
making any default or default in carrying out any of the work under the said
Contract or otherwise in the observance and performance of any of the terms
and conditions relating thereto in accordance with the true intent and meaning
thereof, we shall forthwith on demand pay to you such sum or sums not
exceeding in total the said sum of INR (INR only) as may be
claimed by you as your losses and/or damages, costs, charges or expenses
by reason of such default on the part of the Contractor.

3. Notwithstanding anything to the contrary, your decision as to whether the
Contractor has made any such default or defaults and the amount or amounts
to which you are entitled by reasons thereof will be binding on us and we shall
not be entitled to ask you to establish your claim or claims under this
Guarantee but will pay the same forthwith on your demand without any protest
or demur.

4. This guarantee shall continue and hold good until it is released by you on the
application by the Contractor after expiry of the relative guarantee period of
the said Contract and after the contractor had discharged all his obligations
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10.

11.

under the said Contract and produced a certificate of due completion of the
work under the said contract and submitted a “No Demand Certificate”,
provided always that this guarantee shall in no event remain in force after the
day of without prejudice to your claim or claims arisen and
demanded from or otherwise notified to us in writing before the expiry of six
months from the said date which will be enforceable against us
notwithstanding that the same is or are enforced after the said date.

Should it be necessary to extend this guarantee on account of any reason
whatsoever, we undertake to extend the period of this Guarantee on your
request till such time as may be required by you. Your decision in this respect
shall be final and binding on us.

You will have the fullest liberty without effecting this guarantee from time to
time to vary any of the terms and conditions of the said contract or extend the
time of performance of the Contractor or to postpone for any time or from time
to time any of your rights or powers against the Contractor and either to
enforce or forbear to enforce any of the terms and conditions of the said
Contract and we shall not be released from our liability under this guarantee
by the exercise of your liberty with reference to matters aforesaid or by reason
of any time being given to the Contractor or any other forbearance, act or
omission on your part or any indulgence by you to the Contractor or by any
variation or modification of the said contract or any other act, matter or things
whatsoever, which under the law relating to sureties would but for the
provisions hereof have the effect of so releasing us from our liability hereunder
provided always that nothing herein contained will enlarge our liability
hereunder beyond the limit of INR

(INR only) as aforesaid.

This guarantee shall not in any way be affected by your taking or varying or
giving up any securities from the Contractor or any other person, firm or
company on its behalf or by the winding up, dissolution, insolvency or death as
the case may be, of the Contractor.

In order to give full effect to the guarantee herein contained you shall be
entitled to act as if we were your Regional Director debtors in respect of all
your claims against the Contractor hereby guaranteed by us as aforesaid and
we hereby expressly waive all our rights of surety-ship and other rights, if any,
which are in any way inconsistent with any of the provisions of this guarantee.

Subject to the maximum limit of our liability as aforesaid, this guarantee will
cover all your claim or claims against the contractor from time to time arising
out of or in relation to the said contract and in respect of which your claim in
writing is lodged on us before expiry of six months from the date of expiry of
this guarantee.

Any notice by way of demand or otherwise hereunder may be sent by special
courier, telex, fax or registered post to our local address as aforesaid and if
sent by post, it shall be deemed to have been given when the same has been
posted.

This guarantee and the powers and provisions herein contained are in addition
to and not by way of limitation of or substitution for any other guarantee or
guarantees heretofore given to you by us (whether jointly with others or alone)
and now existing un cancelled and that this guarantee is not intended to and
shall not revoke or limit such guarantee or guarantees.

This guarantee shall not be affected by any change in the constitution of the
contractor or us nor shall it be affected by any change in your constitution or
by any amalgamation or absorption thereof or therewith but will ensure to the
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12.

13.

14.

15.

16.

benefit of and be available to and enforceable by the absorbing or
amalgamated company or concern.

Any forbearance, act or omission on the part of the Bank in enforcing any of
the conditions of the said tender or showing of any indulgence by the Bank to
the Tenderer shall not discharge the Surety in any way and the obligations of
the Surety under this guarantee shall be discharged only on the intimation
thereof being given to the Surety by the Bank.

This guarantee is irrevocable during the period of its currency and shall not be
revoked without your previous consent in writing.

We further agree and undertake to pay you without demur the amount
demanded by you in writing notwithstanding any difference or dispute or
controversy that may exist or arise between you and contractor or any other
person.

Notwithstanding anything contained herein above our liability under this
guarantee is restricted to INR (INR
only). Unless a written claim is lodged on us
for payment under this guarantee within six months from the date of expiry,
including extensions if any, of this guarantee all your rights under the
guarantee shall be forfeited and we shall be deemed to have been released
and discharged from all liabilities there under, irrespective of whether or not
the original guarantee is returned to us.

We have power to issue this guarantee in your favour under the Memorandum
and Articles of Association of our Bank and the undersigned has full power to
execute this Guarantee under the Power of Attorney granted to him by the
Bank.

SIGNED AND DELIVERED

(For & on behalf of the above-named Bank)

For & on behalf of

(Banker’'s Name & Seal)

BRANCH MANAGER

(Banker’s Seal)

Address
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Annexure IV

Articles of Agreement

Articles of Agreement

ARTICLES of Agreement made on the day of
---- between the Reserve Bank of India, having its Central Office at Mumbai
(hereinafter called “The Employer”) of the one part and
(hereinafter called “The Contractor”) of the other part.

Whereas the employer is desirous of doing the work of Design, Supply, Installation,
Testing and Commissioning of 2X20 KVA Uninterrupted Power Supply System
in N+1 Parallel Redundant Mode at Reserve Bank of India, Dehradun and
whereas the said drawings and the specifications and the Schedule of Quantities
have been signed by or on behalf of the parties hereto.

And Whereas the Contractor has agreed to execute upon and subject to the
conditions set forth in the Conditions and in the Schedule of Quantities and
Conditions of Contract (all of which are collectively hereinafter referred to as “the said
Conditions”) the works shown upon the said drawings and/or described in the said
Specifications and included in the said Schedule of Quantities at the respective rates
therein set forth amounting to the payable there under (hereinafter referred to as “the
said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:
1. In consideration of the said Contract Amount to be paid at the time and in the

manner set forth in the said Conditions, the Contractor shall upon and subject
to the said Conditions execute and complete the work described in the said
Specifications and the Schedule of quantities.

2. The Employer shall pay the Contractor the said Contract amount or such other
sum as shall become payable, at the times and in the manner specified in the
said Conditions.

3. The said conditions and Appendix thereto and the correspondence attached
hereto shall be read and construed as forming part of this Agreement and the
parties hereto shall respectively abide by and submit themselves to the said
Conditions and the correspondence and perform the agreement on their part
respectively in the said Conditions and the correspondence contained.

4. The plans, agreement and documents mentioned herein shall form the basis
of this contract.

5. This Contract is an item rate contract to be paid for according to the
completion of work as contained in Schedule of Quantities or as provided in
the said conditions and all as per specifications and working drawings.

6. The contractor shall afford every reasonable facility for carrying out of all
works of other Contractors appointed by the Employer and shall make good
any damages done to walls, floors etc. after the completion of such works.

7. Time shall be considered as the essence of this Contract and the Contractor
hereby agrees to commence the work/job from the 10" day of issue of formal
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work order as provided for in the said conditions and to complete the entire
work specified within 6 weeks subject to nevertheless to the provisions for
extension of time.

8. All payments by the Employer under this Contract will be made only at
Dehradun.

9. All disputes arising out of or in any way connected with this Agreement shall
be deemed to have arisen at Dehradun and only Courts in Dehradun shall
have the jurisdiction to determine the same.

10.That the several parts of this contract have been read by the Contractor and
fully understood by the Contractor.

11.The contractor is bound to abide by the provision of payment of wages Act
1936 and minimum wages Act 1948. The Bank reserves the right to pay the
minimum wages to worker by deducting appropriate amount from liability to
contractor, in case minimum wages are not paid.

IN WITNESS WHEREOF the Employer and the Contractor have set their respective
hands to these presents and two duplicates hereof the day and year first herein
above written.

(If the Contractor is a partnership or an individual)

IN WITNESS WHEREOF the Employer has set its hands to these presents through
its duly authorized official and the Contractor has caused its common seal to be
affixed hereunto and the said two duplicates has caused these presents and the said
two duplicates hereof to be executed on its behalf, the day and year first herein
above written.

If the Contractor is a Partnership IN WITNESS WHEREOF The Bank and

or an Individual the Contractor have set their respective
hands to these presents and two duplicate
hereof the day and year first hereinabove
written.

If the Contractor is a Company IN WITNESS WHEREOF The Bank has
set its hand to these presents through its
duly authorised official and the Contractor
has caused its common seal to be affixed
hereunto and the said two duplicate/has
caused these presents and the said two
duplicates hereof to be executed on its
behalf, the day and year first hereinabove
written.

Signature Clause

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of
Sri e
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(Name and designation)

.................................. in the presence of
(1)
Address
(2)
Address
Witnesses

SIGNED AND DELIVERED BY If the part is a partnership firm or any

................................................ individual should be signed by all or on

Tt I behalf of all the partners.

...... Address

2)

Address
If the Contractor signs under its common
Seal the signature clause should tally with

Witnesses their sealing clause in the Articles of
Associations.

THE COMMON SEAL OF

Was hereunto affixed pursuant to

the resolutions passed

By its Board of Directors at the

meeting held on

................................................ The Contractor is signing by the hand of

.......... power of attorney whether a company or

In the presence of individual.

( 1

)

( 2

)

Directors who have signed these
presents in taken thereof in the
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presence of The Contractor is signing by the hand of
(1) e power of attorney whether a company or
....... individual.

SIGNED AND DELIVERED BY the
Contractor by the hand Of
Shri

and duly constituted attorney.
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Annexure -V

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK

1. Composition of the firm (whether Partnership/ Private Limited/ Proprietorship/
Public Limited.)

2. Name of the Proprietor/ Partners/ Directors of the firm.
3. Turnover of the firm for the last 3 years (year wise).

4. Credit facility/ Overdraft facility enjoyed by the firm.

5. Dealings

6. The period from which the firm has been banking with your bank.

~

. Any other remarks.

You may also kindly forward your opinion whether the above firm is considered
financially sound to be entrusted with the contract for works estimated to cost Rs.-
Lakhs.

(Signature) For the Bank

Note:

1. Bankers' certificates should be on letter head of the Bank, sealed in cover
addressed to enlistment authority.

2. In case of partnership firm, certificate to include names of all partners as
recorded with the Bank.
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Annexure -VI

Details of Service Set up at the place of work

S. No. | Details of service Centre

1 Address of Service Centre

2 Contact numbers

3 Staff strength

4 Whether spares parts of
the UPS system have been

stocked

Signature of the contractor
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Schedule of Technical Deviations if any

Annexure VII

We confirm that all technical terms and conditions and specifications of the Bank
except for deviations listed below are acceptable to us.

Sr.
No.

Section No.

Clause
No.

Deviation proposed

Seal of companySignature

Name

Designation

Date
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Annexure VI

Details of Bankers

The details of our bankers in the following format are uploaded.

Sr. Name of Bank Branch and its Name of the contact | Telephone
No. complete address person and FAX
number

Seal of companySignature

Name

Designation

Date
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Annexure IX

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF
Application/Proposal
(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents,
VB (Name of the Bidder and
address of their registered office) do hereby constitute, appoint and authorise Mr. /
Ms.

......................................................................................... (Name and
residential address of Power of Attorney holder) who is presently employed with us
and holding the position of
...................................................................................... as our attorney, to
do in our name and on our behalf, all such acts, deeds and things necessary in
connection with or incidental to our tender for Design, Supply, Installation, Testing
and Commissioning of 2X20 KVA Uninterrupted Power Supply System in N+1
Parallel Redundant Mode at Reserve Bank Of India, Dehradun including signing
and submission of all documents and providing information / responses to Estate
Department RBI Dehradun representing us in all matters before RBI Dehradun, and
generally dealing with RBI Dehradun in all matters in connection with our proposal for
the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said
attorney

Pursuant to this Power of Attorney and that all acts, deeds and things done by our
aforesaid attorney shall and shall always be deemed to have been done by us.

Note

Power of Attorney should be properly stamped and notarized

Power of Attorney furnished shall be irrevocable.

Signature/(s) of the Bidder

Name/(s)

Stamp/Seal of the Bidder

(NB): This guarantee will require stamp duty as applicable in the state, where it is
executed and shall be signed by the official whose signature and authority shall be
verified).
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RESERVE BANK OF INDIA
Estate Department, Dehradun

PART-II
Tender for Design, Supply, Installation, Testing and Commissioning of 2X20

KVA Uninterrupted Power Supply System of Bank’s Office Building at Reserve
Bank of India, Dehradun 248001

Name of Tenderer

Address

Due Date of Submission: January 22, 2021 at 1300 hours
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Reserve Bank of India
Tender for Design, Supply, Installation, Testing and Commissioning of 2X20
KVA Uninterrupted Power Supply System in N+1 Parallel Redundant Mode at
Reserve Bank of India, Main office Building Dehradun 248001

Part Il - Schedule of Quantities

Sr. Description Qty. Rate Unit | Amount
No. (INR) (INR)
1. | Supply, installation, testing and commissioning | 1 each

of 2 Nos. True On line UPS, each of 20 KVA | set.
capacity connected in (N+1) parallel redundant
mode with capability to connect more UPS units
of same capacity in parallel including circuit
breakers, Common Paralleling bus bar panel,
isolation transformers, inter-connecting cables,
Copper earth conductors etc.as per detailed
specifications.

The rate shall also include for packing and
forwarding charges, all taxes GST and duties as
applicable and insurance charges for Contractor
All Risk Policy including fire for supply, transit,
storage, erection testing and commissioning
etc., Workmen compensation policy and third-
Party Liability policy as per terms and conditions
and valid till virtual completion.

The rate shall include for supply of software
including loading in the PC to be provided by
the Bank and showing the performance.

2. | Supply, installation, testing and commissioning | 2 each
of each battery bank for 30 Minutes backup | sets.
for 20 KVA load ( on each bank) at 0.9 Power
factor as specified including battery circuit
breaker, battery Rack, interconnecting cables
from battery to battery and from UPS to Battery
Bank and all other materials as required and
initial  charging (including packing and
forwarding charges, all taxes GST and duties as
applicable and insurance charges for Contractor
All Risk Policy including fire for supply, transit,
storage, erection testing and commissioning
etc., Workmen compensation policy and third
Party Liability policy as per terms and conditions
and valid till virtual completion.)

Total Cost of UPS System including Batteries etc. (1+2)
Capital Cost (A)
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Total Net cost of the system (A(1+2) - B)

Annual Comprehensive maintenance service | 1 per
charges (payable on half yearly basis on | set year
rendering satisfactory service) All-inclusive
comprehensive annual maintenance service
contract charges for the UPS system as in item
No. 1 and 2 above (excluding replacement cost
of batteries after warranty period) as per terms
and conditions. The rate shall also include for all
taxes and duties etc. as applicable valid for 1
year after one year of defect Liability Period.
()Routine Inspection charges (ii) Charges per
visit for breakdown call (iii) Comprehensive
maintenance service including spares (iv) The
rate shall also include for all taxes GST and
duties etc. as applicable. for the UPS system as
in item No. 1 (excluding replacement cost of
batteries after warranty period) as per terms
and conditions.

On third year AMC amount will be renewed
under of commercial condition of Part | of the
tender. (B)

Net Owning Cost of System

(Capital Cost (A) + AMC Charges (B) x MF
(5.6321)

Evaluation of tenders:

Tenders will be evaluated on the basis of Net Owning Cost of the System
comprising of the Capital Cost of the system (A) and taking into account the
effect of rates quoted for comprehensive Annual Maintenance service contract
charges (AMC) (B) for a period of 7 years after the expiry of one-year defect
liability period.

NPV Factor will be calculated assuming 5% increase in contract amount every
year after first year of AMC, half yearly payment and a discount rate of 8%.

Net Owning Cost of System = Capital Cost (A) + AMC Charges (B) x MF

(MF is the NPV factor for 8 years (1yr warranty+7 year AMC) = 5.6321)
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Tender will be evaluated as per clause No. 16 mentioned in commercial
condition of in Part | of tender

Signature of the contractor

Name of the firm

Seal of the firm
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