
 
 

RESERVE BANK OF INDIA 
ESTATE DEPARTMENT 

THIRUVANANTHAPURAM 
 

NOTICE INVITING TENDER 
 

Tender for renovation of medical flat A-02 at Bank’s Staff quarters, Nanthencode, 
Thiruvananthapuram. 

Reserve Bank of India, Thiruvananthapuram invites e- tenders for the captioned work from 
Bank’s empaneled vendors/contractors under the said category of the work costing up to 10 
Lakh. The tendering would be done through the e-Tendering portal of MSTC Ltd 
(https://www.mstcecommerce.com/eprochome/rbi). All interested empaneled vendors 
/contractors must register themselves with MSTC Ltd through the above-mentioned website 
to participate in the tendering process. The Schedule of e-Tender is as follows: 

 

a. Name of Work Renovation of medical flat A-02 at Bank’s Staff 
quarters, Nanthencode, Thiruvananthapuram. 

b. Estimated Cost of the Work ₹5.70 lakh inclusive of GST 
c. e-Tender no RBI/Thiruvananthapuram Regional 

Office/Estate/12/23-24/ET/212 
d. Mode Of Tender  e-Procurement System  

(Online: Part I - Techno-Commercial Bid and  
Part II - Price Bid through  
(www.mstcecommerce.com/eprochome/rbi)) 

e. Earnest Money Deposit Shall be collected from successful bidder @2% of 
the value of work, on awarding the work in the form 
of DD or BG, in favour of Reserve Bank of India, 
Thiruvananthapuram to be delivered in physical 
form at Estate Department., Reserve Bank of India, 
Bakery Junction, Thiruvananthapuram - 695033 
OR in the form of NEFT towards 
Beneficiary Name:  ESTATE  
Beneficiary Ac No:  8614038 

  IFSC: RBIS0THPA01 
f. Date of NIT/Tender available to 
parties to view in RBI website/MSTC 
Portal  

November 20, 2023, from 4:00 PM onwards 

g. Date of start of e-Tender for 
submission of Techno-Commercial 
Bid and price Bid in MSTC Portal  

December 12, 2023, from 3:00 PM 

h. Date of close of online e-tender 
for submission of Techno-
Commercial Bid & Price Bid 

December 21, 2023, till 03:00 PM 

i. Date & time of opening of tender December 21, 2023, at 04:00 PM 

j. Transaction Fee  As charged by MSTC Ltd. 

https://www.mstcecommerce.com/eprochome/rbi
http://www.mstcecommerce.com/eprochome/rbi)
https://www.mstcecommerce.com/eprochome/rbi
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This notice is being published for information only and is not an open invitation to quote this 

limited tender. Participation in this tender is by invitation only and is limited to the selected 

procuring entity’s enlisted contractors. Unsolicited offers are liable to be ignored. However, 

contractors who desire to participate in such tenders in future may apply for enlistment with 

RBI as per procedure. 
 

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the 

RBI Website and MSTC Website as given above and will not be published in the newspaper. 
 

Regional Director 

Reserve Bank of India, Thiruvananthapuram 
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भारतीय ररज़र्व बैंक/ RESERVE BANK OF INDIA 

संपदा वर्भाग/ ESTATE DEPARTMENT 

वतरुर्नंतपुरम/  THIRUVANANTHAPURAM - 695033 

 

 

 
 

नंथंकोड़े स्थित बैंक के स्टाफ क्वार्वसव में मेविकल फॅ्लर् A-02 के नर्ीकरण केवलए 

वनवर्दा 
 

TENDER FOR RENOVATION OF MEDICAL FLAT A-02 AT BANK’S STAFF 

QUARTERS, NANTHENCODE 

 

 

 

 
 
 

 

निनिदाकार का िाम Name of Tenderer: ________________________________________ 

पता Address: _____________________________________________________________ 

______________________________________________________________________ 

 

 

Date of Notice inviting Tender November 20, 2023, from 16:00 hrs. 

Validity of the Tender for acceptance by 

the Bank 
90 days from the date of opening of the Tender. 

Last date of submission of Tender December 21, 2023, by 15:00 Hrs. 

Date of opening of the Tender December 21, 2023, at 16:00 Hrs. 

 
This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or 

recorded on any medium, electronic or otherwise, without the RBI’s written permission thereof, 

except for the purpose of responding to RBI for the said purpose. The use of the contents of this 

document, even by the authorized personnel / agencies for any purpose other than the purpose 

specified herein, is strictly prohibited and shall amount to copyright violation and thus, shall be 

punishable under the Indian Law 
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DISCLAIMER 

 
Reserve Bank of India, Estate Department, Thiruvananthapuram, has prepared this document to 

give background information on the Project to the interested parties. While Reserve Bank of India 

has taken due care in the preparation of the information contained herein and believe it to be in 

order, neither Reserve Bank of India nor any of its authorities or agencies nor any of their 

respective officers, employees, agents or advisors give any warranty or make any representations, 

express or implied as to the completeness or accuracy of the information contained in this 

document or any information which may be provided in association with it. 

 
The information is not intended to be exhaustive. Interested parties are required to make their own 

inquiries and respondents will be required to confirm in writing that they have done so, and they 

do not rely only on the information provided by RBI in submitting the Tender. The information is 

provided on the basis that it is non – binding on Reserve Bank of India or any of its authorities or 

agencies or any of their respective officers, employees, agents, or advisors. 

 
Reserve Bank of India reserves the right not to proceed with the Project or to change the 

configuration of the Project, to alter the timetable reflected in this document or to change the 

process or procedure to be applied. It also reserves the right to decline to discuss the matter further 

with any party expressing interest. No reimbursement of cost of any type will be paid to persons or 

entities expressing interest. 
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NOTICE INVITING TENDER 

 
Tender for renovation of medical flat A-02 at Bank’s Staff quarters, Nanthencode, 
Thiruvananthapuram. 

Reserve Bank of India, Thiruvananthapuram invites e- tenders for the captioned work from Bank’s 

empaneled vendors/contractors under the said category of the work costing up to 10 Lakh. The 

tendering would be done through the e-Tendering portal of MSTC Ltd 

(https://www.mstcecommerce.com/eprochome/rbi). All interested empaneled vendors /contractors 

must register themselves with MSTC Ltd through the above-mentioned website to participate in 

the tendering process. The Schedule of e-Tender is as follows: 

 

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the RBI 

Website and MSTC Website as given above and will not be published in the newspaper. 

  

a. Name of Work 
Renovation of medical flat A-02 at Bank’s Staff quarters, 

Nanthencode, Thiruvananthapuram. 

b. Estimated Cost of the Work ₹5.70 lakh inclusive of GST 

c. e-Tender no RBI/Thiruvananthapuram/Estate/12/23-24/ET/212 

d. Mode Of Tender  

e-Procurement System  

(Online: Part I - Techno-Commercial Bid and  

Part II - Price Bid through  

(www.mstcecommerce.com/eprochome/rbi)) 

e. Earnest Money Deposit 

Shall be collected from successful bidder @2% of the 

value of work, on awarding the work in the form of DD 

or BG, in favour of Reserve Bank of India, 

Thiruvananthapuram to be delivered in physical form at 

Estate Department., Reserve Bank of India, Bakery 

Junction, Thiruvananthapuram - 695033 

OR in the form of NEFT towards 

Beneficiary Name:  ESTATE  

Beneficiary Ac No:  8614038 

  IFSC: RBIS0THPA01 

f. Date of NIT/Tender available to 

parties to view in RBI 

website/MSTC Portal  

November 20, 2023, from 4:00 PM onwards 

g. Date of start of e-Tender for 

submission of Techno-Commercial 

Bid and price Bid in MSTC Portal  

December 12, 2023, from 3:00 PM 

h. Date of close of online e-tender 

for submission of Techno-

Commercial Bid & Price Bid 

December 21, 2023, till 03:00 PM 

i. Last date of submission of EMD December 21, 2023, till 02:00 PM 

j. Date & time of opening of tender December 21, 2023, at 04:00 PM 

k. Transaction Fee  As charged by MSTC Ltd. 

https://www.mstcecommerce.com/eprochome/rbi
http://www.mstcecommerce.com/eprochome/rbi)
https://www.mstcecommerce.com/eprochome/rbi
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Important instructions for E-Procurement 

Bidders are requested to read the terms & conditions of this tender before submitting your online 

tender.  

Process of e-Tender: 

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal 

which is free of cost. Only after registration, the vendor(s) can submit his / their bids electronically. 

Electronic Bidding for submission of Techno-Commercial Bid as well as Price Bid will be done over 

the internet. The vendor should possess Class III signing type Digital Certificate.  Vendors must 

make their own arrangement for bidding from a PC connected with internet.  MSTC is not 

responsible for making such arrangement. (Bids will not be recorded without Digital Signature). 

Special Note: The Techno-Commercial Bid and Price Bid must be submitted on-line through 

www.mstcecommerce.com/eprochome/rbi  

1) Vendors are required   to register themselves online with www.mstcecommerce.com => e-

Procurement => PSU/Govt depts. => Select RBI Logo => Register as Vendor =>  Filling up 

details and creating own user id and password => Submit. 

2) Vendors will receive a system generated mail confirming their registration in their e-mail 

which has been provided during filling the registration form. In case of any clarification, 

vendors may contact RBI / MSTC before the scheduled time of the e- tender. 

Contact Persons (RBI - During Office Hours only): 

 

1. Shri Shaji Krishnan (Assistant General Manager, Estate Department) 

0471-278 3030/ (kshajikrishnan@rbi.org.in) 

 

2. Shri M. Muthuraja (Assistant Manager, Estate Department) 

0471-278 3029/ (muthurajam@rbi.org.in) 

 

Contact Persons (MSTC Ltd – During Office Hours only): 

 

Name E-Mail ID Landline No. Mobile No. 

Shri Ganesa Murthy bmtvcmstc@mstcindia.in  0471-2326686 09176616410 

Shri Santosh Rajendran skrajendran@mstcindia.co.in  0471-2326686 08884600700 

 

MSTC central helpdesk no: 033-23400020/23400021/23400022 

Email: helpdesk@mstcindia.co.in  

 

B) System Requirements: 

i) Windows 7 or above Operating System. 

ii) IE-7 and above Internet browser. 

iii) Signing type Digital Signature 

iv) Latest updated JRE 8 (x86 offline) software to be downloaded and installed in the 

system. 

To disable “Protected Mode” for DSC to appear in the signer box following settings may be 

applied. 

 Tools => Internet Options => Security => Disable protected Mode If enabled- i.e, 

Remove the tick from the tick box mentioning “Enable Protected Mode”. 

https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/
mailto:kshajikrishnan@rbi.org.in
mailto:muthurajam@rbi.org.in
mailto:bmtvcmstc@mstcindia.in
mailto:skrajendran@mstcindia.co.in
mailto:helpdesk@mstcindia.co.in
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Other Settings: 

 Tools => Internet Options => General => Click on Settings under “browsing history / 

Delete Browsing History” => Temporary Internet Files => Activate “Every time I Visit the 

Webpage”. 

To enable ALL active X controls and disable ‘use pop up blocker’ under Tools => Internet Options 

=> custom level (Please run IE settings from the page www.mstcecommerce.com once) 

The ‘Techno-Commercial Bid’ and the ‘Price Bid’ shall have to be submitted online at 

www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically on specified date 

and time as given in the tender. 

All entries in the tender should be entered in online Technical & Commercial Formats without any 

ambiguity. 

Special Note towards Transaction fee: 

The vendors shall pay the transaction fee using “Transaction Fee Payment” link under “My 

Menu” in the vendor login. The vendors have to select the particular tender from the event 

dropdown box. The vendor shall have the facility of making the payment either through NEFT or 

online payment. On selecting NEFT, the vendor shall generate a challan by filling up a form. The 

vendor shall remit the transaction fee amount as per the details printed on the challan without 

making change in the same. On selecting online payment, the vendor shall have the provision of 

making payment using its Credit / Debit Card / Net Banking. Once the payment gets credited to 

MSTC’s designated bank account, the transaction fee shall be auto authorized and the vendor 

shall be receiving a system generated mail. Transaction fee is non-refundable. A vendor will not 

have the access to online e-tender without making the payment towards transaction fee. 

Note 

Bidders are advised to remit the transaction fee well in advance before the closing time of the event 

so as to give themselves sufficient time to submit the bid. 

Information about tenders / corrigendum uploaded shall be sent by email only during the process 

till finalization of tender. Hence the vendors are required to ensure that their e-mail ID provided is 

valid and updated at the time of registration of vendor with MSTC. Vendors are also requested to 

ensure validity of their DSC (Digital Signature Certificate). 

E-tender cannot be accessed after the due date and time mentioned in NIT. 

Bidding in e-Tender: 

a) The process involves Electronic Bidding for submission of ‘Techno-Commercial Bid’ and 

‘Price Bid’. 

b) The vendor(s) who have submitted transaction fee can only submit their Bids through 

internet in MSTC website www.mstcecommerce.com => e-procurement => PSU / Govt. 

depts => Login under RBI => My menu => Auction Floor Manager => live event => 

Selection of the live event. 

c) The vendor should have running JAVA application. This exercise has to be done 

immediately after opening of Bid floor. Then they have to fill up Common terms / 

Commercial specifications and save the same. After that, they should click on the ‘Techno-

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/
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Commercial Bid’. If this JAVA application does not run, then the vendor will not be able to 

save / submit his ‘Techno-Commercial Bid’. 

e) After filling the ‘Techno Commercial Bid’, vendors must click ‘save’ for recording the same. 

Once the ‘Price Bid’ link becomes active and the details are filled up, vendors have to click 

on “save” to record the ‘Price Bid’. After both the ‘Techno-Commercial Bid’ & ‘Price Bid’ 

have been saved, vendor must click on the “Final submission” button to register the bids. 

f) Pages of Part I (Techno-Commercial Bid) of the tender where details shall be filled in and 

signed, shall be downloaded from the uploaded tender documents, details filled in, signed 

and uploaded. Vendors are instructed to use ‘Attach Doc’ button to upload documents. 

Multiple documents can be uploaded.  

g) In all cases, vendors are advised to use their own ID and Password along with Digital 

Signature at the time of submission of their bids. 

h) During the entire e-tender process, the vendors will remain completely anonymous to one 

another and also to everybody else. 

i) The e-tender floor shall remain open from the pre-announced date & time and for as much 

duration as mentioned above. 

j) All electronic bids submitted during the e-tender process shall be legally binding on the 

vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance 

of the same by the ‘Buyer’ will form a binding contract between ‘Buyer’ and the ‘Vendor’ for 

execution of the work. 

k) It is mandatory that all the bids are submitted with Digital Signature Certificate otherwise 

the same will not be accepted by the system. 

l) ‘Buyer’ reserves the right to cancel or reject or accept or withdraw or extend the tender in 

full or part, without assigning any reason thereof. 

 

No deviation of the terms and conditions of the tender document is acceptable after opening 

of Part I of the tender. Submission of bid in the e-tender floor by any vendor confirms his 

acceptance of terms & conditions for the tender. Any order resulting from this tender shall be 

governed by the terms and conditions mentioned therein.  The tender inviting authority has the 

right to cancel this e-tender or extend the due date of receipt of bid(s) without assigning any 

reasons thereof. 

Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome to familiarize them with the system before bidding. 

Vendors are requested to quote rates without GST on ‘Works Contract’ and the total cost including 

GST shall be calculated by the system. No Change in quoted rates will be accepted. 

Important Note   

In the price bid due to number of words limitation, complete description could not be 

accommodated, and description given thereof is brief. Before quoting rates, all the contractors 

must read the complete details of each item given in the schedule of quantities and other 

specifications/terms and conditions given in this tender document. For execution and rate purpose, 

the details given in schedule of quantities in this tender document will be implemented.  

https://www.mstcecommerce.com/eprochome/
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      खंि–ए /SECTION – A 

प्रस्ताि का पत्र / LETTER OF OFFER 

 

                                                                                                                       स्थाि/ Place: 

                                                         तारीख/ Date: 

सेिा में/ To 

श्री तोमस मातु/ Shri Thomas Mathew 

के्षत्रीय निदेशक/ Regional Director  

भारतीय ररज़िव बैंक/ Reserve Bank of India, 

नतरुििंतपुरम/ Thiruvananthapuram – 695033 

 

महोदय/ Sir, 

यहााँ इसके बाद निनदवष्ट ज्ञापि में निनिनदवष्ट कायों के संबंध में निशेष नििरण, अनभकल्पिा और मात्रा - अिुसूची की जााँच 

करिे के पश्चात् और उक्त ज्ञापि में निनिनदवष्ट कायों के स्थाि को देखिे और उसकी जााँच करिे के बाद तथा निनिदा को 

प्रभानित करिे िाली अपेनक्षत जािकारी प्राप्त करिे के बाद, हम इसके द्वारा ऐसी सभी शतों के अिुरूप जो नजस रूप 

में लागू होगी, उक्त ज्ञापि में निनिनदवष्ट कायों को समय-ज्ञापि में निनिनदवष्ट समय के भीतर, संलग्न मात्रा - अिुसूची में 

उल्लिल्लखत दरो ंपर तथा हर प्रकार से निनिदेशो,ं अनभकल्पिाओ,ं रेखानचत्रो ंऔर निनिदा की शतों में नदये गये नलल्लखत 

अिुदेशो,ं "करार की शतों", निशेष शतों, मात्रा – अिुसूची और संनिदा की शतों और उसके नलए उपलब्ध कराई जािे 

िाली सामग्री के साथ सप्लाइ और कायव का निष्पादि करिे का प्रस्ताि  करते हैं। 

Having examined the specifications, drawings and Schedule of Quantities relating to the works 

specified in the memorandum hereinafter set out and having visited and examined the site of the 

works specified in the said Memorandum and having acquired the requisite information relating 

thereto as affecting the tender, I/we hereby offer to execute the works specified in the said 

Memorandum within the time specified in the said Memorandum at the rates mentioned in the 

Schedule of Quantities and in accordance in all respects with the Specifications, Designs and 

instructions in writing referred to in Conditions of Tender, the Articles of Agreement, Special 

Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 

provided for, by and in all other respects in accordance with such conditions so far as they may be 

applicable. 

ज्ञापन/ MEMORANDUM 

(क) कायो का नििरण/ Name of work िन्थेंकोड़े ल्लस्थत बैंक के स्टाफ क्वार्वसव में मेनिकल फॅ्लर् A-02 के 

ििीकरण /Renovation of medical flat A-02 at Bank’s Staff 

Quarters, Nanthencode 
(ख) भुगताि की शतें/ Terms of 

Payment  
सामान्य निदेशो ंके खंि 32 और पररनशष्ट के अिुसार/ As per 

clause 32 of the General conditions of contract and 
Appendix.  

(ग) कायों को पूरा करिे के नलए अिुमत 

समय/ Time allowed for 

completion of work         

स्वीकृनत पत्र जारी होिे के 10 िें नदि से 6 हपे्त Six weeks 

from the 10th day of date of issue of work order 

(घ) अिुमानित लागत/ Estimated Cost रु 5.70 लाख. (नज.एस. र्ी के साथ/ ₹5.70 lakh inclusive of 

GST 

(ङ) अनग्रम धि जमा (ईएमिी)/Earnest 

Money Deposit (EMD) 
Shall be collected from successful bidder @2% of 
the value of work, on awarding the work 
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(च) नबल से प्रनतधारण धि के प्रनत नकतिा 

प्रनतशत कर्ौती की जाएगी, यनद कोई 

हो/ Percentage if any to be 

deducted from Bill towards 
Retention Money (R.M)  

5% from each bill (Maximum of 5% of contract 
amount). 

 
यनद यह निनिदा स्वीकृत होती है तो मैं/हम इसके द्वारा यहााँ इसके साथ संलग्न उक्त संनिदा की शतों और उक्त शतों 

के उपबंधो ंका पालि करिे और उस सीमा तक उन्हें पूरा करिे के नलए सहमत हाँ / हैं जहां तक िे लागू हैं अथिा िैसा 

ि कर पािे की ल्लस्थनत में उक्त शतों में उल्लिल्लखत रानश ज़ब्त नकये जािे और भारतीय ररज़िव बैंक को भुगताि करिे के 

नलए सहमत हाँ।   
1. Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions 

of the said Conditions of Contract annexed hereto so far as they may be applicable or in default 

thereof to forfeit and pay to the Reserve Bank of India the amount mentioned in the said conditions. 

 

2. On acceptance of tender, we will deposit a sum @ 2% of value of work as earnest money with 

RBI on intimation from the Bank about acceptance of the tender, which amount will not bear any 

interest.  Should I/We fail to execute the contract when called upon to do so or fail to adhere to any 

of the condition given in tender, I/We do hereby agree that this sum shall be forfeited by me / us to 

RBI.  

 

 

हमारे बैंकरो ंके ब्योरे निम्नािुसार हैं/ Our Bankers are: 

                     i) 
                
                     ii)                                                          

                                                                                        भिदीय/Yours faithfully, 

                                                                     संनिदाकार के हस्ताक्षर/ Signature of the Tenderer   
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SECTION B 

GENERAL INSTRUCTIONS TO TENDERERS 

 
1. E-tender should be submitted in MSTC portal under RBI Portal for the work of ‘Renovation of 

medical flat A-02 at Bank’s Staff quarters, Nanthencode, Thiruvananthapuram” not later 

than 3:00 PM on December 21, 2023. Telegraphic, Fax and E-mail tenders shall not be 

accepted. No tender received after 3:00 PM on December 21, 2023 shall be accepted by MSTC 

portal. 

2. Bidders may contact Bank’s Engineer to get their doubts clarified. The Bank discourages 

stipulation of any additional conditions by the tenderers. However, in case the tenderers wish 

to include any condition / clarification, it shall be separately uploaded in MSTC Portal in their 

letter head. The clarifications / conditions etc. uploaded if any will be examined and after 

discussions with all the tenderers, the conditions that are acceptable to the Bank will be 

intimated to the tenderers. No request for any change in rate or conditions after the opening of 

the tender will be entertained. However, decision of the Bank on acceptance of conditions put 

by the bidders is final and binding. 

3. Bidders may choose to present for Tender Opening Event in the Bank’s Main Office at 

scheduled date and time. Tender shall be opened at 4:00 PM on December 21, 2023 or a 

subsequent date and time, same shall be intimated to the bidders.   

4. All information, correspondence letters, shall be submitted in and addressed to Shri Thomas 

Mathew, Regional Director, Reserve Bank of India, Thiruvananthapuram. 

5. Tenders shall remain valid for acceptance by the Bank for a period of three months from the 

date of opening of the tender which period may be extended by mutual agreement and the 

tenderer shall not cancel or withdraw the tender during this period.   

6. The rates quoted shall be firm and binding without any escalation whatsoever till the completion 

of the contract. Due to limitation in number of words in price bid in MSTC portal, full description 

may not be available. However, tenderer shall read all specifications/drawings/conditions from 

this tender document. 

7. For any item, if the rate and amount do not tally with respect to the bill of quantities, then the 

amount arrived on the basis of quoted rates shall only be considered. 

8. Digital Signatures may be used to submit the tender in token of his / their acquainted himself / 

themselves with the terms and conditions of this tender.  

9. If any of the document is missing, the tender may be considered invalid by the Bank at its 

discretion. No advice of any change in rate or conditions after opening of the tender will be 

entertained. 

10. The vendors shall pay the transaction fee vide the procedures listed in ‘Guidelines for e-

procurement’. Transaction fee is non-refundable. A vendor will not have the access to online 

e-tender without making the payment towards transaction fee. 

11. Successful bidder shall pay as Earnest Money Deposit a sum equivalent to 2% of the value of 

work through NEFT/ Bank guarantee.  The EMD shall not be accepted in any form other than 

the one mentioned in the tender notice. The EMD shall be forfeited in case the contractor fails 

to commence the work awarded to her/him within the prescribed time limit. The EMD paid by 

the successful tenderer shall be held by the Reserve Bank of India as security for execution 

and fulfilment of the contract.  No interest shall be paid on this deposit.  The Earnest Money 

Deposit (EMD) shall be converted into Security Deposit (SD).  The Bank will withhold 5% of 

the total value of work done from their bill/s as Retention Money Deposit (RMD).  The EMD 

shall be released to the contractor on virtual completion and the RMD shall be released after 

successful completion of 12 months of Defect Liability Period. The Security Deposit of the 

successful tenderer and RMD will be forfeited if he fails to comply with any of the conditions of 

contract.   
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12. The Reserve Bank of India does not bind itself to accept, the lowest or any tender and reserve 

to itself the right to accept or reject any or all the tenders, either in whole or in part, without 

assigning any reasons for doing so.   

13. On receipt of intimation from the Employer of acceptance of his / their tender, the successful 

bidder shall be bound to implement the contract and within fourteen days thereof the successful 

bidder shall sign an agreement in accordance with the draft agreement and the Schedule of 

Conditions but the written acceptance by the Reserve Bank of India of a tender will constitute 

a binding contract between the Reserve Bank of India and the person so tendering, whether 

such formal agreement is or is not subsequently executed. 

14.  All compensation or other sums of money payable by the Contractor to the Employer under 

the terms of this Contract may be deducted from the Security Deposit if the amount so permits 

and the Contractor shall, unless such deposit has become otherwise payable, within ten days 

after such deduction make good in cash the amount so deducted. 

15. The Contractor shall not assign the Contract. He shall not sublet any portion of the Contract 

except with the written consent of the Bank. In case of breach of these conditions, the bank 

may serve a notice in writing on the contractor rescinding the Contract whereupon the security 

deposit shall stand forfeited to the Bank. 

16. The Contractor shall carry out all the work strictly in accordance with Design and drawings, 

details, specifications, and instructions of the Bank’s Engineer. If in the opinion of the Bank's 

Engineer changes must be made in the design and with the prior approval in writing of the 

Employer, they desire the Contractor to carry out the same, the contractor shall carry out the 

same without any extra charge.  The Bank's decision in such cases shall be final and shall not 

be open to arbitration. 

17. A Schedule of Probable Quantities in respect of each work and specifications accompany these 

Instructions to Bidders. The Schedule of Probable Quantities is liable to alteration by omissions, 

deductions, or additions at the discretion of the Bank.  

18. The tenderer must obtain for himself on his own responsibility and at his own expenses all the 

information which may be necessary for the purpose of making a tender and for entering into 

a contract and must examine the drawings (if any) and must inspect the site of the work and 

acquaint himself with all local conditions, means of access to the work, nature of the work and 

all matters appertaining thereto.  

19. The rates quoted in the tender shall include all charges for clearing of site before 

commencement as well as after completion, centring, boxing, staging, planking, plant and 

equipment, storage sheds, watching and lighting by night as well as day including Sundays 

and holidays, temporary lines for drawing plumbing and electricity supply arrangements (water 

and electricity may be made available at the available sources within the Bank’s Premises), 

protection of the public and safety of walls, buildings and all other erections, matters or things 

and the Contractor shall take down and remove any or all such centering, scaffolding, staging, 

etc. as occasion shall require or when ordered so to do and fully reinstate and make good all 

matters and things disturbed during the execution of work and to the satisfaction of the Bank. 

The rates quoted shall be deemed to be for the finished work to be measured at site. The rates 

shall also be firm and shall not be subject to exchange variations, labour conditions, fluctuations 

in railway freights or any conditions whatsoever. 

20. The rates for each item in the tender in MSTC Portal shall be quoted exclusive of GST.  

Total Amount including GST shall be calculated by the MSTC Portal and the total amount 

for all the items including the G.S.T will be taken as the total Contract Value. Each invoice 

/ bill shall indicate amongst other things, the contractor’s PAN and GST Registration Number. 

The contract value will also be subject to TDS / Withholding Tax as per statutes. No claim in 

respect of sales tax, sales tax on works contract, excise duty, customs duty, octroi or other tax, 

duty or levy, service tax whether existing or in future shall be entertained by the Employer. 
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21. The quantities in the Schedule of Quantities approximately indicate the total extent of work but 

may vary to any extent and may even be omitted thus altering the aggregate value of the 

Contract. However, during actual execution of work, if the quantities of any of the items of work 

exceeds by more than 25% of the tender quantities, the quantities of such items executed, by 

the authority of the Bank’s Engineer and with the concurrence of the employer, in excess of 

25% of the tender quantity, shall be considered as an extra item of work for which the 

Contractors shall submit fresh rates supported by rate analysis worked on the actual cost basis 

plus 15% towards establishment charges, contractor's overheads and profit. The rates for all 

such items of work, being current ones, will not be eligible for price adjustment due to increase 

or decrease in prices of materials and labour rates as per escalation formula, if any, given in 

the tender. If any of the items of work is omitted from the accepted tender at the sole discretion 

of the employer, the contractor shall not be entitled to any claim on this account. 

22. Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 

observed by the Contractor and it shall be reckoned from the 10th day of issue of written order 

to commence the work. 

23. The work shall throughout the stipulated period of the contract be proceeded with all due 

diligence and if the Contractor fails to complete the work within the specified period, he shall 

be liable to pay compensation as defined in Clause 27 of the General Conditions of the 

Contract. The tenderer shall before commencing the work prepare a detailed work programme 

which shall be approved by the employer. If the contractor fails to continue the work as per the 

detail work program or fails to deploy labours as required for the smooth flow of the work, Bank 

reserves right to cancel the contract agreement entered into.  

24. Tenders will be considered only from list of contractors empanelled by the Bank in the trades 

concerned. 

25. The Contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delays in commencing or executing the work, whatever the cause of delays may be, 

including delays arising out of modifications to the work entrusted to him or in any sub-contract 

connected therewith or delays in awarding contracts for other trades of the project or in 

commencement or completion of such works or in procuring Government controlled or other 

building materials or in obtaining water and power connections for construction purposes or for 

any other reason whatsoever and the Employer shall not be liable for any claim in respect 

thereof. The Employer does not accept liability for any sum besides the tender amount, subject 

to such variations as are provided for herein. 

26. The successful tenderer is bound to carry out any items of work necessary for the completion 

of the job even though such items are not included in the quantities and rates. Schedule of 

instructions in respect of such additional items and their quantities will be issued in writing by 

the Bank’s Engineer with the prior consent in writing of the Employer 

27. The successful tenderer must co-operate with the other Contractors appointed by the Employer 

so that the execution of work shall proceed smoothly with the least possible delay and to the 

satisfaction of the Bank’s Engineer 

28. The Contractor must bear in mind that all the work shall be carried out strictly in accordance 

with the Specifications, design drawings made by the Bank and also in compliance of the 

requirements of the local public authorities and to the requirements of the Bank and no 

deviation on any account will be permitted. Quality of the work should be satisfactory to the 

bank as per work specifications. Contractor shall make good the bank for any low quality of 

work executed. 

29. The successful tenderer should make his own arrangement to obtain all materials required for 

the work. The materials as far as procurable shall be first / premium quality conforming to 

relevant Indian standards.  

30. The successful tenderer is bound to purchase the required materials for which the “Basic Price” 

has been stipulated in the item from the manufacturer approved and selected by the Bank and 

at the rate approved by the Bank from time to time. 
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31. Wherever basic rate for the materials is specified, the contractor should produce 3/4 samples 

of materials for selection and the purchase rate for the selected items shall be got approved 

from the Bank’s Engineer before purchasing such materials. The basic price of materials shall 

be taken as cost of material at dealer’s ex-godown price excluding GST. If there is any 

difference in cost of materials selected with basic rate specified in the tender, such difference 

shall be adjusted while making payment to the Contractor. The adjustment in price of the 

materials shall be made on measured quantity only. Contractor’s profit of 15% shall be allowed 

on such difference. The contractor should provide to the Bank for verification, paid bills of all 

purchased materials for ascertaining the actual rate of purchase so as to settle the difference 

in cost of materials.   

32. The tenderer shall have to use materials of the makes / manufacturers specified in the list of 

material of approved brand and / or manufacture contained in the e-tender clauses. 

33. Electricity and water shall be provided free of cost for execution of the work at one point within 

the premises. Contractor shall make their own arrangements for conveying the same to the 

required locations.  The contractor shall, however, take care to ensure that no undue wastage 

of electricity & water is caused. Necessary safety measures shall be taken by the contractor to 

avoid any mishap. The contractor shall be penalized by the Bank if any laxity on his part is 

observed in this matter. 

34. The Contractor shall strictly comply with the provisions in the Safety & Fire Safety Codes 

annexed hereto. 

35. IS Code numbers wherever mentioned in the tender shall be the latest version as on the date 

of opening of tenders. 

36. Total Security Deposit of successful tenderer will be forfeited if he / they fail to comply with any 

conditions of the Contract. 

37. Errors, Omission and Descriptions: -  

a) Between the description of the item in the General Specifications and the detailed 

descriptions in the Schedule of Quantities of the same item, the later shall be adopted. 

b) In case of difference between the rates mentioned in figures and words, the rate adopted 

for working out the total amount of item in the original tender form, shall be taken as correct. 

In all other cases the correct rate would be that which is lower. 

38. Clarifications if any with respect to General Conditions, Special Conditions, Scope of work, 

specifications, design & drawings or any other matter required for submitting the tender shall 

be obtained from the Bank during working hours of the Bank, before submitting the tenders. 

Once a tender is submitted, the matter will be decided according to conditions in the tender in 

the absence of such authentic pre-clarification. 

39. The contractor shall abide by and fulfil all requirements laid down under various provisions of 

Contract Labour (Regulation and Abolition) Act, 1970 and the rules framed there-under. The 

contractor shall submit to the Bank the maximum number of Labours to be engaged on a single 

day in the job. Any subsequent increase should be informed to the Bank without delay, if the 

number of labourers employed for the job are twenty or more, the contractor shall obtain the 

license from   the Regional Labour Commissioner. The contractor should ensure payment of 

minimum wages to all labourers / workmen staff employed by him and maintain record of 

labours employed for the work. 

40. Contractor should ensure that the instructions/ directions issued by Central as well as 

State Government, and also by the Bank in connection with Covid-19 Pandemic are followed 

scrupulously by the workmen deployed at the Bank. Workmen from containment area or under 

quarantine should not be deployed for work. Further, you are required to closely monitor the 

staff deployed to the Bank and in case of any staff/family member of staff is found ‘Covid’ 

infected, action to be taken to replace the staff at once. Staff should be sensitised to follow 

strict social distancing norms while they remain deployed. You shall provide them with 

necessary gloves, masks, sanitizer, etc., at no extra cost to the Bank. Further, you shall 

indemnify and keep indemnified the Bank from any financial/ legal liability arising out of your 
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failure, fault or negligence in complying-with the above instructions. Any hindrance to the work 

due to COVID-19 pandemic or any other reasons shall be intimated to the bank’s engineer.  

 

I / We hereby declare that I / we have read and understood the above instructions for guidance of 

tenderers and accept the same. 

 

 

 

 

Date :  

 

Place : 

 

 

 

 

Signature of Authorized signatory with seal. 

 

Name and Address: 
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GENERAL CONDITIONS OF CONTRACT 

 

The Conditions Hereinbefore Referred To 

1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them except 

where the subject or context otherwise requires. 

 

a) "Employer" Shall mean the Regional Director, Reserve Bank of 

India, Thiruvananthapuram and shall include its 

assigns and                                             successors. 

 

b) “Contractor” In the case 

of company 

 

 

 

c) “Banks Engineer” 

 

"Contractor shall mean ________ a company 

incorporated under _______ 19__/ 20__ and   having 

its registered office at _________ and shall include its 

successors and assigns. 

 

Shall means the person appointed by the Employer to 

act as Bank’s Engineer for the purpose of the contract 

and named as such in the conditions. [AM (Tech)/ 

Manager (Tech)/ AGM (Tech)]. 

 

d) "Site" Shall mean the site of the contract works including any 

building and erection thereon and any other land 

(inclusively) as aforesaid allotted by the Employer for 

the Contractor's use. 

 

e) "This Contract" 

 

 

 

 

f) “Specifications” 

 

 

 

 

Shall mean the Article of Agreement, the special 

conditions, the conditions, the Appendix, the schedule 

of quantities and specifications, design drawings 

attached hereto and duly signed. 

 

Means the specification of the works included in the 

Contract and any modification thereof or addition 

thereto made or submitted by the Contractor and 

approved by the Engineer. 

g) "Notice in writing" 

 

 

 

 

 

 

 

h) “Bill of Quantities” 

Shall mean a notice in written, typed or printed or 

written notice" characters sent (unless delivered 

personally otherwise proved to have been received) 

by registered post to the last known private or 

business address or registered office of the addressee 

and shall be deemed to have been received when in 

the ordinary course of post it would have been 

delivered. 

Means the priced and completed bill of quantities 

forming the part of Tender 

i) “Tender” 

 

 

 

  

 

j) “Letter of acceptance” 

Means The Contractor’s priced offer to the Employer 

for the execution and completion of the works and 

remedying of any defects therein in accordance with 

the provisions of the contract, as accepted by the letter 

of acceptance. 

Means the formal acceptance by the employer of the 

tender 
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k) "Act of Insolvency" 

 

Shall mean any Act of insolvency as defined by the 

Presidency Town Insolvency Act, or the provincial 

insolvency Act or any Act amending such original Act.  

 

l) "Net Prices" If in arriving at the contract amount the Contractor 

shall have added to or deducted from the total of items 

in the Tender any sum, either as a percentage or 

otherwise, then net price of any item in their tender 

shall be the sum arrived at by adding to or deducting 

from the actual figures appearing in the Tender as the 

price of that the item a similar percentage or 

proportionate sum provided always that in determining 

the percentage or proportion of the sum so added or 

deducted by the Contractor the total amount of the any 

Prime Cost items and provisional sums of money shall 

be deducted from the total amount of the tender.  The 

expression "net rates" or "net prices" when used with 

reference to the contract or account shall be held to 

mean rates or prices so arrived at. 

 

m) "The works" 

 

Shall mean ‘Renovation of medical flat A-02 at Bank’s 

Staff quarters, Nanthencode, Thiruvananthapuram’ as 

provided herein 

Note: Words imparting persons include firms and corporations.  Words imparting the singular only 

also include the plural and vice versa where the context requires. 

 

2. Scope of Contract: The contractor shall carry out and complete the said work in every respect 

in accordance with this contract and with the directions of and to the satisfaction of the Bank's 

Engineer.  The Bank's Engineer may in his absolute discretion and from time-to-time issue 

further drawings and/or written instructions, details, direction and explanations which are 

hereafter collectively referred to as "Bank's Engineer's instruction in regard to":  

 

a) The variations or modifications of the design, quality or works or the addition or omission 

or substitutions of any work. 

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or Drawing 

and/or specifications. 

c) The removal from the site of any materials brought thereon by the contractor and the 

substitution of any other material therefor. 

d) The removal and/or re-execution of any works executed by the contractor. 

e) The dismissal from the works of any persons employed thereupon. 

f) The opening up for inspections of any work covered up. 

g) The amending and making good of any defects under clause 20 & 21 hereof. 

 

The contractor shall forthwith comply with and duly execute any work comprised in such Bank's 

Engineer's instructions provided always that verbal instructions, directions, and explanations 

given to the Contractor or his representative upon the works by the Bank's Engineer shall, if 

involving a variation, be confirmed in writing by the Contractor within seven days, such shall 

be deemed to be Employer's instructions within the scope of the Contract. 

3. Variations to be approved by the Employer: The contractor shall submit a statement of 

variations giving quantity and rates duly supported by analysis of rates, vouchers etc.  The 

rates on scrutiny and final acceptance by the Employer shall form a supplementary tender. 

Minor alterations (of the order of a few centimetres) as per site conditions may be carried out 
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during execution with respect to the drawings. The Employer shall not be liable for payment of 

such variations until these statements are sanctioned by him. 

4. Drawings, Schedule of Quantities: The Contract shall be executed in duplicate and the 

Bank’s Engineer, the Employer and the Contractor shall be entitled to one executed copy of 

each for his use. The Contractor on the signing hereof shall be furnished by the Bank’s 

Engineer   free of cost one copy of each of the said Drawings (if any) and of the specification 

and one copy of all further Drawings (if any) issued during the progress of the works. Any 

further copies of such Drawings required by the Contractor shall be paid for by him. The 

contractor shall keep one copy of all Drawings on the works and the Bank’s Engineer, or his 

representative shall at all reasonable times have access to the same. Before the issue of the 

final certificate to the Contractor he shall forthwith return to the Bank’s Engineer all Drawings 

and Specifications. 

5. Contractor to provide everything necessary at his cost: The contractor shall provide at his 

cost everything necessary for the proper execution of the work according to the intent and 

meaning of the drawing. Schedule of quantities and specification taken together with whether 

the same may or may not be particularly shown or described therein provided that the same 

can reasonably be inferred there from and if the contractor finds any discrepancy in the 

drawings or between the drawings schedule of quantities and specifications he shall 

immediately and in writing refer same to the Bank’s Engineer who shall decide which is to be 

followed. Between drawings and specifications/ schedule of Quantities, schedule of quantities 

will prevail. 

6. Authorities, notices and patents: The contractor shall conform to the provisions of any Act 

of the legislature relating to the works and to the regulations and bye-laws of any authority, and 

of any water, electric supply and other companies and / or authorities with whose, systems the 

structure is proposed to be connected, and shall, before making any variations from the 

drawings (if any) or Specifications that may be necessitated by so conforming, give to the 

Bank’s Engineer  written notice, specifying the variation proposed to be made and the reason 

for making it and apply for instruction thereon. In case the Contractor shall not within ten days 

receive such instructions, he shall proceed with the work conforming to the provisions, 

regulations, or by-laws in question, and any variation so necessitated shall be dealt with under 

Clause 18 thereof.  

The contractor shall bring to the attention of the Employer all notices required by the said Acts, 

regulations or bye-laws to be given to any authority and pay to such authority or to any public 

office all fees that may be properly chargeable-in respect of the works and lodge the receipts 

with the Employer. 

The Contractor shall indemnify the Employer against all claims in respect of patent rights and 

shall defend all actions arising from such claims and shall himself pay all royalties, license fees, 

damages cost and charges of all and every sort that may be legally incurred in respect thereof. 

7. Setting out of work: The Contractor shall set out the works and shall be responsible for the 

true and perfect setting out of the same and for the correctness of the positions, levels, 

dimensions, and alignment of all parts thereof and got approved prior to proceeding of the 

work. If the contractor fails in their role, any errors/defects shall be rectified at his own expense 

to the satisfaction of the Bank/ Employer 

8. Materials and Workmanship to conform to description: All materials and workmanship 

shall so far as procurable be of the respective kinds described in the Schedule of Quantities 

and/or Specifications and in accordance with the Bank’s Engineer’s instructions, and the 

Contractor shall upon the request of the Bank’s Engineer furnish him with all invoices, 

accounts, receipts and other vouchers to prove that the materials comply therewith. The 

Contractor shall at his own cost arrange for and/or carry out test of any materials as per relevant 

IS provisions through the reputed laboratories prior to use in the work. 

9. Contractor's superintendence and representative on the works: The Contractor shall give 

all necessary personal superintendence during the execution of the works, and as long 

thereafter as the Bank’s Engineer may consider necessary until the expiry of the “Defects 
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Liability Period” stated in the Appendix hereto. The Contractor shall also during the whole time 

the works are in progress employ a competent, qualified and experienced Engineer who shall 

be constantly in attendance at the works while the men are at work. Any directions explanation, 

instructions or notices given by the Bank’s Engineer to such representative shall be held to be 

given to the Contractor. 

10. Dismissal of workmen: The Contractor shall on the request of the Bank’s Engineer 

immediately dismiss from the works any person employed thereon by him who may, in the 

opinion of the Bank’s Engineer, be incompetent or misconduct himself and such persons shall 

not be again employed on the works without the permission of the Consultant. 

11. Access to works: The Employer, the Bank’s Engineer and their respective representatives 

shall at all reasonable times have free access to the work and / or to the workshops, factories 

or other places where materials are lying or from which they are being obtained and the 

Contractor shall give every facility to the Employer, the Bank’s Engineer and their 

representatives necessary for inspections and examination and test of the materials and 

workmanship. No person not authorized by the Employer or the Bank’s Engineer except the 

representatives of public authorities shall be allowed on the works at any time.  

12. Assistant Manager (Tech.)/ Manager (Tech): The term "Assistant Manager (Tech)/ Manager 

(Tech.) shall mean the person appointed and paid by the Employer to inspect the works.  The 

Contractor shall afford the Assistant Manager (Tech.) every facility and assistance for 

inspecting the works and materials and for checking and measuring time and materials.  

 

The Assistant Manager (Tech.)/ Manager (Tech.), or the Employer shall have power to give 

notice to the Contractor or to his representative of non-approval or any work or materials and 

such work shall be suspended, or the use of such materials shall be discontinued.  The work 

will from time to time be examined by the Assistant Manager (Tech.) but such examination 

shall not in any way exonerate the Contractor from the obligation to remedy any defects, which 

may be found to exist at any stage of the works or after the same is completed.  Subject to the 

limitations of this clause the Contractor shall take instructions only from the Bank's Engineer. 

13. Assignment and Subletting: The whole of the works included in the Contract shall be 

executed by the Contractor and the contractor shall not directly or indirectly transfer, assign or 

under-let the Contract or any part share thereof or any interest therein without the prior written 

consent of the Employer and not undertaking shall relieve the Contractor from the full and entire 

responsibility of the Contract or from active superintendence of the works during their progress. 

14. Alterations, additions, omissions etc.: No alteration, omission or variation shall vitiate this 

contract except instructions/ notice of Employer (through Bank’s Engineer) at any time during 

the progress of the works to make any alterations in, or addition to, or omissions from the works 

or any alteration in the kind of quality of the materials to be used therein and shall give notice 

thereof in writing under its hand to the Contractor. The Contractor shall alter, add to, or omit 

from, as the case may be, in accordance with such notice, but the contractor shall not do any 

work extra to or make any alterations or additions to or omissions from the works or any 

deviation from any of the provisions of the Contract.  Stipulations, specifications or Contract 

Drawings without the previous consent in writing of the Employer and the value of such extra 

alterations, additions or omission shall, in all cases, be determined by the Employer in 

accordance with the provisions of Clause 18 hereof, and the same shall be added to, or 

deducted from the Contract Amount, as the case may be accordingly.  

15. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be deemed 

to have been prepared in accordance with the Standard Method of Measurement specified in 

relevant IS code. 

Any error in description or in quantity or in omission of items from the schedule of quantities 

shall not vitiate this contract but shall be rectified and the value thereof, as ascertained under 

Clause 17 hereof, shall be added to, or deducted from the Contract Amount (as the case may 

be) provided that no rectification of errors, if any, shall be allowed in the Contractor's schedule 

of rates. 
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16. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied 

himself before tendering as to the correctness and sufficiency of his tender for the works and 

of the prices stated in the Schedule of Quantities and/or the schedule of rates and prices which 

rates and prices shall cover all his obligations under the contract, and all matters and things 

necessary for the proper completion of the works. 

17. Measurement of works: The Bank's Engineer may, from time to time, intimate to the 

contractor that he requires the works to be measured, and the Contractor shall forthwith attend 

or send a qualified agent to assist Assistant Manager (Tech) in taking such measurements and 

calculations and to furnish all particulars or to give all assistance required by any of them. 

Should the Contractor not attend or neglect or omit to send such agent then the measurement 

taken by the Bank's Engineer or a person approved by him shall be taken to be correct 

measurement of the works.  Such measurements shall be taken in accordance with the Method 

of Measurements detailed in the latest relevant IS Codes of practice. 

The Contractor or his Agent may at the time of measurement take such notes and 

measurement as he may require. 

All authorized extra works, omissions and all variations made with the Bank’s Engineer ’s 

instructions, subsequently conveyed in writing (with the prior approval in writing of the 

Employer) shall be included in such measurements. 

18. Prices for extra etc. ascertainment of: The Contractor may, when authorized and shall, when 

directed, in writing by the Employer, add to, omit from or vary the works shown upon the 

drawings, or described in the specification, or included in the schedule of Quantities, but the 

contractor shall make no addition, omission or variation without such authorization or direction.  

A verbal authority or direction by the Bank's Engineer shall, if confirmed by them in writing 

within seven days, be deemed to have been given in writing. 

However, during actual execution of work if the quantities of any of the items of work exceeds 

by more than 25% of the tender quantities, the quantities of such items executed, by the 

authority of the Architects of the project band with the concurrence of the employer in excess 

of 25  % of the tender quantity shall be considered as an extra item of work for which the 

contractors shall submit fresh rates supported by rate analysis worked on the actual cost basis 

plus 15% towards establishment charges, contractor’s overhead and profit. The rates for all 

such items of work, being current ones, will not be eligible for price adjustment due to increase 

or decrease in prices of materials and labour rates as per escalation formula, if any, given in 

the tender. If any of the items of work is omitted from the accepted tender at the sole discretion 

of the employer, the contractor shall not be entitled to any claim on this account.  

No claim for an extra shall be allowed unless it shall have been executed under provisions of 

clause 5 hereof with the concurrence of the Employer herein mentioned.  Any such extra in 

herein referred to as authorized and shall be made in accordance with the following provisions. 

(a) (i) The net rates or prices in the original tender shall determine the valuation of the extra 

work where such extra work in similar character and executed under conditions as the 

work priced therein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the 

priced Schedule of Quantities. 

 (b) The net prices of the original tender shall determine the value of items        omitted 

provided if omissions vary the conditions under which any remaining items of works are 

carried out, the prices for the same shall be valued under sub-clause(c) hereof. 

(c) Where the extra works are not of similar character and/or quoted under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 

remaining items of works are carried out or if the amount of any omissions or additions 

relative the amount of the whole of the Contract works or to any part thereof shall be 

such that in the opinion of the Bank's engineer, the net rate or price contained in the 

priced Schedule of Quantities or tender or for any item of the works involves loss or 

expenses beyond that reasonably contemplated by the contractor or is by reason of 

such omission or addition rendered unreasonable or inapplicable, the Bank's Engineer 



20 
shall fix such other rate or price as in the circumstances he shall think reasonable and 

proper, with the prior approval in writing of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall be 

allowed day work prices as the net rates stated in the tender or the Priced Schedule or 

Quantities or, if not so stated, then in accordance with the local day work rates and 

wages for the district provided that in either case vouchers specifying the daily time (the 

workmen's names) and materials employed be delivered for verification to the Bank's 

Engineer at or before the end of the week following that in which the work has been 

executed. The measurement and valuation in respect of the Contract shall be 

completed within the "period of final measurements".  

(e) It is further, clarified that for all such authorized extra items where rates cannot be 

derived from tender, the contractor shall submit rates, supported by rate analysis 

worked out based on CPWD schedule of rate analysis or for items not available in 

CPWD schedule, based on market rate with “actual cost basis”, plus 15% towards 

establishment charges, contractor’s overheads and profit. Such items will not be eligible 

for escalation. 

19. Unfixed materials when taken into account to be the property of the Employer  

Where in any certificates (of which the Contractor has received payment) the Bank's Engineer 

has included the value of any unfixed materials included for and/or placed on or adjacent to 

the works such materials shall become the property of the Employer and they shall not be 

removed except for use upon the works, without the written authority of the Employer.  The 

Contractor shall be liable for any loss of, or damage to, such materials. 

20. Removal of improper work : The Employer shall, during the progress of the works, have 

power to order in writing from time to time the removal from the works within such reasonable 

time or times as may be specified in the order of any materials which in the opinion of the 

Bank's Engineer are not in accordance with the Specifications, the substitutions of proper 

materials, and the removal and proper re-execution of any work executed with materials or 

workmanship not in accordance with the drawings (if any) & specifications or instructions and 

the contractor shall forthwith carry out such order at his  own cost. In case of default on the 

part of Contractor to carry out such order, the Employer shall have the power to employ any 

pay other persons to carry out the same; and all expenses consequent thereon, or incidental 

thereto, shall be borne by the Contractor, or may be deducted by the Employer from any 

moneys due, or that may become due, to the Contractor. 

21. Defects after virtual completion : Any defect, shrinkage, settlement or other fault which may 

appear within the ''Defects Liability Period" stated in the Appendix hereto, or, if none stated 

them within twelve months after the virtual completion of the works, arising in the opinion of the 

Employer from materials of workmanship not in accordance with the  contract, shall upon the 

direction in writing of the Employer, and within such reasonable time as shall be specified 

therein, be amended and made good by the Contractor, at his own cost and in case of default 

the Employer may employ and pay  other persons to amend and make good such defects, 

shrinkage settlements or other faults, and all damages loss and expenses consequent thereon 

are incidental thereto shall be made good and borne by the Employer or may be deducted by 

the Employer, upon the Bank's Engineer's Certificate in writing, from any money due or that 

may become due to the Contractor, or the Employer may in lieu of such amending and making 

good by the Contractor deduct from any money due to the Contractor a sum, to be determined 

by the Employer equivalent to the cost of amending such work and in the event of the amount 

retained under clause 32 hereof being insufficient, recover the balance from the Contractor, 

together with any expenses the Employer may have incurred in connection therewith.  Should 

any defective work have been done or materials supplied by any sub-contractor employed on 

the works who has been nominated as provided under clause 13 and 23 hereof, the contractor 

shall be liable to make good in the same manner as if such work or material had been done or 

supplied by the Contractor and been subject to the provision of this clause and clause 2 hereof.  
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The contractor shall remain liable under the provisions of the clause notwithstanding the 

signing of any certificate or the passing of any accounts by the Employer. 

22. Certificate of virtual completion and defects liability period: The works shall not be 

considered as completed until the Bank's Engineer has certified in writing that they have been 

virtually completed.  The defects liability period shall commence from the date of virtual 

completion. 

23. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others executing any 

work of supplying and fixing any goods for which the prime cost prices or provisional sums are 

included in the Schedule of Quantities and/or Specifications who may be nominated or selected 

by the Employer or hereby declared to be sub-contractors employed by the contractor and are 

herein referred to as nominated sub-contractors. 

 

No nominated sub-contractors shall be employed on or in connection with the works against 

the Contractor shall make reasonable objection are (save where the Architect and the 

Contractor shall otherwise agree) who will not enter into contract providing. 

 

(a) That the nominated sub-contractor shall indemnify the contractor against the same 

obligation in respect of the sub-contract as the contractor is under in respect of this 

contract. 

(b) That the nominated sub-contractor shall indemnify the contractor against claims in 

respect of any negligence by the sub-contractors his servants or agents or any misuse 

by him or them or any scaffolding or other plant, the property of the Contractor or under 

any Workmen's Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days of his 

receipt of the Employer's Certificate provided that before any Certificate is issued the 

Contractor shall upon request furnish to the Bank proof that all nominated sub-

contractors accounts included in previous certificates have been duly discharged; in 

default whereof, the Employer may pay the same upon a Certificate of the Bank and 

deduct the amount thereof from any sums due to the Contractor.  The exercise of this 

power shall not create private of contract as between Employer and Sub-Contractor. 

24. Other persons employed by Employer: The Employer reserves the right to use premises 

and any portion of the site for the execution of any work not included in this Contract which it 

may desire to have carried out by other persons, and the Contractor shall allow all reasonable 

facilities for the execution of such work but shall not be required to provide any plant or material 

for the execution of such work except by special arrangement with the Employer.  Such work 

shall be carried out in such manner as not to impede the progress of the works included in the 

Contract and the Contractor shall not be responsible for any damage or delay which may 

happen to or occasioned by such work. 

25. Insurance in respect of damage to person and property: The Contractor shall be 

responsible for all injury or damage to persons, animals or things and for all damage to property 

which may arise from any factor omission on the part of the Contractor or any Sub-Contractor 

or any nominated Sub-Contractor or any of their employees. The liability under this clause shall 

cover also, inter-alia any damages to structures, whether immediately adjacent to the works or 

otherwise; any damage to roads, streets, footpaths, bridges as well as damage caused to the 

buildings and other structures and works forming the subject matter of this contract. The 

contractor shall also be responsible for any damage caused to the building and other structures 

and works forming the subject, matter of this contract due to rain, wind, frost or other 

inclemency of weather. The contractor shall, indemnify and keep indemnified the Employer and 

hold him harmless in respect of all and any loss and expenses arising from any such injury or 

damage to persons or property as aforesaid and also against any claim made in respect of 

injury or damage, whether under any statute or otherwise and also in respect of any award or 

compensation or damage consequent upon such claims.  
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The Contractor shall, at his own expense, effect and maintain till issue of the virtual completion 

certificate under this contract, with an insurance company approved by the Employer, an All 

Risk Policy for Insurance for the full amount of the contract in the joint names of the employer 

and the contractor (the name of the former being placed first in the policy) against all risk policy 

for contractors and deposit such policy or policies with the employer before commencing the 

works.  

The Contractor shall also indemnify and keep indemnified the Employer against all claims 

which may be made against the Employer by any person in respect of anything which may 

arise in respect of the works or in consequence thereof and shall at his own expense, effect 

and maintain until the virtual completion of the contract, with an Insurance Company approved 

by the employer a policy of Insurance in the joint names of the Employer and the Contractor 

(name of the former being placed first in the policy) against such risk and deposit such policy 

or policies before commencement of the works. The minimum limit of the coverage under the 

policy shall be Rs. 2 lakh per person for any one accident or occurrence and Rs. 5 lakh in 

respect of damage to property for any one accident or occurrence subject to an overall ceiling 

of Rs 10 lakh. The contractor shall also indemnify the employer against all claim which may be 

made upon the Employer, whether under the Workmen’s Compensation Act or any other 

statute in force, during the currency of this contract or at Common Law in respect of any 

employee of the contractor or of Sub-Contractor and shall at his own expense effect and 

maintain until the virtual completion of the contract or with an Insurance Company, approved 

by the Employer, a policy of insurance against such risks and deposit such policy or policies 

with the Employer from time to time during the currency of this contract.  

In default of the contractor insuring as providing above, the employer may so insure and may 

deduct the premiums paid from any moneys due or which may become due to the contractor. 

The contractor shall be responsible for any liability which may not be covered by the Insurance 

Policies referred to above and also for all other damages to any person, animal or defective 

carrying out of this contract, whatever, may be the reasons due to which the damage shall have 

been caused. 

The contractor shall also indemnify and keep Indemnified the Employer against all and any 

costs, charges or expenses arising out of any claim or proceedings relating to the works and 

also in respect of any of damage or compensation arising there from.  

Without prejudice to the other rights of the employer against contractor in respect of such 

default, the employer shall be entitled to deduct from any sums payable to the contractor the 

amount of any damages, compensation costs, charges and other expenses paid by the 

employer and which are payable the contractor under this clause.  

The Contractor shall upon settlement by the insurer pursuant to a policy taken under this 

clause, proceed with due diligence to re-build or repair the works destroyed of damaged. In 

this event all the monies received from the Insurer in respect of such damage shall be paid to 

the Contractor and the contractor shall not be entitled to any further payment in respect of the 

expenditure incurred for re-building or repairing of the materials or goods destroyed or 

damaged. 

The contractor, in case of re-building or reinstatement after damage shall be entitled to such 

extension of time for completion as the Bank’s Engineer may deem fit, but shall, however, not 

be entitled to reimbursement by the employer of any shortfall or deficiency in the amount finally 

paid by the insurer in settlement of any claim arising as set out herein. 

Without prejudice to his liability under this clause, the contractor shall also cause all nominated 

sub-contractors to effect, for their respective portions of the works, similar policies of insurance 

in accordance with the provisions of this clause and shall produce or cause to produce to the 

employer such policies. The contractor shall not permit a nominated sub-contractor to 

commence work at the site unless the said insurance policies are submitted. In the event of 

failure of the sub-contractor to take out such a policy of insurance before commencing the 

works at the site, the contractor shall be responsible for any claim or damage attributable to 

the said sub-contractor 
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The Contractor shall at his own expense, arrange to effect and maintain (until the virtual 

completion of the contract) with an approved office, the following insurance policies in the joint 

name of employer and himself with the employer being first (Principal) and deposit such policy 

or policies with the employer from time during the currency of this contract. 

a) Workmen compensation policy.    b) CAR Policy c) Third party liability policy  

 

26. Date of commencement and completion: The Contractor shall be allowed admittance to the 

site on "Date of Commencement" stated in the Appendix hereto, or each later date  as may be 

specified by the  Employer and be shall thereupon and forthwith begin the works and shall 

regularly proceed with and complete the same (except such painting or other decorative work 

as the bank may desire to delay) or before the "Date of Completion" stated in the Appendix 

subject nevertheless to provisions for extension  of time hereinafter contained. 

27. Liquidated damages for non-completion: If the Contractor fails to complete the works by the 

date stated in the Appendix or within any extended time under Clause 28 here the Contractor 

shall pay the Employer the sum named in the Appendix as " Liquidated Damages" for the period 

during which the said works shall so remain incomplete and the Employer may deduct such 

damages from any money due to the Contractor. 

28. Delay and extension of time: If in the opinion of the Employer the works be delayed (a) by 

force majeure or (b) by reason of any exceptionally  inclement weather or c) by reason of 

proceedings  taken or threatened by or dispute with adjoining or neighbouring owners or public 

authorities arising otherwise than through contractor's own default or (d) by the works or delays 

of other contractor or Tradesmen engaged or nominated by the Employer and not referred to 

in the schedule of quantities and/or specifications or (e) by reasons of Bank's Engineer 

instruction as per clause 2 hereof (f) by reason of civil commotion, local combination of 

workmen or strike or lockout affecting any of the building trades or (g) in consequence of the 

Contractor not having received in due time necessary instructions from the Bank for which he 

shall have specifically applied in writing or (h) from other causes which the Bank may certify as 

beyond the control of contractor or (I) in the event, the value of the work exceed the value of 

the Priced Schedule of Quantities owing to variation, the  Bank may make a fair and reasonable 

extension of time for completion shall as soon as may be given written notice thereof to the 

bank but the Contractor shall nevertheless constantly use his endeavours to prevent delay and 

shall do all that may reasonably has required to the satisfaction of Bank to proceed with work. 

Decision of the bank if delay is due to force majeure or not shall be final and binding on the 

contractor.  

29. Contractor's failure to comply with Employer’s instruction: If the Contractor after receipt 

of written notice from the Employer requiring compliance within 10 days  fails to comply with 

such further drawings and/or Bank's instructions the Employer may employ and pay other 

persons to execute any such work whatsoever that may be necessary to give effect thereto, 

and all costs incurred in connection therewith shall be recoverable from the Contractor by the 

Employer as a debt or may be deducted by him from any moneys due to the Contractor. 

29. Termination of Contract by the Employer:  If the Contractor being an individual or a firm 

commits any "act of insolvency" or shall be adjudged an insolvent or being an incorporated 

company shall have an order for compulsory winding up made against it or pass an effective 

resolution  for  winding up voluntarily or subject to the supervisions of the court and the Official 

Assignee or the Liquidator in such acts of insolvency or  winding up, as the case may be, shall 

be unable within seven days after notice to him requiring him to do so to show the reasonable 

satisfaction of the Employer that he is able to carry out and fulfil the Contract and to give 

security therefore, if so required by the Employer. 

 

Or if the Contractor whether an individual, first or incorporated company shall suffer execution 

or other process of court attaching property to be issued against the Contractor. 
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Or shall suffer any payment under this contract to be attached by or on behalf of any of the 

creditors of the Contractors.  

 

Or shall assign to sublet this Contract without the consent in writing of the Employer first had 

and obtained. 

 

Or shall charge or encumber this Contract or any payments due or which may become due to 

the Contractor hereunder. 

 

Or if the Bank’s Engineer shall certify in writing that the Contractor, 

 

(i) Has abandoned the Contract, or 

(ii) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progresses of the works for fourteen days after receiving from 

the Bank notice to proceed or  

(iii) Has failed to proceed with the work with such due diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed upon, 

or 

(iv) Has failed to remove materials from the site or to pull down and replace work for seven 

days receiving from the Bank written notice that the said materials or work were 

condemned and rejected by the Bank's Engineer under these conditions' or 

(v) Has neglected or failed persistently to observe and perform all of any of the acts, matter 

or things by the Contract to be observed and performed by the Contractor for seven 

days after written notice shall have been given to the Contractor requiring the 

Contractor to observe or perform the same. 

 

Then and in any of the said cases the Employer may, notwithstanding any previous waiver, 

after giving seven days’ notice in writing to the Contractor, determine the contract, the whole 

of which shall continue in force as fully as if the Contract has not been so determined, and so 

if the works subsequently execute had been executed by or on behalf of the Contractor.  And 

further, the Employer by his agents or servants may enter upon and taken possession of the 

works and all plant, tools scaffoldings, sheds, machinery, steam and other power  utensils and 

materials lying upon the premises or the adjoining lands or roads, and use the same as his 

own property or may employ the same by means of his own servants and workmen  in carrying 

on and completing the work or by employing any other Contractor or other person or persons 

to complete the works, and the Contractor shall not in any way interrupt or do any act matter 

or thing to prevent or hinder such other contractor or other person or persons employed for 

completing and finishing or using the materials and plant for the works.  When the works shall 

be completed or as soon thereafter as convenient the Bank shall give a notice in writing to the 

Contractor to remove his surplus materials and plant, and should the Contractor fail to do so 

within a period of fourteen days after receipt thereof by him, the Employer may sell the same 

by public auction, and give credit to the Contractor for the net amount realized.  The employer 

shall thereafter ascertain and certify in writing under his hand what of the said plant and 

materials so taken possessions or by the Employer and the expenses or loss which the 

Employer shall have been put to in procuring the works to be completed and the amount.  If 

any, owing the Contractor and the amount which shall be so certified shall thereupon be paid 

by the Employer to the Contractor or by the Contractor to the Employer, as the case may be, 

and the Certificate of the Bank shall be final and conclusive between the parties. 

30. Termination of Contract by Contractor: If this payment of the amount payable by the 

Employer under Certificate of the Bank's Engineer shall be in  arrears and unpaid for thirty days 

after notice in writing requiring payment of the amount as aforesaid shall have been given by 

the Contractor  to the Employer, or if the Employer interferes with or obstructs the issue of any 

such Certificate, or if the Employer shall repudiate the Contract, or if the works be stopped for 
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three months under the order of the Architect or  the Employer or by any injunction or other 

order of any court of Law, then and in any of the said cases the Contractor shall be in liberty to 

terminate the  Contract by notice in writing to the Employer, and he shall be entitled to recover 

from the Employer, payment for all works executed and for any loss he may sustain upon any 

plant or materials supplied or purchased or prepared for the purpose or the Contract. 

 

In arriving at the amount of such payment the net rates contained in the Contractor's original 

Tender shall be followed or where the same may not apply valuation shall be made in 

accordance with Clause 18 hereof. 

31. Certificates and Payments:  

a. The Contractor shall be paid by the Employer from time to time by instalments under Interim 

Certificates to be issued by the Bank’s Engineer  to the Contractor on account of the works 

executed when in the opinion of the Bank’s Engineer , work to the approximate value 

named in the Appendix as ‘Value of work for Interim Certificates’ (or less at the reasonable 

discretion of the Bank’s Engineer) has been executed in accordance with this Contract, 

subject, however, to a retention of the percentage of such value named in the Appendix 

hereto as ‘Retention Percentage for Interim Certificates’ until the total amount retained shall 

reach the sum named in Appendix as     ‘Total “Retention Money’  after which time 

instalments shall be up to the full value of the work subsequently so executed and fixed in 

the building. The Bank’s Engineer may in his discretion include the Interim Certificate such 

amount as he may consider proper on account of materials delivered upon the site by the 

Contractor for use in the works. And when the works have been virtually completed and the 

Bank’s Engineer   shall have certified in writing that they have been completed, the 

Contractor shall be paid by the Employer in accordance with the Certificate to be issued by 

the Bank’s Engineer the sum of money named in the Appendix as ‘Instalment after Virtual 

Completion’ being a part of the said Total Retention money. And the Contractor shall be 

entitled to the payment of the final balance in accordance with the Final Certificate to be 

issued in writing by the Bank’s Engineer at the expiration  of the period referred to as the 

‘Defect Liability Period’ in the Appendix hereto from the date of Virtual Completion or as 

soon as after the expiration of such period as the works shall have been finally completed 

and all defect made good according to the true intent and meaning hereof whichever shall 

last happen, provided always that the issue by the Bank’s Engineer of any Certificate during 

the progress of the works or at or after their completion shall not relieve the contractor from 

his liability under Clause 2 and 21, in cases of fraud, dishonesty, or fraudulent concealment 

relating of the works or material or to any matter dealt with in the Certificate, and in case of 

all defects and insufficiencies in the works or materials which a reasonable examination 

would not have disclosed. No certificate of the Bank’s Engineer shall of itself be conclusive 

evidence that any works or materials to which it relates are in accordance with the Contract 

neither will the Contractor have a claim for any amounts which the Bank’s Engineer might 

have certified in any interim bill and paid by the Employer, and which might subsequently 

be discovered as not payable and in this respect the Employer’s decision shall be final and 

binding. 

b. The Bank’s Engineer shall have power to withhold any Certificate if the works or any parts 

thereof are not being carried out to his satisfaction. 

c. The Bank’s Engineer may make any correction in any previous Certificate which shall have 

been issued by him. 

d. No certificate of payment shall be issued by the Bank’s Engineer if the Contractor fails to 

insure the work and keep them insured till the issue of the Virtual Completion Certificate. 

e. Payment upon the Bank’s Engineer’s Certificate shall be made within the periods named 

in the Appendix as ‘Period for honour of Certificates’ after such Certificates have been 

delivered to the Employer 

The following terms of payment only are applicable for the work. 
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Payments for the value of work done by the contractor will be made by the Bank after 

successful completion of the work based on the certificate issued by the Bank’s Engineer. The 

total amount payable to the contractor shall be paid as ‘First and Final Bill’ on completion of 

the entire work after effecting statutory deductions. All payment shall be subject to recovery of 

5% towards Retention Money & TDS as per the statuary requirements.  

32. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not paid 

within the 'period of honouring certificates' named in the Appendix carry interest at the rate 

named in the Appendix as the "Rate of interest for delayed payment" from the date upon which 

sum ought to have been paid by the Employer until the payment subject to production of all 

required information/ clarifications by the contractor. 

33. Matters to be finally determined by Bank: The decision, opinion, direction Certificate (except 

for payment) with respect to all or any of the matters under Clause 2, 4, 7, 8, 13, 17, 18, 19, 

20, 21, 22, 28 (a, b, c, d, e, f) hereof (which matters are herein referred to as the expected 

matters) shall be final and conclusive and binding on the parties hereto and shall be without 

appeal.  Any other decision, opinion, direction, shall be subject to the right of Arbitration and 

review under the Clause 35 hereof in the same way in all respects (including the provisions as 

to opening the reference) as if it were a decision of the Bank’s Engineer. 

34. Settlement of disputes by Arbitration: All disputes and differences of any kind whatever 

arising out of or in connection with the contract or the carrying out of the works (whether during 

the progress of the works or after their completion and whether before or after the determination 

abandonment or breach of the contract) shall be referred to and settled by the Bank who shall 

state its decision in writing. Such decision may be in the form of a final certificate or otherwise. 

The decision of the Bank with respect to any of the excepted matters shall be final and without 

appeal as stated in preceding clauses. But if either, the Contractor be dissatisfied on any matter 

the Contractor may within 28 days after receiving notice of such decision give a written notice 

to the other party requiring that the matters in dispute be arbitrated upon. Such written notice 

shall specify the matters, which are in dispute or difference of which such written notice has 

been given. If both the parties agree a single arbitrator would be appointed for the purpose. In 

case no agreement could be reached on the appointment of single arbitrator, both the parties 

will nominate one person each as an arbitrator on their behalf. The two arbitrators nominated 

by the parties shall nominate one more person to act as third arbitrator or umpire. 

 

     The arbitrator or arbitrators, as the case may be, shall have power to open up, review and revise 

any certificate, opinion, decision, requisition or notice, save in regard to the excepted matters, 

referred to in the preceding clause, and to determine all matters to dispute which shall be 

submitted to arbitration and of which notice shall have been given as aforesaid. 

       

     The arbitrator or arbitrators, as the case may be, shall make his or their award within one year 

(or such further extended time as may be decided by him or them as the case may be with the 

consent of the parties) from the date of entering on the reference. In case during the arbitration 

proceedings the parties mutually settle or compromise their dispute or difference, on the parties 

filing their joint memorandum of the settlement or compromise, the arbitrator or the arbitrators 

as the case may be, shall make an award in terms of such settlement or compromise. 

 

     Upon any such reference, the decision on the cost incidental to the reference and award 

respectively shall be in the discretion of the arbitrator or arbitrators as the case may be, who 

may determine the amount thereof or direct the same to be taxed as between the party and 

party, and shall direct by whom and to whom and in what manner the same shall be borne and 

paid.  

 

     This submission shall be deemed to be a submission to arbitration within the meaning of the 

Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof. The award 

of the arbitrator or arbitrators, as the case may be, shall be final and binding on the parties. It 
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is agreed that the Contractor shall not delay the carrying out of the works by reason of any 

such matter, question or dispute being referred to arbitration, but shall proceed with the works 

with all due diligence and shall until the decision of the arbitrator or arbitrators is given, abide 

by the decision of the Bank. No award of the arbitrator or arbitrators, as the case may be, shall 

relieve the Contractor of his obligations to adhere strictly to the Bank's instructions with regard 

to the actual carrying out of the works. The Employer and the Contractor hereby also agree 

that arbitration under this clause shall be a condition precedent to any right of action under the 

contract. 

35. Right of technical scrutiny of final bill: The Employer shall have a right to cause a technical 

examination of the works by any of the persons or organization as appointed by the employer 

and the final bill of the Contractor including all supporting vouchers, abstracts, etc. If as a result 

of this examinations or otherwise any sum is found to have been overpaid or over certified it 

shall be lawful for the Employer to recover the sum from any payment due to the Contractor for 

this works or any other works being carried out by the contractors elsewhere under the 

RESERVE BANK OF INDIA. 

36. Employer entitled to cover compensation paid to workmen: If, for any reason, the 

Employer is obliged, by virtue of the   provisions of the Workmen's Compensation Act, 1923, 

or any statutory modification or re-enactment thereof to pay compensation to a workman 

employed by the Contractor in execution of the works, the Employer shall be entitled to recover 

from the Contractor the amount of compensation so paid, and without prejudice to the rights of 

the Employer under the said Act.  The Employer shall be at liberty to recover such amount or 

any part thereof by deducting it from the security deposit or from any sum due by the Employer 

shall not be bound to contest any claim made against it under the said Act, except on the written 

request of the Contractor and upon his giving to the Employer full security to the satisfaction of 

the Employer for all costs for which the Employer might become liable in consequence of 

contesting such claim. 

37. Abandonment of works: If at any time after the acceptance of the tender, the Employer shall 

for any reasons whatsoever not requires the whole or any part of the works to be carried out, 

the Bank shall give notice in writing to the Contractor who shall have no claim to any payment 

of compensation or other-wise whatsoever on account of any profit or advantage which he 

might have derived from the execution of the whole works. 

38. Return of surplus materials: Notwithstanding anything to the contrary contained in any or all 

the clauses of this Contact, where any material for the execution of the Contract is procured 

with the assistance of the Employer by purchase made under orders or permits or licenses   

issued by Government,  the Contractor shall  hold the said  materials economically and solely 

for the purpose of the Contract  and not dispose of them without  the prior written permission 

of the Employer   and return it to the Employer, if required by the Employer, at the price to  be 

determined by the Bank having due regard to the  conditions of the materials, the price to be 

determined not be exceed  the purchase price thereof inclusive of GST  and other such levies 

paid by the Contractor in respect thereof,  in  the event of breach of the aforesaid condition, 

the Contractor  shall in addition to being liable to action for contravention of the terms of 

licenses or permit and/or criminal breach of trust, be liable to Employer for all moneys, 

advantages or profits resulting or which in the usual course would have resulted to his by 

reason  of such breach. 

39. Non-Disclosure Clause: The Contractor shall not disclose directly or indirectly any 

information, materials and details of the Bank's infrastructure / systems / equipment etc, which 

may come to the possession or knowledge of the Contractor during the course of discharging 

its contractual obligations in connection with this agreement, to any third party and shall at all 

times hold the same in strictest confidence. The Contractor shall treat the details of the contract 

as private and confidential, except to the extent necessary to carry out the obligations under it 

or to comply with applicable laws. The Contractor shall not publish, permit to be published, or 

disclose any particulars of the works in any trade or technical paper or elsewhere without the 

previous written consent of the Employer. The Contractor shall indemnify the Employer for any 
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loss suffered by the Employer as a result of disclosure of any confidential information. Failure 

to observe the above shall be treated as breach of contract on the part of the Contractor and 

the Employer shall be entitled to claim damages and pursue legal remedies.  

The Contractor shall take all appropriate actions with respect to its employees to ensure that 

the obligations of non-disclosure of confidential information under this Agreement is fully 

satisfied. 

The Contractor's obligations with respect to non-disclosure and confidentiality will survive the 

expiry or termination of this agreement for whatever reason. 

40. Right of employer to terminate contract in the event of death of Contractor if individual: 

Without prejudice to any of the rights or remedies under this Contract, if the Contractor, being 

an individual, dies, the Employer shall have the option of terminating the contract without 

incurring any liability for such termination. 

     

 (i) The contractor shall abide by and fulfill all requirements laid down under the Contract Labour 

(Regulation and Abolition) Act, 1970 and the rules framed there under. 

 

(ii) The contractor should ensure payment of minimum wages to all labourers/workmen staff 

employed by him. Contractor should submit a certificate to the effect that, he has actually paid 

all the dues of all the labourers of all descriptions engaged by him for completion of the awarded 

job/work/project at the rate which is not less than the one prescribed under Minimum wages 

Act, 1948 and he has complied with the provisions of CLRA Act with regard to providing the 

essential amenities to the contract labourers. Further, he may facilitate Bank’s representative 

to verify and certify the veracity of such certificate. 

41. Sexual Harassment of women at workplace 

1.  a) The contractor / agency shall be solely responsible for full compliance with the 

provisions of “the Sexual Harassment of women at workplace (Prevention, Prohibition and 

Redressal) Act, 2013”. In case of any complaint of sexual harassment against its employee 

within the premises of the Bank, the complaint will be filed before the Internal Complaints 

Committee constituted by the Contractor / Agency and the Contractor / Agency shall ensure 

appropriate action under the said Act in respect of the complaint. 

 

b) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Bank shall be taken cognizance of by the Regional Complaint 

Committee constituted by the Bank.  

 

c) The contractor shall be responsible for any monetary relief that may need to be paid in 

case the incident involves the employees of the contractor, for instance any monetary relief 

to the Bank’s employee, if sexual violence by the employee of the contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of 

sexual harassment at workplace and related issues. 

 

e) The contractor shall provide a complete and updated list of its employees who are 

deployed within the Bank’s premises. 

 

      I / We hereby declare that I / we have read and understood the above instructions for guidance 

of tenderers and accept the same. 

 

 

 

Date :  

Place : 

 

 

 

Signature of Authorized signatory with seal. 

Name and Address: 
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SPECIAL CONDITIONS 

 

1. The tenderer may please note that the work in question shall be carried out in the normal 

working hours inside the Bank’s residential premise with least disturbance to the residents 

by advance planning, proper sequence of work in consultation with the Bank’s Engineers. 

The work will have to be completed within the stipulated time frame and no extra charges will 

be paid under any circumstances for the late working hours.  

2. The entire materials for the work shall be brought to the working area through the staircase 

only.  

3. All the materials shall be first/premium quality confirming to IS standards. 

4. The tenderer shall use only approved materials as specifically stated in the Schedule of 

Quantities/Approved list of materials. The Bank will be at liberty to choose any brand of 

materials from the approved brand names in the list. Samples of any materials used in any 

of the works should be got approved by Bank’s Engineer or his representative before 

proceeding with bulk purchase.  

5.  Wherever contractor proposes to use equivalent make (i.e. other than   specified) the same 

shall be done after prior approval of Bank’s Engineer, Any additional expenditure and time 

due to this shall be solely on contractor account and no claims what so ever shall be 

entertained in this regard. 

6. Materials brought to the site shall be intimated to the Bank’s Engineer immediately for 

inspection of quality and measurement of quantity of the materials  

7. The contractor shall submit a properly planned & prepared work programme to the Bank 

before commencement of the work so as to enable the Bank to intimate other agencies in 

advance for smooth working, progress and coordination and the time schedule in the work 

programme should be strictly adhered to. 

8. Seven weeks of period of completion mentioned in the tender is inclusive of monsoon period 

and holidays including Sundays / Saturdays falling within in the contract period. The 

contractors shall comply with statutory requirements to work on holidays at their own risk & 

cost and indemnify the Banks for any risks associated with it. 

9. The debris/dust or any wastage generated out of the above work shall be cleaned as 

frequently as required and as instructed by the Bank’s Engineer and make the entire 

premises clear/clean on a day-to-day basis including staircase, passages affected/used by 

the labourers in the above renovations to the satisfaction of the Bank’s Engineers at no extra 

cost. The entire debris/waste material shall be taken out of the Bank’s premises and should 

not be dumped anywhere in and around the Bank’s premises. The contractors are solely 

responsible if any debris is noticed by the local Corporation and penalty levied.  

10. No labourers shall be permitted to stay inside the campus after working hours.  

11. The Contractor should have valid Labour License from Labour commissioner wherever the 

number of labourers engaged is 20 or more.  

12. GST shall be included in the rates quoted by the contractor. The rate quoted shall include all 

such taxes and levies. However, while submitting the bill/ invoice for the work the contractor 

shall clearly indicate the various components of GST involved in the work value.   

13. The Contractor shall have the addresses and photographs of their workmen being engaged 

by them for the said work.  The entry of workmen will be allowed inside the building only on 

producing the photo pass issued by the Bank & also have to subject themselves to the 

security restrictions imposed by the Bank.  

14. Before quoting the rates, Contractor should inspect the site and understand themselves 

about the nature and scope of the work.  

15. Any damage caused to any of Bank's property shall be made good by the Contractor at their 

own cost.  

16. The Contractor shall carry out the work strictly in accordance with specification details and 

instructions of the Bank's Engineer.  

17. The Contractor shall make their own arrangements for storing of their materials at site.  
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18. Rate quoted should include for all necessary testing of materials as required and directed by 

Banks Engineers.  

19. Contractor should post a qualified Site Engineer for day-to-day supervision of work. 

20. The successful tender shall also be responsible for safety & security of their materials & also 

for ensuring fire prevention steps at all the times in working premises including their part of 

work. 

 

I / We hereby declare that I / we have read and understood the above instructions for guidance of 

tenderers and accept the same. 

 

 

 

Date :  

 

Place : 

 

 

 

Signature of Authorized signatory with seal. 

 

Name and Address: 
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SAFETY CODE  

 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 

kept in a readily accessible place.  

 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the 

injury necessitates hospitalization.  

 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 

be done from the ground/floor.  

 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall 

not be less than 30 cm. (Clear) and the distance between two adjacent rungs shall not be more 

than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder.  

 

5. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be one meter.  

 

6. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 

render it unsafe.  

 

7. Workers employed on mixing and handling material such as cement mortar or concrete and lime 

mortar shall be provided with protective footwear and rubber hand-gloves.  

 

8. (i) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint.  

 

       (ii) Suitable facemasks should be supplied, for use by the workers when the paint is applied in 

the form of spray or surface having lead paint dry rubbed and scrapped.  

 

9. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the periods of cessation of work. 

 

10. Hoisting machines and tackle used in the works, including their attachments, anchorage and 

supports shall be in perfect condition.  

 

11. The ropes used in hoisting or lowering material or as a means of suspension shall be of durable 

quality and adequate strength and free from defects.  
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FIRE SAFETY CODE  

 

1. Cutting / drilling machine and other electrically operated equipments used at site shall be 

plugged into correctly rated electrical outlets.  

 

2. Only ISI marked 3-pin plug and other appliances and equipments shall be used.  

 

3. Electrical power cables/wires used shall not have any joints and shall be properly rated.  

 

4. All electrical appliances i.e. drilling, cutting machine etc. shall be safely and securely earthed 

to prevent leakage current while in operation.  

 

5. Two buckets of water and sand shall be kept in an easily accessible area on the site.  

 

6. Fire extinguishers recommended shall be kept on the site.  

 

7. Used paint drums shall be stored in specified store only after closing them properly.  

 

8. Personal protective equipments such as safety shoes, hand gloves, welder’s mask, ear plug 

etc. depending upon the requirement of the work shall be provided by the contractor to the 

workmen to prevent occupational health hazards.  

 

9. The safety belt shall be provided by the contractor and used by the workmen while working 

from height for more than 10 feet from Ground level.  

 

10. None of the passages near lift lobby and staircases shall be used for stacking / dumping 

any kind of materials/waste.  

 

11. None of the fire extinguishers shall be removed/shifted from its designated location.  

 

12. Power supply shall be switched off from the mains when equipment is not in use.  

 

13. Wood-shavings and sawdust generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner.  

 

14. Any debris generated from the work shall be collected on daily basis, removed from site 

and stored at the designated place in proper manner.  

 

15. Battery operated emergency light/torches shall be provided by the contractor to the 

workmen while working beyond office hours.  

 

 

 

 

Place:                                                                                              Signature of the Tenderer:  

Date:                                                                                                Name and Address: 
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APPENDIX HEREIN BEFORE REFERRED 

 

1 Defect liability Period 

(DLP) 

12 months from the date of issue of virtual completion certificate. 

2 Period of final 

measurement 

1 month from the date of Virtual completion.  

 

3 Earnest Money Deposit 

(EMD) 

2% of value of work  

4 Release of EMD On successful completion of work. 

5 Date of commencement 10th day from the issue of work order. 

6 Date of completion Six weeks from the tenth day of the issue of work order 

7 Rate of Liquidated 

Damages (LD) 

0.25% of the contract value per week of delay subject to a 

maximum of 10% of the total accepted contract value. 

8 Value of work for Interim 

Certificate 

Only 1st and final bill.  

 

9  Retention Percentage 

(RMD) 

5%  

10 Release of RMD 

 

On completion of Defect Liability Period. 

 

11  Period of honouring 

interim certificate 

15 Days (subject to production of correct bill in all aspects)  

 

12 Period of honouring final 

certificate 

30 Days (subject to production of correct bill in all aspects) 

 

13  Interest for delayed 

payment 

Three percent per annum. 

 

 

I / We hereby declare that I / we have read and understood the above instructions for guidance of 

tenderers and accept the same. 

 

 

Date :  

Place : 

 

 

Signature of Authorized signatory with seal. 

Name and Address: 
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List of approved makes / manufacturers of materials. 

 
1. Cement A.C.C, Malabar, Coramandal, Ramco, Sankar, 

Ambuja of approved equivalent.  

2. White Cement Birla White, J.K. White or approved equivalent 

3. Vitrified Tiles/ Ceramic tiles Johnson, kajaria, RAK, Somany, Nitco, BELL or 
approved equivalent 

4. Tile grouts / jointing compounds Bal Endura or approved equivalent  

5. CPVC/ PVC pipes and fittings Supreme, Finolex, Ashirwad, Prince or approved 

equivalent  

6. SS sink Nirali, Diamond, Prince or approved equivalent 

7. Gypsum false ceiling M/s Gyproc India Ltd – gyp steel ultra-sections 

8. PVC Door Sintex or approved equivalent 

9. Aluminium sections Jindal, Hindalco or approved equivalent 

10 Sanitary fittings Parryware, Hindware, CERA or approved 

equivalent 

11 C.P fittings Jaquar or approved equivalent 

12 Glass Sain Gobain, Modi or approved equivalent 

13 Marine plywood (BWP Grade) Green Ply, Anchor, Kitply, Century 

14 Laminate Merino, Greenlam, Formica 

15 SS fittings Hettich or approved equivalent 

16 SS Accessories & slides Sleek or approved equivalent 

17 Texture paint Asian paints Royal Play or approved equivalent 

18 Paints Asian, ICI Dulux, MRF, Berger, Shalimar, Nerolac,  

19 Putty Birla White, JK, Goldsize Putty by Shalimar Paints 

Ltd or approved equivalent. 

 
a) The Contractor shall produce samples of 2-3 makes as the case may be for Bank’s 

approval before using the same in the works. 

 

b) Materials approved by the Bank shall only be used in the work including approval of PC   

rates for Basic rate items. 

 

 

 

Date:                               Signature of the Tenderer with seal: 

Place: 
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SECTION C 

SCHEDULE OF QUANTITIES 

Name of work: Renovation of Medical flat A-02 at Bank's Staff Quarters, Nanthencode, 

Thiruvananthapuram. 

Item 

No. 
Description of Item. Qty.  Unit Rate in Rs. 

Amount in 

Rs. 

1 Carefully dismantling and removing the following 

items from interior area of flat. 

a) Existing ceramic tile flooring including base 

adhesive in all the rooms cleaning the floor surface etc 

Approximate area of flooring to be dismantled is 30 

Sqm     

 b) Existing tile skirting in all the rooms, entrance 

landing area, steps side etc, wall dado/ plastering in 

Bathroom & wash basin area (up to 210 cm from 

ground level), in kitchen (60 cm above proposed 

platform area, in WC area (150 cm above ground 

level), flooring including filling in Bath & WC including 

bed / back mortar, wall plastering etc so as to expose 

the  floor slab / brick wall without damaging the slab / 

wall. Approximate area of dismantling per flat is 34 

Sqm. 

c) Carefully disconnecting and removing all the existing 

internal-exposed/concealed plumbing and sanitary 

lines including wall pieces all fittings and fixtures like 

taps, stop cocks, shower, wash basin, closet, medicine 

chest, mirror, curtain brackets traps, sunken area 

fillings etc.                                                                  

d) Dismantling existing RCC cooking platform with 

finishes in kitchen area including supporting pillars, 

raised platform, sink, wall dado etc 

e) Carefully dismantling the existing door frame with 

shutters in kitchen, Bath & WC (WC door frame with 

shutter is PVC and the same shall be re-fixed after the 

renovation work) area of the flat, stacking the usable 

items and disposal of debris etc.      

f) Dismantling the existing open shelf in the kitchen 

area including rear side brick wall etc            

   g) Existing brick partition near wash basin area and 

WC etc as per the drawing   h) Dismantling the existing 

built-in wardrobe in bedroom area including racks etc 

Rate shall be inclusive of thoroughly cleaning the 

surface using water, wire brush or any other approved 

methods, stacking the usable items and disposing off 

and carting away the debris out of the Bank's premises 

etc all complete as directed by Bank's Engineer. 1.00 Flat   
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2 Providing and constructing 115 mm thick brick 

masonry for walls, closing the openings etc., using  

best quality locally available bricks in CM 1:6, in correct 

plumb, line and level, providing proper key to the 

adjoining wall/column/ flooring etc., placing 2 nos 6mm 

dia re-bars in concrete encasement at every 4th 

course, raking the joints, necessary scaffolding, curing, 

cleaning, removal of debris if any outside the Bank's 

premises etc. all complete as directed by the Bank's 

Engineer. 6.00 Sqm.   

            

3 Supplying and laying concealed plumbing lines: - 

Providing, cutting, fixing, testing and commissioning 

concealed waterlines of 20mm diameter using C-PVC 

threaded pipe of SDR 11 including all the necessary 

specials like elbows, tees, couplings etc. All the 

concealed lines shall be properly fastened to the wall 

using GI clamps @maximum spacing of 450mm. Rate 

shall be inclusive of making necessary cutting and 

chasing on the walls to receive the plumbing lines, 

placing the plumbing line, properly packing using 

cement mortar admixed with waterproofing chemicals 

and connecting to the existing stack by suitable 

specials, followed by pressure testing for leakage etc.  

Actual linear measurement shall be reckoned for 

payment purpose. 20.00 Rmtr   

          

4 Providing and fixing PVC pipes of 50 mm diameters 

(minimum test/working pressure 6 kg/sq.cm) of 

approved quality and make, including all fittings, of the 

same manufacturer of the pipes or approved 

equivalent for the waste lines for toilet, bathroom, 

kitchen and wash basin and fixing the pipes with 

clamps at 1 mtr spacing for concealed/external work 

including cutting chases in the wall/ floor for concealing 

the pipes, connecting to duct line/manhole, including 

fixing pipes with concrete blocks etc. complete. The 

rate shall inclusive of cutting, jointing of pipes with 

fittings and to the existing PVC pipes in the duct with 

solvent cement of approved quality, and making good 

the damages by necessary plastering, including testing 

of joints/ pipelines, etc. for leakage etc. all complete as 

directed by the Bank's Engineer.  3.00 Rmtr   

            

5 All same as item 4 above, but for PVC pipes of 75mm 

dia 4.00 Rmtr   

            

6 All same as item 4 above, but for PVC pipes of 110mm 

dia 5.00 Rmtr   
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7 Nahani Trap: - 

Providing, fixing and connecting approved quality and 

make PVC Nahani trap/ multi trap of 100x75mm dia 

outlet with a minimum water seal of 50mm to the 

wastewater pipeline. Rate shall be inclusive of making 

trenches of minimum width 250mm and filling the sump 

using concrete 1:1.5:3 admixed with waterproofing 

chemical, providing and fixing 125mm dia SS gratings 

etc. all as directed by the Bank's Engineer. 4.00 Each.   

            

8 Smooth/ Rough plastering to wall surfaces: 

Preparing the surface of the masonry walls by raking, 

watering and thorough cleaning using wire brush, 

broom, providing and applying average 20 to 25 mm 

thick cement plaster using CM 1:4 (comprising of a first 

coat of 12 mm thickness, and a second coat of 9 to 

12mm thickness) using approved quality OPC and M. 

sand, true to plumb, level and line etc. The wall plaster 

shall have an even and smoth surface (shall be 

finished with recessed joints to receive the tile dado 

wherever required). The rate shall include for 

scaffolding, curing, labour, all leads and lifts, etc. 

required for the finished work, removal of debris etc all 

complete as directed by the Bank’s Engineer. 35.00 Sqm.   

            

9 Providing and making cooking platform of approx. 

overall plan size 2600 mm x 625 mm as per the 

sketch enclosed and with the following specifications. 

a) Constructing necessary support pillars (3 Nos), 

raised platform etc. in brick masonry using best quality 

locally available bricks in CM 1:4 and finishing the 

same with cement plaster using CM 1: 4. 

 b) Providing and casting RCC 1:1 ½ :3 slab, 50 to 

75mm thick including the cost of providing and tying of 

reinforcements, centering/ shuttering, making grooves 

of required depth in the wall for proper insertion of RCC 

slab, making a cut out in the slab to receive the new 

SS sink, plastering the soffit of the slab with CM 1: 3, 

providing a hole for cooking gas connection tube etc.         

  c) Providing and laying in best workmanship manner, 

minimum 16 to 18mm thick mirror polished granite slab 

(jet black) 625 to 650mm wide to the full length of the 

cooking platform in not more than two pieces,  set over 

the RCC slab in CM 1:4, 15 to 20 mm thick, the granite 

slab shall project by 40mm from the edge of the RCC 

slab and will have full round bull-nosing on the 

projected edge, a hole for cooking gas connection 

tube, curing the entire work etc.          
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  d) Supplying and fixing stainless steel sink of overall 

size 610 x 458 mm with bowl size 22" x 16" x 8” 

conforming to SS 304 grade/1mm thick of approved 

make, making grooves in the granite to fix the sink 

including the joints with granite slab shall be sealed 

thoroughly with epoxy/ silicon sealant, including all 

necessary fittings and fixtures, CP waste coupling, 

PVC flexible waste pipe etc all complete as directed. 1.00 Job   

            

10 Wall Dado tile work: - 

Providing and fixing 1st quality/ premium quality 

ceramic glazed/ vitrified tiles of size 300mm  x 600mm 

or 600x 600mm and of approved shade and make, for 

wall dado  over the plastered and bordered surface as 

per item No: 08 with 6 mm average thick back mortar 

of C. M 1:3 (1 cement : 3 fine M sand) and set with 

cement paste spread fully over the whole back area of 

the tile (the work is liable to be summarily rejected if 

the joint is found susceptible to hollowness) and also 

including pointing the joints with tile grout of matching 

shade, curing, etc. all complete as directed by the 

Bank’s Engineer.  The rate shall include for all cutting, 

grinding the exposed edges, pvc beading on exterior 

corners, wastage, proper finishing, using different 

shades of tiles if any in the dado etc.  Net exposed area 

will be measured and paid for. Basic rate of tiles to be 

considered is Rs 550/-per Sqmtr. exclusive of GST. No 

carriage / transportation will be considered for the basic 

price adjustment. 30.00 Sqm   

            

11 Vitrified tile flooring in rooms: Preparation of surface 

by thoroughly hacking the existing flooring, cleaning 

the surface, providing floor finish with Vitrified tiles (600 

mm X 600 mm or nearest available size), of approved 

quality and make over the prepared surface of floor 

using polymer modified quick setting adhesive of 

average 6mm thickness and the adhesive spread fully 

over the whole  base area of the tile (If any undulations 

in the floor, the same shall be levelled using polymer 

modified mortar) for proper binding of the tiles and 

pointing the joints to correct lines and levels with tile 

grout of matching shade etc. The rate shall include for 

cost and conveyance of all materials to site, labour 

charges for laying, loading and unloading, charges for 

cutting and finishing to the required level/line etc. 

including cleaning the surface with cleaning solution 

etc. all complete all as directed by Bank Engineer. 

(Basic price of vitrified tile-Rs 550/Sqmt. excluding 

GST. Only exposed finished area shall be measured 

and paid for. 31.00 Sqm. ₹ 1,600.00  
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12 Vitrified tile finishes on landing area floor, step 

treads, riser, step skirting etc: Preparation of surface 

by thoroughly hacking the existing flooring, cleaning 

the surface, providing floor finish for landing area, step 

treads, risers, step skirting etc with Vitrified tiles of 

approved size of approved quality and make over the 

prepared surface of floor using polymer modified quick 

setting adhesive of average 6mm thickness and the 

adhesive spread fully over the whole  base area of the 

tile for proper binding of the tiles and pointing the joints 

to correct lines and levels with epoxy jointing 

compound of matching shade etc. The rate shall 

include for cost and conveyance of all materials to site, 

using different shades of tiles in pattern, labour 

charges for laying, loading and unloading, charges for 

cutting and finishing to the required level/line etc. 

including cleaning the surface with cleaning solution 

etc. all complete all as directed by Bank Engineer. 

(Basic price of vitrified tile-Rs 1100/Sqmt. excluding 

GST. Only exposed finished area shall be measured 

and paid for 7.00 Sqm   

          

13 Flooring in Bath & WC: - 

Providing and laying  first quality / premium quality anti-

skid ceramic floor tiles of size 300mm x 300mm (or 

approved nearest available size), of approved shade 

and  make, in floor laid  over 20 mm thick bed of cement 

mortar 1:4 (1 cement : 4 coarse M. sand), and cement 

paste spread fully over the base area of the tile 

including providing proper slope for draining out the 

water fully and smoothly without any traces of water  

stagnating anywhere (the work is liable to be  

summarily rejected if the slope is not provided properly 

or the joint is found susceptible to hollowness)  and 

rendering the joints with epoxy grout to match the 

shade of the tile, curing,  etc. all complete as directed.  

The rate shall include for all cutting, wastage, proper 

finishing etc.  Net exposed area will be measured and 

paid for. 

Basic rate of tiles to be considered is Rs 550/- per 

Sqmtr. exclusive of GST. No carriage / transportation 

will be considered for the basic price adjustment. 4.00 Sqm   
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14 Vitrified tile Skirting: 

Preparing the surface of the walls to receive the new 

skirting by watering and cleaning, providing and fixing 

100 mm height skirting cut out of 600 x 600 mm or 

approved size fully vitrified tiles of approved make and 

shade over a backing of CM 1: 4 (using approved 

quality M. sand and OPC) for an average thickness of 

20mm, true to plumb and line, set with grey cement 

paste and joint pointed with tile grouts of approved 

make and quality to match with the shade of the tile. 

The rate shall include machine grinding and buffing of 

the exposed edges / sharp corners, machine cutting, 

curing, cleaning of the finished work, all leads & lifts, 

etc required for the finished work all as directed by the 

Bank's Engineer. The rate shall also include repairs to 

the plaster damaged during dismantling (including new 

area to be made up due to difference in height of 

existing skirting and new skirting) and finishing of the 

skirting and making to match with the adjacent 

surfaces. (Basic price of tiles - Rs. 550/- per Sqm 

excluding GST. No carriage/ transportation will be 

considered for the basic price adjustment). 45.00 Rmtr   

            

15 Providing and fixing suspended, stepped type gypsum 

board plain false ceiling system and coving in different 

levels as per the specifications of M/s Gyproc India Ltd 

firmly fixed on Gypsteel ultra framework sections all as 

per the attached sketch and as detailed below:         

  i) Perimeter channels of 20mm X 28mm x30mm all 

along the wall fixed with the help of nylon sleeves and 

screws @ 600mm c/c.        

 ii) Intermediate channel 15mm x45mm x 15mm at a 

spacing of not more than 1200 mm c/c.         

  iii) Ceiling angle 25mmx10mmx 0.55 mm thick fixed to 

soffit with GI cleat and steel expansion anchor 

fasteners.                 

iv) Ceiling channel 80mmx 26mmx 51 x 0.5mm 

@475mmc/c.                

v) 12.5 mm thick Plain Gypsum board is fixed to the 

ceiling section with 25mm drywall screws @ 230mm 

c/c.   Finally, boards are to jointed and finished so as 

to have flush look and levelling the board so as to be 

in one single plane which includes filling and finishing 

the board edges with jointing compound, paper tape.         

  vi) Painting the false ceiling surfaces with two or more 

coats of first quality 100% acrylic interior emulsion 

paint of approved make and shade over a coat of 

primer after adequate surface preparation, putty work 

etc., complete.         
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  Rate shall include cut out/openings for fixing light 

fittings with necessary additional framework, 

wastages, finishing all etc. complete. No deduction in 

area measurement will be made for openings not 

exceeding 0.4 sq.m. and no extra measurement will be 

made for forming such opening. Net exposed finished 

area shall be measured and paid for. The works shall 

be carried out as per the manufacturer's specifications 

using cold rolled Gypsteel ultra sections and Gypsum 

boards manufactured by Gyproc India Ltd all etc., 

complete as directed by the Bank's Engineer.         

  Note: -The false ceiling shall be provided in true line, 

level, profile etc as per the detailed sketch and 

specifications and finished in a high-class manner. 27.00 Sqm.   

            

16 Providing and fixing stepped POP cornice of approx. 

100mm size of approved design/ pattern with adhesive/ 

POP, at junctions/ joints of wall and ceiling in perfect 

lines and levels, etc. including applying primer, putty 

and two coats of interior emulsion paint, finish neatly 

etc. all complete as directed by the Bank’s Engineer. 28.00 Rmtr   

          

17 Granite sills for windows: Providing and fixing 

minimum 16 to 18mm thick mirror polished granite 

slabs (150mm to 200mm wide) of jet-black shade for 

sills of windows in single piece fixed with 20mm thick 

base cement mortar 1:3 in full width of wall. Rates shall 

include dismantling and removing the existing 

plastering in sill area, full round moulding of exposed 

edges of granite and polishing the same to mirror finish 

etc. all complete as directed by the Bank's Engineer.     2.00 Sqm   

            

18 Door shutter with frame: - 

Providing and fixing minimum 24mm thick approved 

brand solid PVC door shutter in approved shade and 

design including door frame of suitable solid cubical 

section with required length as per site conditions etc.   

Rate shall be inclusive of fixing 3nos of 100 x 25mm 

SS butt hinges, PVC door handles on both the sides, 

one number 100mm PVC Tower bolt to each side of 

the door shutters, carting away the debris if any etc.  all 

as directed by the Bank's Engineer.  1.00 No   
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19 Aluminum ventilators for bathroom & toilet: 

Carefully dismantling and removing the existing 

wooden ventilator and finishing the opening, providing 

and fixing new ventilator of approx. size 420 mm x 700 

mm made with powder coated aluminum frames of 

suitable sections and  louver panels  using 5 mm thick 

frosted glass fixed to the frame using  cleats and 

beading and having a 8” square opening for fixing 

exhaust fan including providing additional frame work 

if necessary etc. all complete as directed by the Bank’s 

Engineer. All the corners and joints of the frame & sash 

shall be mitred cut & jointed well and the frame joints 

with wall/ ceiling etc. shall be properly sealed with 

silicon sealent etc.  2.00 No   

            

20 Wash Basin: -Providing and fixing wash basin of 

550x400mm size with half pedestal of approved make 

while in colour with CP waste coupling, 32 mm dia 

flexible waste pipe, 15mm dia pvc connections etc. 

complete.  The wash basin shall be mounted/fixed to 

the wall using approved quality fisher bolts/ heavy duty 

aluminum clamps, inlet/ outlet connections etc. Rate 

quoted shall be inclusive of sealing the gaps between 

the wash basin/pedestal and the adjoining surface 

using approved quality polisulphide sealent etc., all 

complete as directed by the Bank's Engineer. Basic 

rate of wash basin with pedestal to be considered is Rs 

3500/- excluding GST. 1.00 No.   

            

21 Providing and fixing white, floor mounted EWC with 

seat cover and necessary P/S trap and connecting the 

same to the vertical stack with necessary PVC pipe of 

suitable diameter of approved quality, all as per the 

directions of the Banks Engineer. The P/S trap shall be 

set in waterproof cement concrete and joints shall be 

made watertight and tested for the same. The rate shall 

also include for providing and fixing 10 litre capacity 

P.V.C dual flush tank with 15 mm P.V.C connection, 32 

mm dia P.V.C flush pipe and all other accessories 

required and connecting the same to the EWC / water 

lines etc. as directed by the Banks Engineer.(Basic 

Price of EWC and flush tank to be considered- Rs 

4000/- exclusive of GST) 1.00 No.   
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22 Providing and fixing white, wall mounted EWC with 

seat cover and necessary P/S trap and connecting the 

same to the vertical stack with necessary PVC pipe of 

suitable diameter of approved quality, all as per the 

directions of the Banks Engineer. The rate shall also 

include for providing and fixing 10 litre capacity P.V.C 

dual flush tank with 15 MM P.V.C connection, 32 MM 

dia P.V.C flush pipe and all other accessories required 

and connecting the same to the EWC / water lines etc. 

as directed by the Banks Engineer. (Basic price of 

EWC+ Seat cover+ Flush tank - Rs. 8,000/- per set 

excluding GST). 1.00 No   

            

23 Providing and fixing the following CP fittings of “Jaquar 

Continental” make for the flat. 

a) Angular stop cock with wall flange (Model-059KN) – 

5 Nos 

b) Wall mixer with provision for overhead shower with 

115mm long bend pipe (Model CON - 273KNUPR) – 1 

No 

c) Pillar cock (model-011KN)– 1 No. 

d) Two-way Bib cock with wall flange (model -041KN) 

- 2 Nos. 

e) Shower arm 190mm long (model - SHA 477) with 

100mm dia shower rouse (model OHS 1989) – 1No. 

f) 20mm dia concealed stop cock (Model – ALD089FT) 

including exposed part (CON 089KN)– 1 No. 

g) CP health faucet (Hand shower) with 8mm diameter, 

1.2-meter-long flexible tube & wall hook with N.R.V 

(Back flow preventer) model - ALD-573 - 2 Nos. 

 

h) SS Sink Cock with swinging casted spout (Model 

CON-347KN) - 1No 

h) Towel rod – 600mm long (Model ACN1111NM)– 1 

No 

j) Towel ring Square (Model ACN 1121N) – 1 No. 

k) Corner glass shelf (Model ACN 1173) – 1 No. 

l) Mirror glass shelf – 600mm long (Model ACN 1171N) 

– 1 No. 

m) Double coat hook (Model ACN1161N) – 1 No 

n) Soap dish (Model ACN 1131N) – 1 No 1.00 Flat   

            

24 Providing and fixing 450 mm x 600 x 6 mm thick mirror 

of approved quality and make with necessary marine 

plywood backing, PVC framework etc. all complete as 

directed by the Bank's Engineer. 1.00 No.   
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25 Providing, making and installing new wardrobe in 

the opening available in bedroom area with approx. 

overall size 950mm wide x 520 mm deep x 2050 mm 

high, as per the attached sketch and with the following 

specifications: - 

a) The sides, top, bottom, racks  shutters and 

peripheral bands of wardrobe shall be made with 16 

mm thick BWP grade marine plywood and the back of 

wardrobe shall be made with 9mm thick ply of same 

quality including necessary edge beadings etc. all as 

shown in the sketch. b) Providing and making drawers 

(2 Nos) with same quality plywood with necessary ss 

sliders, handle, locking arrangements etc.  c) The 

shutters shall fix to the frame with auto closing SS 

hinges (4 nos each). d) The external surfaces of 

wardrobe shutters and peripheral bands are pasted 

with  1 mm thick decorative laminate of approved make  

and shade and the entire interior surfaces wardrobe 

are pasted with 0.80 mm thick laminate of approved 

make etc. e) Providing and fixing approved quality and 

make hardware fittings like multipurpose lock for 

shutters as well as drawers, SS tower bolt 100mm long 

(2nos), S S brush finish handles of size 150mm (2nos), 

S S hanger rod, 25mm dia, with heavy quality end 

brackets etc.                                                                                                                                                 1 No   

            

26 Providing, fabricating, and making dressing table 

in the niche available in bedroom area having approx. 

size 950mm (W) x 500mm (D) x 2100mm (H) as per 

the sketch enclosed and with following specifications. 

The tabletop and drawer unit shall be made with 16mm 

thick BWP grade marine plywood of approved make 

with necessary ss sliders, handle etc. The wall surface 

on rear and either side in said opening area shall be 

paneled with 9mm thick BWP grade marine plywood of 

approved make (framework if necessary). The opening 

shall be provided with peripheral bands of suitable 

width made with 16 mm thick BWP grade marine 

plywood with necessary edge bands etc.  The exposed 

faces of plywood in paneling, drawer, peripheral bands 

etc are pasted with 1 mm thick decorative laminate of 

approved make and shade fixed in approved design 

with approved make adhesives applied on the entire 

surface of laminate etc.  Suitable size TW edge 

beading shall also be provided wherever required. The 

rate shall inclusive of supplying and fixing 450 mm x 

1050/1200 x 8 mm thick mirror of approved quality and 

make fixing on the paneling using required nos of 

approved quality and make S.S / C.P brass studs etc., 

including machine polishing the edges, supplying and 

fixing SS beadings of required nos on table top etc. all 

complete as directed by the Bank's Engineer.  1 Job   
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27 Providing, fabricating, and erecting storage 

cabinets below the kitchen platform in flat as per the 

attached sketch and with following specifications.  

a) Storage cabinets: - (Approx. elevation area 2600mm 

x 840mm) 

The cabinet, shutters and facia on brick pillars/ RCC 

slab shall be made with 16 mm thick BWP grade 

marine plywood of approved make conforming to IS 

710. All the interior surfaces of shutters/ box etc. shall 

be pasted with 0.80mm thick laminate and exterior 

surfaces with 1 mm thick laminate of approved make 

and shade and all the exposed edges shall be pasted 

with edge banding of suitable size etc all with machine 

pressing etc.  

The shutters shall be fixed to the plywood borders/ 

boxes with SS auto close hinges (2 Nos per shutter) of 

approved make and SS handles of suitable size and 

design of approved make also shall be provided. The 

shutter at LPG cylinder area shall be provided with 

louvers at bottom, made out of 25mm x 10mm TW 

reapers for air circulation 

The following pull out with approved make SS 

accessories on heavy duty SS slides shall be provided. 

i) SS cutlery unit of approx. size 21" x 20" x 4". ii) SS 

Cup & Soucer unit of approx. size 21" x 20" x 4”,  

iii) SS Plate basket of approx. size 21" x 20" x 8". 

Suitable type skirting shall be provided for all shutters. 1.00 Job   

            

28 Providing, fabricating, and erecting overhead 

cabinets in kitchen area of flat as per the attached 

sketch and with following specifications.  

a) Approx. size of Storage cabinets: -  

i) 2600mm (L) x 300mm (W) x 600mm (H), ii) 1100mm 

(L) x 300mm (W) x 600mm (H) 

The cabinet, shutters and vertical partitions shall be 

made with 16 mm thick BWP grade marine plywood of 

approved make conforming to IS 710. The back portion 

of cabinets shall be made with 9mm thick ply of same 

grade. All the interior surfaces of shutters/ box etc. 

shall be pasted with 0.80mm thick laminate and 

exterior surfaces with 1 mm thick laminate of approved 

make and shade and all the exposed edges shall be 

pasted with edge banding of suitable size etc all with 

machine pressing etc. 

The shutters shall be fixed to the cabinets with SS auto 

close hinges (2 Nos per shutter) of approved make and 

SS handles of suitable size and design of approved 

make also shall be provided. The glass panels in 

shutters shall be with 5mm thick float glass of approved 

make with decorative etching fixed to the ply 

framework with suitable beading arrangements etc. 1.00 Job   
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The horizontal racks at intermediate level shall be 

made with 8mm thick float glass of approved make 

fixed at suitable level with suitable bracket 

arrangements etc. Suitable type decorative head shall 

be provided for the overhead cabinets. The cabinets 

shall be fixed to the wall at suitable level using 

necessary coach screws etc all complete as directed 

by the Bank's Engineer.  

            

29 Carefully dismantling and removing the existing curtain 

rods with wooden brackets, providing and fixing 25 mm 

dia heavy duty SS matt finish drapery rods for 

windows/ doors openings with brackets/ fixing 

arrangements and ornamental knobs of approved 

brand/ design etc. complete all as per specifications 

and as directed by Bank's Engineer. 8.00 Rmtr   

            

30 Alterations/ Improvements to the doors in 

bedroom, hall, balcony etc: Carefully removing the 

door shutter, hardware fittings etc., thoroughly 

scrapping and removing the entire paint finishes on the 

door shutter and the door frame, providing and pasting 

4 mm thick veneer of approved make and shade to the 

shutter panels on both faces by approved means 

including providing and fixing new teak wood beading 

around the shutter panels etc. The entire surfaces of 

door shutter and frame shall be finished with required 

no. of coats of melamine spray polish (matt polish) in 

approved manner including surface preparation, 

applying sealer, filler etc. The modified door shall be 

provided with new SS matt finish hardware fittings like 

125 mm size hinges, heavy duty handles, aldrops, 

tower bolts etc. of required no. and size all complete as 

directed by the Bank’s Engineer. Approx. overall size 

of door - 900 x 2100mm 3.00 Nos   

            

31 Alterations/ Improvements to the entrance door: 

Work all same as item 30 above, but for main door 

shutter with frame in the flat including providing and 

fixing heavy duty approved make handle type locking 

system for the door etc all complete as directed by the 

Bank's Engineer. 1.00 No   

           

32 Suitably preparing the surface of the existing walls by  

scrapping thoroughly or any other approved methods 

etc., providing and finishing the walls with premium 

textured emulsion paint of make ‘’Asian paints Royale 

play’’ or approved equivalent of approved shade, 

pattern etc. with necessary coats of primer, putty, base 

coat, top coat etc. to get desired pattern and finish  

including cost and conveyance of all materials to site, 16.00 Sqm   
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charges for loading and unloading, labour, scaffolding, 

etc. all complete as directed by the Bank’s Engineer. 

            

33 Repainting the entire interior area of flat by preparing 

the surface of the walls, ceiling and soffits or vertical 

sides of the beams, wood and metal surfaces, etc by 

scrapping, sand papering & dusting of loose paints/ 

paint flakes etc., providing and applying: 

(1) Two coats of OBD to ceiling etc. (Area per flat: 

21.62 Sq.mt) 

(2) Providing and applying two coats of acrylic interior 

emulsion paint of approved make and shade to the 

walls, beams, etc. over a coat of primer and full putty 

work etc (Area per flat: 149.68 Sq.mt).   

(3) Two coats of 1st quality Synthetic enamel paint 

(satin finish) of approved make and shade to wood 

surfaces in windows, meter boxes, etc. (Area per flat: 

10 sq.m) 

(4) Two coats of 1st quality synthetic enamel paint 

(satin finish) of approved make and shade to steel 

work, viz. windows, M.S. grills, etc including surface 

preparation, complete as directed. (Area per flat: 4.67 

Sq.mt) 

5) Thorough cleaning of the entire floor, wall tiles, 

kitchen counter, skirting, switch boards etc. 1.00 Flat   

            

34 Rebate for taking away the salvageable items removed 

and stacked as per items 1,19 & 29 1.00 Flat (-)  

            

Total.  

Add C.G.S.T@ 9%.  

Add S.G.S.T@ 9%.  

Gross value including G.S. T  

 

 

 

 

Date:                                    Signature of the Tenderer with seal: 

Place: 
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ANNEXURE I 

करार की शतें/ ARTICLES OF AGREEMENT (FOR REFERENCE ONLY) 

-----------------------------------------------के  ----------------- नदि पर करार की शतें एक पार्ी भारतीय ररज़िव बैंक 

)यहााँ इसके बाद नजसे "नियोक्ता" कहा गया है( और दूसरी पार्ी -------------------------------------------------------
--------------------------)यहााँ इसके बाद नजसे "संनिदाकार" कहा गया है( के बीच निधावररत की गई हैं। 
ARTICLES OF AGREEMENT made the-------- day of--------, between the Reserve Bank of India 

(hereinafter called the Employer) of the one part and ---------                                                                    

(hereinafter called “the contractor”) of the other part. 

जब नक नियोक्ता िन्थेंकोड़े ल्लस्थत बैंक के स्टाफ क्वार्वसव में मेनिकल फॅ्लर् A-02 के ििीकरण  करिािे का इचु्छक है और 

बैंक के इंजीनियर के निदेशािुसार नकये जािे िाले कायव का िणवि करते हुए मात्रा का नबल, रेखानचत्र एिं निनिदेश 

तैयार नकये हैं।  
WHEREAS the Employer is desirous of taking up the work of Renovation of medical flat (A-02) at 

Bank’s Staff Quarters, Nanthencode and has prepared Bill of Quantities, drawings showing and 

describing the work to be done under the direction of Bank’s Engineer. 

और जबनक  निनिदेशो,ं मात्रा – अिुसूची पर अब से पानर्वयो ंद्वारा अथिा उिकी ओर से हस्ताक्षर नकये गये हैं। 
AND WHEREAS the specifications and the schedule of Quantities have been signed by or on 

behalf of the parties hereto. 

और जब नक संनिदाकार िे इसमें घोनषत शतों के अधीि और  निशेष शतों में बताई गई शतों और मात्रा अिुसूची और 

संनिदा की यथा संशोनधत और दोिो ंपानर्वयो ंद्वारा अंनतम रूप से स्वीकृत शतों )उि सभी को यहााँ इसके बाद सामूनहक 

रूप से "उक्त शतें" कहा गया है( पर ऊपर उक्त रेखानचत्रो ंमें दशावये गये और/अथिा उक्त निनिदेशो ंमें  िनणवत और 

उसमें घोनषत संबंनधत दरो ंपर मात्रा अिुसूची में शानमल करके निकाली हुई रानश और ऐसी अन्य रानश पर जो उसके 

अंतगवत भुगताि योग्य होगी )यहााँ इसके बाद नजसे "उक्त संनिदा रानश" कहा गया है( कायव का निष्पादि करिे की 

सहमनत प्रदाि की है। 
AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions set forth 

in the conditions and in the Schedule of Quantities and Conditions of Contract (all of which re 

collectively hereinafter referred to as “the said Conditions”) the work shown upon or described in 

the said Specifications and included in the Schedule of Quantities in the respective rates therein 

set forth amounting the sum as therein arrived or such other sum as shall become payable there 

under (hereinafter referred to as” the said contractor amount”). 

अब इसके द्वारा निम्नािुसार यह सहमनत हुई है/ NOW IT IS HEREBY AGREED AS FOLLOWS:- 

 1. उक्त शतों में बताई गई निनध और समय-समय पर भुगताि की जािे िाली उक्त संनिदा रानश को ध्याि में रखते 

हुए संनिदाकार उक्त शतव पर और शतव के अधीि ऊपर दशावए गए रेखानचत्रो ंऔर उक्त निशेष नििरणो ंतथा मात्रा- 
अिुसूची मे िनणवत कायव को निष्पानदत और पूणव करेगा। 
In consideration of the said Contract amount to be paid at the times and in the manner set forth in 

the said conditions, the Contractor will upon and subject to the conditions annexed carry out and 

complete the work shown upon the contract drawings and described by or referred to in the 

Schedule of Quantities and in the said conditions. 

2. नियोक्ता संनिदाकार को उक्त संनिदा रानश अथिा ऐसी अन्य रानश का भुगताि करेगा जो समय-समय पर और उक्त 

शतों में निनिनदवष्ट निनध से भुगताि योग्य होगी। 
The Employer will pay the Contractor the said contract Amount, or such sum as shall become 

payable, at the times and in the manner specified in the said conditions. 

3. भारतीय ररज़िव बैंक कायव के पयविेक्षण, नबलो ंके प्रमाणि, भुगताि और निनभन्न शतों के कायावन्वयि, 

संनिदा की शतों के प्रबंध और प्रत्यक्ष पयविेक्षण की व्यिस्था करेगा।  
The Reserve Bank of India will administer and directly arrange for supervision of works, certification 

of bills, making payments and implementation of various terms, conditions and stipulations of the 

contract. 
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4. उक्त शतें और संबंनधत पररनशष्ट इस करार के भाग के रूप में पढे और समझे जाएंगे और उस संदभव में पानर्वयााँ अब 

से इसमें निनहत उक्त शतों के प्रनत प्रनतबद्ध रहेगी, उिके प्रनत अपिे आपको समनपवत करेगी तथा अपिी-अपिी ओर 

से करारो ंका निष्पादि करेगी। 
The said Conditions and Appendix thereto and the correspondence attached hereto shall be read 

and constructed as forming part of this Agreement and the parties hereto shall respectively abide 

by, submit themselves to the said Conditions and the correspondence and perform the agreement 

on their part respectively in the said Conditions and the correspondence contained. 

 

5. उक्त िके्श, करार और इसमें उल्लिल्लखत दस्तािेज़ इस संनिदा का आधार होगें। 
The plans, agreement and documents mentioned herein shall form the basis of this contract. 

 

6. यह संनिदा ि तो एक एकमुश्त संनिदा है और ि ही एक मद िार उजरती काम है बल्लि यह एक ऐसी संनिदा है 

नजसके अंतगवत उक्त कायव पूरा करिा है और उसके नलए दरो ंकी अिुसूची में निनहत दरो ंऔर संभानित मात्राओ ंकी 

अिुसूची मे दी गई दरो ंपर िास्तनिक रूप से मापी गई मात्राओ ंअथिा उक्त शतों में यथा निधावररत दरो ंके अिुसार 

भुगताि नकया जािा है। 
This contract is neither a fixed Lump Sum Contract nor a Piece Work Contract, but it is a Contract 

for the complete work to be paid for according to actual quantities at the rates contained in the 

Schedule of Rates and Probable Quantities or as provided in the said Conditions. 

7. संनिदाकार उक्त शतों में निधावररत की गई निनध से नसनिल कायों और अिुषंगी कायों से संबंनधत समस्त कायों को 

पूरा करिे के नलए सभी उनचत सुनिधाएं प्रदाि करेगा और ऐसा कायव पूणव होिे के बाद दीिारो,ं फशव, इत्यानद को हुई 

नकसी प्रकार की क्षनत को ठीक कराएगा। 
The Contractor shall afford every reasonable facility for carrying out of all works or other 

Contractors appointed by the Employer and shall make good any damages done to walls, floors, 

etc. after the completion of such works. 

 

8. नियोक्ता के पास यह अनधकार सुरनक्षत है नक िह संनिदा के चालू रहिे के दौराि नकसी भी समय, इस संनिदा पर 

प्रनतकूल प्रभाि िाले नबिा कायव की नकसी मद को जोड़ कर अथिा हर्ा कर उसके रेखानचत्र और कायव के प्रकार में 

पररितवि कर दे अथिा उसके भागो ंको पूणव करिा ले। तथानप, ठेकेदार निनिदा रानश से अनधक नकए गए कायों के 

नलए नकसी भी भुगताि के हकदार िही ंहोगें, जब तक बैंक के इंजीनियर द्वारा निशेष रूप से नलल्लखत अिुमोदि प्राप्त 

िही ंनकया जाता है। 
The Employer reserves to itself the right of altering the items to be executed by adding to or omitting 

any items without prejudice to this contract. However, the Contractor shall not be entitled to any 

payment for the works done exceeding the Tender Quantities unless specifically approved in 

writing by the Bank’s Engineer. 

 

9. ‘समय इस संनिदा का महत्वपूणव कारक है और संनिदाकार एतद््दिारा सहमत है नक समय निस्तार का प्रािधाि होते 

हुए भी िह कायव आदेश जारी करिे की नदिांक से दसिें नदि से तथाकनथत शतों में उल्लिल्लखत नकए गए अिुसार जो 

भी बाद में हो,  काम शुरू कर देगा और उसके बाद कायव आदेश की तारीख के 10 िें नदि से  6 हफ्त ेकी अिनध के 

भीतर पूरा काम करेगा। यनद कायव को कायव आदेश में निधावररत समय के भीतर पूरा िही ंनकया जाता है, तो अिुबंनधत 

मूल्य के अनधकतम 10% निलंनबत निषय के प्रनत सप्ताह अिुबंध रानश के 0.25% की दर से पररसमापि नकया जाएगा।. 

इस संनिदा के अंतगवत नियोक्ता द्वारा नकये गये सभी भुगताि केिल नतरुििंतपुरम में ही नकये जाएंगे। 

Time shall be considered as the essence of this Contract and the contractor hereby agrees to 

commence the work from tenth day of the date of issue of work order as provided for in the said 

Conditions and to complete the entire work within a period of six weeks from the 10th day of date 

of work order subject nevertheless to the extension of time granted by the Bank. If the work is not 

completed within the time stipulated in the Work Order, Liquidated Damages at the rate of 0.25% 

of the contract amount per week of delay subject to a maximum of 10% of the contract value will 

be levied.’  All payments by the Employer under this Contract will be made only at 

Thiruvananthapuram. 

 

10. इस संनिदा के अंतगवत नियोक्ता द्वारा सभी भुगताि केिल नतरुििंतपुरम में नकए जाएंगे। 

All payments by the Employer under this Contract will be made only at Thiruvananthapuram. 



50 
 

11.इस करार से उत्पन्न अथिा नकसी भी प्रकार से इससे संबंनधत सभी नििादो ंके संबंध में यह समझा जाएगा नक िे 

नतरुििंतपुरम में उठे हैं और उिके संबंध में निणवय के नलए केिल नतरुििंतपुरम के न्यायालय ही न्यायके्षत्र होगें। 
All disputes arising out of or in any way connected with this Agreement shall be deemed to have 

arisen at Thiruvananthapuram and only Courts in Thiruvananthapuram shall have the jurisdiction 

to determine the same. 

12. यह नक संनिदाकार द्वारा इस संनिदा के निनभन्न भागो ंको पढा गया है और उन्हें संनिदाकार द्वारा पूरी तरह से 

समझ नलया गया है। 
That the several parts of this agreement have been read by the contractor and fully understood by 

the contractor. 

 13. संनिदाकार इस करार के संबंध में अपिे संनिदात्मक दानयत्वो ंको पूरा करिे के दौराि ठेकदार 
को नमलिे िाली कोई भी जािकारी, सामग्री तथा बैंक के बुनियादी ढांचा/नसस्टम/उपस्करो ंआनद के 
संबंध में नमलिे िाली जािकारी का प्रत्यक्ष या अप्रत्यक्ष रूप से प्रकर्ीकरण नकसी अन्य पक्षकार को 
िही ंकरेगा तथा हमेशा इसे अनतगोपिीय बिाए रखेगा। लागू कािूि का अिुपालि करिे या संनिदा के 
अधीि अपिे दानयत्वो ंको पूरा करिे के नलए आिश्यक होिे की ल्लस्थनत को छोड़कर संनिदाकार इस 
संनिदा के ब्यौरो ंको निजी दायरे में और गोपिीय रखेगा। बैंक की पूिव नलल्लखत अिुमनत के नबिा 
संनिदाकार नकसी व्यापाररक या तकिीकी पेपर में या अन्यत्र कायव के नििरण को ि तो प्रकानशत 
करेगा, ि ही प्रकाशि की अिुमनत देगा और ि ही इसका प्रकर्ीकरण करेगा। नकसी गोपिीय जािकारी 
के प्रकर्ीकरण के पररणामस्वरूप बैंक को हुई हानि के नलए संनिदाकार बैंक को क्षनतपूनतव करेगा। 
उपयुवक्त शतों का पालि ि करिा संनिदाकार द्वारा संनिदा भंग मािा जाएगा और नियोक्ता हुई क्षनत 
का दािा करिे तथा कािूिी उपाय करिे का हकदार होगा।  

इस करार के अधीि गोपिीय जािकारी का प्रकर्ीकरण ि नकए जािे के दानयत्व को सुनिनश्चत करिे 
के नलए संनिदाकार अपिे कमवचाररयो ंके संबंध में सभी उनचत कारविाई करेगा। 

 प्रकर्ीकरण ि करिे और गोपिीयता के संबंध में संनिदाकार का दानयत्व इस करार के समाप्त होिे 
या नकसी भी कारण से समाप्त नकए जािे तक बिा रहेगा। 

The Contractor shall not disclose directly or indirectly any information, materials and details 

of the Bank's infrastructure/systems/equipment etc., which may come to the possession or 

knowledge of the Contractor during the course of discharging its contractual obligations in 

connection with this agreement, to any third party and shall at all times hold the same in 

strictest confidence. The Contractor shall treat the details of the contract as private and 

confidential, except to the extent necessary to carry out the obligations under it or to comply 

with applicable laws. The Contractor shall not publish, permit to be published, or disclose 

any particulars of the works in any trade or technical paper or elsewhere without the previous 

written consent of the Employer. The Contractor shall indemnify the Employer for any loss 

suffered by the Employer as a result of disclosure of any confidential information. Failure to 

observe the above shall be treated as breach of contract on the part of the Contractor and 

the Employer shall be entitled to claim damages and pursue legal remedies.  

The Contractor shall take all appropriate actions with respect to its employees to ensure that 

the obligations of non-disclosure of confidential information under this Agreement is fully 

satisfied. The Contractor's obligations with respect to non-disclosure and confidentiality will 

survive the expiry or termination of this agreement for whatever reason. 
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 14. निदाकार संनिदा श्रम )निनियमि और उनू्मलि( अनधनियम 1970 और इसके अंतगवत बिाए गए 

सभी नियमो ंका पालि करेगा और इसके अंतगवत सभी आिश्यकताओ ंको पूरा करेगा। संनिदाकार 
नकसी एक नदि कायव पर लगाए जािे िाले अनधकतम मजदूरो ंकी संख्या के बारे में बैंक को बताएगा। 
इस संख्या में होिे िाली िृल्लद्ध को नबिा नकसी देरी के बैंक को बताया जाए। यनद कायव के नलए लगाए 
जािे िाले मजूदरो ंकी संख्या बीस या उससे अनधक होती है तो संनिदाकार के्षत्रीय श्रम आयुक्त से 
लाइसेंस प्राप्त करेगा। संनिदाकार अपिे द्वारा काम पर लगाए गए सभी मजदूरो/ंकामगारो ंको नू्यितम 
मजूदरी का भुगताि सुनिनश्चत करेगा। 

The contractor shall abide by and fulfill all requirements laid down under the Contract Labour 

(Regulation and Abolition) Act, 1970 and the rules framed there-under. The contractor shall 

submit to the Bank the maximum number of Labours to be engaged on a single day in the 

job. Any subsequent increase should be informed to the Bank without delay, if the number 

of labourers employed for the job are twenty or more, the contractor shall obtain the license 

from   the Regional Labour Commissioner. The contractor should ensure payment of 

minimum wages to all labourers/workmen staff employed by him. 

 15.क( संनिदाकार कायवस्थलो ंपर मनहलाओ ंका यौि उत्पीड़ि (रोकथाम, निषेध और नििारण( अनधनियम, 

2013 ("अनधनियम"( के प्रािधािो ंका पूणव अऩुपालि करिे के नलए पूरी तरह नजमे्मदार होगें। भारतीय 
ररज़िव बैंक )चेनै्न कायावलय( के पररसर के भीतर अपिे कमवचारी के ल्लखलाफ यौि उत्पीड़ि की नकसी 
भी नशकायत के मामले में नशकायत संनिदाकार/एजेंसी द्वारा गनठत नशकायत सनमनत के समक्ष दायर 
की जाएगी संनिदाकार/एजेंसी उक्त नशकायत के संबंध में अनधनियम के अंतगवत समुनचत कारविाई 
सुनिनश्चत करेगा।  

ख. संनिदाकार के नकसी पीनड़त कमवचारी द्वारा बैंक के नकसी कमवचारी के निरुद्ध की गई यौि 
उत्पीड़ि की नकसी भी नशकायत का संज्ञाि बैंक द्वारा गनठत के्षत्रीय नशकायत सनमनत द्वारा नलया 
जाएगा। 

ग. यनद घर्िा में संनिदाकार का कोई कमवचारी शानमल होता है तो उस ल्लस्थनत प्रदाि की जािे 
नकसी भी मौनिक प्रनतपूनतव के नलए संनिदाकार उत्तरदानयत्व होगा, उदाहरण के नलए बैंक के नकसी 
कमवचारी को दी जािे िाली मौनिक राहत यनद संनिदाकार के कमवचारी द्वारा यौि नहंसा नसद्ध हो जाती 
है।   

घ. कायवस्थल पर यौि उत्पीड़ि की रोकथाम और अन्य संबंनधत मुद्दो ंपर अपिे कमवचाररयो ंको 
नशनक्षत करिे की नजमे्मदारी संनिदाकार की होगी। 

ङ. संनिदाकार बैंक पररसर में काम पर लगाए गए अपिे कमवचाररयो ंकी पूरी और अद्यति सूची 
उपलब्ध करिाएगा। 

a) The contractor/ agency shall be solely responsible for full compliance with the provisions 

of “the Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) 

Act, 2013”. In case of any complaint of sexual harassment against its employee within the 

premises of the Bank, the complaint will be filed before the Internal Complaints Committee 

constituted by the Contractor/ Agency and the Contractor/Agency shall ensure appropriate 

action under the said Act in respect of the complaint. 

b) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Bank shall be taken cognizance of by the Regional Complaint 

Committee constituted by the Bank. 

c) The contractor shall be responsible for any monetary compensation that may need to be 

paid in case the incident involves the employees of the contractor, for instance any monetary 

relief to the Bank’s employee, if sexual violence by the employee of the contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of 

sexual harassment at workplace and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are 

deployed within the Bank’s premises. 
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 16.संनिदाकार निम्न के संबंध में भारतीय ररज़िव बैंक के पक्ष में बीमा करिाएगा और उसे लागू 

रखेगा 

i) कायव के निष्पादि से/दौराि होिे िाली तीसरी पार्ी के िुकसाि/ व्यल्लक्त या संपनत्त को 
हुए िुकसाि से उत्पन्न दािा। 

ii) कायव के निष्पादि के दौराि संनिदाकार द्वारा काम पर लगाए गए कामगार के कारण 
हुए िुकसाि/क्षनत से उत्पन्न दािा। 

iii) लागू पीएफ/श्रम कािूिो,ं ईएसआई, निनियमो ंआनद का अिुपालि ि नकए जािे के कारण 
उत्पन्न कोई दािा। 
The Contractor shall indemnify and keep indemnified the RESERVE BANK OF INDIA 

against: 

i) Any claim arising out of third-party loss/ damage to life or property caused by/during 

execution of the work. 

ii) Any claim arising out of loss/ damage to the workmen engaged by the contractor 

during execution of the work. 

iii) Any claim due to non-compliance   of applicable PF/ Labour laws, ESI, regulations 

etc 

 

   

नियोक्ता और संनिदाकार इस बारे में साक्ष्य स्वरूप 
अपिे-अपिे हस्ताक्षर नकए और इसकी दो प्रनतयााँ 
उक्त नदि और िषव को तैयार की गईं। 
IN WITNESS WHEREOF the Employer and the 
Contractor have set their respective hands to these 
presents and two duplicates hereof the day and year 
first hereinabove written. 

  

यनद संनिदाकार एक साझेदारी 
फ़मव या एक व्यल्लक्त हो   
If the contractor is a 
partnership or an individual. 

 

नियोक्ता और संनिदाकार इस बारे में साक्ष्य स्वरूप 
अपिे-अपिे अनधकृत हस्ताक्षरकतावओ ं के माध्यम से 
निष्पानदत नकए और संनिदाकार िे इसकी दोिो ंप्रनतयो ं
पर अपिी सामान्य मुहर लगाई इसकी दो प्रनतयो ंपर 
उसकी ओर से इन्हें उक्त नदि और िषव को निष्पानदत 
नकया गया। 
IN WITNESS WHEREOF the Employer has set its 
hands to these presents through its duly authorized 
official and the Contractor has caused its common 
seal to be affixed hereunto and the said duplicate/ 
has caused these presents and the said two 
duplicate hereof to be executed on its behalf, the 
day and year first hereinabove written. 

  

यनद संनिदाकार एक कंपिी है 
तो  
If the contractor is a company. 

   

हस्ताक्षर खंि Signature Clause   

   

भारतीय ररज़िव बैंक की ओर से हस् ताक्षररत एिं सुपुदव  

SIGNED AND DELIVERED by the Reserve bank of 
India by the hand of   

  

श्री / Shri    

   

(िाम एिं पदिाम( / (Name and designation)   

इिकी उपल्लस्थनत में हस् ताक्षर नकये गए / In the presence 

of  

  

(1)   

पता / Address   
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(2)   

पता / Address 

 

  

साक्षी / Witness   

   
SIGNED AND DELIVERED by 
 
 
 

 यनद पार्ी भागीदारी फमव या 
िैयल्लक्तक फमव हो तो सभी अथिा 
सभी भागीदारो ं की ओर से  
हस् ताक्षर नकये जािे चानहए। 

If the party is partnership firm 
or an individual should be 
signed by all or on behalf of all 
the partners. 

इिकी उपल्लस्थनत में हस् ताक्षर नकये गए / In the presence 

of  

 

(1)  

पता / Address  

(2)  

पता / Address  

 

साक्षी / Witness 

  

 
 
 
THE COMMON SEAL OF  

  

निम् िनलल्लखत की उपल्लस्थनत में नदिांक ----------- को संपन्न  

निदेशक बोिव  की बैठक में पाररत संकल् प के अिुसरण में इस 

पर  ------------           की कॉमि मुहर लगाई गई है। 
 
Was hereunto affixed pursuant to the resolutions 
passed by its Board of Directors at the meeting held 
on _____________________ in the presence of  

  

   
(1)   
(2) 
 
 
 

  

निदेशक, नजन होिें निम् िनलल्लखत की मौजूदगी में इसके 
प्रमाणस् िरूप इि दस्तािेजो ंपर हस् ताक्षर नकए हैं। 

Directors who have signed these presents in token 
thereof in the presence of  

 यनद निनिदाकार उसके कॉमि 
मुहर    के अंतगवत हस् ताक्षर करता 
है तो हस् ताक्षर खंि संस् था के 
अन तनिवयमो ंमें नदए गए मुहर खंि 
से मेल खािे चानहए। 

If the Contractor signs under its 
common seal, the signature 
clause should tally with the 
sealing clause in the Articles of 
Association. 

(1)  
(2)  

   

निनधित गनठत अर्िी एिं  श्री  

 

द्वारा हस् ताक्षररत एिं सुपुवद 

SIGNED AND DELIVERED BY the Contractor by 
the hand of Shri 
________________________________ and duly 
constituted attorney. 

 यनद संनिदाकार चाहे कंपिी के 
रूप में या िैयल्लक्तक रूप में 
मुख् तारिामा के अंतगवत हस् ताक्षर 
करता हो तो 

If the Contractor is signing by 
hand of power of Attorney, 
whether a company or 
individual. 
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Annexure II 

Undertaking regarding debarment 

(To be submitted by the tenderer in their letterhead) 

  

Name of Work: ..............................................................................  

  

1. I/We ............................. (Name of the bidder) declares that  

  

  

a) I/we or any of our allied firm* is/ are not debarred / suspended / blacklisted by any public 

institution/entity in India or any other country as on ……………(Last date of submission of 

bid).  

  

b) I/We or any of our allied firm* have not made any transgression in respect of the code of 

integrity (as mentioned in the tender) with any public institution/entity in india or any other 

country in last three years as on …………….(Last date of submission of bid) 

 

c) We will inform the Bank in writing, in case, I/we or any of our allied firm* is/are 

debarred/suspended/blacklisted by any public institution in india or any other country on or 

before award of work for the captioned work.  

  

2.  I/We, ……………………………………………… (Name of the bidder) declare that I/we or our 

allied firm * ………………………………………… (Name of the allied firm(s) is/are 

debarred/suspended/blacklisted by ………………   (Name and address of public institution 

in India or any other country) and the same effective up to ………(date). A copy of such 

letter is attached for your information and record.   

 

(Seal and signature of the bidder)  

  

Date   

Place  

(Note: strike out one of the above two declarations which is not applicable)  

*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial 

or majority shares are owned by the banned/ suspended firm and by virtue of this it has a controlling 

voice. Further all successor firms will also be considered as allied firm.  
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Annexure-III(Drawings) 

DRAWING-I  
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