Reserve Bank of India
Estate Department
Hyderabad- 500 004

Supply, Installation, testing and Commissioning of 160 no’s SMF batteries of 120 AH
capacity each for Centralised UPS System at Reserve Bank of India, Hyderabad

Regional Director, Reserve Bank of India, Hyderabad invites e-Tender through MSTC for
Supply, Installation, testing and Commissioning of 160 no’s SMF batteries of 120 AH capacity
each for Centralised UPS System for Reserve Bank of India, Hyderabad. The e-Tender along
with the detailed tender notice is available at the e-Tendering portal of MSTC Ltd
(http://mstcecommerce.com/eprochome/rbi) under the menu “Tenders”.

2. All interested bidders must register themselves with MSTC through the above-mentioned
website to participate in the tendering process.

3. The estimated cost of the work is 16 lakh, however the actual amount may vary.

4. The Schedule of e-Tendering process is as follows:

a. e-Tender Name Supply, Installation, testing and
Commissioning of 160 no’s SMF batteries of
120 AH capacity each for Centralised UPS
System for Reserve Bank of India,

Hyderabad.
b. e-Tender no RBI/Hyderabad/Estate/8/21-22/ET/8
c. Mode of Tender e-Procurement System

(Online Part | - Techno-Commercial Bid and
Part Il - Price Bid through
(www.mstcecommerce.com/eprochome/rbi)

d. Date of NIT available to parties to July 01, 2021

download

e. Date of Pre-Bid meeting July 09, 2021 at 11:30 AM

f. Earnest Money Deposit ¥ 32000.00 (RThirty-two thousand only)

from all the bidders in the form of online
payment / NEFT to the Bank before 02:00
PM of July 22, 2021.

Details for NEFT

IFSC Code — RBISONEFTHY (0 is zero)

A/c number — 8614038

Beneficiary Name: Reserve Bank of India,
Hyderabad

Your Firm’'s Name

Remarks: 160 no's SMF batteries

g. Last date of submission of EMD Up to 02:00 PM on July 22, 2021



https://www.mstcecommerce.com/eprochome/rbi
http://(/
https://www.mstcecommerce.com/eprochome/rbi

h. Date of Starting of e-Tender for | 10:00 AM of July 12,2021
submission of on line Techno- Commercial
Bid and price Bid at
www.mstcecommerce.com/eprochome/rbi

i. Date of closing of online e-tender for | 2:00 PM on July 22, 2021
submission of Techno-Commercial Bid &
Price Bid

j- Date & time of opening of Part-l (i.e. | 3:00 PM on July 22, 2021
Techno-Commercial Bid)

Date & Time of opening of Part- Il (i.e. Price
Bid)

5. The Part-ll, i.e., Price-bid will be opened on the same day or at a later date as intimated by
the Bank in respect of only those contractors/bidders who satisfies all criteria stipulated in
Part-I. The Bank reserves the right to accept or reject any or all e-Tenders without assigning
any reasons thereof.

Please note: There is no tender fees to download the tender document from Portal.

Applicants intending to apply will have to satisfy the Bank by furnishing documentary
evidence in support of their possessing required eligibility and in the event of their failure to
do so, the Bank reserves the right to reject their candidature. Tenders without EMD will not
be accepted under any circumstances.

All the tenderers may please note that any amendments / corrigendum to the e-tender, if

any, issued in future will only be notified on the RBI Website and MSTC Website as given
above and will not be published in the newspaper.

Regional Director for Andhra Pradesh & Telangana
Hyderabad

July 01, 2021



https://www.mstcecommerce.com/eprochome/rbi

Reserve Bank of India
Estate Department
Hyderabad

Supply, Installation, Testing & Commissioning of 160 Nos of 120 AH
SMF batteries in FR/FL casing for 2X120 KVA UPS at Bank's Office
Building, Hyderabad

E-tender No: RBI/Hyderabad/Estate/8/21-22/ET/8

Part |

Name of the tenderer

Address

Date of Pre-Bid Meeting: July 09, 2021 at 11:30 hrs.
Last Date of Submission: July 22, 2021 till 14:00 hrs.

Date of Opening Tender: July 12, 2021 at 10.00 hrs.




Important instructions for E-procurement

Bidders are requested to read the terms & conditions of this tender before submitting your
online tender.

1 Process of e-Tender:

A) Registration: The process involves vendor’s registration with MSTC E-procurement
portal which is free of cost. Only after registration, the vendor(s) can submit his/their
bids electronically. Electronic Bidding for submission of Technical Bid as well as
Commercial Bid will be done over the internet. The Vendor should possess Class lll
signing type digital certificate. Vendors are to make their own arrangement for bidding
from a P.C. connected with Internet. MSTC is not responsible for making such
arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID
HAS TO BE SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi

1). Vendors are required to register themselves online with www.mstcecommerce.com
— e-Procurement — PSU/Govt depts — Select RBI Logo — Register as Vendor —
Filling up details and creating own user id and password — Submit.

2). Vendors will receive a system generated mail confirming their registration in their
email which has been provided during filling the registration form. In case of any
clarification, please contact RBI/MSTC, (before the scheduled time of the e-tender).

Contact person (RBI, Hyderabad):

1. Suraj Patil (Sr Asst.) — 040-23267107 (surajpatil@rbi.org.in)

2. Aishwarya Sharma (AM) — 040-23267113 (aishwaryas@rbi.org.in)

3. Estate Department, 040-23267170 (estatehyderabad@rbi.org.in)

Contact person (MSTC Ltd):

1. Renu Purushotttam, Branch Manager — rpurushottam@mstcindia.co.in — Mobile:
08884406412

2. Suraiva R Shaik, Dy. Manager — srshaik@mstcindia.co.in Mobile- 7406047869

3. B Teja, JCA- bteja@mstcindia.co.in Mobile- 06281048513

4. Krishna Kanth, Technical Analyst- krishna366377@mstcindia.co.in Ph- 8333036366

5. Raksekhar, DEO, rajmstc@mstcindia.co.in Ph-8464073640

Google hangout ID- (for text chat)- mstceproc@gmail.com

B) System Requirement:
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i) Windows 7 or above Operating System ii) IE-7
and above Internet browser.
i) Signing type digital signature iv) Latest updated JRE 8 (x86 Offline) software
to be downloaded and installed in the system.
To disable “Protected Mode” for DSC to appear in The signer box following settings may
be applied.

O Tools => Internet Options =>Security => Disable protected Mode, if enabled- i.e,
Remove the tick from the tick box mentioning “Enable Protected Mode”. Other
Settings:

O Tools => Internet Options => General => Click on Settings under “Browsing

history/Delete Browsing History” => Temporary Internet Files => Activate “Every
time | Visit the Webpage”.

O To enable ALL active X controls and disable ‘use pop up blocker’ under Tools
—lInternet Options— custom level (Please run IE settings from the page
https://www.mstcecommerce.com once)

2 The Techno-commercial Bid and the Price Bid shall have to be submitted online at
https://www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically
on specified date and time as given in the Tender.

3 All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

4 Special Note towards Transaction fee:
The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under
“My Menu” in the vendor login. The vendors have to select the particular tender from the
event dropdown box. The vendor shall have the facility of making the payment either
through NEFT or Online Payment. On selecting NEFT, the vendor shall generate a
challan by filling up a form. The vendor shall remit the transaction fee amount as per the
details printed on the challan without making change in the same. On selecting Online
Payment, the vendor shall have the provision of making payment using its Credit/ Debit
Card/ Net Banking. Once the payment gets credited to MSTC’s designated bank
account, the transaction fee shall be auto authorized and the vendor shall be receiving a
system generated mail.
Transaction fee is non-refundable. A vendor will not have the access to online e-tender
without making the payment towards transaction fee.
NOTE: Bidders are advised to remit the transaction fee well in advance before the

closing time of the event so as to give themselves sufficient time to submit the bid.

5 Information about tenders /corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their
corporate email I.D. provided is valid and updated at the time of registration of vendor
with MSTC. Vendors are also requested to ensure validity of their DSC (Digital
Signature Certificate).

6 E-tender cannot be accessed after the due date and time mentioned in NIT.

7 a) The process involves Electronic Bidding for submission of Technical and
Commercial Bid.

b) The vendor(s) who have submitted transaction fee can only submit their Technical
Bid and Commercial Bid through internet in website:
https://www.mstcecommerce.com — e-procurement —PSU/Govt depts— Login
under RBI — My menu— Auction Floor Manager— live event —Selection of the
live Event.
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c) The vendor should allow running JAVA application. This exercise has to be done

immediately after opening of Bid floor. Then they have to fill up Common
Terms/Commercial specification and save the same. After that click on the
Technical bid. If this application is not run then the vendor will not be able to
save/submit his Technical bid.

d)

After filling the Technical Bid, vendor should click ‘save’ for recording
their Technical bid. Once the same is done, the Commercial Bid link
becomes active and the same has to filled up and then vendor should
click on “save” to record their Commercial bid. Then once both the
Technical bid & Commercial bid has been saved, the vendor can click on
the “Final submission” button to register their bid.

Vendors are instructed to use Attach Doc button to upload documents.
Multiple documents can be uploaded.

In all cases, vendor should use their own ID and Password along with
Digital Signature at the time of submission of their bid.

During the entire e-tender process, the vendors will remain completely
anonymous to one another and also to everybody else.

The e-tender floor shall remain open from the pre-announced date &
time and for as much duration as mentioned above.

All electronic bids submitted during the e-tender process shall be legally
binding on the vendor. Any bid will be considered as the valid bid offered
by that vendor and acceptance of the same by the Buyer will form a
binding contract between Buyer and the Vendor for execution of supply.
It is mandatory that all the bids are submitted with digital signature
certificate otherwise the same will not be accepted by the system.

Buyer reserves the right to cancel or reject or accept or withdraw or
extend the tender in full or part as the case may be without assigning
any reason thereof.

No deviation of the terms and conditions of the tender document is
acceptable. Submission of bid in the e-tender floor by any vendor
confirms his acceptance of terms & conditions for the tender.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.
No deviation to the technical and commercial terms & conditions are allowed.

The tender inviting authority has the right to cancel this e-tender or extend the due
date of receipt of bid(s) without assigning any reason thereof.

Vendors are requested to read the vendor guide and see the video in the page
https://www.mstcecommerce.com/eprochome/rbi to familiarize them with the

system before bidding.

Important Note

The rates are to be quoted Online. In the online price bid, due to number of words
limitation of 1000 characters, complete description could not be accommodated
and description given thereof is brief. Before quoting rates online, all the
contractors must read the complete details of each items given in the un-priced
bill of quantities (BOQ) given in Part-l of the tender document. For execution and
rate purpose, the details given in Unpriced Bill of Quantities in Part-l of the tender
document will be implemented.



https://www.mstcecommerce.com/eprochome/rbi

INDEX

Sr. Description

No.

1. Section-1. Form of Tender

2. Section-Il. Articles of Agreement

3. Section-lll. General instructions to tenderer & special conditions

4. Section-1V. The condition herein before referred to

5. Special Conditions

6. Appendix Hereinbefore Referred To

7. Commercial Checklist

8. Annexure | - Proforma for Bank Guarantee In Lieu of Earnest Money
Deposit

9 Annexure |I- Proforma of Bank Guarantee for Security Deposit

10.  |Annexure llI- List of Clients

11.  [Safety Code

12. Un-priced Bill of quantities




Section |

FORM OF TENDER

Smt. K Nikhila, Regional Director
Reserve Bank of India

Estate Department

Hyderabad

Dear Sir,

Place:
Date:

We have carefully examined the specifications, drawings, designs and schedule of quantities

relating to the works specified in memorandum hereinafter set out and having visited and

examined the site of the works specified in the said memorandum having acquired the

requisite information relating to there as affecting the tender. We hereby offer to execute

the works specified in the said memorandum, within the time specified in the said

memorandum, at the rates mentioned in the attached schedule of quantities and in all

respects with specifications, designs, drawings and instructions in writing referred to in

conditions of tender, the Articles of Agreement, General instructions to the tenderers,

Special Conditions, Schedule of Quantities and Conditions of Contract and with such

materials as are provided for by, and in all other respects in accordance with such

conditions so far as they may be applicable.

MEMORANDUM

(a)

Description of works

Supply, Installation, Testing & Commissioning of
160 Nos of 120 Ah SMF batteries in FR/FL casing
for 2X120 KVA UPS at Bank's Office Building,
Hyderabad.

(b)

Estimated cost

Rs.16.00 lakh

(c)

Earnest Money Deposit(EMD)

Rs.32000/-

(e)

Time allowed for completion
of the work from tenth day
after the date of written
order to commence work

2 months




2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days
from the date of opening of Part | of the tender and this period of validity can be
extended for such period as may be mutually agreed between the Bank and us in
writing.

We also agree to keep the Bank Guarantee towards earnest money valid during the
entire period of validity of tender, as per enclosed proforma (Annexure ).

3. We are enclosing a list of our clients in India with complete details as per the proforma
given in the Annexure Il

3. Should this Tender be accepted, |/we hereby agree to abide by and fulfill all the Terms
and Conditions of the Tender and in default thereof, to forfeit and pay to you or your
successors, or assignees or nominees such sums of money as are stipulated in the
conditions contained in the tender together with the written acceptance of the
Contract.

4. 1/We understand that you reserve the right to accept or reject any or all the tender

either in full or in part without assigning any reason therefore.

Dated this day of 2021.

For and on behalf of M/s

(Signature with seal)

Name
Designation
Place

Date

(Certified true copy of the Power of Attorney of the above signatory should be enclosed).
Witnesses

(1) Signature with
name, address and date

(2) Signature with
name, address and date




SECTION-II

BIR Bl Td / Articles of Agreement

g BR T 3R YR Reid S, Barrare et $eia srafay gas 400 001 § § (R 39%

915 "Figar ®8T T R) iR gEsl 3R S (R 39 91«
SHeR * HEITAIR) & a1 & feq, ad ! foram T |
ARTICLES OF AGREEMENT made the day of , 20

between the RESERVE BANK OF INDIA, HYDERABAD having its Central Office at Mumbai
- 400 001. (hereinafter called "the Employer") of the one part and
an individual / a firm / Company having its Registered Office at
(hereinafter called the "Contractor") of the other part.

Safe g a0 T R HAH B
fore 3o § T fory T a1 Bl 7 9uie R ard AR @ URd Reid 9% gRT dUR
fpar gl

WHEREAS the Employer is desirous of  awarding the  work  of

at Bank’s as per
specifications describing the work to be done to be prepared by Reserve Bank of India.

3R Fifp SHaR waf & i Y Fef g wdf ok favy vl & Fuffea wdf ik & @t
AT & Y SR Afder &1 2@l (R 39 a1e IHfed ¥ § "dUTH R A ber S &
TR HH DI I T 3MR/AT Iad IS & afdfd & 3R HH &1 A &1 ST J Wida 8, R
I Py Fefd ok W TTOAT B TS HA AR o W 1 U 39 ¢F IR R (THH
91 S "qUTHIAT ST AR Bl S Sl fob | qsb
B AN P o ARL AU PICA/BT MR H ST T SR B A & T GgHd 5|

AND WHEREAS the Contractor has agreed to execute upon the subject to the conditions
set forth in the tender / quotation / herein (all of which are collectively hereinafter referred to
as "the said conditions") at the respective rates therein set forth amounting to the sum of
Rupees as applicable for the
period from to at the rate quoted in the quotation
/ work order / as therein arrived at of such other sum as shall become payable there under.

Tdg §RT 39 FAYATIER Wedfd g3 8 / NOW IT IS HEREBY AGREED AS FOLLOWS:-

1. 3PHaR TAUHRT Wl A Ifcared THa iR Fog a&ie ¥ qUsRa 31 IR F YIaH o= &
TR, a@ﬁﬂﬁ%aﬁ%ﬁﬁﬁ%&mﬁwwaﬁ?maﬁwaﬁ%ﬁﬁm
T HTH IR |

In consideration of the said Contract Amount to be paid at the times and in the manner set forth in

the said conditions, the Contractor shall upon and subject to the said Conditions execute and

complete the work shown and described in the said specifications.




10.

11.

12.

13.

S, SPeR BT HIY ST AR a1 AT -JHT TR 37 el 3 A duresfid ot § faffdye
Wb F ST BT

The Employer shall pay the Contractor the said Contract Amount or such other sum as shall

become payable, at the times and in the manner specified in the said Conditions.

IRIad aftfd o & HRdIg Roid S, 3ame1e & Tuer AU & TS Aelusyd (Hucl/db-ia),
i &1 ok ¥ & B

In the said Conditions herein before mentioned, the Assistant General Manager (Estate/Technical)
in charge of the Estate Department, Reserve Bank of India, Hyderabad shall act on behalf of the
Employer.

TUTHRIT T 3R Ty A & 7S IRRIY 3PS Y UL SN 3R 39 HRR BT o AT SIa 3R
Wﬁéﬁau&rg&wﬁﬁa%ﬁaﬂ%wﬂw@ﬁﬁ?maﬁ@rm: TUTH AT Tdt B 3YA-3T
BT UTe B |

The said conditions and Appendix thereto shall be read and construed as forming part of this
Agreement and the parties hereto shall respectively abide by, submit themselves to the said
Conditions and perform the agreements on their part respectively in the said Conditions

contained.

O IR W, IR TS GHATAS 39 3 & SYRYT g il |

The Agreement and the Documents mentioned herein shall form the basis of this Contract.

3% & U 39 Ifdel R ufded uHTa STd fae 1 19 &t 0T SR W & UHfa g, Big Ae oieq
7 fobT T BTH B AE B FdTar B B R JRfA grml

The Employer reserves to itself the right of altering the nature of the work by adding to or omitting

any items of work or having portions of the same carried out without prejudice to this Contract.

T 3% & 3faifd 5% gRT It YA Had gexmare H fy S|

All Payments by the Employer under this Contract will be made only at Hyderabad.

T HRR & d8d I1 399 Ja ot Hf HRU ¥ IO f3arg Fevmare d Id faare wwgn S $iR
ITd FueH 31 &SR gaxrere | 8t Rud rarer &1 Fuffd aafieRr g

All disputes arising out of or in any way connected with this agreement shall be deemed to have

arisen at Hyderabad and only Courts in Hyderabad shall have jurisdiction to determine the same.

T f4T & SIET-S1eRT U & SHER A UG foram § ok It e ¥ wer fern 81

That the several parts of this Contract have been read by the Contractor and fully understood by
the Contractor.
& ot & SR Higsy § Fdtieu fasar S|

Future renewals will be as per Bank’s rules.

BT M T TB...eoeoeee, e, IrEd & 39 & = d grml

The work order letter no. dated

will form part of the agreement.

SPeR GRT T /4fder o3 H TuHt ¥ Yafda gt fFaw ik =t & 9 S|

All terms and conditions pertaining to AMC in the tender/ quotation will also be honored by the

Contractor.

TR-YSHCIIR] WUS : ShaR HI Ugel a1 Wig ©U ¥ RaRia § 3o+ 36 i@l & Mdgd & aRH
3PHER B IS BIg THGRI, I 3R §F & A o / Ren / Iudrur & Jaiy & faaror g
BIAT 81 d U foddl 3= Uef & U AT ATa] HU 3R 3 YHSA & S8R 98 39 Hal Mu-gdl
T B | 3 & A Ofd I SMaID gl FUDT 98- B+ & (AU MaaH 8l AT AN Fadl o
3FUTEH BT 81, SHER S P fAaRUl Bi it SR MU= g T/ | SR i & e fafea
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3rHfa Co| ft SR a1 dd-ita! O B a1 3 F el o &R &1 yaiiRia 8
BT, BRI B & [l AR 51 T, I AT To! BT ShaRr favdt off Mg STHBRT &1
GANT H & URUME Wey Haiaar &1 gu et o JHum & fow Sue! afagfd &m | 9%
U ¥ fa%hd §H IR & SR $I SR ¥ Y &I Ieadd HAMHT S 3 FHaiear JeaH &1
AT FHRA 3R HIL IUR DI 3T TG BT FHER 81| SHER 57 JHA & dgd MU -1 &
R UHAHR & @l B I R T IgP § & a8 YR 3 & g oma sl & dey
Tt 3ferd HIRATE BT S|
ﬁ%ﬁ%%ﬁﬂ%%ﬁuﬁmmmﬁﬁ%ﬂwﬁw
PHIRATS |

IR YSHEIHRU SR MUl & Hey § ShaR gRI &M@l $1 96 dle a6 [ H SR & AT 81 9
T BT I 1 I & s o1 39 R Rk g

Non-disclosure clause: “The contractor shall not disclose directly or indirectly any information,

materials and details of the Bank’s infrastructure/Systems/equipments etc., which may come to the
possession or knowledge of the Contractor during the course of discharging its contractual
obligations in connection with this agreement, to any third party and shall at all times hold the
same in strictest confidence. The contractor shall treat the details of the contract as private and
confidential, except to the extent necessary to carry out the obligations under it or to comply with
applicable laws. The contractor shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without the previous written
consent of the Employer. The contractor shall indemnify the Employer for any loss suffered by the
Employer as a result of disclosure of any confidential information. Failure to observe the above
shall be treated as breach of contract on the part of the Contractor and the Employer shall be
entitled to claim damages and pursue legal remedies.

The Contractor shall take all appropriate actions with respect to its employees to ensure that the
obligations of non-disclosure of confidential information under this agreement are fully satisfied.
The Contractor’'s obligations with respect to non-disclosure and confidentiality will survive the

expiry or termination of this agreement for whatever reason.”

14. T IS/ SEXUAL HARASSMENT

N FTF AT U AIGAT & T Iedred & for (Ramor, Tk s Ave stfarfa=ra 2013) ymagmi &
ATHTE USTHT T T38| AT gq o Foreram weih 9% ufiee # afe usiEt & T =t &
faeg AT Ichied #f fOFEd ST gt § ar USiHl g0 SIha fidid (UwmEd aifd & aa0er
foreRTar &% it SOt AT ORI & Hae H USHT 3 AT AT & dgd ANT FIATe HLAT AT
FAT

The Contractor / Agency shall comply with the provisions of “the Sexual Harassment

of women at work place (Prevention, Prohibition and Redressal) Act, 2013”. In case
of any complaint of sexual harassment against its employee within the premises of
the Bank, the complaint will be filed before the Internal Complaints Committee
constituted by the Contractor / Agency and the Contractor/Agency shall ensure
appropriate action under the said Act in respect to the complaint.

o0 Y et ot =T o e Sohare F el ot fifea = & gt softe % Gl off formraa
T & gTT e e forrraa afaty § gy g | forgr strom

10




Any complaint of sexual harassment from any aggrieved employee of the contractor
against any employee of the Bank shall be taken cognizance of by the Regional
Complaints Committee constituted by the Bank.

T HEAT % ATHA | ShaTE 6 HHATL ATHA g AT ShaTT TRAT AT Tifasw qarast & e & oy
Sea™ g SETee & fow AfT See & FHANT FRT A9 A AT Aqiad gial g af 9% &
FHATL &1 AT T (HERIT| SHaTe HIEAETA T FaTEd qai 9 AT el THATT & a |
AT FHATAT HT ATET FA % forw Preeam grml

The contractor shall be responsible for any monetary compensation that may need

to be paid in case the incident involves the employees of the contractor, for instance
any monetary relief to Bank’s employee, if sexual violence by the employee of the
contractor is proved. The contractor shall be responsible for educating its employees
about prevention of sexual harassment at work place and related issues.

QTET ATAT: T FT sl i B <t vt § Fowrfea frar w81 o = e @ B
AATE ST TITALI o q7 FALTGTAHT ST AT ITH AT 90 &F T2 gl TTAT a8 SUST ®qaq<or o
T grar,  SUSt ST ATTATET |7 ST

Governing Language: This Agreement has been executed in English and Hindi. If

Hindi translation of this Agreement conflicts with the English version or contains
terms in addition to or different from the English version, the English version shall

prevail.

9% 3R IHeR A 39 TR T W& WY HUA-30 AP gxeRBarst & Ay ¥ fwnfed feu sk
SPER 7 D! T Ufadl TR 3O WHRG e TS 39! &l Ufadl R I9D! 3R ¥ 37 I 37 3R
¥ I fered fomam |

IN WITNESS WHEREOF the Employer has set its hands to these presents through

its duly authorized official and the Contractor has caused its common seal to be
affixed hereunto and the said two duplicates/ has caused these presents and the
said two duplicates hereof to be executed on its behalf, the day and year first herein

above written.

THER TS
Wm%,mﬁmammww

(AT Td UgATH)

! IUTRYfA H gaer fbd e
1)
Tar

2)
Eoll
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(edt
SIGNED AND DELIVERED BY the

Reserve Bank of India by the hand of
Shri

(Name & Designation)

in the presence of
i)
Address
ii)
Address

(Witnesses)

Tﬁﬁﬁmﬁ@%%ﬁﬁaﬁ

(AT T Ye™)
! IUYTT H aer fhd e

1)
BGll

SIGNED AND DELIVERED BY
the Contractor by the hand of
Shri

Address

In the presence of:
1.

Address
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Section-lll

Supply, Installation, Testing & Commissioning of 160 Nos of 120 Ah SMF
batteries in FR/FL casing for 2X120 KVA UPS at Bank’s Office Building,

Hyderabad

(A)General instruction to contractor

E-tenders are invited for Supply, Installation, Testing & Commissioning of 160 Nos of 120 Ah
SMF batteries in FR/FL casing for 2X120 KVA UPS at Bank’s Office Building, Hyderabad. The
work is estimated to cost Rs.16.00 lakh and is to be completed within 2 months.

Eligibility Criteria: -
Only those contractors who fulfill the following criteria will be considered eligible to
participate:

(i) Tenderers/ contractors should have minimum 5 years of experience in the field of
undertaking similar works viz., for the large office buildings/commercial premises/industrial
houses and have, during the last 5 years (works completed as on May 2021), executed
successfully similar works individually costing as under:

(a) One work each costing not less than 80 % of estimated cost of Rs.16 Lakh
OR

(b) Two works each costing not less than 50 % of estimated cost of Rs.16 Lakh
OR

(c) Three works costing not less than 40 % of estimated cost of Rs.16 Lakh and

(ii) Have a minimum yearly turnover of Rs.16 lakh during the last 3 financial years

(iii) Have a service set up at Hyderabad for rendering after sales service

Only those tenderers who qualify as above will be eligible to submit tender for the work.

A Tender submitted by a firm which is found to be not satisfying the above criteria will be
liable for rejection.

2. The tenders for the above work in two parts i.e. Part-l containing technical specifications
of equipments, and the terms and conditions (Rates and amounts of items shall not
appear anywhere in this part) and Part-1l containing only rates of items stated in figures
and amounts in figures shall be submitted in MSTC web portal not later than 14.00 hrs.
on July 22, 2021. No terms and conditions or any other information/ enclosure shall be
appearing in Part-Il. Any information and enclosure other than prices against the items
appearing in part-ll shall not be considered for evaluation.

3. Part-l of the tenders will be opened on the same day at 15.00 hrs. Part-1l of the tenders
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will be opened on a subsequent date after intimation to all the tenderers. Tenderers
are advised to use only the forms downloaded from the website. However, if they desire
to submit additional information, they may do so on their own letter head/paper. Each
page of the forms shall be signed and uploaded along with technical documents. Each
copy of the tender shall be clearly marked as "original" and "duplicate” as the case may
be. All the information called for shall be complete in all respects. Information furnished
on sheets other than those supplied may not be considered. However, the firms can
upload only the relevant catalogues/leaflets/brochures of the manufacturers of the
equipment offered. Nothing should be uploaded along with Part Il of the tender.
Incomplete tenders or tenders not complying with the requirement are liable for
rejection. Each of the tender documents should be signed by the person or persons
submitting the tender and is taken at his/their having acquainted himself/themselves
with the General Conditions of Contract, Specifications, Special Conditions, etc. as laid
down. Any tender with any of the documents not so signed will be rejected.

The tenders shall be valid for acceptance by the Bank for 90 days from the opening of
price bids (Part Il) and shall be extended by such period as may be mutually agreed to.

Pre-Bid Meeting

A pre-tender briefing meeting of the eligible tenderers will be held at 11.30 hours on
July 09, 2021 at Estate Department, Reserve Bank of India, Hyderabad to clarify any
point/doubt raised by them in respect of the tender. No separate communication will be
sent for this meeting.

It is mandatory for the intending tenderers to attend the pre-bid meeting to get
clarification from the Bank. No request for change in date of pre-bid meeting will be
entertained.

After the pre-bid meeting inclusion/ submission of any deviation in the tender
conditions in part-1 is liable for rejection.

Client Certificate: The contractor should furnish client certificates addressed to the
Regional Director, Reserve Bank of India, Estate Department, Hyderabad, issued by the
Applicant’s clients in the format (Annexure III) enclosed specifically for the purpose of
the work.

The firms shall enclose the relevant catalogues/leaflets/brochures of the
Manufacturers of the equipment offered. Incomplete tenders are liable for rejection.
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7.

EMD & Bank Guarantee to Be Submitted by the Tenderers

Intending tenderers shall pay earnest money deposit for a sum of Rs.32000/- by
remitting amount through NEFT/Bank guarantee/DD which shall be submitted/received
at our office before the due date of submission of tender otherwise the tender will not
be considered. The tenderer may also furnish an irrevocable Bank Guarantee from any
scheduled bank for an equivalent amount towards EMD in the proforma enclosed as
Annexure |l. A tender which is not accompanied by appropriate Bank Guarantee towards
earnest money/ NEFT transaction receipt/DD will not be considered. The earnest money
will be returned to the tenderers if his tender is not accepted but without any interest.

Details of NEFT are as below:

Beneficiary Name: Reserve Bank of India, Hyderabad
IFSC: RBISONEFTHY (0 is zero)

Account No.: 8614038

Any tender submitted without EMD shall not be opened and shall be rejected.

In addition to the Earnest Money Deposit (EMD) under above clause and as further
security for the due fulfillment of the contract by the Contractor, 5% of the value of the
work done will be deducted by the Bank from each payment to be made to the
Contractor. On the Bank Engineer’s certificate/on virtual completion certificate of the

completion of the works issued by Banks Engineers, the EMD retained towards security

deposit shall be released to the contractor and the retention money deducted towards

security deposit (5%) shall be released after three year from the date of successful

testing, installation, commissioning and after rectification of the defects pointed out

during the defects liability period. The amount retained by the bank shall not bear any

interest. The firms may submit Bank Guarantee for an amount equal to retention
money.

The rates quoted shall be firm and shall not be subjected to variations in exchange rates,
customs/excise duty or any other statutory duty or levies or variation in labour rates
and for complete work, i.e. supply, installation, testing and commissioning of the
equipment and shall include all taxes, duties, levies imposed by Central/State
government / Local Bodies , charges for consumable labour, transport, insurance for
transit, storage, installation, testing and commissioning, workmen compensation &
third party liability etc. till the work is finally handed over to the Bank.

Tenderers to quote strictly as per BOQ. The schedule of quantities is based on probable
quantities. The quantities for individual items may increase or decrease without any
restriction depending upon the site conditions and requirements solely at the discretion of
the Bank. If the tenderer wishes to quote for more than one make of
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10.

1.

12.

13.

14.

material/equipment/component, they are advised to take copies of Part II of the tender
and submit the same for each alternative separately but in the same sealed cover for Part
II. Similarly, they may take copies of technical information and submit one set separately
for each alternative but in the same cover for Part I. They are advised for the sake of
clarity not to indicate different makes and rates on the same sheet. In case more than one
make is indicated at the same rate, the right of selecting a make rests with the Bank.

Guarantee Period / Defect Liability Period:

a. The batteries supplied shall be guaranteed against all types of defects for a
period of Three years from the date of handing over of the equipment to
the Bank. Any defects found in the system/subassemblies within the
guarantee period shall be rectified / replaced by the tenderer free of cost.

b. All type of consumables should be provided with the equipment for the
entire warranty period for which no extra cost will be paid by the Bank.

Service facility: Tenderer shall also indicate the service facility available at the places of
installation and technical set-up and the telephone number and address of their service
center. The tenderers shall indicate details such as the service center from which the
proposed systems will be serviced, the staff strength at that center and the availability of
spares for the system at that center.

Details of Battery: The battery shall consist of required number of 12 volts Valve
Regulated Lead Acid (VRLA) with Fire Retardant casing, Sealed Maintenance Free
(SMF) batteries of required Ampere Hour capacity to meet the backup requirement of
minimum 30 minutes during power supply failure. No battery will be accepted without
Fire Retardant casing. The firms shall submit FR/FL casing certificate issued by
OEM.

Tenderer must submit required catalogue along with technical specifications

& certificate for SMF & fair retardant casing at the time of tender submission in
online.

Technical Scope of Work: Requirement of the Bank / specification material: The Bank
wants Supply and Installation of 160 Nos SMF batteries 12V, 120 Ah for 2 x 120 KVA
UPS system having fire retardant casing. The work involves removing the existing
batteries and installing the new batteries. Take away of empty boxes of batteries and old
batteries on quoted rates.

15.In addition to supply and installation of battery, the work also involves

battery health checking by discharging the batteries Quarterly, Impedance
testing half yearly and actual load testing of the batteries in the 6™ 12™ 18™,
24™ 30™ & 36™ month starting from month of installation of batteries and

replacement of the faulty batteries free of cost during first 3 years i.e. firm has
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to provide three years warrantee for batteries from the date of installation,

testing & commissioning.

16. The Tenderer shall submit test certificates from the OEM regarding fire

retardant casing for SMF batteries.

17. The whole work will be supervised by AGM(Electrical)) Manager (Electrical) /A.M(Elec)/J.E.
(Electrical).

Sr. Description Bank’s requirement Specification
No Offered

1 Corrosion Free Yes required

2 Battery casing Fire retardant

3 Battery Type Sealed maintenance free

4 Inter cell weld Free from Inter cell weld

5 Separator Thicker

6 Rating 120 AH

7 Voltage 12 Volt

8 Rated Capacity At 27 °C

9 Copper wiring Suitable size copper FRLS

cabling/ wiring from one battery
to other battery to be laid if
required

Make—
Polycab/Finolex/Gloster/RR

10 Make Panasonic / Exide/ Amaron
Quanta

11 | Stronger & free from Yes required

Distortion
12 | Expected Life of 03 years from date of
Battery installation

The Tenderer shall indicate the specific make of material, delivery & installation time.

18. OEM / Manufacturer’s Back Up Support:
a.The tenderers shall enclose a letter from the equipment
manufacturers indicating that the make and equipment quoted by
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tenderer are being manufactured and supplied in the market for the
past three years, are in the current line of production.

b. The OEM / manufacturer of the equipment should have direct
presence in India. The details of the registered local (Indian) legal
entity with the incorporation certificate should be submitted with the
bid.

Faults in the equipment should be attended within 4 hours of reporting. The
rectification time shall never exceed 24hours. In case of delay of more than 24
hours, penalty will be imposed. Penalty for delay of one day is Rs.1000/- The
cost shall be payable by the contractor on demand or shall be recovered from any
dues payable by the Bank to the contractor.

19. Leaflets / Literatures: The tender shall be accompanied by leaflets/literatures giving
complete technical & constructional details along with list of makes of components of the
equipment’s offered. Tenderers are advised to visit the site of installations and acquaint
themselves of the site conditions before tendering. Tenderers should be specific and offer
comments only if their system differs from the Bank have detailed specifications/features
in any manner. A write up of working of the system as a whole and the individual
components shall also be enclosed. The successful tenderer, on completion of the supply,
shall furnish three sets of operation and maintenance manuals. On completion of the
work, the equipment will be tested for establishing their performance vis-a-vis the
accepted specifications.

20. Terms of Payment: The following terms of payment shall be applicable to this contract.

e 95% of the quoted rate pro-rata against Supply, Installation, Testing and
Commissioning of batteries as specified in the tender.

e 5% on completion of defect liability period of 3 years from date of handing
over. This amount is held as security deposit/ Retention money for fulfilling
the obligations regarding repair/ replacement / periodic checks and
inspections of batteries during warranty period. This amount may be returned
to the firm on submission of BG for equal amount.

21. Completion Period / Liquidated Damages: The entire work shall be completed within
2 months form the 10™ day of letter of acceptance failing which at a rate of 4% of the
contract amount per week of delay beyond the stipulated period, will be levied subject to
maximum 10% of the contract value. The successful tenderer shall submit a Bar Chart
Programme for completion of supply, erection testing and commissioning.

22. Agreement : The successful tenderer shall execute an agreement with the Bank on
stamped paper in the format enclosed within fourteen days of receipt of letter of
acceptance. However, the issue of letter of acceptance by the Bank shall be construed as a
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binding contract, as though such an agreement has been executed and all the terms and
conditions shall apply on this contract.

23. The tenderers shall furnish full details of all such similar works carried out by them
during the last 5 years, as per the proforma included in this tender. The Bank will inspect
one or all the works and satisfy itself about the performance of the installed equipments
including the quality and reliability of the service rendered before opening Part Il of the
tenders. Thereafter, the Bank at its discretion will consider or reject any or all the
tenders without assigning any reason thereof.

24. Insurance

The contractor shall take all insurances at his cost to cover all kinds of risks from the
time the equipments/materials leave the manufacturer's works till handing over the
Fire alarm system to the Bank, in the joint names of the Reserve Bank and the
contractor before commencement of work and it shall cover the following risks.

(a) Contractors all risk insurance inclusive of damage during transportation,
fire insurance, Storage, erection testing and commissioning policy for the
full contract value.

(b) Workmen compensation policy for the employees of the contractor at
site.

(c) Third party liability policy for a total of Rs. 16.00 lakh and with a limit of
Rs. 2.00 lakh per accident.

25. Right of Technical Scrutiny of Final Bill - The employer shall have a right to cause a
technical examination of the works and the final bill of the Contractor including all
supporting vouchers, abstracts, etc., to be made at the time of payment of the final bill.
If as a result of this examination or otherwise, any sum is found to have been overpaid
or over-certified, it shall be lawful for the Employer to recover the sum.

26. The Reserve Bank of India, Hyderabad reserves the right to accept or reject any or all
the tenders either in full or in part without assigning any reasons thereof.
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I/We have understood all the above-mentioned conditions and they are acceptable to
me/us.

Place: Signature of Tenderer
Date: Name:
Designation

Name & seal of the firm
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The Conditions Hereinbefore Referred To

Section-1V

1. In constructing these conditions, the specification, schedule of quantities and
Contract Agreement, the following words shall have the meaning herein assigned
to them except where subject or context otherwise requires.

a) "Employer"

Shall mean the Reserve Bank of India and
Shall include its Assignees and
successors.

b) In the case of company

"Contractor shall mean a
company incorporated under and
having its registered office at

and shall include its successors and
assigns.

c) “ Site “

Shall mean the Article of Agreement, the
special conditions, the conditions, the
Appendix, the schedule of quantities and
specifications attached hereto and duly
signed.

d) “ This Contract "

Shall mean the Article of Agreement, the
special conditions, the conditions, the
Appendix, the schedule of quantities and
specifications attached hereto and duly
signed.

e) "Notice in writing"

Shall mean a notice in written, typed or
printed or written notice" characters sent
(unless delivered personally otherwise
proved to have been received) by
registered post to the last known private or
business address or registered office of
the addressee and shall be deemed to
have been received when in the ordinary
course of post it would have been
delivered.

f) "Act of Insolvency"

Shall mean any Act of insolvency as
defined by the Presidency Town
Insolvency Act, or the provincial insolvency
Act or any Act amending such original Act.
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g) "Net Prices"

If in arriving at the contract amount the
Contractor shall have added to or
deducted from the total of items in the
Tender any sum, either as a percentage or
otherwise, then net price of any item in
their tender shall be the sum arrived at by
adding to or deducting from the actual
figures appearing in the Tender as the
price of that the item a similar percentage
or proportionate sum provided always that

in determining the percentage or
proportion of the sum so added or
deducted by the Contractor the total
amount of the any Prime Cost items and
provisional sums of money shall be
deducted from the total amount of the
tender. The expression "net rates" or "net
prices" when used with reference to the
contract or account shall be held to mean
rates or prices so arrived at.

h) "The works" Shall mean Supply, Installation, Testing &

Commissioning of 160 Nos of 120 Ah SMF

batteries in FR/FL casing for 2X120 KVA UPS

at Bank’s Office Building, Hyderabad.

2. Scope of Contract: The contractor shall carry out and complete the said work in every

respect in accordance with this contract and with the directions of and to the

satisfaction of the Bank's Engineer. The Bank's Engineer may in his absolute discretion

and from time to time issue further drawings and/or written instructions, details,

direction and explanations which are hereafter collectively referred to as "Bank's

Engineer's instruction in regard to":

a) The variations or modifications of the design, quality or works or the addition or
omission or substitutions of any work.

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or
Drawing and/or specifications.

c) The removal from the site of any materials brought thereon by the contractor and
the substitution of any other material therefore.

d) The removal and/or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspections of any work covered up.

g) The amending and making good of any defects under clause 20 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in
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such Bank's Engineer's instructions provided always that verbal instructions,
directions and explanations given to the Contractor or his representative upon the
works by the Bank's Engineer shall, if involving a variation, be confirmed in writing by
the Contractor within seven days, such shall be deemed to be Employer's instructions
within the scope of the Contract.

The contractor shall submit a statement of variations giving quantity and rates duly
supported by analysis of rates, vouchers etc. The rates on scrutiny and final
acceptance by the Employer shall form a supplementary tender. The Employer shall
not be liable for payment of such variations until these statements are sanctioned by
him.

3. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer and
the Contractor shall be entitled to one executed copy each for his use. The contractor
shall prepare the line diagram, configuration drawing and Lay out plan of the site for
carrying out the work. Before the issue of the final certificate to the Contractor he
shall submit to the Bank's Engineer all Drawings and Specifications.

4. The Contractor shall provide at his cost everything necessary for the proper execution of
the works according to the intent and meaning of the Drawings, Schedule of Quantities
and specifications taken together, whether the same may or may not be particularly
shown or described therein provided that the same can reasonably be inferred there
from, and if the Contractor finds any discrepancy in the Drawings or between the
Drawings, Schedule of quantities and Specifications, he shall immediately and in writing
refer the same to the Bank's Engineer, who shall decide which is to be followed.

5. Authorities, notices and patents: The Contractor shall conform to the provisions of any
Act of the Legislature relating to the works, and to the regulations and bye-laws of any
authority, and of any water, electricity supply and other companies and/or authorities
with whose system the structure is proposed to be connected, and shall, before making
any variations from the Drawings or Specifications that may be necessitated by so
conforming, give to the architect written notice, specifying the variation proposed to be
made and the reason for making it and apply for instructions thereon. In case the
Contractor shall not within ten days receive such instructions be shall proceed with the
work conforming to the provisions, regulations, or bye-laws in question, and any
variation so necessitated shall be dealt with under clause 17 hereof.

The contractor shall bring to the attention of the Employer all notices required by the
said Acts, regulations or bye-laws to be given to any authority and pay to such authority
or to any public office all fees that may be properly chargeable-in respect of the works
and lodge the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent
rights, and shall defend all actions arising from such claims and shall himself pay all
royalties, licence fees, damages cost and charges of all and every sort that may be
legally incurred in respect thereof.
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6. Setting out of work: The contractor shall set out the works and shall be responsible for

the true and perfect setting out of the same and for the correctness of the positions
levels, dimensions and alignment of all parts thereof. If at any time any error in this
respect shall appear during the progress of the works or within a period of one year
from the completion of the works, the Contractor shall, if so required, at his own
expense rectify such error to the satisfaction of the Bank's Engineer.

Materials and Workmanship to conform to description: All materials and workmanship
shall so far as procurable be of the respective kinds described in the Schedule of
Quantities and/or specifications and in accordance with the contract and the Contractor
shall furnish to the Employer with all invoices, accounts, receipts and other vouchers to
prove that the materials comply therewith. The Contractor shall at his own cost arrange
for and/or carry out any test of any materials.

8. Contractor's superintendence and representative on the works: The Contractor shall

give all necessary personal superintendence during the execution of the works and so
long thereafter as the Employer may consider necessary until the expiration of the
"Defects Liability Period" stated in the Appendix hereto. The contractor shall, also during
the whole time the works are in progress employ a competent representative who shall
be constantly in attendance at the works while the men are to work. Any directions,
explanations, instructions or notice given by the Bank's Engineer to such representative
shall be held to be given to the Contractor.

9. Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer

10.

11.

immediately dismiss from the works any person employed thereon by him who may, in
the opinion of the Bank's Engineer, be incompetent or misconduct himself and such
persons shall not be again employed on the works without the permission of the Bank's
Engineer.

Access to works: The Employer, shall at all reasonable times, have free access to the
works and/or to the workshops, factories or other places where materials are lying or
from which they are being obtained and the Contractor shall give every facility to the
Employer necessary for Inspections and examination and test of the materials and
workmanship. No person not authorised by the Employer except the representatives of
public authorities shall be allowed on the works at any time.

Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and paid
by the Employer to inspect the works. The Contractor shall afford the Bank’s

Engineer every facility and assistance for inspecting the works and materials and for
checking and measuring time and materials.

The Bank’s Engineer, or the Employer shall have power to give notice to the Contractor
or to his representative of non-approval or any work or materials and such work shall be
suspended or the use of such materials shall be discontinued. The work will from time to
time be examined by the Assistant Manager (Tech.) but such examination shall not in
any way exonerate the Contractor from the obligation to remedy any defects which may
be found to exist at a stage of the works or after the same is completed. Subject to the
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12.

13.

14.

15.

16.

limitations of this clause the Contractor shall take instructions only from the Bank's
Engineer.

Assignment and Subletting: The whole of the works included in the Contract shall be
executed by the Contractor and the contractor shall not directly or indirectly transfer,
assign or under-let the Contract or any part share thereof or any interest therein
without the prior written consent of the Employer and not undertaking shall relieve the
Contractor from the full and entire responsibility of the Contract or from active
superintendence of the works during their progress.

No alteration, omission or variation shall vitiate this contract but in case the Bank's
Engineer thinks proper at any time during the progress of the works to make any
alterations in, or addition to, or omissions from the works or any alteration in the kind
of quality of the materials to be used therein and shall give notice thereof in writing
under his hand to the Contractor, the Contractor shall alter, add to, or omit from, as the
case may be, in accordance with such notice, but the contractor shall not do any work
extra to or make any alterations or additions to or omissions from the works or any
deviation from any of the provisions of the Contract. Stipulations, specifications or
Contract Drawings without the previous consent in writing of the Employer and the
value of such extras alterations, additions or omission shall, in all cases, be determined
by the Employer in accordance with the provisions of Clause 17 hereof, and the same
shall be added to, or deducted from the Contract Amount, as the case may be
accordingly.

Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be
deemed to have been prepared in accordance with the Standard Method of
Measurement.

Any error in description or in quantity or in omission of items from the schedule of
guantities shall not vitiate this contract but shall be rectified and the value thereof, as
ascertained under Clause 17 hereof, shall be added to, or deducted from the Contract
Amount (as the case may be) provided that no rectification of errors, if any, shall be
allowed in the Contractor's schedule of rates.

Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have satisfied
himself before tendering as to the correctness and sufficiency of his tender for the
works and of the prices stated in the Schedule of Quantities and/or the schedule of
rates and prices which rates and prices shall cover all his obligations under the contract,
and all matters and things necessary for the proper completion of the works.

Measurement of works: The Bank's Engineer may, from time to time, intimate to the
contractor that he requires the works to be measured, and the Contractor shall
forthwith attend or send a qualified agent to assist Assistant Engineer in taking such
measurements and calculations and to furnish all particulars or to give all assistance
required by any of them.

Should the Contractor not attend or neglect or omit to send such agent then the
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measurement taken by the Bank's Engineer or a person approved by him shall be taken
to be correct measurement of the works. Such measurements shall be taken in
accordance with the Mode of Measurements detailed in the Specifications.

The Contractor or his Agent may at the time of measurement take such notes and
measurement as he may requires.

All authorised extra works, omissions and all variations made with the prior approval in
writing of Employer shall be included in such measurements.

17. Prices for extra : The Contractor may, when authorised and shall, when directed, in
writing by the Employer, add to, omit from or vary the works shown upon the drawings,
or described in the specification, or included in the schedule of Quantities, but the
contractor shall make no addition, omission or variation without such authorisation or
direction. A verbal authority or direction by the Bank's Engineer shall, if confirmed by
them in writing within seven days, be deemed to have been given in writing. No claim
for an extra shall be allowed unless it shall have been executed under provisions of
clause above hereof with the concurrence of the Employer herein mentioned. Any such
extra in herein referred to as authorised and shall be made in accordance with the
following provisions.

(a) (i) The net rates or prices in the original tender shall determine the valuation of the
extra work where such extra work in similar character and executed under conditions as the
work priced therein. (ii) Rates for all items, wherever possible should be derived out of the
rates given in the priced Schedule of Quantities.

(b) The net prices of the original tender shall determine the value of items omitted
provided if omissions vary the conditions under which any remaining items of works are
carried out, the prices for the same shall be valued under sub-clause(c) hereof.

(c) Where the extra works are not of similar character and/or quoted under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items of works are carried out or if the amount of any omissions or additions
relative the amount of the whole of the Contract works or to any part thereof shall be such
that in the opinion of the Bank's engineer, the net rate or price contained in the priced
Schedule of Quantities or tender or for any item of the works involves loss or expenses
beyond that reasonably contemplated by the contractor or is by reason of such omission or
addition rendered unreasonable or inapplicable, the Bank's Engineer shall fix such other
rate or price as in the circumstances he shall think reasonable and proper, with the prior
approval in writing of the Employer.

(d) Where extra work cannot be properly measured or valued, the Contractor shall be
allowed day work prices as the net rates stated in the tender or the Priced Schedule or
Quantities or, if not so stated, then in accordance with the local day work rates and wages
for the district provided that in either case vouchers specifying the daily time (the
workmen's names) and materials employed be delivered for verification to the Bank's
Engineer at or before the end of the week following that in which the work has been
executed.

The measurement and valuation in respect of the Contract shall be completed within the
"period of final measurements" stated in the Appendix or if not stated then within six
months of the completion of the Contract works.
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18.

20.

21.

Unfixed materials when taken into account to be the property of the Employer

Where in any certificates (of which the Contractor has received payment) the Bank's
Engineer has included the value of any unfixed materials included for and/or placed on or
adjacent to the works such materials shall become the property of the Employer and they
shall not be removed except for use upon the works, without the written authority of the
Employer. The Contractor shall be liable for any loss of, or damage to, such materials.

Removal of improper work : The Employer shall, during the progress of the works, have
power to order in writing from time to time the removal from the works within such
reasonable time or times as may be specified in the order of any materials which in the
opinion of the Bank's Engineer are not in accordance with the Specifications, the
substitutions of proper materials, and the removal and proper re-execution of any work
executed with materials or workmanship not in accordance with the drawings &

specifications or instructions and the contractor shall forthwith carry out such order at his
own cost. In case of default on the part of Contractor to carry out such order, the Employer
shall have the power to employ any pay other persons to carry out the same; and all
expenses consequent thereon, or incidental thereto, shall be borne by the Contractor, or
may be deducted by the Employer from any moneys due, or that may become due, to the
Contractor.

Defects after virtual completion : Any defect, shrinkage, settlement or other fault which
may appear within the "Defects Liability Period" stated in the Appendix hereto, or, if none
stated them within twelve months after the virtual completion of the works, arising in the
opinion of the Employer from materials of workmanship not in accordance with the contract,
shall upon the direction in writing of the Employer, and within such reasonable time as shall
be specified therein, be amended and made good by the Con tractor, at his own cost and in
case of default the Employer may employ and pay other persons to amend and make good
such defects, shrinkage settlements or other faults, and all damages loss and expenses
consequent thereon are incidental thereto shall be made good and borne by the Employer or
may be deducted by the Employer, upon the Bank's Engineer's Certificate in writing, from
any money due or that may become due to the Contractor, or the Employer may in lieu of
such amending and making good by the Contractor deduct from any money due to the
Contractor a sum, to be determined by the Employer equivalent to the cost of amending
such work and in the event of the amount retained under clause 32 hereof being insufficient,
recover the balance from the Contractor, together with any expenses the Employer may
have incurred in connection therewith. Should any defective work have been done or
materials supplied by any sub-contractor employed on the works who has been nominated
as provided under clause

12 and 22 hereof, the contractor shall be liable to make good in the same manner as if such
work or material had been done or supplied by the Contractor and been subject to the
provision of this clause 2 hereof. The contractor shall remain liable under the provisions of
this clause the signing of any certificate or the passing of any accounts by the Employer.

Certificate of virtual completion and defects liability period : The works shall not be
considered as completed until the Bank's Engineer has certified in writing that they have
been virtually completed. The defects liability period shall commence from the date of such
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22.

certificates.

Nominated Sub-Contractor : All Specialists, Merchants, Tradesmen and others
executing any work of supplying and fixing any goods for which the prime cost prices or
provisional sums are included in the Schedule of Quantities and/or Specifications who may
be nominated or selected by the Employer or hereby declared to be sub-contractors
employed by the contractor and are herein referred to as nominated sub-contractors.

No nominated sub-contractors shall be employed on or in connection with the works
against the Contractor shall make reasonable objection are (save where the Architect and
the Contractor shall otherwise agree) who will not enter into contract providing.
(a) That the nominated sub-contractor shall indemnify the contractor against the
same obligation in respect of the sub-contract as the contractor is under in
respect of this contract.

(b) That the nominated sub-contractor shall indemnify the contractor against claims
in respect of any negligence by the sub-contractors his servants or agents or any
misuse by him or them or any scaffolding or other plant, the property of the
Contractor or under any Workmen's Compensation Act in force.

(c) Payment shall be made to the nominated sub-contractor within fourteen days of
his receipt of the Employer's Certificate provided that before any Certificate is
issued the Contractor shall upon request furnish to the Bank proof that all
nominated sub-contractors accounts included in previous certificates have been
duly discharged; in default whereof the Employer may pay the same upon a
Certificate of the Bank and deduct the amount thereof from any sums due to
the Contractor. The exercise of this power shall not create private of contract as
between Employer and Sub-Contractor.

23. Other persons employed by Employer: The Employer reserves the right to use
premises and any portion of the site for the execution of any work not included in this
Contract which it may desire to have carried out by other persons, and the Contractor
shall allow all reasonable facilities for the execution of such work but shall not be
required to provide any plant or material for the execution of such work except by
special arrangement with the Employer. Such work shall be carried out in such manner
as not to impede the progress of the works included in the Contract and the Contractor
shall not be responsible for any damage or delay which may happen to or occasioned by
such work.

24. Insurance in respect of damage to person and property: The Contractor shall be
responsible for all injury to persons, animals or things, and for all structural and
decorative damage to property which may arise from the operation or neglect of
himself or of any nominated sub-contractor or any employee of either, whether such
injury or damage arises from carelessness accident or any other clause whatever in any
connected with the carrying out of this Contract. This clause shall be held to include
inter alia, any damage to buildings, whether immediately adjacent or otherwise, and any
damage to road, streets, foot-paths, bridges or ways as well as damage caused to the
buildings and works forming the subject of this contract by frost, rain, win d or other
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inclemency of weather. The Contractor shall indemnify the Employer and hold it
harmless in respect of all and any expenses arising from any such injury or damage to
persons or property as aforesaid and also in respect of any claim made in respect of
injury or damage under any acts of any legislature or otherwise and also in respect of
any award or compensation or damages consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to
deliver up the whole of the Contract works complete to and perfect in every respect and
so as to make good or otherwise satisfy all claims for damage to the property of third
parties. An insurance policy covering third party liability shall be taken by the contractor
to cover the loss/disablement of human life (persons not belonging to the contractor).
This shall also cover the risk of damages to other's materials/equipment/properties
including those, if any of the banks during construction/erection/commissioning of the
said contract work at site. The value of third party liability for compensation for loss of
human life or full /partial disablement shall be of required statutory value for full and
partial disablement and shall nevertheless cover such compensation as may be awarded
by a court of law. Cover for damage to other's equipment/property shall be as approved
by the bank. The sub-contractors of the contractor shall not be holders or beneficiaries
in the policy nor shall they be named in the policy. The bank shall be the principal holder
of the policy along with the contractor. The bank reserves the exclusive right to assign
the policy.

The Contractor shall indemnify the Employer against all claims which may be made
against the Employer be any member of the public or other third party in respect of
anything which may arise in respect of the works or in consequences thereof and shall
at his own expenses arrange to effect and maintain, until the virtual completion of the
contract, with an approved office a policy of insurance in the joint names of the
Employer and the Contractor against such risks and deposit such policy or policies with
the Architect from time to time during the currency of this contract. The Contractor
shall also similarly indemnify the Employer, against all claims which may be made upon
the Employer whether under the Workmen's Compensation Act or any other status in
force during the currency of this contract or at common law in respect of any employee
of the Contractor or any Sub-Contractor and shall at his own expenses effect and
maintain, in the joint names of the Employer and the Contractor against such risks and
deposit such policy or policies with the Architect from time to time during currency of
the Contract.

The Contractor shall be responsible for any liability which may be executed from the
Insurance Policies above referred to and also for all other damage to any person, animal
or property arising out of the incidental to the negligent or defective carrying out of this
Contract transit, storage, erection, testing & commissioning policy. He shall also
indemnify the Employer in respect of any costs, charges or expenses arising out of any
claim or proceedings and also in respect of any award of compensation or damages
arising therefrom.

The Employer shall be entitled to deduct the amount of any damage, compensation,
costs, charges and expense arising of accruing from or in respect of any such claims or
damage from any or all sums due or to become due to the Contractor without prejudice
to the Employer's other rights in respect thereof. The Contractor shall at his own
expense, arrange to effect and maintain (until the virtual completion of the contract)
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with an approved office the following insurance policies in the joint name of employer
and himself with the employer being first (Principal) and deposit such policy or
policies with the employer from time during the currency of this contract.

1. Transit, storage, erection, testing and commissioning policy (C.A.R. policy) for the total
amount of contract.

2. Workmen compensation policy.

3. Third party liability policy with the limits as under.

25.

26.

27.

28.

a. Rs.2,00,000/- per incidence
b. Rs.16,00,000/- for the contract period

Insurance for work: The contractor shall, within 14 days from the date of
commencement of the works, insure the works at his cost and keep them insure until
the virtual completion of reworks, against loss or damage by fire with an office in the
joint names of the employer and the contractor (the name of the former being placed
first in the policy) for the full amount of the contract. Such policy shall cover the
property of the "Employer" only. The contractor shall deposit the policy and receipts
for the premium with the employer within 21 days from the commencement of the
works. In default of the contractor, insuring as provided above, the employer may so
insure the works and may deduct the premium paid from any moneys due or which may
become due to the Contractor without prejudice to the other rights of the Employer in
respect of such default. In case it becomes necessary to suspend the works, the
Contractor shall as soon as the claim under the policy is settled, or the work reinstated
by the Insurance Office, should they elect to do so, proceed with all due diligence with
the completion of the works in same manner as though the fire had not occurred and in
all respects under the same conditions of Contract. The Contractor in case of rebuilding
or reinstatement after fire shall be entitled to such extension of time for completion as
deems fit.

Date of commencement and completion: The Contractor shall be allowed admittance
to the site on "Date of Commencement" stated in the Appendix hereto, or each later
date as may be specified by the Employer and be shall thereupon and forthwith begin
the works and shall regularly proceed with and complete the same (except such painting
or other decorative work as the bank may desire to delay) or before the "Date of
Completion" stated in the Appendix subject nevertheless to provisions for extension of
time hereinafter contained.

Damages for non-completion: If the Contractor fails to complete the works by the date
stated in the Appendix or within any extended time under Clause 26 and 20 here the
Contractor shall pay the Employer the sum named in the Appendix as " Liquidated
Damages" for the period during which the said works shall so remain incomplete and
the Employer may deduct such damages from any money due to the Contractor.

Delay and extension of time: If in the opinion of the Employer the works be delayed

(a) by force major or

(b) by reason of any exceptionally inclement weather or
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29.

30.

c) by reason of proceedings taken or threatened by or dispute with adjoining or
neighbouring owners or public authorities arising otherwise than through contractor's
own default or (d) by the works or delays of other contractor or Tradesmen engaged or
nominated by the Employer and not referred to in the schedule of quantities and/or
specifications or (e) by reasons of Bank's Engineer instruction as per clause 17 hereof (f)
by reason of civil commotion, local combination of workmen or strike or lockout
affecting any of the building trades or (g) in consequence of the Contractor not having
received in due time necessary instructions from the Bank for which he shall have
specifically applied in writing or (h) from other causes which the Bank may certify as
beyond the control of contractor or (I) in the event, the value of the work exceed the
value of the Priced Schedule of Quantities owing to variation, the Bank may make a fair
and reasonable extension of time for completion shall as soon as may be given written
notice thereof to the bank but the Contractor shall nevertheless constantly use his
endeavours to prevent delay and shall do all that may reasonably has required to the
satisfaction of Bank to proceed with work.

Contractor's failure to comply with Employers instruction: If the Contractor after
receipt of written notice from the Employer requiring compliance within 10 days fails to
comply with such further drawings and/or Bank's instructions the Employer may employ
and pay other persons to execute any such work whatsoever that may be necessary to
give effect thereto, and all costs incurred in connection therewith shall be recoverable
from the Contractor by the Employer as a debt or may be deducted by him from any
moneys due to the Contractor.

Termination of Contract by the Employer: If the Contractor being an individual or a
firm commits any "act of insolvency" or shall be adjudged an insolvent or being an
incorporated company shall have an order for compulsory winding up made against it or
pass an effective resolution for winding up voluntarily or subject to the supervisions of
the court and the Official Assignee or the Liquidator in such acts of insolvency or
winding up, as the case may be, shall be unable within seven days after notice to him
requiring him to do so to show the reasonable satisfaction of the Architect that he is
able to carry out and fulfill the Contract and to given security therefore, if so required by
the Architect.

Or if the Contractor (whether an individual, first or incorporated company shall suffer
execution or other process of court attaching property to be issued against the
Contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the Contractors.

Or shall assign to sublet this Contract without the consent in writing of the Employer
first had and obtained.

Or shall charge or encumber this Contract or any payments due or which may become
due to the Contractor hereunder.

(i) Has abandoned the Contract, or

(ii) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progresses of the works for fourteen days after
receiving from the Bank notice to proceed or
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31.

(iii) Has failed to proceed with the work with such due diligence and failed to make
such due progress as would enable the works to be completed within the time
agreed upon, or

(iv) Has failed to remove materials from the site or to pull down and replace work
for seven days receiving from the Bank written notice that the said materials or
work were condemned and rejected by the Bank's Engineer under these
conditions' or

(v) Has neglected or failed persistently to observe and perform all of any of the acts,
matter or things by the Contract to be observed and performed by the
Contractor for seven days after written notice shall have been given to the
Contractor requiring the Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous
waiver, after giving seven days notice in writing to the Contractor, determine the
Contract, the whole of which shall continue in force as fully as if the Contract has not
been so determined, and so if the works subsequently execute had been executed by or
on behalf of the Contractor. And further, the Employer by his agents or servants may
enter upon and taken possession of the works and all plant, tools scaffoldings, sheds,
machinery, steam and other power utensils and materials lying upon the premises or
the adjoining lands or roads, and use the same as his own property or may employ the
same by means of his own servants and workmen in carrying on and completing the
work or by employing any other Contractor or other person or persons to complete the
works, and the Contractor shall not in any way interrupt or do any act matter or thing to
prevent or hinder such other contractor or other person or persons employed for
completing and finishing or using the materials and plant for the works. When the works
shall be completed or as soon thereafter as convenient the Bank shall give a notice in
writing to the Contractor to remove his surplus materials and plant, and should the
Contractor fail to do so within a period of fourteen days after receipt thereof by him,
the Employer may sell the same by public auction, and give credit to the Contractor for
the net amount realised. The employer shall thereafter ascertain and certify in writing
under his hand what of the said plant and materials so taken possessions or by the
Employer and the expenses or loss which the Employer shall have been put to in
procuring the works to be completed and the amount. If any, owing the Contractor and
the amount which shall be so certified shall thereupon be paid by the Employer to the
Contractor or by the Contractor to the Employer, as the case may be, and the Certificate
of the Bank shall be final and conclusive between the parties.

Termination of Contract by Contractor: If this payment of the amount payable by the
Employer under Certificate of the Bank's Engineer shall be in arrears and unpaid for
thirty days after notice in writing requiring payment of the amount as aforesaid shall
have been given by the Contractor to the Employer, or if the Employer interferes with or
obstructs the issue of any such Certificate, or if the Employer shall repudiate the
Contract, or if the works be stopped for three months under the order of the Architect
or the Employer or by any injunction or other order of any court of to Law, then and in
any of the said cases the Contractor shall be in liberty to determine the Contract by
notice in writing to the Employer, and he shall be entitled to recover from the Employer,
payment for all works executed and for any loss he may sustain upon any plant or
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32.

33.

34.

35.

materials supplied or purchased or prepared for the purpose or the Contract.
In arriving at the amount of such payment the net rates contained in the Contractor's

original Tender shall be followed or where the same may not apply valuation shall be
made in accordance with Clause 17 hereof.

Certificates and Payments: The Contractor shall be paid by the Employer from time to
time by installments under interim Certificate to be issued by the Bank's Engineer on
account of the works executed work to the approximate value named in the Appendix
as 'Value of work for Interim Certificate' has been executed in accordance with this
Contract, subject, however, to a retention of the percentage of such value named in the
Appendix as "Total Retention Money" after which time the installments shall be up to
the full value of the work subsequently so executed and fixed in the building. And when
the works have been virtually completed, the Contractor shall be paid by the Employer
in accordance with the Certificate to be issued by the Bank's Engineers the sum of
money named in the Appendix as "installment after Virtual Completion" being a part of
the said Total Retention Money. And the Contractor shall be entitled to the payment of
the Final Balance in accordance with the final Certificate at the expiration of the period
referred to as 'the Defects liability Period' in the Appendix hereto from the date of
virtual completion or as soon as after expiration of such period as the works shall have
been finally completed and all defects made good according to the true intent and
meaning hereof whichever shall last happen provided always or at or after their
completion shall not relive the Contractor from his liability under clause 21 and 36 nor
relieve the Contractor of his inability in cases of fraud, dishonesty, or fraudulent
concealment relating to the works or materials or to any matter dealt with in the
Certificate and in case of the all defects and insufficiencies in the works or materials
which a reasonable examination would not have disclosed.

The Employer shall have power to withhold any Certificate if the works or any parts
thereof are not being carried out to his satisfaction.

Delayed Payment: Any amounts payable by the Employer to the Contractor shall, if not
paid within the 'period of honoring Certificates' names in the Appendix carry interest at
the rate named in the Appendix as the "Rate of interest for delayed payment" from the
date upon which sum ought to have been paid by the Employer until the payment.

The decision, opinion, direction Certificate (except for payment) with respect to all or
any of the matters under Clauses 2(a, b), 4,5, 14, 20 (a, b, c,d and f) hereof (which
matters are herein referred to as the excepted matters) shall be final and conclusive and
binding on the parties hereto and shall be without appeal. Any other decision, opinion,
direction, shall be subject to the right of Arbitration and review under the Clause 35
hereof in the same way in all respects (including the provisions as to opening the
reference).

Settlement of disputes by Arbitration: All disputes and differences of any kind
whatever arising out of or in connection with the contract or the carrying out of the
works (whether during the progress of the works or after their completion and whether
before or after the determination abandonment or breach of the contract) shall be
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36.

referred to and settled by the Bank who shall state its decision in writing. Such decision
may be in the form of a final certificate or otherwise. The decision of the Bank with
respect to any of the excepted matters shall be final and without appeal as stated in
Clause 33 hereof. But if either the Contractor be dissatisfied on any matter on which a
decision is taken by the Bank as above, except any of the expected matter the
Contractor may within 28 days after receiving notice of such decision give a written
notice to the other party requiring that the matters in dispute be arbitrated upon. Such
written notice shall specify the matters, which are in dispute or difference of which such
written notice has been given. If both the parties agree, a single arbitrator would be
appointed for the purpose. In case no agreement could be reached on the appointment
of single arbitrator, both the parties will nominate one person each as an arbitrator on
their behalf. The two arbitrators nominated by the parties shall nominate one more
person to act as third arbitrator or umpire.

The arbitrator or Arbitrators, as the case may be, shall have power to open up, review and
revise any certificate, opinion, decision, requisition or notice, save in regard to the excepted
matters, referred to in the preceding clause, and to determine all matters to dispute which
shall be submitted to arbitration and of which notice shall have been given as aforesaid.

The arbitrator or Arbitrators, as the case may be, shall make his or their award within one
year (or such further extended time as may be decided by him or them as the case may be
with the consent of the parties) from the date of entering on the reference. In case during
the arbitration proceedings the parties mutually settle or compromise their dispute or
difference, on the parties filing their joint memorandum of the settlement or compromise,
the Arbitrator or the Arbitrators as the case may be, shall make an award in terms of such
settlement or compromise.

Upon any such reference, the decision on the cost incidental to the reference and Award
respectively shall be in the discretion of the arbitrator or Arbitrators as the case may be,
who may determine the amount thereof or direct the same to be taxed as between the
party and party, and shall direct by whom and to whom and in what manner the same shall
be borne and paid.

This submission shall be deemed to be a submission to arbitration within the meaning of
the Indian Arbitration and Conciliation Act, 1996 or any statutory modification thereof.

The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding on
the parties. It is agreed that the Contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred to arbitration, but shall
proceed with the works with all due diligence and shall until the decision of the Arbitrator
or Arbitrators, as the case may be, is given, abide by the decision of the Bank. No award of
the Arbitrator or Arbitrators, as the case may be, shall relieve the Contractor of his
obligations to adhere strictly to the Bank’s instructions with regard to the actual carrying
out of the works. The Employer and the Contractor hereby also agree that arbitration under
this Clause shall be a condition precedent to any right of action under the Contract.

Right of technical scrutiny of final bill

The Employer shall have a right to cause a technical examination of the works and the final
bill of the contractor including all supporting vouchers, abstracts, etc. to be made at the
time of payment of the final bill. If as a result of this examination of otherwise any sum is
found to have been overpaid or over certified it shall be lawful for the employer to recover

34




37.

38.

39.

the sum.

Employer entitled to cover compensation paid to workman

If, for any reason, the Employer is obliged, by virtue of the provisions of the Workmen's
Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay
compensation to a workman employed by the Contractor in execution of the works, the
Employer shall be entitled to recover from the Contractor the amount of compensation so
paid, and without prejudice to the rights of the Employer under the said Act. The Employer
shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by the Employer shall not be bound to contest any
claim made against it under the said Act, except on the written request of the Contractor
and upon his giving to the Employer full security to the satisfaction of the Employer for all
costs for which the Employer might become liable in consequence of contesting such claim.

Abandonment of works

If at any time after the acceptance of the tender, the Employer shall for any reasons
whatsoever not requires the whole or any part of the works to be carried out, the Bank shall
give notice in writing to the Contractor who shall have no claim to any payment of
compensation or other-wise whatsoever on account of any profit or advantage which he
might have derived from the execution of the whole works.

Return of surplus materials

Notwithstanding anything to the contrary contained in any or all the clauses of this Contact,
where any material for the execution of the Contract is procured with the assistance of the
Employer by purchase made under orders or permits or licenses issued by Government, the
Contractor shall hold the said materials economically and solely for the purpose of the
Contract and not dispose of them without the prior written permission of the Employer and
return it to the Employer, if required by the Employer, at the price to be determined by the
Bank having due regard to the conditions of the materials, the price to be determined not
be exceed the purchase price thereof inclusive of sales tax, octroi and other such levies paid
by the Contractor in respect thereof, in the event of breach of the aforesaid condition, the
Contractor shall in addition to being liable to action for contravention of the terms of
licenses or permit and/or criminal breach of trust, be liable to Employer for all moneys,
advantages or profits resulting or which in the usual course would have resulted to his by
reason of such breach.

Right of employer to terminate contract in the event of death of Contractor or individual

40. Without prejudice to any of the rights or remedies under this Contract, if the Contractor,

being an individual, dies, the Employer shall have the option of terminating the contract
without incurring any liability for such termination.

Place:
Date: Sign and seal of the contractor
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SPECIAL CONDITIONS

1. The workmen will not be allowed to stay within the premises.

2. The water required for workmen can be availed from the available source at site free of
cost.

3. The electric power required for the work can also be similarly drawn from the supply
available at site free of cost.

4. Permission, if any, required from the local bodies shall be obtained by the Contractor.

5. The intending Tenderer can obtain any clarifications regarding the Tender drawings,
specifications etc. from the department on any Bank's working day.

6. The Tendered may please note that, the work has to be carried out during the day
time or as per the Bank’s instructions. Therefore, the entire work involved shall be
carried out with least disturbance to the occupants of the captioned colony and also
day-to-day cleaning has to be done by the contractor. The wall/slab/column should be cut
by chase cutter only.

7. The contractor shall prepare three copies of as done drawing after completion of the
work and shall submit along with the final bill.

8. The entire materials for the work shall be brought to the working area through the
staircase and no freight lift will be available for lifting materials.

9. The debris/dust or any wastage generated out of the above work shall be cleaned as
frequently as required and as instructed by the Bank's Engineer.

10. All dismantling work and work generating noise shall be done during the day time and
holidays and day time work shall have to be done on restricted hours. Contractor has to
made availability of supply during the Evening & night time. Contractor shall take into
account the above facts while quoting the rates.

11. The Tenderer shall remove all the debris collected at site (from the Bank's premises)
on everyday basis. The staircase and passages used by the laborers shall be cleaned
properly, as per the entire satisfaction of Bank's Engineers.

12. The contractor shall depute a qualified supervisor during execution of the work .No
work shall be carried out at site in unsupervised manner.

13. The Tenderer shall use only approved brands of materials. The Bank will be at liberty
to choose any brand of materials from the names given therein in absence of any such
choice indicated by the tenderer.

Place: Signature of the Tenderer

Date:
Name & address
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Appendix Hereinbefore Referred To

1. Defects liability Period 36 months from the date of issue of virtual
completion certificate.
2. Period of final measurement 1 month from the date of final commissioning.
3. Date of commencement 10" day from the date of work order.
4. Date of completion 2 months from the date of commencement.
5 Liquidated Damages T 571/- per day of delay of work subject to
maximum of 10% of the contract value
6. Value of work for Interim 95% after Supply, installation, testing &
Certificate commissioning of sealed maintenance free
batteries with fire retardant casing for 2X 120
KVA UPS at Bank’s Main office building at
Hyderabad.
7. Earnest money deposit ¥ 32000/-
8. Retention Percentage 5%
5 —
9. Release of EMD 100% of Earnest money deposit will be
released after virtual completion of work
10. Period of honoring 1 month for interim bill & 3 months for final bill.
interim certificate
11. Interest for delayed Three percent per annum
payment
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Commercial Checklist

Supply, Installation, Testing & Commissioning of 160 Nos of 120 Ah SMF batteries
in FR/FL casing for 2X120 KVA UPS at Bank’s Office Building, Hyderabad

Sr. Description Bank's terms Acceptance or
No otherwise of the
Bank’s terms
1. | Validity 90 days Yes/No
2. | EMD % 32000/- Paid/Not
Paid
3. | Terms of e 95% of the quoted rate pro- | Acceptable/
payment rata against  Supply, Installation, | Not
Testing and Commissioning of | Acceptable
batteries as specified in the tender.
e 5% on completion of defect liability
period of 3 years from date of
handing over. This amount is held as
security deposit/ Retention money for
fulfiling the obligations regarding
repair/ replacement / periodic checks
and inspections of batteries during
period. This amount may be returned
to the firm on submission of BG for
equal amount.
4. | Amount Firm, inclusive of all taxes, duties, levies, | Yes/No
octroi during the contract period.
5. | Warranty period | 36 months from date of handing over Yes/No
6. | Free Service 36 months from date of handing over Included/
after sales Not
Included
7. | Completion 2 months from 10™ day of receiving letter | Acceptable/
period of acceptance Not
Acceptable
8. | Response time Max. 4 Hours Acceptable/
for Not
call back Acceptable
service
9. | Liquidated ¥ 571/- per day of delay of work | Acceptable/
damages subject to maximum of 10% of the | Not
contract value Acceptable

I/we confirm acceptance of all the above conditions.

Place:

Date :

Seal & Signature of the contractor
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Annexure |

Proforma for Bank Guarantee In Lieu of Earnest Money Deposit

(To be submitted on non-judicial stamp paper of appropriate value purchased in the name
of the issuing Bank).

This deed of guarantee made this day of ___ two thousand between
(Name of Banker) having its registered office at (place) and one of its local offices at
____(hereinafter referred to as the Surety), and Reserve Bank of India, constituted by the
Reserve Bank of India Act, 1934, having its Central Office at Central Office Building, Shahid
Bhagat Singh Road, Mumbai-400 001 INDIA (hereinafter referred to as the Bank).

WHEREAS (Tenderer’s name hereinafter referred to as ‘Tenderer’) a Company
registered under and having its registered office at is bound to deposit with
the Bank by way of earnest money INR (INR

only) in connection with its Tender for Supply, Installation, Testing & Commissioning of
160 Nos of 120 Ah SMF batteries in FR/FL casing for 2X120 KVA UPS at Bank’s Office
Building, Hyderabad and the specifications and terms and conditions enclosed therein.
WHEREAS the tenderer as per clause No. Section IV of Instructions to tenderers and
special conditions has agreed to furnish a Bank Guarantee valid up to

instead of deposit of earnest money in cash.

NOW THIS WITNESSETH:

1 That the Surety in consideration of the above Tender made by the Tenderer to the Bank
hereby undertakes to guarantee payment on demand without demur to the Bank the said
amount of INR (INR only) within one week
from the date of receipt of the demand from the Bank on presentation of this deed of
guarantee, which the Tenderer is bound to deposit with the Bank by way of earnest
money in connection with his Tender.

2 This guarantee shall not be affected by any infirmity or irregularity on the part of the
Tenderer or by the dissolution or any change in the constitution of the Bank, Tenderer or
the Surety.

3 The Bank shall be eligible to make any claim under this guarantee if the Tenderer after
submitting his Tender, rescinds from his offer or modifies the terms and conditions
thereof in @ manner not acceptable to the Bank or expresses his unwillingness to accept
the order after the Bank has decided to place order with the Tenderer for Supply,
Installation, Testing & Commissioning of 160 Nos of 120 Ah SMF batteries in FR/FL casing
for 2X120 KVA UPS at Bank’s Office Building, Hyderabad. The Banks’ decision in this
regard shall be final and binding.

4 The Surety shall not and cannot revoke this guarantee during its currency except with
previous consent of the Bank in writing.

5 Notwithstanding anything contained in the foregoing, the Surety’s liability under the
guarantee is restricted to INR (INR only).

6 This guarantee shall remain in force and effective up to and shall expire
and become ineffective on intimation thereof being given to the Surety by the Bank in
which event this guarantee shall stand discharged.
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7 The Surety will make the payment pursuant to the demand notice issued by the Bank,
notwithstanding any dispute that may exist or arise between the Tenderer and the Bank
or any other person.

8 Any forbearance, act or omission on the part of the Bank in enforcing any of the
conditions of the said tender or showing of any indulgence by the Bank to the tenderer
shall not discharge the Surety in any way and the obligations of the Surety under this
guarantee shall be discharged only on the intimation thereof being given to the Surety by
the Bank.

9 Notwithstanding anything contained hereinabove, unless a demand or claim under this
guarantee is made on the Surety in writing on or before , the Surety shall
be discharged from all liabilities under guarantee thereafter.

10 The Surety has the power to issue this guarantee under its Memorandum and Articles
of Association and the person who is hereby executing this deed has the necessary powers
to do so under the Power of Attorney granted to him by the Surety.

SIGNED AND DELIVERED For and on behalf of For and on behalf of above named Bank.
(Banker’s Name and Seal)

Bank Manager
(Banker’s seal)
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Annexure |l

Proforma of Bank Guarantee for Security Deposit

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name
of the issuing bank)

No. Date

To:

The Regional Director
Reserve Bank of India
Saifabad

Hyderabad- 500004

Dear Sir
In consideration of your agreeing to accept the security deposit of INR (INR
only) furnish able to you by Messrs (hereinafter referred to as “the Contractor”)

in terms of their contract with you for Supply, Installation, Testing & Commissioning of
160 Nos of 120 Ah SMF batteries in FR/FL casing for 2X120 KVA UPS at Bank’s Office
Building, Hyderabad as per their Tender dated and your Special Conditions of
Contract and other tender documents relating thereto subject to the conditions and
alterations mutually agreed upon the set forth or referred to in your Contract dated

in the form of guarantee from us in the manner hereinafter contained, we ___ (Name of
the Bank) do hereby covenant and agree with you as follows :

1. We undertake to indemnify you and keep you indemnified from time to time to
the
extent of INR ___ INR( only) against any loss or damage caused to or suffered

by or that may be caused to or suffered by you by reason of any breach or
breaches on the part of the Contractor of any of the terms and conditions
contained in the said Contract and in the event of the Contractor making any
default or default in carrying out any of the work under the said Contract or
otherwise in the observance and performance of any of the terms and conditions
relating thereto in accordance with the true intent and meaning thereof, we shall
forthwith on demand pay to you such sum or sums not exceeding in total the said
sum of INR (INR only) as may be claimed by you as your losses
and/or damages, costs, charges or expenses by reason of such default on the part
of the Contractor.

2. Notwithstanding anything to the contrary, your decision as to whether the
Contractor has made any such default or defaults and the amount or amounts to
which you are entitled by reasons thereof will be binding on us and we shall not be
entitled to ask you to establish your claim or claims under this Guarantee but will
pay the same forthwith on your demand without any protest or demur.
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10.

This guarantee shall continue and hold good until it is released by you on the
application by the Contractor after expiry of the relative guarantee period of the
said Contract and after the contractor had discharged all his obligations under the
said Contract and produced a certificate of due completion of the work under the
said contract and submitted a “No Demand Certificate”, provided always that this
guarantee shall in no event remain in force after the day of without
prejudice to your claim or claims arisen and demanded from or otherwise notified
to us in writing before the expiry of six months from the said date which will be
enforceable against us notwithstanding that the same is or are enforced after the
said date.

Should it be necessary to extend this guarantee on account of any reason
whatsoever, we undertake to extend the period of this Guarantee on your request
till such time as may be required by you. Your decision in this respect shall be final
and binding on us.

You will have the fullest liberty without effecting this guarantee from time to time
to vary any of the terms and conditions of the said contract or extend the time of
performance of the Contractor or to postpone for any time or from time to time
any of your rights or powers against the Contractor and either to enforce or
forbear to enforce any of the terms and conditions of the said Contract and we
shall not be released from our liability under this guarantee by the exercise of your
liberty with reference to matters aforesaid or by reason of any time being given to
the Contractor or any other forbearance, act or omission on your part or any
indulgence by you to the Contractor or by any variation or modification of the said
contract or any other act, matter or things whatsoever, which under the law
relating to sureties would but for the provisions hereof have the effect of so
releasing us from our liability hereunder provided always that nothing herein
contained will enlarge our liability hereunder beyond the limit of INR

(INR only) as aforesaid.

This guarantee shall not in any way be affected by your taking or varying or giving
up any securities from the Contractor or any other person, firm or company on its
behalf or by the winding up, dissolution, insolvency or death as the case may be, of
the Contractor.

In order to give full effect to the guarantee herein contained you shall be entitled
to act as if we were your principal debtors in respect of all your claims against the
Contractor hereby guaranteed by us as aforesaid and we hereby expressly waive all
our rights of surety-ship and other rights, if any, which are in any way inconsistent
with any of the provisions of this guarantee.

Subject to the maximum limit of our liability as aforesaid, this guarantee will cover
all your claim or claims against the contractor from time to time arising out of or in
relation to the said contract and in respect of which your claim in writing is lodged
on us before expiry of six months from the date of expiry of this guarantee.

Any notice by way of demand or otherwise hereunder may be sent by special
courier, telex, fax or registered post to our local address as aforesaid and if sent by
post, it shall be deemed to have been given when the same has been posted.

This guarantee and the powers and provisions herein contained are in addition to
and not by way of limitation of or substitution for any other guarantee or
guarantees heretofore given to you by us (whether jointly with others or alone)
and now existing un cancelled and that this guarantee is not intended to and shall
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11.

12.

13.

14.

15.

16.

not revoke or limit such guarantee or guarantees.

This guarantee shall not be affected by any change in the constitution of the
contractor or us nor shall it be affected by any change in your constitution or by
any amalgamation or absorption thereof or therewith but will ensure to the
benefit of and be available to and enforceable by the absorbing or amalgamated
company or concern.

Any forbearance, act or omission on the part of the Bank in enforcing any of the
conditions of the said tender or showing of any indulgence by the Bank to the
Tenderer shall not discharge the Surety in any way and the obligations of the
Surety under this guarantee shall be discharged only on the intimation thereof
being given to the Surety by the Bank.

This guarantee is irrevocable during the period of its currency and shall not be
revoked without your previous consent in writing.

We further agree and undertake to pay you without demur the amount demanded
by you in writing notwithstanding any difference or dispute or controversy that
may exist or arise between you and contractor or any other person.

Notwithstanding anything contained herein above our liability under this
guarantee is restricted to INR (INR only).
Unless a written claim is lodged on us for payment under this guarantee within six
months from the date of expiry, including extensions if any, of this guarantee all
your rights under the guarantee shall be forfeited and we shall be deemed to have
been released and discharged from all liabilities there under, irrespective of
whether or not the original guarantee is returned to us.

We have power to issue this guarantee in your favour under the Memorandum
and Articles of Association of our Bank and the undersigned has full power to
execute this Guarantee under the Power of Attorney granted to him by the Bank.

SIGNED AND DELIVERED

(For & on behalf of the above named Bank)

For & on behalf of

(Banker’s Name & Seal)

BRANCH MANAGER

(Banker’s Seal)

Address
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Annexure - Il

List of Clients

Details of similar qualifying works executed during the last 3 years

Sr. Name and No & Value of Whether Completion Fax /phone
No. address of capacity the works period as per number
the firm of units work | completedin | work order &contact
supplied time or not person of the
(give date of firm
start & and
date of
completion)

(Attach sheet if required)

Signature of Tenderer:

Date
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10.

11.

12.

13.

14.

15.

Safety Code

First aid appliances including adequate supply of sterilized dressings and cotton wool

shall be provided in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all work that cannot
safely be done from ground.

No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm (clear) and the distance between two adjacent rungs
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be
engaged for holding the ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench
or half of the depth of trench, whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing; minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris of
materials as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-
gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields
and gloves.

i) No paint containing lead or lead products shall be used except in the forms of paste
or readymade paint. ii) Suitable face masks shall be supplied for use by the workers
when the paint is applied in the form of spray or surface having lead paint dry rubbed
and scrapped.

Overalls shall be supplied by the Contractor to the painters and adequate facilities

shall be provided to enable the working painters to wash during the period of cessation
of work.

Hoisting machines and tackle used in the works, including their attachments,
anchorage and support shall be in perfect condition.

The ropes sued in hoisting or lowering material or a means of suspension shall be of
durable quality and adequate strength and free from defects.

The contractor shall provide all the safety gadgets to the workers for carrying out the
work as per statutory norms.

During the work execution necessary fire safety measures shall also be taken.
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FIRE SAFETY

i. Cutting / drilling machine and other electrically operated equipment’s used at site
shall be plugged into correctly rated electrical outlets.

ii. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.

iii. Electrical power cables/wires used shall not have any joints and shall be properly
rated.

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely
and securely earthed to prevent leakage current while in operation.

v. Before commencing the welding work for the first time on any day, fire section
shall be informed and only after the site inspection by the Fire officers/Personnel,
work shall be started.

vi. Two buckets of water and sand shall be kept in an easily accessible area on the
site.

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the
site.

viii. Used paint drums shall be stored in specified store only after closing them
properly.

ix. Personal protective equipment's such as safety shoes, hand gloves, welder’s
mask, ear plug etc. depending upon the requirement of the work shall be provided
by the contractor to the workmen to prevent occupational health hazards.

Xx. The safety belt shall be provided by the contractor and used by the workmen while
working from height for more than 10’ from Ground level.

xi. None of the passages near AC lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

xii. Both the staircase doors shall be normally kept closed.

xiii.None of the fire extinguishers shall be removed/shifted from its designated location.

xiv.Power supply shall be switched off from the mains when equipment is not in use.

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily
basis , removed from site and stored at the designated place in proper manner.

xvi. Any debris generated from the work shall be collected on daily basis, removed
from site and stored at the designated place in proper manner.

xvii Battery operated emergency light/torches shall be provided by the contractor to the
workmen while working beyond office hours.

Place : Signature and Seal of the Contractor

Date
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DO NOT UPLOAD THE RATES FOR THE SAID WORK ALONG
WITH THE TECHINICAL DOCUMENTS.

Supply, Installation, Testing & Commissioning of 160 Nos of 120 Ah SMF
batteries in FR/FL casing for 2X120 KVA UPS at Bank’s Office Building,

Hyderabad

Un-priced Bill of Quantities (Part-Il)

Sl.
No

Description of the work

Qty

Rate
(INR)

Amount
(INR)

Supply, Installation, Testing and commissioning
of (SMF) battery 12V, 120AH capacity Lead
Acid Battery sealed maintenance free (SMF)
having Fire/Flame retardant casing for Bank’s
Centralised UPS system of capacity 2X120
KVA.

The existing battery stands and all its
interconnecting cables may be used.

Battery make should be of Panasonic / Exide /

Amaron and having three-year onsite

replacement of faulty batteries without any
additional charges. Quoted rate shall be
inclusive of all taxes, duties, transportation,

labour, T&P, insurance etc.

160 no’s

Total Cost (A):

Rebate for dismantling, disconnection and
taking away the old 120AH SMF Batteries of
quantity 160 no’s (Make: Exide). Quoted rate
shall be inclusive of all taxes, duties,

transportation, labour, T&P, insurance etc.

160 no’s

Total Rebate offered (B):

Grand Total (A-B)
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Rates are to be quoted online only. In the Online price bid, due to number of
words limitation of 1000 characters, complete description could not be
accommodated and description given thereof is brief. Before quoting rates
online, all the contractors must read the complete details of each items given
in the bill of quantities (BOQ) given in Part-ll of the tender document. For
execution and rate purpose, the details given in Bill of Quantities in Part-ll of

the tender document will be implemented.
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