



Reserve Bank of India
Estate Department, Rail Head Complex
Jammu-180012
www.rbi.org.in

Corrigendum # 01

E-Tender: Supply, Installation, Testing and Commissioning of Two X-Ray Baggage Scanner Systems for Bank's Office Building at RBI, Jammu

On account of Public Holidays in UT of J&K on August 19, 2021 (Thursday) and August 30, 2021 (Monday) the Pre-Bid Meeting and the date of opening of [captioned e-tender](#) have been rescheduled. The revised schedule of e-tender is as follows:

Estimated cost of the work	₹33,80,000 (Rupees Thirty-Three Lakh and Eighty Thousand Only)
Availability of Online application form from	July 29, 2021
Pre-Bid Meeting (The meeting will be conducted through Online mode via WebEx App. The interested participants who are willing to attend the Pre-Bid meeting shall have to intimate us before 10:00 AM on August 23, 2021 on email ID: estate@rbi.org.in so that the link to WebEx meeting may be shared.)	August 23, 2021 from 11:00 am via WebEx App.
Last date and time for submission of duly filled /completed Application Online	August 30, 2021 up to 02:00 p.m.
Date of opening of part-I of Online applications	August 31, 2021 03:00 p.m. onwards

August 11, 2021

Regional Director