
  
SCHEDULE OF TENDER (SOT)  

 
Design, Supply, Installation, Testing and Commissioning of X-Ray  

Baggage Scanner Systems for Bank’s Central Office Building, Fort, Mumbai 
 

Sr. No. Details Date/ Time 
a.  E-tender No. RBI/Central Office/ Premises Department/2/22-23/ET/13  

b.  Mode of Tender   e- Procurement System   
(Online Part I – Techno-Commercial Bid and Part II – 
Price Bid through 
www.mstcecommerce.com/eprochome/rbi) 

c.  Estimated Cost ₹ 45.00 lakh 

d.  View tender - Date, Time on MSTC Web 
portal 

2.00 PM onwards of 08.04.2022 

e.  Pre-Bid meeting Online 11.30 AM of 06.05.2022 

f.  Earnest Money Deposit   
 

₹ 90,000/-   
EMD in the form of Demand Draft drawn in favour of 
Reserve Bank of India, of a Scheduled Bank or Bank 
Guarantee as per proforma annexed hereto shall be 
deposited in original at the office of tender inviting 
authority on or before 2:00 PM of 18.05.2022. 
EMD can also be remitted to Reserve Bank of India 
Account on or before 2:00 PM of 18.05.2022. The account 
details for NEFT transactions are as under:  
Beneficiary Name- Reserve Bank of India 
IFSC : RBIS0COD001 
Account No: 41869163273 
Proof of remittance indicating transaction number and 
other details shall be uploaded on Bank’s approved e-
tender portal along with other tender documents 

g.  Bid Start date- Date of Starting of e-
Tender for submission of on line Techno-
Commercial Bid and price Bid at 
www.mstcecommerce.com/eprochome/rbi     

10:00 AM of 08.05.2022 

h.  Bid close date- Date of closing of online e-
tender for submission of Techno-
Commercial Bid & Price Bid.   

2:00 PM of 18.05.2022 

i. 7
. 
a. Tender open Date:- Date & time of 

opening of Part –I (i.e. Techno – 
Commercial Bid) 

b. Part –II Price Bid: - Date of opening of 
part II (i.e. price bid shall be informed 
separately.)   

 
a. 3.00 PM of 18.05.2022 

 
b. shall be informed separately to the bidders 

eligible for Part II of the tender 

Note: The firms have to pay the mandated transaction fee to MSTC payment gateway in favor of MSTC LIMITED 
 

 

https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi


 

  

भारतीय �रजव� ब�क 
प�रसर िवभाग 

मंुबई 
 

Tender Notice for Design Supply, installation, testing and commissioning of X-
Ray Baggage Scanner Systems for Bank's Central Office building at Entrance 
gate, Fort, Mumbai  

 
1. E-tenders in two parts (Part -I and Part –II) are invited for " Design Supply, 

installation, testing and commissioning of X-Ray Baggage Scanner 
Systems for Bank's Central Office Building at Mumbai”  

 
2. E-Tender can be viewed from 08.04.2022 and submission of bids can be done 

from 08.05.2022 to 18.05.2022 on MSTC website. The duly filled in tender 
documents should be uploaded on MSTC website before 02.00 PM on 
18.05.2022. 

3. E-Tendering forms can be downloaded from the website 
https://www.mstcecommerce.com and uploaded along with all the information 
/ documents, mentioned in the commercial terms and conditions of the tender.  

4. Only those Original Manufacture Equipment (OEM) who possess the 
following shall be eligible to participate in the tender: 

I. The firm should be Original Equipment Manufacturer (OEM) of the X-
Ray Baggage Scanner System. 

II.  Minimum 5 years of experience in the field of undertaking similar 
works viz. SITC of X-Ray Baggage Scanner System for large office 
buildings / commercial Estate / industrial houses (as on February 28, 
2022)  

III.  Have executed successfully similar works (Supply, Installation, 
Testing and Commissioning of X-Ray Baggage Scanner System) on 
or after as February 28, 2017, individually costing as under:  

(a) Three works each costing not less than the amount equal to 40% 
of the estimated cost. 

or 
 

(b) Two works each costing not less than the amount equal to 50% of  
              the estimated cost.  

       
                                                                  or 

 
(c) One work costing not less than the amount equal to 80% of the 
estimated cost. 

https://www.mstcecommerce.com/
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AND 
(iv) Tenderers should be OEM for ten years for after sales support & spares 

support. (Annexure-IV) and should have centralized 24X7 Complain lodging 
facility. 

AND 
(v) Tenderers should submit copies of the detailed work order indicating scope 

and value of works and completion certificate for the qualifying works. 
Tenderers should also provide a list of completed works with all the details 
as per the (Annexure-IX) 

AND 

(vi) Minimum yearly turnover of ₹45.00 lakh during last 3 financial years 
supported by audited financial statements. 

AND 

(vii) Should furnish Banker certificate issued by the Applicant's banker 
specifically for the purpose of the work, for an amount of ₹45.00 lakh 
(Annexure- X) 

AND 
(viii)  have a service set up in Mumbai Metropolitan Region for rendering 

after sales service. 

               AND 

      (IX) Should have Certificate of Radiation issued by Atomic Energy Regulatory  
Board(AERB) . 

5. The following documents shall be prepared and scanned in different files (in PDF 
or JPEG format) and uploaded during the on-line submission of Bid. These 
documents shall also be submitted to RBI before the prescribed date & time for 
submission of Bids. The following relevant documents should be submitted to 
satisfy the Bank about their eligibility for participating in the tendering process. 

a) Composition of the firm Full particulars (whether contractor is an 
individual, or a partnership firm, or a 
company etc.,) of the composition of the 
firm of contractors in details should be 
submitted along with name(s) and address 
(es), of the partner's copy of the Articles of 
Association/ Power of Attorney/other 
relevant documents. 
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b) Work experience & Completion 
of similar works of specified 
value during the specified period 

Copies of the detailed work orders for the 
two qualifying works indicating date of 
award, value of awarded work, time given 
for completing the work, etc. and the 
corresponding completion certificates 
indicating actual date of completion and 
actual value of executed similar works 
should be enclosed in proof of the work 
experience. The details along with 
documentary evidence of previous 
experience, if any of carrying out works for 
the Reserve Bank of India at any center 
should also be given 

c) Turn over during the specified 
period 

A certificate issued by the Chartered 
Accountant shall be submitted. 

d) Name(s) and address (es) of 
the Bankers and their present 
contact executives 

Written Information about the names and 
addresses of their bankers along with full 
details, like names, postal addresses, e-
mail IDs, telephone (landline and mobile) 
nos. fax nos., etc. of the contact executive 
(i.e. the persons who can be contacted at 
the office of their bankers by the Bank, in 
case it is so needed) should be furnished. 

e) Details of Bank account Full particulars of their bank accounts, like 
account no. type, when opened etc., 
should be given. 

f) Details of completed works The client-wise names of work(s), year(s) 
of execution of work (s), awarded and 
actual cost(s) of executed work(s) 
completion time stipulated in the contract 
(s) and actual time taken to complete the 
work (s), Name(s) and full contact-details 
of the officers/ authorities / departments 
under whom the work(s) was/were 
executed should be furnished 

6. In the event of intending tenderer’s failure to satisfy the Bank; the Bank reserves 
the right to refuse issuance of tender forms/documents to them. 

7. Tender (Part I & Part II) shall be submitted through e-tender portal of MSTC. 
Part-I of the tender will contain the Bank's standard technical and commercial 
conditions for the proposed work, tenderers' covering letter, tenderer’s 
additional conditions, if any and the EMD of ₹90,000/- in the form of Demand 
Draft/NEFT in favour of Reserve Bank of India payable at Mumbai OR an 
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irrevocable Bank Guarantee issued by a scheduled Bank in the Bank's 
standard proforma valid for six months which is available in the Part I of the 
tender form submitted to the Premises Department  Central  Office, RBI, Fort 
Mumbai  on or before  18.05.2022 up to 2.00 pm. 

8. The applicants/tenderers have to upload the scanned copy in MSTC portal on 
or before 18.05.2022 up to 2.00 pm. 
a. Client’s certificate as per format at Annex-IX for qualified works they have 

carried out "eligible works" in terms of the eligibility (Pre-qualification) 
criteria explained in this notice. 

b. Banker's certificate as per format at Annex – X  from their 
banker/bankers. 
The certificates should be addressed to Chief General Manager, Reserve 
Bank of India, Premises Department, central office Fort, Mumbai and shall 
be submitted/uploaded along with their application/tender. 
The client's certificate shall be accepted only when the same is signed by 
an official of the rank of Executive Engineer or equivalent in respect of a 
Government/Semi Government organization or a PSU and only when they 
are supported by adequate proof of payment received by the contractor 
for the work done by him. The client's certificate issued by the private 
organizations shall also accompany Tax Deducted at Source (TDS) 
certificates. Applications/tenders received without the above certificates 
may be rejected. The Bank shall have the right to independently verify 
these certificates. 
The Bank shall evaluate the said reports before evaluation of price bid of 
the tenders. If any tenderer is not found to possess the required eligibility 
for participating in the tendering process at any point of time and/or his 
performance reports received from his clients and/or his bankers are found 
unsatisfactory, the Bank reserves the right to reject his offer even after 
opening of Part-I of the tender. The Bank is not bound to assign any 
reason for doing so. 
 

9. Applicants intending to apply will have to satisfy the Bank by furnishing 
documentary evidence in support of their possessing required eligibility and in 
the event of their failure to do so, the Bank reserves the right to reject their bids. 

 
10.  The Bank is not bound to accept the lowest tender and reserves the right to 

accept either in full or in part any tender. The Bank also reserves the right to 
reject all the tenders without assigning any reason thereof. 

 
11.  Any amendments / corrigendum to the tender, if any, issued in future will only 

be notified on the RBI Website and MSTC Website as given above. 
 

Chief General Manager, 

Reserve Bank of India, 
Premises Department, 
Central Office 
Mumbai 
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SCHEDULE OF TENDER (SOT)  

 
भारतीय �रज़वर् ब�क के क� द्र�य कायार्लय भवन, फोटर्, मुंबई के �लए एक् स-रे 

बैगेज स् कैनर प्रणाल� क� �डजाइन, आपू�त र्, संस्थापन, पर��ण और कमीश�नगं  
Design, Supply, Installation, Testing and Commissioning of X-Ray  

Baggage Scanner Systems for Bank’s Central Office Building, Fort, Mumbai 
 
Sr. No. Details Date/ Time 

a.  E-tender No. RBI/Central Office/Premises Department/2/22-
23/ET/13  

b.  Mode of Tender   e- Procurement System   
(Online Part I – Techno-Commercial Bid and Part II – 
Price Bid through 
www.mstcecommerce.com/eprochome/rbi)   

c.  Estimated Cost ₹ 45.00 lakh 

d.  View tender - Date, Time on MSTC 
Web portal 

2.00 PM onwards of 08.04.2022 

e.  Pre-Bid meeting Online 11.30 AM of 06.05.2022 

f.  Earnest Money Deposit   
 

₹ 90,000/-   
EMD in the form of Demand Draft drawn in favour of 
Reserve Bank of India, of a Scheduled Bank or Bank 
Guarantee as per proforma annexed hereto shall be 
deposited in original at the office of tender inviting 
authority on or before 2:00 PM of 18.05.2022. 
EMD can also be remitted to Reserve Bank of India 
Account on or before 2:00 PM of 18.05.2022. The 
account details for NEFT transactions are as under:  
Beneficiary Name- Reserve Bank of India 
IFSC : RBIS0COD001 
Account No: 41869163273 
Proof of remittance indicating transaction number and 
other details shall be uploaded on Bank’s approved e-
tender portal along with other tender documents 

g.  Bid Start date- Date of Starting of 
e-Tender for submission of on line 
Techno-Commercial Bid and price 
Bid at     
www.mstcecommerce.com/eprochom
e/rbi     

10:00 AM of 08.05.2022 

h.  Bid close date- Date of closing of 
online e-tender for submission of 
Techno-Commercial Bid & Price Bid.   

2:00 PM of 18.05.2022 

i. 7
. 
a. Tender open Date:- 

 Date & time of opening of Part –I 
(i.e. Techno – Commercial Bid) 

b. Part –II Price Bid: - Date of 
opening of part II (i.e. price bid 
shall be informed separately.)   

 
a. 3.00 PM of 18.05.2022 
 
b. shall be informed separately to the bidders 

eligible for Part II of the tender 

Note: The firms have to pay the mandated transaction fee to MSTC payment gateway in favor of MSTC LIMITED 
 

https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
http://www.mstcecommerce.com/eprochome/rbi
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Important instructions for E-procurement  
  
Bidders are requested to read the terms & conditions of this tender before submitting 
your online tender.  

   
1  

Process of E-tender:  
A) Registration: The process involves vendor’s registration with MSTC e-procurement portal 
which is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. 
Electronic Bidding for submission of Technical Bid as well as Commercial Bid will be done over 
the internet. The Vendor should possess Class III signing type digital certificate. Vendors are to 
make their own arrangement for bidding from a P.C. connected with Internet. MSTC is not 
responsible for making such arrangement. (Bids will not be recorded without Digital Signature).  
 SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO  
BE SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi  
1). Vendors are required to register themselves online with  
www.mstcecommerce.com→ e-Procurement →PSU/Govtdepts→ Select RBI  
Logo-  
>Register as Vendor -- Filling up details and creating own user id and password→ Submit.  
 2) Vendors will receive a system generated mail confirming their registration in their email which 
has been provided during filling the registration form. In case of any clarification, please contact 
RBI/MSTC, (before the scheduled time of the e- tender).  
Contact person ( RBI):  
  

1. Mr. Santosh Katarnavare, AM (Tech)- snkatarnavare@rbi.org.in - 9890974053 
2. Smt. Rashmi Gehani, Mgr (Gen)- rgehani@rbi.org.in - 9833352089 
3. Mr. Ashutosh Singh, AGM (Tech) - ashutoshsingh@rbi.org.in - 08872004140 
 

Contact person (MSTC Ltd):  
1. Mr. Sushil Nale, Asst. Manager – sushil@mstcindia.co.in Mobile-09987758460 
2. Ms. Rupali, Manager – rpandey@mstcindia.co.in  Mobile - 9458704037 
3. Mr. Tanmoy Sarkar, Deputy Manager- id-tsarkar@mstcindia.co.in;  

Mobile-08349894664 
4.   Google hangout ID- (for text chat)- mstceproc@gmail.com 
4. Email: helpdesk@mstcindia.co.in  
Contact No.: - 
1) +91 33 4060 9118 

2) +91 33 2289 5064 

3) +91 33 2290 1004 

4) +91 33 4064 5316 
 
B) System Requirement:  
i) Windows 7 or above Operating System  
ii) IE-7 and above Internet browser.  
iii) Signing type digital signature  
iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the system.  

 To disable “Protected Mode” for DSC to appear in The signer box following settings may be 
applied.  

https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/
mailto:snkatarnavare@rbi.org.in
mailto:rgehani@rbi.org.in
mailto:ashutoshsingh@rbi.org.in
mailto:sushil@mstcindia.co.in
mailto:rpandey@mstcindia.co.in
mailto:tsarkar@mstcindia.co.in
mailto:mstceproc@gmail.com
mailto:helpdesk@mstcindia.co.in
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 Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, 
Remove the tick from the tick box mentioning “Enable Protected Mode”.  Other Settings:  

Tools => Internet Options => General => Click On Settings under “browsing history/Delete 
Browsing History” => Temporary Internet Files => Activate “Every time I Visit the Webpage”.  
  
To enable ALL active X controls and disable ‘use pop up blocker’ under  
Tools →Internet Options→ custom level (Please run IE settings from the page 
www.mstcecommerce.com once)  

 2  The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically on specified 
date and time as given in the Tender.  

3 All entries in the tender should be entered in online Technical & Commercial Formats without 
any ambiguity.  

  
4  

Special Note towards Transaction fee:  
 The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My 
Menu” in the vendor login. The vendors have to select the particular tender from the event 
dropdown box. The vendor shall have the facility of making the payment either through NEFT or 
Online Payment. On selecting NEFT, the vendor shall generate a challan by filling up a form. 
The vendor shall remit the transaction fee amount as per the details printed on the challan 
without making change in the same. On selecting Online Payment, the vendor shall have the 
provision of making payment using its Credit/ Debit Card/ Net Banking. Once the payment gets 
credited to MSTC’s designated bank account, the transaction fee shall be auto authorized, and 
the vendor shall be receiving a system generated mail.  
 Transaction fee is non-refundable.  
A vendor will not have the access to online e-tender without making the payment 
towards transaction fee.  
 NOTE  
Bidders are advised to remit the transaction fee well in advance before the closing time of the 
event so as to give themselves sufficient time to submit the bid.  

5  Information about tenders /corrigendum uploaded shall be sent by email only during the process 
till finalization of tender. Hence the vendors are required to ensure that their corporate email 
I.D. provided is valid and updated at the time of registration of vendor with MSTC. Vendors are 
also requested to ensure validity of their DSC (Digital Signature Certificate).  

6  E-tender cannot be accessed after the due date and time mentioned in NIT.  
7  Bidding in e-tender :  

a) Vendor(s) need to submit necessary EMD and Transaction fees (If ANY) to be eligible to 
bid online in the e-tender. Transaction fees are non-refundable. No interest will be paid on EMD. 
EMD of the unsuccessful vendor(s) will be refunded by the tender inviting authority.  
b) The process involves Electronic Bidding for submission of Technical and Commercial Bid.  
c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid 
and Commercial Bid through internet in MSTC website www.mstcecommerce.com → e-
procurement →PSU/Govt. dept.→ Login under RBI→ My menu→ Auction Floor Manager→ live 
event →Selection of the live event  
d) The vendor should allow running JAVA application. This exercise must be done 
immediately after opening of Bid floor. Then the Common Terms/Commercial specification 
should be filled up and the same should be saved. After that click on the Technical bid. If the 
application does not work, the vendor will not be able to Save/submit his Technical bid.  

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/
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e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical bid. 
When the same is done, the Commercial Bid link becomes active, which is to be filled up, after 
which the vendor should click on “save” to record their Commercial bid. Once both the Technical 
bid & Commercial bid has been saved, the vendor can click on the “Final submission” button to 
register their bid  
f) Vendors are instructed to use Attach Doc button to upload documents. Multiple 
documents can be uploaded.  
g) In all cases, vendor should use their own ID and Password along with Digital Signature 
at the time of submission of their bid.  
h) During the entire e-tender process, the vendors will remain completely anonymous to one 
another and also to everybody else.  
i) The e-tender floor shall remain open from the pre-announced date & time and  
for as much duration as mentioned above.  
j) All electronic bids submitted during the e-tender process shall be legally binding  
on the vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance 
of the same by the Buyer will form a binding contract between Buyer and the Vendor for 
execution of supply.  
k) It is mandatory that all the bids are submitted with digital signature certificate otherwise 
the same will not be accepted by the system.  
l) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof.  
No deviation of the terms and conditions of the tender document is acceptable. Submission of 
bid in the e-tender floor by any vendor confirms his acceptance of terms & conditions for the 
tender. 

8  Any order resulting from this tender shall be governed by the terms and conditions mentioned 
therein.  

9  No deviation to the technical and commercial terms & conditions are allowed.  
10  The tender inviting authority has the right to cancel this e-tender or extend the due date of 

receipt of bid(s) without assigning any reason thereof.  
11  Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome to familiarize them with the system before bidding.  

 
  

https://www.mstcecommerce.com/eprochome
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भारतीय �रजव� ब�क 
प�रसर िवभाग 

मंुबई 
 
 
 

Tenders for 
Deign Supply, installation, testing and commissioning of X-Ray Baggage 
Scanner Systems for Bank's Central Office building at Entrance gate, Fort, 
Mumbai 
 

 
 
 
 
 
 
 
 
 

PART I 
 
 
 
 

Name of the Tenderer:    
 

Address:    
 
                                      

                               
  
 
 
 
 
 
 
 
 
 
 
 
Date and time of Pre-Bid Meeting: 11:30 a.m. on 06.05.2022 
Due date of online submission of tender:  18.05.2022 upto 2 p.m. 
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(Section I to X)  

Section -I 

Form of Tender 
 
      To, Place: 
 Date: 
      The Chief General Manager 
      Reserve Bank of India, 
      Premises Department, 
      Central Office 
      Fort, Mumbai - 400001 
          

 
Madam/Dear sir, 
We have carefully examined the specifications, designs and schedule of quantities relating 
to the works specified in the memorandum hereinafter set out and having visited and 
examined the installation site of the works specified in the said memorandum and having 
acquired the requisite information relating thereto as affecting the tender. We hereby offer 
to execute the works specified in the said memorandum within the time specified in the 
said memorandum at the rates mentioned in the attached Schedule of Quantities and in 
accordance in all respects with specifications, designs and instructions in writing referred 
to in articles of agreement, general instructions to the tenderers and special conditions, 
conditions hereinbefore referred to, specifications, data sheet and schedule of quantities 
and with such materials as are provided for, by and in all other respects, in accordance 
with such conditions so far as they may  be applicable. 

 
MEMORANDUM 

 
 

(a) Description of works Design Supply, installation, testing and 
commissioning of X-Ray Baggage Scanner 
Systems for Bank's Central Office building 
at Entrance gate, Mumbai  

(b) Estimated cost ₹ 45.00 Lakh 
(c) Mode of payment As per clause 3.18 General Instructions to 

Contractors and Special Conditions. 
(d) Earnest Money  ₹ 90,000/- 
(e) Time allowed for completion of 

work from tenth day after the 
date of letter advising acceptance 
of tender. 

  90 days 

 
2. We also agree that our tender will remain valid for acceptance by the Bank for 90 days 

from the date of opening of Part I of the tender and this period of validity can be extended 
for such period as may be mutually agreed between the Bank and us in writing. We also 
agree to keep the Bank Guarantee towards earnest money valid during the entire period 
of validity of tender, as per enclosed proforma (Annexure V). 

3.  Should this Tender be accepted, I/we hereby agree to abide by and fulfil all the Terms 
and Conditions of the Tender and in default thereof, to forfeit and pay to you or your 
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successors, or assignees or nominees such sums of money as are stipulated in the 
conditions contained in the tender together with the written acceptance of the Contract. 

4. I/We understand that you reserve the right to accept or reject any or all the tender either 
in full or in part without assigning any reason therefor. 

 
5. The Tender is submitted in two parts in separate sealed envelopes. Part I contains all 

commercial terms and conditions and technical particulars and Part II contains only the 
price bid in the Bank's proforma. 

 
Dated this  day of  2022. 

 
For and on behalf of M/s    

 

 
(Signature with seal) 

 
Name    
 
Designation                                                                             
 
Place    
 
Date     

 
(Certified true copy of the Power of Attorney of the above signatory should be enclosed). 

 
Witnesses 

 
(1) Signature with  
name, address and date    

 
 

(2) Signature with    
name, address and date    
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Section -II 
 

 
Articles of Agreement 

(On Non-Judicial Stamp Paper of appropriate value) 
 
ARTICLES OF AGREEMENT made the ______________ day of ________________ 
between the Reserve Bank of India, Mumbai Regional Office, Shahid Bhagat Singh 
Marg, Fort, Mumbai-400001, having its Central Office at Shahid Bhagat Singh Marg, 
Fort, Mumbai 400001 (hereinafter called “the Employer”) of the one part and 
__________________________________________________ 
___________________________________________________________________
______ (hereinafter called “the Contractor”) of the other part. 
WHEREAS the Employer is desirous of carrying out the work of Design, Supply, 
installation, testing and commissioning of X-Ray Baggage Scanner systems for 
the Bank’s Central Office Buildings at Entrance gate, Fort, Mumbai and has 
prescribed specifications and schedule of quantities describing the works to be done. 
AND WHEREAS the said Specifications and the Schedule of Quantities have been 
signed by or on behalf of the parties hereto. 
AND WHEREAS the Contractor has agreed to execute upon and subject to the 
Conditions set forth herein and to the Conditions set forth in the Special Conditions 
and in the Schedule of Quantities and Conditions of Contract (all of which are 
collectively hereinafter referred to as “the said Conditions”) the works described in the 
said Specification and included in the Schedule of Quantities at the Respective rate 
therein set forth amounting to the sum as therein arrived at or such other sum as shall 
become payable there under ₹ -------- (hereinafter referred to as “the said Contract 
Amount”). vide work order no.   / Prem. COBM. No.      /08.21.014/2022-23 dated                           
  
S.N. Description Amount 

1 Total capital cost of work  ₹ 
2 Comprehensive Annual Maintenance Charges 

per annum after defect liability period of 12 
months  

₹  
 

 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In considerations of the said Contract Amount to be paid at the times and in 
the manner set forth in the said Conditions, the Contractor shall upon and 
subject to the said Conditions execute and complete the work described in 
the said Specifications and the Schedule of Quantities. 

2. The Employer shall pay the Contractor the said Contract Amount or such 
other sum as shall become payable, at the times and in the manner specified 
in the said Conditions. 

3. The term “Architect” in the said conditions shall mean CGM, Premises 
Department, Reserve Bank of India, Mumbai for the purpose of this contract. 

 The Reserve Bank of India shall administer and directly arrange for 
supervision of works, certification of bills, making payments and 
implementation of various terms, conditions and stipulations of the contract.  

4. The said conditions and various schedules shall be read and construed as 
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forming part of this agreement, and the parties hereto shall respectively 
abide by, submit themselves to the said Conditions and perform the 
agreements on their part respectively in the said Conditions contained. 

5. The agreement and documents mentioned herein shall form the basis of this 
Contract. 

6. This Contract is neither a fixed Lump sum contract nor a Piece Work Contract 
but is a Contract to carry out the work in respect of Design, Supply, 
installation, testing and commissioning of X-Ray Baggage Scanner 
systems for the Bank’s Central Office   Buildings at Entrance gate, Fort, 
Mumbai to be paid for according to actual measured quantities at the rate 
contained in the Schedule of rates and Probable Quantities or as provided 
in the said Conditions. 

7. The Contractor shall afford every reasonable facility for the carrying out of all 
works relating to the said works in the manner laid down in the said 
conditions and shall make good any damages done to walls, floors etc. after 
the completion of such works. 

8. The Employer reserves to itself the right of altering the nature of the work by 
adding to or omitting any items of work or having portions of the same carried 
out without prejudice to this contract. 

9. Time shall be considered as the essence of this Contract and the Contractor 
hereby agrees to commence the work soon after the site is handed over to 
him or from the scheduled date of commencement as provided for in the said 
Conditions whichever is later and to complete the entire work within 90 days 
subject nevertheless to the provisions for extension of time. 

10. All payments by the Employer under this Contract shall be made only at 
Mumbai. 

11. All disputes arising out of or in any way connected with this agreement shall 
be deemed to have arisen at Mumbai and only Courts in Mumbai shall have 
jurisdiction to determine the same. 

12. 
 
 

That the several parts of this Contract have been read by the Contractor and 
fully understood by the Contractor. The Contractor shall not be entitled for 
the payment for the quantities beyond the tendered quantities unless ordered 
for by specific written instructions from the Bank’s Engineer-in-Charge. 
 

13. The contractor shall comply with the provisions of “the Sexual Harassment 
of women at workplace (Prevention, Prohibition and Redressal) Act, 2013 or/ 
and any statutory modification thereof”. The contractor shall be solely 
responsible in case of any complaint of sexual harassment against its 
employee within the premises of the Bank. The complaint will be filed before 
the Regional Committee constituted by the Reserve Bank of India and Bank 
shall ensure appropriate action under the said Act in respect of 
the complaint. Any complaint of sexual harassment from any aggrieved 
employee of the contractor against any employee of the Bank shall be taken 
cognizance of by the Regional Complaint Committee constituted by the 
Bank. The contractor shall be responsible for any monetary compensation 
that may need to be paid in case the incident involves the employees of the 
contractor, for instance any monetary relief to Bank’s employees, if sexual 
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harassment by the employee of the contractor is proved. The contractor shall 
be responsible for educating its employees about prevention of sexual 
harassment at work place and related issues. 

14. 
 

The Contractor shall not disclose directly or indirectly any information, 
materials and details of the Bank's infrastructure/systems/equipment etc., 
which may come to the possession or knowledge of the Contractor during 
the course of discharging its contractual obligations in connection with this 
agreement, to any third party and shall at all times hold the same in strictest 
confidence. The Contractor shall treat the details of the contract as private 
and confidential, except to the extent necessary to carry out the obligations 
under it or to comply with applicable laws. The Contractor shall not publish, 
permit to be published, or disclose any particulars of the works in any trade 
or technical paper or elsewhere without the previous written consent of the 
Employer. The Contractor shall indemnify the Employer for any loss suffered 
by the Employer as a result of disclosure of any confidential information. 
Failure to observe the above shall be treated as breach of contract on the 
part of the Contractor and the Employer shall be entitled to claim damages 
and pursue legal remedies.  
 
The Contractor shall take all appropriate actions with respect to its 
employees to ensure that the obligations of non-disclosure of confidential 
information under this agreement are fully satisfied. 
The Contractor's obligations with respect to non-disclosure and 
confidentiality will survive the expiry or termination of this agreement for 
whatever reason. 

IN WITNESS WHEREOF the Employer and the 
Contractor have set their respective hands to 
these presents the day and year first 
hereinabove written. 

 If the contractor is a 
partnership or an individual. 

IN WITNESS WHEREOF the Employer has set 
its hands to these presents through its duly 
authorized official and the Contractor has 
caused its common seal to be affixed hereunto 
and has caused these presents to be executed 
on its behalf, the day and year first hereinabove 
written. 

 If the contractor is a 
company. 

   
Signature Clause   
   
SIGNED AND DELIVERED by the Reserve 
bank of India by the hand of   

  

Shri    
   

(Name and designation)   
In the presence of    
(1)   
Address   
(2)   
Address   
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Witness   
   
SIGNED AND DELIVERED by  If the party is partnership 

firm or an individual should 
be signed by all or on behalf 
of all the partners. 

In the presence of   
(1)  
Address  
(2)  
Address  

Witness   
THE COMMON SEAL OF    
Was hereunto affixed pursuant to the 
resolutions passed by its Board of Directors at 
the meeting held on _____________________ 
in the presence of  

  

   
(1)   
(2)   
Directors who have signed these presents in 
token thereof in the presence of  

 If the Contractor signs under 
its common seal, the 
signature clause should tally 
with the sealing clause in the 
Articles of Association. 

(1)  
(2)  

   
SIGNED AND DELIVERED BY the Contractor 
by the hand of Shri 
________________________________ and 
duly constituted attorney. 

 If the Contractor is signing 
by hand of power of 
Attorney, whether a 
company or individual. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
.  
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Section III 
 General Instructions To Tenderers and Special Conditions 

 
 
    3.0 Submission of Tender     
 

Online e-tenders are invited for the work Design, Supply, installation, testing and 
commissioning of X-Ray Baggage Scanner systems for Bank’s Central Office Building 
at Entrance gate , Fort , Mumbai. The tenders shall be submitted in online manner at 
MSTC ecommerce site. 
 
Documents, as mentioned in the commercial terms and conditions of the tender.  

 3.1   Only those Original Manufacture Equipment (OEM) who possess the following shall 
be eligible to participate in the tender: 

I. The firm should be Original Equipment Manufacturer (OEM) of the X-Ray 
Baggage Scanner System  

II.  Minimum 5 years of experience in the field of undertaking similar works viz. SITC 
of X-Ray Baggage Scanner System for large office buildings / commercial Estate / 
industrial houses (as on February 28, 2022)  

III.  Have executed successfully similar works (Supply, Installation, Testing and 
Commissioning of X-Ray Baggage Scanner System) on or after as February 28, 2017 
individually costing as under:  

 
(a) Three works each costing not less than the amount equal to 40% of the estimated 

cost. 
      or 

 
(b) Two works each costing not less than the amount equal to 50% of the estimated 

cost. 
or 

 
(c) One work costing not less than the amount equal to 80% of the estimated cost. 

AND 
IV. Tenderers should be an OEM for ten years for after sales support & spares support. 

(Annexure-IV) and should have centralized 24X7 Complain lodging facility. 
AND 
 

V. Tenderers should submit copies of the detailed work order indicating scope and value 
of works and completion certificate for the qualifying works. Tenderers should also 
provide a list of completed works with all the details as per the (Annexure-IX) 
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AND 

VI. Minimum yearly turnover of Rs 45.00 lakh during last 3 financial years supported by 
audited financial statements. 

AND 

VII. Should furnish Banker certificate issued by the Applicant's banker specifically for the 
purpose of the work, for an amount of Rs 45.00 lakh (Annexure- X) 

AND 
VIII. have a 24x7 service set up in Mumbai Metropolitan City for rendering after sales  

service. 

AND 

IX. Should furnish Radiation certificate issued by AREB complying with standards laid     
down by the Bank. 

 
            A Tender submitted by a firm which is found not satisfying the above criteria will be       
                 rejected.  
 

All the firms intend to participate in the online tender need to submit EMD before the 
last date of opening and a scanned copy must be uploaded on the website.  

 
    3.2 An online pre-bid meeting through Cisco WebEx will be held at 11.00 AM on 06.05.2022 to 

discuss / clarify anything about the tender. All the intending tenderers are advised to study 
the tender documents and provide their willingness to attend the pre-bid meeting by email 
to rgehani@rbi.org.in. Alternatively, the intending tenderer may send their queries through 
email to ashutoshsingh@rbi.org.in / subhashpawar@rbi.org.in before the above pre-bid 
meeting for clarification.  

          With prior notice on the above email and confirmation from the Bank, Site visit will be 
facilitated to the intending tenderers to provide the first feel of the work and site. 
 

3.3  Tenders shall be submitted online in two parts viz. Part I containing technical and 
commercial details of the offer and Part II containing prices only. While Part I will be opened 
on the same day at 3:00 PM and technical evaluation of the same will be done. Firms who 
are meeting all the eligibility criteria and technically qualified will be considered for opening 
the Part II (Price Bid). Part II will be opened online on subsequent date, which will be 
intimated to the tenderers in advance.  

 
 

3.4  The Reserve Bank of India reserves the right to accept or reject any or all the tenders, in 
full or in part, without assigning any reason therefore. The Bank also reserves the right to 
accept the tender of any firm. Tenderers are requested to quote unit rates only and the 
amount will be calculated automatically by website. 
 

3.5  The tenderers shall pay as Earnest Money a sum of Rs.90 000/- (Rupees ninety Thousand 
only) by NEFT or a demand draft or Bank Guarantee in favor of Reserve Bank of India, 
Mumbai, drawn on a scheduled bank After receiving the EMD DD. The Earnest Money 

mailto:rgehani@rbi.org.in
mailto:ashutoshsingh@rbi.org.in
mailto:subhashpawar@rbi.org.in
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Deposit of the successful tenderer shall be released without any interest on issue of virtual 
completion certificate. The Earnest Money Deposit of unsuccessful tenderer shall be 
released to them without any interest after award of work. EMD shall be forfeited in the case 
of the Successful Tenderer, if not attended /refused and fails to complete the work within 
the prescribed time limit.    
 

3.6  The tenders shall be valid for a period of 90 days from the date of opening of Part I of the 
tender. 
 

3.7  The rates quoted shall be inclusive of all taxes, duties, transport, packing, forwarding, 
insurance etc. and shall be for the complete work duly installed and commissioned at site. 
The prices quoted shall remain firm for the entire period of contract and shall not be 
subjected to any variations in the foreign exchange or variations of any other taxes, levies, 
duties etc. No import license will be furnished by the Bank. The tenderers shall make their 
own arrangement for import of any part or components, if any, required for completion of 
the work. Tenderer should have GST registration number. Tenderers must quote their rates 
including GST levied by the Central Government and State Government. The Bank is not 
responsible for payment of GST for the service rendered by the contractor. It is the 
responsibility of the contractor to pay the GST to the tax authority. 
 

 
3.8  Part I – Technical & Commercial 

 
3.8.1 Part I shall contain the unpriced tender consisting of complete technical 

specification including drawings and documents and commercial terms and 
conditions technical aspects of the tender such as equipment data sheets, tests 
and inspection, makes of materials technical description, drawings shall be 
uploaded with the following: 

 
3.8.2 Earnest money in the form of NEFT/DD/Bank Guarantee (BG) issued by a 

scheduled Bank in India. 
3.8.3 Power of Attorney/authorization with the seal of the company/firm in the 

name of the person signing the tender documents. 
3.8.4 List of deviations, if any, in commercial terms and conditions. 
3.8.5 List of deviation, if any, in technical specification. 
3.8.6 Any other technical information the tenderer wishes to furnish. 
3.8.7 The Tenderers are advised to visit the site of installation and acquaint 

themselves of the site conditions before tendering. 
3.8.8 The tenderers are advised to submit the tender based strictly on the General 

Conditions of the Contract and Technical Specifications contained in the tender 
documents, and not to stipulate any deviations. If acceptance of the terms and 
conditions given in the tender documents has any price implications, the same 
should be considered and included in the quoted price. Tender containing 
deviations from the terms and conditions is liable to be rejected. 

 
3.8.9 The tenderers shall submit full details of the patent, trademark, registered 

design, intellectual property rights, copy rights, industrial property rights held by 
them or used by them of any third party with regard to design or any part of the 
system. 
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3.9 Scope of Work 
 
3.9.1     the scope of proposed work shall be as per the Schedule of quantities & 
specifications given in this tender document. Some of the major items of works 
covered are listed below (in brief): 

  
i.Planning for the entire work complete in all respect, designing and finalizing the 
quantities as per site survey, seeking approval for the quantities before 
procurement. 

ii. Supply of all the required materials (as per list of the approved makes of 
materials) in line with the schedule of quantities. 

iii.Installation, testing and commissioning of the entire system 
iv.Preparing drawings as per actual work at site  
v.Completing the documentation, including manual etc. 
vi.Imparting Training to the concerned officials of the Bank 
vii. Handing over of the system to the Bank 

 
• The installation of XBIS shall be inspected and certified by the 
Original Equipment Manufacturer (OEM) before handing over of the same 
to Bank. 

 
3.9.2 The tenderer should indicate in his tender the complete description 
of the working of the system/sub systems and their power requirements with all 
relevant brochures/literature etc. in addition to those called for in the Technical 
Specifications 

 
3.9.3 The Tenderer shall carefully check the specifications and shall satisfy 
himself that the equipment offered is suitable as per the Bank’s Technical 
Specifications. 

 
3.9.4 Tenderer shall supply all tools, plants, scaffolding, labour and 
consumables etc. as required for installation, testing and commissioning of the 
XBIS system. 

 
3.10 The tenderer shall state clearly in his tender the standard tools, spare parts 

which he will supply free of cost when installing the equipment’s and handover 
same to be Bank after completion of the work. 

3.11       Validity of Tender 
 

           The Tender along with the prices shall remain valid initially for a period of 90 
days from the date of opening of Part I of tender, which period may be further 
extended by mutual agreement in writing by the Tenderer and the Tenderer 
shall not cancel or withdraw the tender during this period. 

 
3.12 Lowest Tender Not Necessarily To Be Accepted 

 
3.12.1 The Bank is not bound to accept the lowest or any tender or to assign 
any reason for non-acceptance. 

 
3.12.2 The tenderer whose tender is not accepted shall not be entitled to 
claim any costs, charges, damages and expenses of and incidental to or 
incurred by him through or in connection with his submission of tenders, even 



23 

 
  

 

though the Bank may elect to modify/withdraw the tender 
 

3.13 Earnest Money, Security Deposit   
3.13.1 Intending tenderers shall pay as Earnest Money a sum of ₹ 90,000/- 

by NEFT/demand draft drawn on scheduled bank payable to Reserve Bank of 
India, Mumbai. Alternatively, the tenderer may also furnish an irrevocable Bank 
Guarantee issued by a scheduled bank for an equivalent amount towards EMD 
as per proforma enclosed. The Bank Guarantee shall be in a format given at 
Annexure-V and shall remain un-discharged for such period as may be 
specified for keeping the tender open. If the Tenderer, after submission of the 
tender, deviates from his offer or modifies the terms and conditions thereof, the 
Bank Guarantee/EMD amount shall be liable to be enforced. 

 
3.13.2 Tender not accompanied by DD/ Bank Guarantee or NEFT details is 

liable to be rejected. Under no circumstances EMD will be accepted in the form 
of fixed deposits of the bank or Insurance guarantee or cheque 

 
3.13.3 The above Bank Guarantee shall be discharged on acceptance of 

the tender, and on production of a new Bank Guarantee towards Security 
Deposit in the enclosed format (Annexure-VI) or on non-acceptance of tender, 
but not earlier than the expiry date of the period for which the tender is kept valid. 

 
3.13.4     Should the Invitation to Tender be withdrawn or cancelled by the 

Bank, which      shall have the right to do so at any time, the Bank Guarantee 
will be discharged. 

 
3.13.5 Should the successful Tenderer fail to furnish the Security Deposit, 

the Bank Guarantee towards EMD shall be enforced without prejudice to his 
being liable for any further loss or damage incurred in consequence, by the 
Bank. The Bank Guarantee toward EMD shall be suitably extended, if 
necessary, by the successful Tenderer till the date fixed by the Bank for 
furnishing the Bank Guarantee towards Security Deposit. 

 
3.13.6 All compensation or other sums of money payable by the Contractor 

to the Employer under the terms of this Contract may be deducted from the 
security deposit, if the amount so permits unless the contractor deposits such 
amounts in cash within ten days of issue of demand notice by the Bank. 
 

3.14       Preference to make in India  
(a) Compliance to the Rule 144(xi) of GFR 2017 inserted vide Office 

Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020 issued by 
Public Procurement Division, Department of Expenditure, Ministry of 
Finance, Government of India and its subsequent revisions shall be a part 
of tender requirement for this work.  
In this regard, Bidder shall submit a copy of Undertaking / Declaration / Certificate 

on their letter head duly sealed and signed by the authorized signatory in the 

format given in annexure-III 

If this Undertaking / Declaration / Certificate submitted by the bidder found to be 

false, his/her tender / work order will be immediately terminated, and any legal action 
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in accordance with law including forfeiting of Earnest Money Deposit / Performance 

Bank Guarantee / Security Deposit may be initiated and the Bank may also debar 

the bidder from participating in the tenders invited by the Bank in future.  

(b) Participating bidder will be considered for purchase preference under Public 

procurement (Preference to make in India) PPP-MII order 2017 Revised – Government 

of India, subjected to their submission of self-certifications and fulfilment of all other 

documents, conditions of the above “PPP-MII order-2017 Revised” of Government of 

India. 

 
3.15 Warranty/Defect Liability period and Annual Comprehensive Maintenance 

Service contract: 
 
       The equipment supplied shall be guaranteed against all types of defects for at least a period 

of one year from the date of handing over of the equipment to the Bank. Any defects in the 
system/sub-assemblies found within the guarantee period shall be rectified/replaced by the 
tenderer free of cost. During this period, servicing at not less than FOUR servicing and 
attending to ANY NUMBER of breakdown calls, as prescribed by the manufacturer and as 
mutually agreed to, shall be carried out free-of-cost. Tenderer shall also indicate the service 
facility they can offer at the place of installation and the telephone number & address of their 
service center. The tenderers shall also quote their charges separately for Annual 
comprehensive maintenance service contract after the expiry of the guarantee period as per 
the scope. Payment shall be made on half yearly basis on rendering satisfactory service. 
The service contract rate shall also consider all the cost, including travel cost from the 
nearest service station. This being an emergency system, any fault in the system shall be 
rectified as per the rectification time given below failing which penalty shall be applied.  

 
 Response time and penalty for each 

system 
Rectification time Penalty 

(a) Any defects resulting in total failure 
of the system  

24 hours Rs.1000/- per day 

(b) Any defects in independent devices, 
components 

24 hours Rs.500/- per day 

 
The tenderers shall indicate details such as the service center from which the proposed 
systems at Mumbai will be serviced, the staff strength at that center and the availability of 
spares for the system at that center. The equipment supplied shall be guaranteed against 
all types of defects for a period of one year from the date of virtual completion. Any 
defects in the system/sub-assemblies, found within the guarantee period, shall be rectified/ 
replaced by the tenderer without any additional cost to the Bank. The rate should include 
for servicing at quarterly interval or earlier as prescribed by the manufacturer and as 
mutually agreed to during this period.  

 
    a. The tenderers shall also quote their charges separately for comprehensive annual   
maintenance service after the expiry of the one-year guarantee period. During the 
comprehensive annual maintenance service contract period, the servicing at quarterly 
interval or earlier as prescribed by the manufacturer and as mutually agreed shall be 
carried out in addition to any number of breakdown calls. Comprehensive annual 
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maintenance service charges shall be paid on half yearly basis on rendering satisfactory 
service and on submission of service reports. 

 
b. The charges for comprehensive annual maintenance service shall also include 

for replacement of any part of the X-ray baggage during service contract period. 
The servicing of the X-ray baggage system shall be carried out.  

c. The service contract shall be renewed for an additional period of at least seven 
years after the initial annual service contact period of one year after one-year 
warranty. While renewing the contract the new contract amount will be arrived 
at based on following formula. 

 
                 AC = AP {10+65 x (EPIC/EPIP) + 25 x (CPIC/CPIP)} x 1/100 
 

AC The contract amount for the current year 
AP The contract amount for the previous year 

 
EPIC Wholesale Price Index for Electrical Apparatus, appliances& parts 6 

months prior to the commencement date of contract for the current year 
EPIP Wholesale Price Index for Electrical Apparatus, appliances& parts 6 

months prior to the commencement date of contract for the previous 
year 

CPIC Consumer Price Index for Industrial Workers (All India Average) 6 
months prior to the commencement date of contract for the current year 

CPIP Consumer Price Index for Industrial Workers (All India Average) 6 
months prior to the commencement date of contract for the previous 
year 

 
3.16. Evaluation of tenders: 

 
• Tenders will be evaluated on the basis of capital cost of the system and taking into 

account the effect of rates quoted for comprehensive service contract for a period of 
seven years after the expiry of one year of defect liability / guarantee period.  

 
• Tendered offers shall be evaluated on the basis of Total cost of ownership considering 

the Capital cost and net present value(NPV) of the Annual Comprehensive Maintenance 
service contract charges for the period of seven years after initial Warrantee period of 
one year. The said NPV shall comprise:   

 
  Cost of X- Ray Baggage Scanner Systems Say (A) 
  Rebate of existing ECIL Make XBIS Say (B) 
  NPV of comprehensive annual maintenance Service contract 

charges for the period of 07 years after 1-year defect liability period 
shall be calculated assuming 5% increase in contract amount every 
year after first year of AMC, half yearly payment and with a discount 
rate of 8%. Thus, the Multiplying Factor (MF) for working out NPV of 
AMC for 09 years after (1-year guarantee period) shall be (F =5.6321).  
 
Note: 
 

(i) AMC amount for calculating the NPV shall be taken as quoted 
in the Part II of the tender OR 5 % (as per industry practice) of 
the capital cost of only X- Ray Baggage Scanner system 
whichever is higher.  

Say (C) 
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(ii) Payment for AMC shall, however, be made strictly as per 

rates and amounts quoted in the Part II of tender under 
head of AMC 

 
(c) NPV of Owning the X- Ray Baggage Scanner System for 8 years of 

useful service life shall be worked out as [{(A)-(B)} + {AMC rate(C) x 
MF}] 
 

 
Say (D) 

(d)  The work will be awarded for the lowest value of (D) above.  
 

 

 
Total Cost of Ownership = Capital Cost – Buy back/Rebate amount + 5.6321*AMC Rate 
 

3.17 Testing of X-ray baggage system: 
 
           Before dispatching the equipment to site, the equipment may be inspected by the Bank's 

Engineer at the manufacturer’s site and then cleared for shipment. The contractor shall at 
his own expense, offer to the Inspector all reasonable facilities as may be necessary for 
satisfying himself, that the equipment/execution of work is being and/or have been 
manufactured/executed in accordance with specifications laid down in the particular 
specifications attached to these tender documents. The Bank's Engineer shall have full 
and free access at any time during the execution of the contract to the Contractor's works 
or site in case of execution of work for the purpose aforesaid, and he may require the 
contractor to make arrangements for inspection or work or any part thereof or any material 
at his premises or at any other place specified by the Bank's Engineer and if the contractor 
has been permitted to employ the service of a sub-contractor, reserve to the Bank's 
Engineer  a similar right. 

 This will however, not in any way absolve the contractor of his responsibility about proper 
performance of the system/components after erection & commissioning at the designated 
site. 

 
3.17.1 Cost of Inspection: - The contractor shall provide, without any extra charge, all 
materials, tools, labour and assistance of every kind which the Bank's Engineer may 
demand of him for any test/inspection and examination which he shall require to be so 
made on the contractor's premises and shall bear and pay all costs attendant thereon. 
However, cost of traveling, boarding and lodging, of Bank's Engineer (s) to the site of 
inspection shall be borne by the Bank.  
3.17.2   Method of Testing: - The Bank's Engineer shall have the right to put all the 
equipment and materials forming part of the same or any part thereof to such tests as he 
may think fit and proper. The contractor shall not be entitled to object on any ground 
whatsoever to the method of testing adopted by the Inspector. 
 
3.17.3    Inspector Authority to certify performance: - The Bank's Engineer shall have the 
power: 
 

a) Before any equipment or part thereof are submitted for inspection to certify that they 
or any portion thereof are not in accordance with the contract owing to adoption of any 
unsatisfactory method of manufacture;  
b) To reject any equipment or parts submitted as not being in accordance with the 
specification; 
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c) To reject the whole of the equipment tendered for inspection, if after inspection of 
such portion thereof as he may in his discretion think fit, he is satisfied that the same is 
unsatisfactory; and  
d) To mark the rejected equipment or parts with a rejection mark so that it may easily 
be identified if re-submitted. 
 

3.17.4 Consequence of rejection: If on the equipment or the equipment or its part thereof, 
being rejected by the Bank's Engineer the contractor fails to make satisfactory supplies or 
rectify the faulty work thus executed within the stipulated period of delivery/completion 
period, the Bank shall be at liberty to: 

 
i) Allow the contractor to re-submit the equipment or parts in replacement of 
those rejected, within a time to be specified, the contractor bearing the cost of freight 
if any, on such replacement without being entitled to any extra payments on that 
account; or 
ii) Purchase/execute or authorize the purchase/execution of quantity/work of 
the equipment or parts rejected or others of a similar description (when equipment 
or parts exactly complying with specifications are not in the opinion of the Bank 
which shall be final, readily available) to the contractor at his risk and cost and 
without affecting the contractor's liability as regards supply under the contract; or  
iii) Cancel the contract and purchase/execute or authorize the 
purchase/execution of the equipment or others of a similar description (when 
equipment or parts exactly complying with specifications are not in the opinion of 
the Bank, which shall be final, readily available) at the risk and cost of the contractor. 
In the event of action being taken under such clause (b) above or this clause the 
provision of delivery clause apply as far as applicable. 

 
3.17.5 Bank’s Engineer decision as to rejection final: - The Bank's Engineer’s decision 
as regards the rejection shall be final and binding on the contractor subject to 
contractor's appeal. 

 
3.18 Terms of Payment 

 
The payment for the works to be executed under this contract shall be made 
as follows and no variation in the mode of payment will be acceptable to the 
Reserve Bank of India. 

• 60% of the quoted rate pro-rata against receipt of the material at 
site and on submission of the following documents: 

 
i) Manufacturer's Inspection and Test Certificates 
ii) Contractor's Certificate that all components, parts, sub systems, 

consumables etc. for successful installation, commissioning and 
testing of the systems including maintenance have been received 
at site in good condition and if any shortfall is noticed during 
installation, commissioning and testing they will be supplied free 
of cost to the Bank. 

 
iii) Policies of insurance covering all the risks during storage, 

installation, commissioning, testing and handing over including 
third party liabilities including the Covid-19 related insurance 
policy. 
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• 20 % of the quoted rate pro-rata against erection, testing, 
commissioning and handing over. (The installation of XBIS 
system shall be inspected and certified by the contractor before 
handing over of the same.) 

• Balance 20 % of the quoted rate of the work will be released after 
handing over of the entire system subject to submission of BG of 
equal amount (as per clause 3.18.1) valid up to five years.  

 
3.18.1 The Bank Guarantee of 20% of contract amount taken for due fulfilment 
of the terms and obligations of the Contract, guarantee period and service contract 
for the entire life cycle of the equipment shall be renewed up to the end of five 
years (1-year warranty/DLP and four years AMC). Thereafter, the amount of the 
Bank Guarantee will be reduced to TEN percent (10%) of the contract amount and 
the new Bank guarantee shall be renewed for further three years i.e. up to the end 
of estimated life of the X-ray baggage.  

3.19 Insurance 
The contractor shall take all insurances at his cost to cover all kinds of risks till 
handing over the system to the Bank, in the joint names of the Bank and the 
contractor (first name of Bank) and it shall cover the following risks. 
 Storage, erection, testing and commissioning policy. 
 Workmen compensation policy for the employees of the contractor at site. 
 Third party liability policy for a total of Rs.10 lakh and with a limit of Rs. 

2 lakh per accident. 
 The Covid-19 related insurance policy as applicable 

 
Note : These policies shall be valid till the completion of the work. If the contractor 
does not provide these policies, the Bank reserves the right to take the above 
insurance policies themselves and recover the cost thereof from the bill of the 
contractor. 

 
3.20 Completion Period 

3.20.1 Time allowed for carrying out the work, as mentioned in the 
Memorandum, shall be strictly observed by the Contractor and it shall be 
reckoned from the 10th day after written order to commence the work is 
issued. The work shall throughout the stipulated period of the contract be 
preceded with all the diligence and if the contractor fails to complete the 
work within the specified period, he shall be liable to pay liquidated damages 
as defined in “Appendix herein before referred to” of the contract. 

3.20.2 The contractor shall submit a Bar Chart for completion of the work 
within the contractual completion period from the tenth day of letter of intent. 
Such chart shall include all activities like the date of supply of material at 
site, item wise completion of work etc., and obtain the approval of the Bank. 

3.20.3 Bank will provide lockable storage space within the compound of the 
building. However, the responsibility and safety of the materials stored will 
be with the contractor. No accommodation will be provided for any worker 
by the Bank. 

3.21 Packing and Dispatch 
 

The equipment shall be properly and securely packed in boxes and multiple 
handling and transportation by sea/ air / rail / road under Indian conditions. All 
equipment/components shall be delivered at the Bank's office building, Mumbai 
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3.22 Signing of Contract Agreement 
 

3.22.1 The General instructions to the tenderers and special conditions, 
conditions hereinbefore referred to Conditions of Contract and Technical 
Specifications and drawings enclosed with the tender documents, the 
subsequent correspondence exchanged between the Bank and the tenderer 
and the work order placed shall be the basis of the final contract to be entered 
into with the successful tenderer. 

 
3.22.2 The Tenderer shall go through the terms and conditions given in the 

general conditions of contract herewith and his offer shall be strictly in line with 
the terms specified therein. No deviation from the terms and conditions specified 
shall be acceptable. Each page of the tender documents should be signed for 
his/their having acquainted himself/themselves in the general conditions of 
contract, Technical specifications, etc. 

 
3.22.3 The tender submitted on behalf of a firm shall be signed by all the 

partners of the firm or a partner who has the necessary authority on behalf of 
the firm to enter into the proposed contract. Otherwise the tender may be 
rejected. 
3.22.4 On receipt of intimation from the Bank of the acceptance of his/their 

tender, the successful tenderer shall be bound to implement the Contract and 
within fourteen days thereof, the successful tenderer shall sign an agreement in 
accordance with the draft agreement. Notwithstanding the signing of the 
agreement the written acceptance by the Reserve Bank of India of a tender in 
itself will constitute a binding agreement between the Reserve Bank of India and 
the person so tendering, whether such contract is or is not subsequently 
executed. 

 
3.22.5 The contractor shall not assign the contract. He shall not sublet any 

portion of the contract except with the written consent of the Employer. In case 
of breach of these conditions, the Employer may serve a notice in writing on the 
Contractor rescinding the contract whereupon the security deposit shall stand 
forfeited to the Employer, without prejudice to his other remedies against the 
Contractor 

 
3.23 Language 

 
The Tender including all labels in drawings, documents, catalogues etc. shall 
be in English. 

 
3.24  Right to Accept Part Tender 

 
The Bank reserves the right to accept the tender either in whole or in part at 
the same prices quoted by the Tenderer. 

 
3.25 Drawings 

All required drawings for equipment lay out at Entrance gate should be 
prepared by the tenderer and submitted to the Bank's engineer for approval 
before commencement of work. 
 

3.26 Other Issues 
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3.26.1 The Contractor shall carry out all the work strictly in accordance with 
the approved drawing, detailed specifications and instructions of the Bank’s 
engineer. If in the opinion of the Bank’s engineer/consultant, nominal changes 
have to be made to suit the site condition and with the prior approval in writing 
of the Employer, the Contractor shall carry out the same without any extra 
charge. 
3.26.2  The tenderer must obtain for himself on his own responsibility and at 
his own expense, all  the information which may be necessary for the purpose 
of making a tender and for entering into a contract and must examine the 
drawings, inspect the site of the work, and acquaint himself with all local 
conditions, means of access to the work, nature of the work and all matters 
appertaining thereto. The Employer’s decision in such cases shall be final and 
shall not be open to arbitration. 
3.26.3 A Schedule of Probable Quantities in respect of each work and 
Specifications accompany these Special Conditions. The Schedule of Probable 
Quantities is liable to alteration by omissions, deductions or additions at the 
discretion of the Employer. Each tender should contain not only the rates but 
also the value of each item of work entered in a separate column and all the 
items should be totaled in order to show the aggregate value of the entire tender. 

 
3.26.4  The rates quoted in the tender shall include all charges for 
scaffoldings, watching and lighting by night as well as day including Sundays 
and holidays, protection of all other erections, matters or things and the 
Contractor shall take down and remove any or all such centering, scaffolding 
etc. as occasion shall require or when ordered so as to do, and fully reinstate 
and make good all matters and things disturbed during the execution of work 
and to the satisfaction of the Bank. 

 
3.26.5  The contractor shall not be entitled to any compensation for any loss 
suffered by him on account of delays in commencing or executing the work, 
whatever the cause of delays may be, including delays arising out of 
modifications to the work entrusted to him or in any sub- contract connected 
therewith or delays in awarding contracts for other trades of the project or in 
commencement or completion of such works. The Employer does not accept 
liability for any sum besides the tender amount, subject to such variations as are 
provided for herein. 

 
3.26.6  The successful tenderer is bound to carry out all items of work 
necessary for completion of the job even though such items are not included in 
the quantities and rates. Schedule of instruction in respect of such additional 
items and their quantities will be issued in writing by the Bank. 

 
3.26.7 The successful tenderer must co-operate with the other contractors 
appointed by the Bank so that the work shall proceed smoothly with the least 
possible delay. 
 
3.26.8 The successful tenderer shall provide the PPE (Personal Protective 
Equipment) for their staff entering in the Bank’s Premises and shall ensure to 
follow all the Bank’s instruction related to personal safety, use of PPE inside the 
Bank’s Premises.  

  
3.27       The tenderer should have service facility at Mumbai and its Suburban area. 
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3.28 All disputes and differences of any kind whatever arising out of or in connection with 
the contract or the carrying out of the works (whether during the progress of the works 
or after their completion and whether before or after the determination abandonment 
or breach of the contract) shall be referred to and settled by the Bank who shall state 
its decision in writing. Such decision may be in the form of a final certificate or 
otherwise. The decision of the Bank with respect to any of the excepted matters shall 
be final and without appeal as stated in hereof. But if either the Contractor be 
dissatisfied on any matter on which a decision is taken by the Bank as above, except 
any of the expected matter the Contractor may within 28 days after receiving notice of 
such decision give a written notice to the other party requiring that the matters in 
dispute be arbitrated upon. Such written notice shall specify the matters, which are in 
dispute or difference of which such written notice has been given. If both the parties 
agree, a single arbitrator would be appointed for the purpose. In case no agreement 
could be reached on the appointment of single arbitrator, both the parties will nominate 
one person each as an arbitrator on their behalf. The two arbitrators nominated by the 
parties shall nominate one more person to act as third arbitrator. 

The arbitrator or Arbitrators, as the case may be, shall have power to open up, review 
and revise any certificate, opinion, decision, requisition or notice, save in regard to the 
excepted matters, referred to in the preceding clause, and to determine all matters to 
dispute which shall be submitted to arbitration and of which notice shall have been 
given as aforesaid. 

The arbitrator or Arbitrators, as the case may be, shall make his or their award within 
one year (or such further extended time as may be decided by him or them as the case 
may be with the consent of the parties) from the date of entering on the reference. In 
case during the arbitration proceedings the parties mutually settle or compromise their 
dispute or difference, on the parties filing their joint memorandum of the settlement or 
compromise, the Arbitrator or the Arbitrators as the case may be, shall make an award 
in terms of such settlement or compromise. 

Upon any such reference, the decision on the cost incidental to the reference and 
Award respectively shall be in the discretion of the arbitrator or Arbitrators as the case 
may be, who may determine the amount thereof or direct the same to be taxed as 
between the party and party, and shall direct by whom and to whom and in what 
manner the same shall be borne and paid. 

This submission shall be deemed to be a submission to arbitration within the meaning 
of the Indian Arbitration and Conciliation Act, 1996 or any statutory modification 
thereof. 

The award of the arbitrator or Arbitrators, as the case may be, shall be final and binding 
on the parties. It is agreed that the Contractor shall not delay the carrying out of the 
works by reason of any such matter, question or dispute being referred to arbitration, 
but shall proceed with the works with all due diligence and shall until the decision of 
the Arbitrator or Arbitrators, as the case may be, is given, abide by the decision of the 
Bank. No award of the Arbitrator or Arbitrators, as the case may be, shall relieve the 
Contractor of his obligations to adhere strictly to the Bank’s instructions with regard to 
the actual carrying out of the works. The Employer and the Contractor hereby also 
agree that arbitration under this Clause shall be a condition precedent to any right of 
action under the Contract.  
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3.29 Clause of Prevention of Sexual Harassment at Work place:  

 
a). The firm shall be solely responsible in case of any compliant of sexual             
harassment against its employee within the premises of the Bank, the complaint           
will be filed before the Regional Committee constituted by the Reserve Bank of    India 
and Bank shall ensure appropriate action under the said Act in respect of the   
complaint.  
b). Any complaint of sexual harassment from any aggrieved employee of the firm      
against any employee of the Bank / DICGC shall be taken cognizance of by the 
Regional Complaint Committee constituted by the Bank.  
c). The firm shall be responsible for any monetary compensation that may need to be 
paid in case the incident involves the employees of the firm, for instance any monetary 
relief to Bank’s employees, if sexual violence by the employee of the firm is proved.  
d) The firm shall be responsible for educating its employees about prevention of sexual 
harassment at work place and related issues.  
e.) The firm shall provide a complete and updated list of its employees who are 
deployed within the Bank’s premises. 

 
 
3.30 Non – Disclosure clause:  

The contractor shall not disclose directly or indirectly any information, materials and 
details of the Bank’s infrastructure/systems/equipment’s etc. which may come to the 
possession or knowledge of the Contractor during the course of discharging its 
contractual obligations in connection with this agreement, to any third party and shall 
at all times hold the same in strictest confidence. The Contractor shall treat the details 
of the contract as private and confidential, except to the necessary to carry out the 
obligations under it or to comply with applicable laws. The contractor shall not publish, 
permit to be published, or disclose any particulars of the works in any trade or technical 
paper or elsewhere without the previous written consent of the Employer. The 
contractor shall indemnify the Employer for any loss suffered by the Employer as a 
result of disclosure of any confidential information. Failure to observe the above shall 
be treated as breach of contract on the part of the Contractor and the Employer shall 
be entitled to claim damages and pursue legal remedies. The Contractor shall take all 
appropriate actions with respect to its employees to ensure that the obligations of non–
disclosure of confidential information under this agreement are fully satisfied. The 
Contractor’s obligations with respect to non–disclosure and confidentiality will survive 
the expiry or termination of this agreement for whatever reason. 

 
3.31     Safety Code 
 

      3.31.1 First-aid appliances, including adequate supply of sterilized dressings   
       and cotton wool, shall be maintained in a readily accessible place. 

 
                   3.31.2 The injured person shall be taken to a public hospital without loss of     
                               time, in cases where the injury necessitates hospitalization. 
 
                   3.31.3 Suitable and strong scaffolds should be provided for workmen for all  
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       works that cannot safely be done from ground. 
 

3.31.4 No portable single ladder shall be over 8 meters in length, the width  
         between the side rails not less than 30 cm (clear) and the distance  
         between two adjacent rungs shall not be more than 30 cm. When  

   a ladder is used, an extra mazdoor shall be engaged for holding the  
   ladder. 
 

3.31.5 The excavated material shall not be placed within 1.5 meters of the 
edge of the trench or half of the depth of the trench, whichever is more. 
All trenches and excavations shall be provided with necessary 
minimum height shall be one metre. 

 
3.31.6 Every opening in the floor of a building or a working platform shall be  
        provided with suitable means to prevent the fall of persons or materials   by 

providing suitable fencing or railing whose minimum height shall be one metre. 
 
3.31.7 No floor, roof or other part of the structure shall be so over-loaded  
     with debris or materials as to render it unsafe. 
 
3.31.8 Workers employed on mixing and handling material such as asphalt,  
       cement, mortar or concrete and lime mortar shall be provided with  
       protective footwear and rubber hand-gloves. 
 
3.31.9 Those engaged in welding works shall be provided with welder’s  
        protective eye-shields and gloves. 
 
3.31.10 No paint containing lead or lead products shall be used except in the 

form of paste or readymade paint. 
 
3.31.11 Suitable face masks should be supplied for use by the workers when 

the paint is applied in the form of spray or surface having lead paint dry rubbed and 
scrapped. 

 
3.31.12 Hoisting machines and tackles used in the work, including their  
         attachments, anchorage and supports shall be in perfect condition. 

 
    3.31.13 The ropes used in hoisting or lowering material or as a means of  

        suspension shall be of durable quality and adequate strength and free  
        from defects. 

 
I/We hereby declare that I/we have read and understood the above instructions for the 
guidance of the tenderers. 
 
 Signature of tenderer 

 
 Address 

 
 Date 
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Section IV - The Conditions Hereinafter Referred To 
4.1 Interpretation Clause 

 
1. In construing these Conditions, the Specifications, Schedule of Quantities and 

Contract Agreement, the following words shall have the meanings herein assigned to 
them except where the subject or context otherwise required. 

 
 
 

(a) “Employer” Shall mean The Reserve Bank of India and shall include its assigns 
and successors. 

(b) “Contractor” 
(in the case 
of
 
a 
partnership) 

“Contractor” shall mean 
  and    trading in 
the name and style of    and having a place 
of business at  and shall include the partners 
for the time being of the said firm and the legal representatives of a 
deceased partner. 

 (in the case 
of individual) 

“Contractor” shall mean Shri 
     trading in the name and style of 
   and shall include his heirs, 
successors and legal representatives. 

 (in the case 
of Company) 

“Contractor” shall mean a company 
incorporated  under                       and having its registered office 
at  and shall include its successors and assigns. 

(c) “Site” Shall mean the site of the contract works including any building and 
erections thereon and any other land (inclusively) as aforesaid allotted 
by the Employer for the Contractor’s use. 

(d) “This 
Contract
” 

Shall mean the Articles of Agreement, the Special Conditions, the 
Conditions, the Appendix, the Schedule of Quantities and Specifications 
etc. attached hereto and duly signed. 
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(e) “Banks 
Engineer
” 

The term “Bank's Engineer" shall mean the person appointed and paid 
by the Employer to inspect the works. The Contractor shall afford the 
Bank's Engineer every facility and assistance for inspecting the works 
and materials, and for checking and measuring time and materials. 
Neither the Bank's Engineer nor any representative of the Bank shall 
have power to set out works or to revoke, alter, enlarge or relax any 
requirements of the Contract,  or to sanction any day work, additions, 
alterations, deviations, or omissions, or any extra work whatever, except 
in so far as such authority may be specially conferred by a written order 
of the Bank's Engineer with the prior concurrence in writing of the 
Employer. The Bank's Engineer or any representative of the Bank shall 
have power to give notice to the Contractor or his representative of non-
approval of any work or materials and such work shall be suspended or 
the use of such materials shall be discontinued. The work will, from time 
to time, be examined by the Bank's Engineer/Bank's representative but 
such examination shall not in any way exonerate the Contractor from 
the obligation to remedy any defects which may be found to exist at any 
stage of the works or after the same is completed. Subject to the 
limitation of this clause the Contractor shall take instructions only from 
the Bank's Engineer 
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(f) “Notice
writing” 

in Or written notice shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise 
proved to have been received) by registered post to the last 
known private or business address to have been received when 
in the ordinary course of post it would have been delivered. 

(g) “Act of 
Insolvency” 

Shall mean any Act of Insolvency ad defined by the Presidency 
Towns Insolvency Act or the Provincial Insolvency Act or any 
Act amending such original. 

(h) “Net Prices” If in arriving at the contract amount, the Contractor shall have 
added to or deducted from the total of the items in the Tender 
any sum, either as a percentage or otherwise, then the net price 
of any item in the tender shall be the sum arrived at by adding 
to or deducting  from the actual figure appearing in the Tender 
as the price of that item a similar percentage or proportion of 
the sum so added or deducted by the Contractor the total 
amount of any Prime Cost items and provisional sums of money 
shall be deducted from the total amount of the tender. The 
expression “net rates” or “net prices” when used with reference 

             
   

(i) “The works” Shall mean the Design, Supply, Installation, Testing & 
Commissioning of XBIS System for Bank’s Central Office 
Building at Entrance gate, Fort, Mumbai. 

 
Word importing persons include firms and corporations. Word importing the singular only also 
includes the plural and vice-versa where the context requires. 

 
4.2 Scope of Contract 

 
The Contractor shall carry out and complete the said work in every respect in 
accordance with this Contract and with the directions of and to the satisfaction of 
the Employer. The Employer may in his absolute discretion and from time to time 
issue further drawings and/or written instructions, details, directions and 
explanations, which are hereafter collectively referred to as “Employer’s 
Instructions” in regard to: 

 
(a) The variation or modification of the design, quality or quantity of works 

or the addition or omission or substitution of any work. 
(b) Any discrepancy in the Drawings or between the Schedule of Quantities 

and/or Drawings and/or Specifications. 
(c) The removal from the site of any materials brought thereon by the 

Contractor and the substitution of any other material therefor. 
(d) The removal and/or re-execution of any works executed by the Contractor. 
(e) The dismissal from the works of any persons employed thereupon. 
(f) The opening up for inspection of any work covered up. 
(g) The amending and making good of any defects under Clause 19 hereof. 

 
The Contractor shall forthwith comply with and duly execute any work comprised in 
such Employer’s instructions provided always that verbal instructions, directions 
and explanations given to the Contractor or his representatives upon the works by 
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the Employer shall, if involving a variation, be confirmed in writing by the Contractor 
within seven days, and if not dissented from in writing within a further seven days 
by the Employer, such shall be deemed to be Employer’s instructions within the 
scope of the Contract. 

 
4.3 Variations to be approved by Employer 

 
The Contractor shall submit a statement of variations giving a quantity and rates 
duly supported by analysis of rates, vouchers etc. The rates on scrutiny and final 
acceptance by the Employer shall form a supplementary tender. The Employer shall 
not be liable for payment of such variations until these statements are sanctioned 
by it. 

 
4.4 Drawings, Schedule Of Quantities & Agreement 

The Contract shall be executed in triplicate and the Contractor shall be entitled to 
one executed copy for his use. Before the issue of the final certificate to the 
Contractor, he shall forthwith return to the Employer, all Drawings and 
Specifications to the Bank. 

 
4.5 Contractor to provide everything necessary at his cost 

 
The Contractor shall provide at his cost, everything necessary for the proper 
execution of the works according to the intent and meaning of the Drawings, 
Schedule of Quantities and Specifications taken together whether the same may or 
may not be particularly shown or described therein provided that the same can 
reasonably be inferred there from, and if the Contractor finds any discrepancy in the 
Drawings or between the Drawings, Schedule of Quantities and Specifications, he 
shall immediately and in writing refer same to the Employer who shall decide which 
is to be followed. 

 
4.6 Authorities, Notices and Patents 

 
4.6.1 The Contractor shall conform to the provisions of any Act of the Legislature 

relating to the works, and to the regulations and bye-laws of any authority, and 
of electric supply and other companies and/or authorities with whose systems, 
the installation is proposed to be connected and shall, before making any 
variations from the Drawings or Specifications that may be necessitated by so 
conforming, give to the Employer, written notice, specifying the variation 
proposed to be made and the reason for making it and apply for instructions 
thereon. In case the Contractor shall not receive such instructions within ten 
days, he shall proceed with the work conforming to the provisions, regulations 
or bye- laws, in question, and any variation so necessitated shall be dealt with 
under Clause No.13 thereof. 

 
4.6.2 The Contractor shall bring to the attention of the Employer, all notices required 

by the said Acts, regulations or bye-laws to be given to any authority and pay to 
such authority, or to any public office, all fees that may be properly chargeable 
in respect of the works, and lodge the receipts with the Employer. 

 
4.6.3 The Contractor shall indemnify the Employer against all claims in respect of 

rights, and shall defend all actions arising from claims, and shall himself pay all 



38 

 
  

 

royalties, license fees, damages, cost and charges of all and every sort that may 
be legally incurred in respect thereof. 

 
4.7 Setting out of works 

 
The Contractor shall set out the works and shall be reasonable for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof. If at any time any error in this respect 
shall appear during the progress of the works within a period of one year from the 
completion of the works, the Contractor shall, if so required, at his own expense, 
rectify such error to the satisfaction of the Employer. 

 
4.8 Materials and workmanship to conform the descriptions 

 
All materials and workmanship shall so far as procurable be of the respective kinds 
described in the Schedule of Quantities and/or Specifications and in accordance 
with the Employer’s instructions, and the Contractor shall upon the request of the  
Employer furnish him with all invoices, accounts receipts and other vouchers to 
prove that the materials comply therewith. The Contractor shall at his own cost 
arrange for and/or carry out any test of any materials which the Employer may 
require. 

 
4.9 Contractor’s superintendence and representative on the works 

The Contractor shall give all necessary personal superintendence during the 
execution of the works, and as long thereafter as the Employer may consider 
necessary until the expiration of the “Defects Liability Period” stated in the Appendix 
hereto. The Contractor shall also during the whole time the works are in progress, 
employ a competent representative who shall be constantly in attendance at the 
works while the men are at work. Any directions, explanations, instructions or 
notices given by the Employer to such representative shall be held to be given to 
the Contractor. 

 
4.10 Dismissal of Workmen 

 
The Contractor shall on the request of the Employer, immediately dismiss from the 
works, any person employed thereon by him who may, in the opinion of the 
Employer, be incompetent or misconduct himself and such persons shall not be 
again employed on the works, without the permission of the Employer. 

 
4.11 Assistant Manager (Tech)/Manager (Tech) 

 
The term “Assistant Manager (Tech)/Manager (Tech)” shall mean the person 
appointed and paid by the Employer to inspect the works, the Contractor shall afford 
the Assistant Manager, every facility and assistance for inspecting the works and 
materials and for checking and measuring time and materials. The Assistant 
Manager (Tech)/Manager (Tech) shall have power to set out works or to revoke, 
alter, enlarge or relax any requirements of the Contract or to sanction any work, 
additions, alterations, deviations or omissions or any extra work whatever, except 
in so far as such authority may be specially conferred by a written order with the 
prior concurrence in writing of the Employer. 
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The Assistant Manager (Tech)/Manager (Tech) or the Employer shall have power 
to give notice to the Contractor or to his representative of non-approval of any work 
or materials and such work shall be suspended or the use of such materials shall 
be discontinued by the Assistant Manager/Manager (Tech) but such examination 
shall not in any way exonerate the Contractor from the obligation to remedy any 
defects which may be found to exist at any stage of the works or after the same is 
completed. 

 
4.12 Assignments and Sub-letting 

 
4.12.1 The whole of the works included in the Contract shall be executed by the 

Contractor and the Contractor shall not directly or indirectly transfer, assign or 
under-let the Contract or any part share thereof or any interest therein without 
the prior written consent of the Employer, and no undertaking shall relieve the 
Contractor from the full and entire responsibility of the Contract or from active 
superintendence of the works during their progress. 

 
4.12.2 No alteration, omission or variation shall vitiate this Contract but in case the 

Employer thinks proper at any time during the progress of the works to make 
any alterations in or additions to or omissions from the works or any alteration 
in the kind or quality of the materials to be used therein and shall give notice 
thereof in writing under his hand to the Contractor, the Contractor shall alter, 
add to or omit from, as the case may be, in accordance with such notice but the 
Contractor shall not do any work extra to or make any alterations or additions 
to or omissions from the works or any deviation from any of the provisions of 
the Contract, Stipulation, Specifications or Contract Drawings without the 
previous consent in writing of the Employer and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the 
Employer, with the prior approval in writing of the Employer in accordance with 
the provisions of Clause 17 hereof, and the same shall be added to or deducted 
from the Contract Amount, as the case may be, accordingly. 

 
4.13 Schedule of Quantities 

 
The Schedule of Quantities, unless otherwise stated, shall be deemed to have been 
prepared in accordance with the Standard Method of Measurement. 

 
Any error in description or in quantity or in omission of items from the Schedule of 
Quantities shall not vitiate this contract but shall be rectified and the value thereof 
as ascertained under Clause 17 hereof, shall be added to, or deducted from, the 
Contract Amount (as the case may be) provided that no rectification of errors, if any, 
shall be allowed in the Contractor’s Schedule of Rates. 

 
4.14 Sufficiency of Schedule of Quantities 

 
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the prices stated in 
the Schedule of Quantities and/or the Schedule of Rates and Prices which rates 
and prices shall cover all his obligations under the Contract, and all matters and 
things necessary for the proper completion of the works. 

 



40 

 
  

 

4.15 Measurement of Works 
 

4.15.1 The Assistant Manager (Tech)/Manager (Tech) may from time to time intimate 
to the Contractor and the Employer that he requires the works to be measured, 
and the Contractor shall forthwith attend or send a qualified Agent to assist the 
Assistant Manager (Tech)/Manager (Tech) in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by any 
of them. 

4.15.2 Should the Contractor not attend or neglect or omit to send such Agent, then the 
measurement taken by the Assistant Manager(Tech)/Manager (Tech) shall be 
taken to be correct measurements of the works. Such measurements shall be 
taken in accordance with the Mode of Measurement detailed in the 
Specifications. 

 
4.15.3 The Contractor or his Agent may at the time of measurement take such notes 

and measurements as he may require. 
 

4.16 Prices for extra etc. ascertainment of 
 

4.16.1 The Contractor may, when authorised by Employer, add to, omit from, or vary 
the works shown upon the drawings, or described in the Specification, or 
included in the Schedule of Quantities, but the Contractor shall make no 
addition, omission or variation without such authorisation or direction. A verbal 
authority or direction by the Employer shall, if confirmed by him in writing seven 
days, be deemed to have been given in writing 

 
4.16.2 No claim for any extra shall be allowed unless it shall have been executed under 

provisions of Clause 5 hereof with the concurrence of the Employer as herein 
mentioned. Any such extra is herein referred to as authorised extra and shall be 
made in accordance with the following provisions. 

 
4.16.2.1 (i)  The net rates or prices in the original tender shall determine the 

valuation of the extra work where such extra work is of similar character 
and executed under similar conditions as the work priced therein. 

(ii) Rates for all items, wherever possible, should be derived out of the 
rates given in the Priced Schedule of Quantities. 

4.16.2.2 The net prices of the original tender shall determine the value of the 
items omitted, provided if omissions vary the conditions under which any 
remaining items of works are carried out, the prices for the same shall be 
valued under sub-clause (c) hereof. 

4.16.2.3 Where the extra works are not of similar character and/or executed 
under similar conditions as aforesaid or where the omissions vary the 
conditions under which any remaining items of works are carried out or if the 
amount of any omission or additions relative to the amount of the whole of 
the Contract works or to any part thereof shall be such that in the opinion of 
the Employer the net rate or price contained in the Priced Schedule of 
Quantities or tender or for any item of the works involves loss or expense 
beyond that reasonably contemplated by the Contractor or is by reason of 
such omission or addition rendered unreasonable or inapplicable, the 
Employer shall fix such other rate or price as in the circumstances he shall 
think reasonable and proper. 

4.16.2.4 Where extra work cannot be properly measured or valued, the 
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Contractor shall be allowed day work prices at the net rates in accordance 
with the local day work rates and wages for the district, provided that in either 
case vouchers specifying the daily time and materials employed, be delivered 
for verification to the Bank's Employer at or before the end of the week 
following that in which the work has been executed. 

 
The measurement and valuation in respect of the Contract shall be completed 
within the “period of final measurement” stated in the Appendix, or if not stated, 
then defined in Clause 21 hereof. 

 
4.17 Unfixed materials when taken into account to be the property of the Employer 

 
Where in any Certificate (of which the Contractor has received payment) the 
Employer has included the value of any unfixed materials intended for and/or placed 
on or adjacent to the works, such materials shall become the property of the 
Employer and they shall not be removed except for use upon the works, without the 
written authority of the Employer. The Contractor shall be liable for any loss of or 
damage to such materials. 

 
4.18 Removal of improper work 

 
The Employer shall, during the progress of the works, have power to order in writing 
from time to time the removal from the works within such reasonable time or times, 
as may be specified in the order, of any materials which in the opinion of the 
Employer are not in accordance with the Specifications or the instructions of the 
Employer, the substitution of proper materials, and the removal and proper re-
execution of any work executed with materials or workmanship not in accordance 
with the Drawings and Specifications or instruction, and the Contractor shall 
forthwith carry out such order at his own cost. In case of default on the part of the 
Contractor to carry out such order, the Employer shall have the power to employ 
and pay the other persons to carry out the same, and all expenses consequent 
thereon, or incidental thereto shall be borne by the Contractor, or may be deducted 
by the Employer from any moneys due, or that may become due, to the Contractor. 

 
4.19 Defects after virtual completion 

 
Any defect, shrinkage, settlement or other faults which may appear within the 
“Defects Liability Period” stated in the Appendix hereto, within 36 months from the 
date of commissioning of the system, arising in the opinion of the Employer from 
materials or workmanship not in accordance with the contract, shall upon the 
directions in writing of the Employer, and within such reasonable time as shall be 
specified therein, be amended and made good by the Contractor, at his own cost 
and in case of default, the Employer may employ and pay other persons to amend 
and make good such defects, other faults, and all damages, loss and expenses 
consequent thereon or incidental thereto shall be made good and borne by the 
Contractor and such damage, loss and expenses shall be recoverable from him by 
the Employer or may be deducted by the Employer from any moneys due or that 
may become due to the Contractor, or the Employer may in lieu of such amending 
and making good by the Contractor deduct from any money due to the Contractor 
a sum to be determined by the Employer equivalent to the cost of amending such 
work and in the event of the amount retained under Clause 4.32 hereof being 
insufficient, recover the balance from the Contractor, together with any expenses 
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the Employer may have incurred in connection therewith. Should any defective work 
have been done or material supplied by any Sub-Contractor employed on the works 
who has been nominated or approved by the Employer as provided in Clauses 4.13 
and 4.22 hereof, the Contractor shall be liable to make good in the same manner 
as if such work or material had been done or supplied by the Contractor and been 
subject to the provisions of this Clause hereof. The Contractor shall remain liable 
under the provision of this Clause, notwithstanding the signing of any certificate or 
the passing of any accounts, by the Employer. 

 
4.20 Certificate of virtual completion and Defects Liability Period 

 
The works shall not be considered as completed until the Employer has certified in 
writing that they have been virtually completed. The Defects Liability Period shall 
commence from the date of such Certificate. 

 
4.21 Nominated Sub-Contractor 

 
4.21.1 All Specialists, Merchants, Tradesman and others executing any work of 

supplying an fixing any goods, for which prime cost prices or provisional sums 
are included in the Schedule of Quantities and/or Specifications, who may be 
nominated or selected by the Employer are hereby declared to be Sub-
Contractors employed by the Contractor and are herein referred to as nominated 
Sub-Contractors. 

4.21.2 No nominated Sub-Contractors shall be employed on or in connection with the 
works against whom the Contractor shall make reasonable objection or (save 
where the Employer and Contractor shall otherwise agree) who will not enter 
into Contract providing. 

 
4.21.2.1 That the nominated Sub-Contractors shall indemnify the Contractor 

against the obligation in respect of the Sub-Contractor as the Contractor is 
under in respect of this Contract. 

4.21.2.2 That the nominated Sub-Contractor shall indemnify the Contractor 
against claims in respect of any negligence by the Sub-Contractor, his 
servants or agents or any misuse by him or them of any scaffolding or other 
plant, the property of the Contractor or under any Workmen’s Compensation 
Act in force. 

4.21.2.3 Payment shall be made to the nominated Sub-Contractor within fourteen 
days provided that all nominated Sub-Contractor’s accounts included in 
previous Certificates have been duly discharged, in default whereof, the 
Employer may pay the same and deduct the amount thereof from any sums 
due to the Contractor. The exercise of this power shall not create privity of 
contract as between Employer and Sub-Contractor. 

 
4.22 Other persons employed by Employer 

The Employer reserves the right to use the premises and any portions of the site for 
the execution of any work not included in this Contract, which it may desire to have 
carried out by other persons, and the Contractor shall allow all reasonable facilities 
for the execution of such work but shall not be required to provide any plant or 
materials for the execution of such work. Such work shall be carried out in such 
manner as not to impede the progress of the works included in the Contract and the 
Contractor shall not be reasonable for any damage or delay which may happen to 
or occasioned by such work. 
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4.23 Insurance in respect of damage to person and property 
 

4.23.1 The Contractor shall be reasonable for all injury to persons, animals or things, 
and for all structural and decorative damage to property which may arise from the 
operation or neglect of himself or of any nominated Sub-Contractor or any employee 
or either, whether such injury or damage arises from carelessness, accident or any 
other cause whatever, in any way connected with the carrying out of this Contract. 
This Clause shall be held to include inter alia, any damage to buildings, whether 
immediately adjacent or otherwise, and any damage to roads, streets, footpaths, 
bridges or ways as well as all damage caused to the buildings and works forming 
the subject of this Contract by frost, rain wind or other inclemency of weather. The 
Contractor shall indemnify the Employer and hold him harmless in respect of all and 
any expenses arising from any such injury or damage to persons or property as 
aforesaid and also in respect of any claim made in respect of injury or damage under 
any Acts of any legislature or otherwise and also in respect of any award of 
compensation or damages consequent upon such claim. 

 
4.23.2 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so 

as to deliver up the whole of the Contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damage to the 
property of third parties. 

 
4.23.3 The Contractor shall indemnify the Employer against all claims which may be made 

against the Employer by any member of the public or other third party in respect of 
anything which may arise in respect of the works or in consequences thereof and 
shall at his own expense arrange to effect and maintain, until the virtual completion 
of the Contract, with an approved Office a Policy of Insurance in the joint names of 
the Employer and the Contractor against such risks and deposit such Policy or 
Policies with the Employer from time to time during the currency of this Contract. 
The Contractor shall also similarly indemnify the Employer against all claims which 
may be made upon the Employer whether under the Workmen’s Compensation Act 
or any other statute in force during the currency of this contract or at Common Law 
in respect of any employee of the Contractor or any Sub-Contractor and shall at his 
own expenses effect and maintain, until the virtual completion of the Contract, with 
an approved Office a Policy of Insurance in the joint names of the Employer and the 
Contractor against such risks and deposit such Policy or Policies with the Employer 
from time to time during the currency of the Contract. 

 
4.23.4. The Contractor shall be responsible for any liability which may be excluded from 

the Insurance Policies above referred to and also for all other damages to any 
person, animal or property arising out of and incidental to the negligent or defective 
carrying out of this Contract. He shall also indemnify the Employer in respect of any 
costs, charges or expenses arising out of any claim or proceedings and also in 
respect of any award of compensation or damages, arising therefrom. 

 
4.23.5 The Employer shall be entitled to deduct the amount of any damage, compensation, 

costs, charges and expenses arising or accruing from or in respect of any such 
claims or damage from any or all sums due or to become due to the Contractor, 
without prejudice to the Employer’s other rights in respect thereof. 

 
4.24 Fire Insurance 

(a) The Contractor shall insure the works at his cost and keep them insured until 
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the virtual completion of the work, against loss or damage by fire with in the joint 
names of  the Employer and Contractor (the name of the former being placed first 
in the Policy), for the full amount of the contract and for any further sum if called 
upon to do so by the Employer, the premium of such further sum, being allowed to 
the Contractor as an authorized extra. Such policy shall cover the property of the 
Employer only and the Employer’s and Surveyors’ fees for assessing the claim and 
in connection with his services generally in the reinstatement and shall not cover 
any property of the Contractor or of any Sub-Contractor or employee. The 
Contractor shall deposit the Policy and receipts for the premium as specified unless 
otherwise instructed by the Employer. In default of the Contractor insuring as 
provided above, the Employer on his behalf, may so insure the works and may 
deduct the premium paid from any moneys due or which may become due to the 
Contractor without prejudice to the other rights of the Employer in respect of such 
default. In case it becomes necessary to suspend the works, the Contractor shall, 
as soon as the claim under the Policy is settled, or the work reinstated by the 
Insurance Office, should they elect to do so, proceed with all due diligence with the 
completion of the works in the same manner as though the fire had not occurred 
and in all respects under the same Conditions of Contract. The Contractor in case 
of rebuilding or reinstatement after fire, shall be entitled to such extension of time 
for completion as the Employer deems fit. 

 
(b) The amount so due as aforesaid shall be the total value of the works duly 
executed and of the Contract materials and goods delivered upon the site for use in 
works up to and including a date not more than seven days prior to the date of the 
said Certificate lees the amount to be retained by the Employer (as hereinafter 
provided) and less any instalments previously paid under this Clause. Provided that 
such certificate shall only include the value of the said materials and goods as and 
from time to time as they are reasonably, properly and not prematurely brought upon 
the site and then only if properly stored and/or protected against weather. 

 
4.25 Date of Commencement And Completion 

 
The Contractor shall be allowed admittance to the site on the “Date of 
Commencement” stated in the Appendix hereto or such later date as may be 
specified by the Employer and he shall thereupon and forthwith being the works and 
shall regularly proceed with and complete the same (except such painting or other 
decorative work as the Employer may desire to delay) on or before the “Date of 
Completion” stated in the Appendix subject nevertheless to the provisions for 
extension of time hereinafter contained. 

 
4.26. Damages for Non-completion 

 
If the Contractor fails to complete the works by the date stated in the Appendix Here 
in before, Referred to or within any extended time under Clause 28 hereof and the 
Employer certifies in writing that in his opinion the same ought reasonably to have 
been completed, the Contractor shall pay the Employer the sum named in the 
Appendix as “Liquidated Damages” for the period during which the said works shall 
so remain incomplete and the Employer may deduct such damages from any 
moneys due to the Contractor. 
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4.27 Delay And Extension of Time 
 

If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) 
by reason of any exceptionally inclement weather or (c) by reason of proceedings 
taken or threatened by or dispute with adjoining or neighboring owners or public 
authorities arising otherwise than through the Contractor’s own default or (d) by the 
works or delays of other Contractors or Tradesmen engaged or nominated by the 
Employer and not referred to in the Schedule of Quantities, and/or Specification or 
(e) by reason of Employer’s instructions as per Clause 2 hereof or (f) by reason of 
civil commotion, local combination of workmen or strike or lock-out affecting any of 
the building trades or (g) in consequence of the Contractor not having received in 
due time, necessary instructions from the Employer for which he shall have 
specifically applied in writing or (h) from other causes which the Employer may certify 
as beyond the control of Contractor or (i) in the event the value of  the work exceeds 
the value of the Priced Schedule of Quantities owing to variation, make a fair and 
reasonable extension of time for completion of the Contract works,, in case of such 
strike or lock-out the Contractor shall nevertheless constantly use his endeavors to 
prevent delay and shall do all that may reasonably be required to the satisfaction of 
the Employer to proceed with work. 

4.28 Failure by Contractor to comply with Employer’s instructions 
 

If the Contractor after receipt of written notice from the Employer requiring 
compliance within ten days fails to comply with such further drawings and the 
Employer may employ and pay other persons to execute any such work whatsoever 
that may be necessary to give effect thereto, and all costs incurred in connection 
therewith shall be recoverable from the Contractor by the Employer or may be 
deducted by him from any moneys due to the Contractor. 

 
4.29 Termination of Contract by the Employer 

 
If the Contractor being an individual or a firm commits any “act of insolvency”, or 
shall be adjudged an insolvent or being an Incorporated Company shall have an 
order for compulsory winding up made against it or pass an effective resolution for 
winding up voluntarily or subject to the supervision of the Court and the Official 
Assignee of the Liquidator, in such acts of insolvency or winding up, as the case may 
be, shall be unable, within seven days after notice to him requiring him to do so, to 
show the reasonable satisfaction of the Employer that he is able to carry out and 
fulfil the Contract and to give security therefor, if so required by the Employer. 

 
Or if the Contractor (whether an individual, firm or Incorporated Company) shall 
suffer execution or other process of Court attaching property to be issued against 
the Contractor, 

 
Or shall suffer any payment under this Contract to be attached by or an behalf of 
any of the creditors of the Contractor, 

 
Or shall assign or sublet this Contract without the consent in writing of the Employer 
first had obtained, 

 
Or shall charge or encumber this Contract or any payments due or which may 
become due to the Contractor hereunder, 
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Or if the Employer determine that the Contractor 

 
4.29.1 has abandoned the Contract, or 
4.29.2 has failed to commence the works, or has without any lawful excuse under those 

Conditions suspended the progress of the works for 14 days after receiving from 
the Employer notice to proceed, or 

4.29.3 has failed to proceed with the works with such due diligence and failed to make 
such due progress as would enable the works to be completed within the time 
agreed upon, or 

4.29.4 has failed to remove materials from the site or to pull down, and replace work 
for seven days after receiving written notice that the said materials or work were 
condemned and rejected by the Employer under these Conditions or 

4.29.5 has neglected or failed persistently to observe and perform all or any of the acts, 
matters or things by this Contract to be observed and performed by the 
Contractor for seven days after written notice shall have been given to the 
Contractor requiring the Contractor to observe or perform the same. 

 
Then and in any of the said cases, the Employer may notwithstanding any previous 
waiver, after giving seven days notice in writing to the Contractor, determine the 
Contract and liabilities of the Contractor, the whole of which shall continue in force 
fully as if the Contract had not been so determined, and as if the works subsequently 
executed had been executed by or on behalf of the Contractor and further, the 
Employer by his agents or servants may enter upon and take possession of the 
works and all plant, tools, scaffoldings, machinery and materials lying upon the 
premises or the adjoining lands or roads, and use the same as his own property or 
may employ the same by means of his servants and workmen in carrying on and 
completing the works or by employing any other Contractor or other person or 
persons to complete the works, and the Contractor or other person or persons 
employed for completing and finishing or using the materials and plant for the works. 
when the works shall be completed or as soon thereafter as convenient, the 
Employer shall give a notice in writing to the Contractor to remove his surplus 
materials and plant, and should the Contractor fail to do so within a period of twenty 
days after receipt thereof by him, the Employer may sell the same by public auction, 
and give credit to the Contractor for the net amount realised. The Employer shall 
thereafter ascertain in writing under his hand what (if anything) shall be due or 
payable to, or by the Employer, for the value of the said plant and materials so taken 
possession of by the Employer and the expense or loss which the Employer shall 
have been put to in procuring the works to be completed, and the amount, if any, 
owing to the Contractor and the amount which shall thereupon be paid by the 
Employer to the Contractor or by the Contractor to  the Employer, as the case may 
be, and the decision of the Employer shall be final and conclusive between the 
parties. 

 
4.30 Termination of Contract by Contractor 

 
4.30.1 If payment of the amount payable by the Employer shall be in arrears and unpaid 

for thirty days after notice in writing requiring payment of the amount as 
aforesaid shall have been given by the Contractor to the Employer or if the 
Employer shall repudiate the Contract, or if the works be stopped for one months 
under the order of the Employer or by any injunction or other order of any Court 
of Law, then and in any of the said cases, the Contractor shall be at liberty to 
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determine the Contract by notice in writing to the Employer and he shall be 
entitled to recover from the Employer, payment for all works executed and for 
any loss he may sustain upon any plant or materials supplied or purchased or 
prepared for the purpose of the Contract. 

4.30.2 In arriving at the amount of such payment, the net rates contained in the 
Contractor’s original Tender shall be followed, or where the same may not apply, 
valuation shall be made in accordance with Clause 17 hereof. 

 
4.31 Certificates and Payments 

 
4.31.1 The Contractor shall be paid by the Employer from time to time by instalments under 

Interim Certificate to the Contractor on account of the works executed, work to the 
approximate value named in the Appendix as “Value of work for Interim Certificates” 
(or less at the reasonable discretion of the Employer) has been executed in 
accordance with this Contract, after which time the instalments shall be upto the full 
value of work, subsequently so executed and fixed in the building. The Employer 
may, at his discretion, include in the Interim Certificate such amount as he may 
consider proper on account of materials delivered upon the site by the Contractor for 
use in the works. And when the works have been virtually completed and the 
Employer shall have certified in writing that they have been completed, the 
Contractor shall be entitled to the payment of the Final Balance in accordance with 
the Final certificate to be issued in writing by the Employer at the expiration of the 
period referred to as “the Defects Liability Period” in the Appendix hereto from the 
date of Virtual Completion or as soon after the expiration of such period as the works 
shall have been finally completed and defects made good according to the true intent 
and meaning hereof, whichever shall last happen, provided always that  the  issue 
by  the  Employer of any certificate during the progress of the works at or after 
their completion shall not relieve the Contractor from his liability under Clause 4. 20 
nor relieve the Contractor of his inability in cases of fraud, dishonesty or fraudulent 
concealment relating to the works or materials or to any matter dealt within the 
Certificate, and in case of all defects and insufficiencies in the works or materials, 
which a reasonable examination would not have disclosed. No Certificate shall of 
itself be conclusive evidence that any works or materials, to which it relates, are in 
accordance with the Contract neither will the Contractor have a claim for any 
amounts which the Employer might have been certified in any interim bill and paid 
by the Employer and which might subsequently be discovered as not payable and 
in this respect the Employer’s decision shall be final and binding. 

4.31.2 The Employer shall have power to withhold any Certificate if the works or any parts 
thereof are not being carried out to his satisfaction. 

 
4.31.3 The Employer may by any Certificate make any correction in any previous certificate 

which shall have been issued by him. 
 

4.31.4 No certificate or payment shall be issued if the Contractor fails to insure the works 
and keep them insured till the issue of the Virtual Completion Certificate. 

4.31.5 Payments shall be made within the period named in the Appendix as “Period for 
honouring Certificates” after such Certificates have been delivered to the Employer. 

 
4.32 Delayed Payment 

 
Any amounts payable by the Employer to the Contractor if not paid within the “Period 
for honouring Certificates” named in the Appendix, carry interest at the rate named 
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in the Appendix as the “Rate of interest for delayed payment” from the date upon 
which such sum ought to have been paid by the Employer until the payment. 

 
4.33 Matters to be finally determined by Employer 

 
The decision, opinion, direction, Certificate (except for payment), with respect to all 
or any of the matter under Clauses 2(a), 2(b), 4,7,12,19,28 (a,b,c,d,f) hereof (which 
matters are herein referred to as the excepted matters) shall be final and conclusive 
and binding on the parties hereto and shall be without appeal. Any other decision, 
opinion, direction, Certificate or valuation of the Employer or any refusal of the 
Employer to give any of the same shall be subject to the right of arbitration and 
review under Clause 35 hereof in the same way in all respects (including the 
provision as to opening the reference) as if it were a decision of the Employer. 

 
4.34 Settlement of dispute by arbitration 

 
In case of any dispute or difference arising out of or in connection with or in carrying 
out  of the work (whether during the progress of the work or after completion and 
whether before or after the determination, abandonment or breach of contract) 
except as to any of the excepted matters provided hereunder the parties hereto, 
shall first endeavor to settle such disputes or differences amicably. If both the 
parties fail to reach such amicable settlement, all the disputes or differences shall 
be finally settled by arbitrators as provided herein. 

 
In case of failure of such amicable settlement by the parties, then either party may 
within 28 days of such a failure give a written notice to the other party requiring that 
all matters in dispute or difference be arbitrated upon. Such written notice shall 
specify the matters which are in dispute or differences of which such written notice 
has been given and no other matter shall be referred to the arbitration of a single 
arbitrator to be appointed by both the parties or in case of disagreement as to the 
appointment of a single arbitrator, the appointment of two arbitrators (one to be 
appointed by each party) and an umpire to be appointed by the arbitrators. The 
provisions of Arbitration and Conciliation Act, 1996 or any statutory modification or 
re-enactment thereof and rules framed thereunder from time to time shall apply to 
such arbitrations. 

 
In the event of the Arbitrator or any one of the Arbitrators, as the case may be, 
dying, neglecting, refusing to act or resigning or being unable to act for any reason 
or the award being set-aside by the Court for any reason it shall be lawful for the 
parties to appoint another Arbitrator in the manner provided herein above. 

 
The venue of arbitration shall be Mumbai, INDIA. 
The Arbitrator or Arbitrators appointed under this Schedule shall hold the arbitration 
proceeding jointly and shall have the power to extend the time to make the award 
with the consent of the parties. 

 
Pending reference to arbitration and award thereon, the parties shall make all 
endeavor to complete the work in all respects as herein contracted and all disputes, 
if any, will finally be settled in the arbitration. 

 
Upon every or any such references to the arbitration, as provided herein the cost of 
and incidental to the reference and award respectively shall be, at the discretion of 
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the Arbitrator or Arbitrators or the Umpire, as the case may be, who may determine 
the amount thereof. 

 
The Arbitrator, Arbitrators or Umpire, as the case may be, shall give reasoned award 
in respect of each item of disputes which shall be final and binding on both the 
parties. It is agreed that the Contractor shall not delay the carrying out of the work 
by reason of any such matter, question or dispute being referred to arbitration, but 
shall proceed with the work with all due diligence and shall, until the decision of the 
Arbitrators, as the case may be, is given, abide by the terms and conditions of the 
contract herein, as also instructions with regard to the actual carrying out of the work 
herein contracted and no award shall relieve the Contractor of his obligations to 
adhere strictly to the terms and conditions of the contract herein as also instructions 
with regard to the actual carrying out of the work. The Bank and the Contractor 
hereby also agree that arbitration under this schedule shall be a condition precedent 
to any right of action, under the Contract. 

 
In case during the arbitration proceedings, the parties mutually settle, compromise 
or compound their dispute or difference, the reference to arbitration and the 
appointment of the Arbitrator or Arbitrators, or Umpire, as the case may be, shall be 
deemed to have been revoked and the arbitration proceedings shall stand 
withdrawn or terminated with effect from the date on which the parties file a joint 
memorandum of settlement thereof with the Arbitrator or Arbitrators or the Umpire, 
as the case may be. 

 
For the purpose of this clause, the expression “excepted matters” shall mean and 
refer to all or any of the matters under Scope of work, Contract price, Delivery 
Schedule & Final Acceptance certificate. 

 
4.35 Right of technical scrutiny of final bill 

 
The Employer shall have a right to cause a technical examination of the works and 
the final bill of the Contractor including all supporting vouchers, abstracts etc. to be 
made at the time of payment of the final bill. If as a result of this examination or 
otherwise, any sum is found to have been overpaid or over-certified, it shall be lawful 
for the Employer to recover the sum. 

 
4.36 Employer entitled to recover compensation paid to workmen 

 
If, for any reason, the Employer is obliged, by virtue of the provision of the 
Workmen’s Compensation Act,1923, or any statutory modifications or re-enactment 
thereof to pay compensation to a workman employed by the Contractor in execution 
of the works, the Employer shall be entitled to recover from the Contractor the 
amount of compensation so paid, and without prejudice to rights of the Employer 
under the said Act. The Employer shall be at liberty to recover such amount or any 
part thereof by deducting it from the security deposit or from any sum due by the 
Employer to the Contractor under this Contract or otherwise. The Employer shall not 
be bound to contest any claim made against it under the said Act, except on the 
written request of the Contractor and upon his giving to the Employer full security to 
the satisfaction of the Employer for all costs for  which the Employer might become 
liable in consequence of contesting such claim.  
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4.37 Abandonment of Works 
 

At any time after acceptance of the tender, the Employer shall, for any reasons 
whatsoever, not require the whole or any part of the works to be carried out, the 
Employer shall give notice in writing to the Contractor who shall have no claim to 
any payment of compensation or otherwise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the whole works. 

 
4.38 Return of surplus materials 

 
Notwithstanding anything contained to the contrary in any or all the Clauses of this 
Contract, where any material for the execution of the Contract is procured with the 
assistance of the Employer by purchases made under orders or permits or licenses 
issued by Government, the Contractor shall hold the said materials economically 
and solely for the purpose of the Contract and not dispose of them without the prior 
written permission of the Employer and return it to the Employer, if required by the 
Employer, at the price to be determined by the Employer having due regard to the 
condition  of  the materials, the  price to be determined not to exceed the purchase 
price thereof inclusive of sales tax, octroi and other such levies paid by the 
Contractor in respect thereof. In the event of breach of the aforesaid condition, the 
Contractor shall, in addition to being liable to action for contravention of the terms of 
licenses or permits and/or criminal breach of trust, be liable to the Employer for all 
moneys, advantages or profits resulting, or which in the usual courses would have 
resulted to him, by reason of such breach. 

 
4.39 Right  of  Employer  to terminate Contract  in the event of death of Contractor, 

if individual 
 

Without prejudice to any of the rights or remedies under this Contract, if the 
Contractor, being an individual, dies, the Employer shall have the option of 
terminating the Contract without incurring any liability for such termination. 

 
4.40 Marginal Notes 

 
The headings catch lines hereto and, in the annexures, hereto are meant only for 
convenience of reference and shall not in any way be taken into account in the 
interpretation of these presents and the annexures hereto. 

 

Place 
Date Signature of Contractor 

 
Name 
Designation 
Seal of the 
firm 
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Section (V) 

 
 Appendix Hereinbefore Referred To 

 
 

1. Defects Liability Period Twelve months from the date of Virtual 
Completion Certificate referred to in Clause 
4.20 of the section “Conditions 
Hereinafter Referred To”. 

2. Period of Final Measurement 3 months 

3. Date of Commencement 10th day from the date of letter of 
acceptance. 

4. Date of Completion Date of virtual completion certificate. 

5. Liquidated damages at the rate of 0.25% of the contract value per week 
subject to a maximum of 10% of the 
contract value. 

6. Value of works for interim 
certificates 

₹ 25:00 lakhs 

7. Period for honouring certificates One month for interim bills and 3 months 
for final bill. 

8. Interest for delayed payment 3% per annum 

 
 
 

Seal & signature of Contractor 



52 

 
  

 

SECTION VI 
 

(Appendix I) 
Check List 

 
Deign Supply, installation, testing and commissioning of X-Ray Baggage Scanner Systems for 
Bank's Central Office building at Entrance gate, Fort, Mumbai  

Commercial Conditions 
 

Sr. 
No. 

Description Bank’s 
Terms 

Acceptance of 
Bank’s terms 

(YES/NO) 
1 Validity 90 days from opening of tender part-I  
2 EMD   ₹ 90,000/-  
3 Terms of payment As per clause No. 3.18  

4 Technical 
specifications 

As per specifications in Part I of the 
tender 

 

5 Guarantee Period 12 months from date of handing over.  
6 Service after sales Free of cost during the Guarantee 

period including replacement of any 
material/assembly/equipment/spares 
/labour if found necessary. 

 

7 Completion period 90 days from 10th day of letter of award 
of work. 

 

8 Liquidated 
damages 

0.25 % of the contract amount per week 
of delay subject to a maximum of 10% 
of the contract value. 

 

9 Penalty for delay 
in providing 
service 

As per applicable clause 3.15 in Part I 
of the tender 

 

10 Spare parts / 
Tools to be 
supplied at 
free cost 

As per clause 3.15 in Part I of the 
tender 

 

11 Insurance  As per clause 3.19 in Part I of the 
tender 

 

12 Power of Attorney  
13 Undertaking by the bidder regarding country sharing land 

border with India 
 

14 Undertakings as per annexure 2 (regarding site visit) and 
annexure 4 (regarding maintenance confirmation) 

 

15 Technical literature of various components and write-up of 
system 

 

16 Compliance to all the commercial terms and conditions of 
the tender 

 

17 Compliance to all the technical specifications and 
conditions of the tender 

 

18 AERB Certified  
19 CE certified  
20 Food and health safety certified  
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Part II should not contain any terms and conditions but only priced bill of quantity. Terms 
and conditions, if any, incorporated in Part II, will not be valid or considered. 

 
 
 

Place 
Date Signature of Contractor 

 
Name Designation Seal of the firm 
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SECTION VII 
Appendix (II) 

 
Schedule of Commercial Deviations 

 
We confirm that all commercial terms and conditions of the Bank except for deviations 
listed below are acceptable to us. 

 
Sr. 
No. 

Section 
No. 

Clause 
No. 

Deviation 
proposed 

1 2 3 4 
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    

 
 

Seal of company Signature 
 

         Name    
            
     
Designation 

 
Date 
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Appendix (III) 
 

Schedule of Technical Deviations 
 

We confirm that all technical terms and conditions and specifications of the Bank except 
for deviations listed below are acceptable to us. 

 
Sr. 
No. 

Section 
No. 

Clause 
No. 

Deviation 
proposed 

1 2 3 4 
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    

 
 

Seal of company Signature 
 

Name 
Designation 

 
Date 
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Section (VIII) 
(9) Technical Specifications: - 

                               Minimum Technical Specification X-Ray Baggage Scanner System 
 
Offered Make : 

Offered Model : 
S. 

No. 
Feature Specification Compliance 

(Yes /No) 
1 Tunnel Size  600 cm W (Width) x 400 cm H (Height)  
2 Conveyor belt 

speed 
Between 0.18 and 0.3 meter  per  second. 
Conveyor movement bi-directional. Auto stop 
in absence of baggage after 5 minutes. 

 

3 Power 
Requirement 

Operating Voltage(v): 115/230 VAC +/-
10%,50/60Hz Single Phase, and 
should   be   able   to   withstand   voltage 
fluctuations in the range as mentioned 
above. 

 

4 Conveyor 
Capacity 

150 kg or more  

5 Sensors Sensors > 1000 diodes, L-shaped detector 
(Folded array type), In case of defective diode 
arrays, scanning should be disabled and error 
message should be displayed on the screen. 

 

6 X-Ray Voltage 140 KV or more  
7 X-Ray 

Source/Generator 
should be capable to operate smoothly for a 
period of at least ten years 

 

8 Duty Cycle 100%  
9 Cooling Sealed oil bath  
10 X-ray beam 

divergence 
The X-ray beam divergence should be such 
that the complete image at maximum size of 
bag is displayed without corner cuts. 

 

11 Radiation level The   radiation   level   should   not   exceed 
accepted health standard (0.1m R/Hr at a 
distance of 5 cm from external housing). 
Relevant certificate from AERB should be 
attached 

 

12 operating 
temperature 

0 deg C to 50 deg C.  

13 Storage 
temperature 

0 deg C to 50 deg C.  

14 Humidity 90% non-condensing  
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S. 
No. 

Feature Specification Compliance 
(Yes /No) 

15 Resolution The machine should be able to display single 
un-insulated tinned copper wire of 42-SWG or 
38   AWG.   All   penetration   and   resolution 
condition should be met without pressing any 
functional key and should be online. 

 

16 Penetration Penetration should be 28 mm thickness of 
steel or more. 

 

17 Continuous 
Electronic Zoom 
facility 

should be available to magnify the chosen area 
of an image eight times (8X) or more. Image 
features shall be keyboard controllable. 

 

18 Video display 21” or better effective viewing area LCD/LED 
flat Monitor with 0.25 mm. dot pitch SVGA 
High resolution, low radiation, flicker free, wide 
diagonally, resolution at least 1280 x 1024, 
24/32bit colour real time processing. All 
image enhancement controls must be touch-
screen activated by the system operator is 
able to clearly and visibly the details of all 
images  

 

19 Multi-energy X- 
ray imaging 
facility 

The machine should have features of Multi- 
energy X-ray imaging facility where materials 
of different atomic number will be displayed in 
different   colours   to   distinguish   between 
organic and inorganic materials. The machine 
should give audio and video alarm upon 
detection of high density organic materials 
including explosives and narcotics, should 
have variable colour or materials stripping to 
facilitate the operator to monitor images for 
closer    scrutiny.    All    suspicious    items 
(Explosives, High density materials, narcotics, 
etc.) should be displayed in one mode and that 
should be on line. 

 

20 Radiation Safety The machine must comply with requirements 
of health and safety regulations with regard to 
mechanical, electrical and radiation hazards. 
Before   installation   of   the   machine, the 
supplier/manufacturer should furnish relevant 
certificate from Atomic Energy Regulatory 
Board (AERB) of India regarding radiation 
Safety and complied with all international 
standards: USFDA, Home Land Security USA 
and certificate of health & safety at work. The 
company manufacturing the equipment 
should have ISO certification for 
manufacturing   and   servicing   of   X-ray 
Screening machines. 
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21 Food and Film 
Safety 

Guaranteed safety for food. Guaranteed safety 
for and high-speed films up to ISO1600. The 
machines should be film safe. In other words 
photographic films must not be damaged due 
to x-ray examination. 

 

22 Machine safety Machine should be properly sealed from all the 
sides for pest proof. Dust proof cover is to be 
provided for covering the system when not in 
use. 

 

23 variable contrast 
Facility 

Facility   for   variable   contrast   must   be 
incorporated to allow enhancement lighter and 
darker portion of the image. 

 

24 software 
enhancement 

The machine should be so  designed  that 
software    enhancement    can    be    easily 
implemented to take care of  technique  in 
image processing and pattern recognition. 

 

25 Full diagnostic 
built in test facility 

The machine should have software controlled 
diagnosis report facility and system should 
give printout if printer is connected. 

 

26 Password 
protection 

All software features of machine should be 
online and password protected. 

 

27 Recalling 
previous images 

Machine should be capable for recalling 15 or 
more previous images, 

 

28 Image archiving It should have the capability of archiving 3000 
or more images with date & time stamp. 

 

29 Secure Housing Control desk with security housing and locking 
provision should be available. The operator 
personal identification number can be entered 
the keyboard along with generation of log. 

 

30 Image 
enhancement 

Facility of  image  enhancement  should  be 
available 

 

31 Image recording 
facility 

The machine should have online recording 
facility and images can be recorded in CD R/W 
or/and USB and should be able to view images 
so recorded on stand-alone PC. 

 

32 Lead 
impregnated 
safety screens 

Lead impregnated safety screens should be 
available at either ends of the tunnel. This 
should   be   covered   by   relevant   AERB 
certificate. 
Idle rollers to be provided at either ends of the 
tunnel (input and output) to facilitate placing of 
baggage. 
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S. 
No. 

Feature Specification Compliance 
(Yes /No) 

33 Software control 
feature 

All software features should be controlled from 
key board of machine only. Keyboard function 
should be user friendly. To enable/disable the 
software features, system  should  not  be 
rebooted. 

 

34 Penetration 
failure Alarm 

If the machine fails to penetrate a particular 
item then an alarm video and audio (both) 
should be generated to notify the operator. 

 

35 Threat image 
projection (TIP) 

The threat image  projection (TIP)  system 
software to be incorporated in the X-Ray BIS 
operation. 

 

36 Copy of  software Copy of all software including X-Ray Software 
with recovery CD must be provided. 

 

37 Operational 
Training 

Operating staff has to be provided training  

38 Operating & 
service manual 

Operating & service manual shall be provided 
with each machine. 

 

39 Other Features a) Edge & variable edge enhancement.  
b) Inverse Video & automatic image arching  
c) Set up time not more than 10 minutes.  
d) Pseudo colour  
e) Date & Time display  

40 Minimum 
Computer 
configuration 

CPU: Latest configuration and should be able 
to deliver the output to meet the specifications 
mentioned as above with latest reputed brand 
window and Linux. 

II. Processor: Core-i5 or better 
III. Hard Disk : 500GB or better 
IV. USB Port-8 
V. RAM 4 GB or better 
VI. UPS : Sufficient capacity to take the load 

 
 

 

Printer: System compatible   
Computer details: make and model No   
Mouse: Optical  
Ports: 6 USB Ports (with at least 2 in Front), 1 
Serial Port, 1 Parallel port, 1 PS/2 Keyboard 
and 1 PS2 Mouse Port,  audio  ports  for 
microphone and headphone in front. 

 

CD-R/RW Drive: DVD Writer. Not less than 52 
X 

 

Networking facility: 10/100/1000 Base T on 
board integrated Network Port with remote 
booting facility, remote  system  installation, 
remote wake up, out of band management 
using any standard management software. 
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TIPS Features 

 Threat Image Projection  
 TIP Software facility shall be incorporated in the offered X-ray 

machines to assist supervisors in testing the operator alertness and 
training X-ray  screeners  to  improve  their  ability  in  identifying 
specific threat object.  The system will create a threat object and 
the same will be superimposed on monitor screen while a bag is 
being screened.  To acknowledge that the operator has seen the 
false object, operator must press the control Panel key that will 
cause the computer generated threat object to disappear from x- 
rayed bag image on the VDU screen.  Each operator’s action shall 
be recorded in the hard disc of the computer for the auditing 
purpose by the supervisor or other authorised person 

 

 Design of the system  
 TIP software should be compatible with other X-Ray technologies 

such as automatic reject unit, Dual X-ray screen technologies, 
automatic threat recognition system, etc.  All x-ray image functions 
must be available at the same time along with the TIP 

 

 Image Library  
 The TIP facility should have an image library containing at least 100 

explosive devices, 100 knives and 100 fire arms in various sizes, 
shapes, locations & orientations.  However, the system shall have 
facility to expand the library to incorporate additional images by 
user without assistance of the manufacturer 

 

The image library should contain images of threats at different 
orientations - both plane and end-on orientation should be used. 
Although these will be assigned different file names and references, 
it must be possible to cross-reference these as the same threat.  All 
threat Image Projection images must be realistic, representative 
and non-distinguishable from real threat items. 

 

 Time Interval  
 Programming facility shall be available to project threat images in 

different intervals.  The time period for threat image as well as 
image mix in % age shall be user programmable e.g. software shall 
select 40% images of explosive devices, 35% of fire arms & 25% 
of knives or Random, etc 

 

Once  the  screener  has  responded  to  identify  the  computer 
generated threat image, it should remain on the screen for a pre- 
defined user programmable time for analyses.  The image should 
be highlighted, upon identification, and feedback message shall be 
visible to the screener. 

 

 System Administration  
 The threat image projection facility shall have details of user data- 

base such as name of the office, Screener name, designation, user 
ID number, level of access such as Screener, Administrator, 
Maintenance & Password, etc. 
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Note:- 
 
The specifications indicated above are the minimum acceptable to the Bank.  Tenderers are free to 
quote for equipment’s with higher and advanced specifications, if any of the technical specifications is 
out of the range of equipment’s manufactured by them.  

 Access to start-up Menu should be restricted only to the authorised 
individuals.  A log-in procedure by means of ‘Password’ or ‘Security 
key’ could achieve restricted access to each of the comment.  The 
log-in procedure should not take longer than 20 seconds.  The 
system should have facility to bypass the TIP facility, if programmed 
so by the System Administrator.  It is to be ensured that the TIP 
software shall not be hindrance to normal functioning of X-ray 
Machines. 

 

When  the  operator  logs-in  or  logs-out,  message  should  be 
displayed on XBIS VDU Screen to confirm that he / she has been 
correctly logged-in or logged out. 

 

 Feed Back / Report  

 Different colour coding shall be used for feedback to the Screener. 
It is recommended that Colour Code “Red for MISS”, Green for 
“HIT” and Yellow for “False Alarm or Interrupt” be used. 

 

The system shall automatically prepare the daily log of events for 
each shift and for each Screener performance.  TIP log shall 
include particulars of location, XBIS, Name of Screener, Time & 
date of threat image, whether threat image was successfully 
identified or missed, etc. 

 

The report on Threat Image Projection system may have date and 
time (From-To) as per requirement, Screener particulars, and 
decision / outcome i.e. MISS, HIT or False alarm in %age as well 
in absolute numbers, number of bas screened, categories such as 
explosive devices knife or weapon, etc. 

 

As a standard practice, daily / weekly / monthly report shall be 
retrieved.  Report shall be for any given time and period, as per 
command. 

 

All data should be stored on the system for a minimum of two 
months after it has been downloaded.  No individual, regardless of 
access rights to the Threat Image Projection components would 
delete or amend any of Threat Image Projection data or time i.e. 
Threat Image Projection data on the actual X-ray machine will be 
read only file. 
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TESTS TO BE CARRIED OUT 

 
 

I. SINGLE WIRE RESOLUTION (TEST NO.1) 
 
A set of uninsulated tinned copper wire of size 25 SWG, 30, 35, 38, 40 and 42 SWG are placed on 
Perspex sheet. The wires are laid out in “S’ shaped curves. The wires are placed behind varying 
thickness of aluminum.  The requirement is to display 42 SWG wire is not covered by step wedge.  A 
tick will indicate the visibility of appropriate wire. Metallic marker should be provided using high density 
material, so that SWG numbers in the VDU are clearly visible.  
 
II. USEFUL PENETRATION (TEST NO.2) 
 
Definite what level of details can be seen behind a thickness of known material.  The requirement of 
this test is that the 24 SWG wire is seen under second step wedge (5/16”).  (Note : This is equivalent 
to FAA, USA and DOT UK requirement).  Tick on log sheet will indicate what wires are visible.  
 
III. MULTI ENERGY X-RAY (TEST No.3) 
 
With multi-energy X-Ray it should be possible to distinguish between materials of different average 
atomic number.  The use of sugar and salt samples encapsulated on the test piece and various 
materials used in the construction of CTP will check the material discrimination facility.  A tick will 
indicate that the sugar/salt samples are shown in different colour.  
 
IV. SIMPLE PENETRATION (TEST No.4) 
 
This test defines what thickness of steel the machine should be able to penetrate.  The steel step 
wedge on the CTP has steps of 2 mm. from 16 mm. to 30 mm. with a lead strip to check that the 
machine is above or below the requirement.  The requirement is that the lead is visible beneath 35 
mm. steel.  A tick in log sheet will indicate where a difference between the lead strip and the step 
wedge is visible.  
 
V. SPATIAL RESOLUTION (TEST NO.5) 
 
This test defines the ability of the system to distinguish and display objects which are close together. 
The CTP has 16 copper gratings at right angle to each other.  The requirement is that a vertical and 
horizontal grating can be seen.  A tick in the log sheet will indicate that gaps in the gratings are visible.  
 

 
 

 
 

Signature of the contractor _______________________ 
 
 
Name of the firm _______________________________ 
 
 
Seal of the firm ________________________________ 
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LIST OF DOCUMENTS TO BE MAINTAINED AT SITE 
 

S. 
No. 

Description of the Document Remarks 

1 Contract Agreement. Certified true copies of the contracts  
2 Drawings Set of all relevant drawings prepared for the 

work 
3 Work Programme Chart Showing latest approved item wise progress 

plan  
4 Work instruction / 

Site order Book 
 

For issue of instructions by Engineer-in-
charge or his representative at site in the 
course of day to day supervision. This book 
shall be in the form of Triplicate book with 
machine numbered pages. After recording the 
instructions, one copy shall be taken by 
Engineer-in-Charge or his representative, 
another by the contractor and the third copy 
shall remain in the book on which the 
compliance shall be recorded by Contractor 
after taking required action. 

5 Material at site Register To record the material receipted along with 
delivery challan and issued on daily basis by 
the contractor 

6 Labor Report and Daily Progress Report To record the labour and DPR by the 
contractor 

7 Test Reports/ certificates for Materials/ 
equipments 

To maintain record of test reports/ certificates 
received from manufacturers 

8 Progress Review reports  To maintain record of progress  
9 File and Register for Extra/Variation 

Order  
To maintain record of extra/ variation items 

10 Hindrance register For recording the details of hindrances, 
reasons & its clearance with time period jointly 
signed by the Site Engineer/ Engineer-in-
charge representative and the contractor's 
representative 

11 Log Book of defects  To record defects noticed during inspection 
 
After completion of work, the contractor shall submit all the above records/ documents to the 
Engineer-in-charge of the Bank. 
 
 
 

 
 
Signature of the contractor _______________________ 
 
 
Name of the firm _______________________________ 
 
 
Seal of the firm ________________________________ 
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Section IX 
Annexure- I 

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 
(On Non-Judicial Stamp Paper of appropriate value) 

To,  

Chief General manager  
Premises Department 
Central Office 
Reserve Bank of India, Fort, 
 Mumbai -400001 
 
 
Madam, 

NAME OF WORK: Design, Supply, Installation, Testing and commissioning of X Ray 
Baggage Scanner System for Bank's central Office Building at Fort, Mumbai  
We………………………………..………………………….(Name of the Bidder and address of 
their registered office) do hereby constitute, appoint and authorise Mr. / Ms. 
………………………… ……………………………………..…… ………(Name and residential 
address of Power of Attorney holder) who is presently employed with us and holding the 
position of ………………………………………………………….………………. as our 
attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 
connection with or incidental to our bid for the captioned Project, including signing and 
submission of all documents and providing information / responses to the Reserve Bank of 
India (RBI), representing us in all matters before RBI, and generally dealing with RBI in all 
matters in connection with our proposal for the said Project.   
 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 
pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 
attorney shall and shall always be deemed to have been done by us. 
 

Signature of Mr./ Ms ……………………… is attested below: 
 
Signature/(s) of the Bidder 
Name/(s) 
Stamp/Seal of the Bidder 
Note:  
Power of Attorney should be properly stamped and notarized 
Power of Attorney furnished by Contractor shall be irrevocable. 
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Annexure- II  

 
 

UNDERTAKING 
(Regarding site visit by the tenderer in order to understand the work) 

To,  

Chief General manager  
Premises Department 
Central Office 
Reserve Bank of India, Fort, 
 Mumbai -400001 
 
Madam, 
 
NAME OF WORK: design, Supply, Installation, Testing and commissioning of X Ray Baggage 
Scanner System for Bank's Central Office building at Fort, Mumbai 
We, _______________________________, the tenderer for the above work confirm that we 

have visited the site and understood the proper details of the existing system, working 

presently and also the scope of work for the proposed system. We have understood the scope 

of Defect Liability Period and further under the scope of Comprehensive Annual Maintenance 

Contract. 

Yours faithfully, 
 
 
 
(               ) 
Authorised signatory 
(Name and address of the company with Company Seal) 
 
Date:    
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Annexure- III 
Performa for Undertaking / Declaration / Certificate by the Bidder regarding country 
sharing  land border with India  

To,  

Chief General manager  
Premises Department 
Central Office 
Reserve Bank of India, Fort, 
 Mumbai -400001 
 
Madam, 
 
Subject:  Undertaking  Letter of M/s _____________________ for participation in the bid 
for Design, Supply, installation, testing and commissioning of X-Ray Baggage Scanner 
systems for the Bank’s Central Office Building at Fort,  Mumbai  
I / We ……………………………………. (Name of bidder) have read and understood the contents 

of the Office Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020 and its subsequent 

orders / revision issued by Public Procurement Division, Department of Expenditure, Ministry of 

Finance, Government of India regarding the restrictions on procurement from a bidder of a 

country which shares a land border with India. 

2. Based on the definitions mentioned in the above referred order and its subsequent 

revisions regarding the bidder, I / We certify that …………… (Name of the bidder)  

i. is not from a country sharing land border with India, or 

ii. is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or  

iii. is from a country sharing land border with India where Government of India has extended 

lines of credit, or  

iv. is from a country sharing land border with India where Government of India is engaged 

in developmental projects. 

(Strikeout whichever of the above is not applicable).  

3. I /We hereby certify that …………………………. (Name of bidder) fulfils all requirements 

in this regard and is eligible to be considered under the provision of the above referred Office 

Memorandum and its subsequent orders / revision. I/We also undertake that I/we 

………………(Name of bidder) will not sub-contract any work to a contractor from such country  

unless such contractor fulfils all the requirements under the above referred office memorandum 

/ order. 

4. I have understood that, if this Undertaking / Declaration / Certificate submitted by us found to be 
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false, Bank shall be free to terminate our tender / Work Order. Bank shall also be free to initiate 

any legal action in accordance with law including forfeiting of Earnest Money Deposit / 

Performance Bank Guarantee / Security Deposit and / or debarring us from participating in 

tenders invited by the Bank in future.  

 

Signature and name of the authorized signatory of the firm  

with Rubber Stamp 

Date: 

Place:  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



68 

 

 

Annexure- IV 
Proforma of undertaking for maintenance confirmation by the Bidder 

To,  

Chief General manager  
Premises Department 
Central Office 
Reserve Bank of India, Fort, 
 Mumbai -400001 
 
 
Madam, 

Design, Supply, installation, testing and commissioning of X-Ray Baggage Scanner 
systems for the Bank’s Central Office   Building at Fort, Mumbai  
 
We hereby undertake to maintain the (name of the equipment)____________to be installed 
by us in your Premises satisfactorily, for a period of not less than Seven years, after expiry of 
the defect liability/warranty period of one year, under Comprehensive Annual maintenance 
Contract at the quoted rates in tender and terms and conditions as per the contract conditions 
with a provision for annual price revision on the basis of the relevant RBI indices based 
formula, as provided in the tender document. 
 
We shall continue to provide all-inclusive service to your satisfaction, by arranging required 
spares due to technological obsolescence or for any reason etc ourselves, within the rate 
quoted by us for the all-inclusive maintenance contract for the period accepted as above. 
 
Yours faithfully, 
 
 
(               ) 
 
Authorised signatory 
(Name and address of the company with Company Seal) 
 
Date:  
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Annexure -V 
 

Proforma For Bank Guarantee In Lieu Of Earnest Money Deposit 
(To be submitted on non judicial stamp paper of appropriate value purchased in 
the name of the issuing Bank) 

 
 
      This deed of guarantee made this ____ day of ___ two thousand _______ between 
_______ 

(Name of Banker) having its registered office at    (place) and one of its local offices at 
(hereinafter referred to as the Surety), and Reserve Bank of India, a Corporation 
constituted by the Reserve Bank of India Act, 1934, having its Central Office at Central 
Office Building, Shahid Bhagat Singh Road, Mumbai -400 001 INDIA (hereinafter 
referred to as the Bank). 

 
WHEREAS  (Tenderer’s name hereinafter referred to as ‘Tenderer’) a 
Company 
registered under             and having its registered  office at  is bound to deposit 
with the Bank by way of earnest money INR  (INR    
 only) in connection with its Tender 
for supply, installation, commissioning and testing of X-ray Baggage Scanner 
system  for the Bank's Central office building at Mumbai and the specifications and 
terms and conditions enclosed therein. 

 
WHEREAS  the  tenderer  as  per clause No.  Section II of Instructions to tenderers and 
special conditions has agreed to furnish a Bank Guarantee valid up to 
 i
nstead of deposit of earnest money in cash. 

 
NOW THIS WITNESSETH: 

 
1. That the Surety in consideration of the above Tender made by the Tenderer 

to the Bank hereby undertakes to guarantee payment on demand without 
demur to the Bank the said amount of INR  (INR   
 only) within one week from the date of receipt of the demand from the Bank 
on presentation of this deed  of guarantee, which the Tenderer is bound to 
deposit with the Bank by way of earnest money in connection with his 
Tender. 

 
2. This guarantee shall not be affected by any infirmity or irregularity on the 

part of the Tenderer or by the dissolution or any change in the constitution 
of the Bank, Tenderer or the Surety. 

 
3. The Bank shall be eligible to make any claim under this guarantee if the 

Tenderer after submitting his Tender, rescinds from his offer or modifies the 
terms and conditions thereof in a manner not acceptable to the Bank or 
expresses his unwillingness to accept the  order after the Bank has decided 
to place order with the Tenderer for the XBIS for Central Office Building at 
Mumbai. The Banks’ decision in this regard shall be final and binding. 

 
4. The Surety shall not and cannot revoke this guarantee during its currency 

except with previous consent of the Bank in writing. 
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5. Notwithstanding anything contained in the foregoing, the Surety’s liability 

under the guarantee is restricted to INR  (INR  only). 
 

6. This guarantee shall remain in force and effective up to  and 
shall expire and become ineffective on intimation thereof being given to the 
Surety by the Bank in which event this guarantee shall stand discharged. 

 
7. The Surety will make the payment pursuant to the demand notice issued 

by the Bank, notwithstanding any dispute that may exist or arise between 
the Tenderer and the Bank  or any other person. 

8. Any forbearance, act or omission on the part of the Bank in enforcing any 
of the conditions of the said tender or showing of any indulgence by the 
Bank to the tenderer shall not discharge the Surety in any way and the 
obligations of the Surety under this guarantee shall be discharged only on 
the intimation thereof being given to the Surety by the Bank. 

 
9. Notwithstanding anything contained hereinabove, unless a demand or 

claim under this guarantee is made on the Surety in writing on or before 
 , the Surety shall be discharged from all liabilities under guarantee 
thereafter. 

 
10. The Surety has the power to issue this guarantee under its Memorandum 

and Articles of Association and the person who is hereby executing this 
deed has the necessary powers to do so under the Power of Attorney 
granted to him by the Surety. 

 
 
 

SIGNED AND DELIVERED For and on behalf of 
For and on behalf of above named Bank. (Banker’s Name and Seal) 

 
Branch
Manag
ger 
(Banke
r’s 
seal) 
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Annexure -VI 
Proforma of Bank Guarantee For Security Deposit 

 
(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name 
of the issuing bank) 

 
No.   Date    

 
To,  

Chief General manager  
Premises Department 
Central Office 
Reserve Bank of India, Fort, 
 Mumbai -400001 

 
Madam, 

 
In consideration of your agreeing to accept the security deposit of INR  (INR  
 only) 
furnishable to you by Messrs  (hereinafter referred to as “the Contractor”) in terms of 
their contract with you for Supply, Installation, Testing & Commissioning of X-ray Baggage 
Scanner System  for Bank’s  Central Office  Building at Mumbai as per their Tender dated 
and your Special Conditions of Contract  and other tender documents relating thereto 
subject to the conditions and 
alterations mutually agreed upon the set forth or referred to in your Contract dated  in the 
form of guarantee from us in the manner hereinafter contained, we  (Name of the 
Bank) do hereby covenant and agree with you as follows : 

 
1. We undertake to indemnify you and keep you indemnified from time to time to the extent of 

INR  INR(   only) against any loss or damage caused to or suffered by or that 
may be caused to or suffered by you by reason of any breach or breaches on the part 
of the Contractor of any of the terms and conditions contained in the said Contract and 
in the event of the Contractor making any default or default in carrying out any of the 
work under the said Contract or otherwise in the observance and performance of any 
of the terms and conditions relating thereto in accordance with the true intent and 
meaning thereof, we shall forthwith on 
demand pay to you such sum or sums not exceeding in total the said sum of INR  ( 
INR  only)  as  may  be  claimed  by  you  as  your  losses  and/or  damages, costs, 
charges or expenses by reason of such default on the part of the Contractor. 

2. Notwithstanding anything to the contrary, your decision as to whether the Contractor 
has made any such default or defaults and the amount or amounts to which you are 
entitled by reasons thereof will be binding on us and we shall not be entitled to ask you 
to establish your claim or claims under this Guarantee but will pay the same forthwith 
on your demand without any protest or demur. 

3. This guarantee shall continue and hold good until it is released by you on the application 
by the Contractor after expiry of the relative guarantee period of the said Contract and 
after the contractor had discharged all his obligations under the said Contract and 
produced a certificate of due completion of the work under the said contract and 



72 

 

 

submitted a “No Demand Certificate”, provided always that this guarantee shall in no 
event remain in force after  the day of  without prejudice to your claim or claims arisen 
and demanded from or otherwise notified to us in writing before the expiry of six months 
from the said date which will be enforceable against us notwithstanding that the same 
is or are enforced after the said date. 

4. Should it be necessary to extend this guarantee on account of any reason whatsoever, 
we undertake to extend the period of this Guarantee on your request till such time as 
may be required by you. Your decision in this respect shall be final and binding on us. 

5. You will have the fullest liberty without effecting this guarantee from time to time to vary 
any of the terms and conditions of the said contract or extend the time of performance 
of the Contractor or to postpone for any time or from time to time any of your rights or 
powers against the Contractor and either to enforce or forbear to enforce any of 
the terms and conditions of the said Contract and we shall not be released from our 
liability under this guarantee by the exercise of your liberty with reference to matters 
aforesaid or by reason of any time being given to the Contractor or any other 
forbearance, act or omission on your part or any indulgence by you to the Contractor 
or by any variation or modification of the said contract or any other act, matter or things 
whatsoever, which under the law relating to sureties would but for the provisions hereof 
have the effect of so releasing us from our liability hereunder provided always that 
nothing herein contained will enlarge our liability hereunder beyond the limit of INR 
 (INR  only) as aforesaid. 

6. This guarantee shall not in any way be affected by your taking or varying or giving up 
any securities from the Contractor or any other person, firm or company on its behalf 
or by the winding up, dissolution, insolvency or death as the case may be, of the 
Contractor. 

7. In order to give full effect to the guarantee herein contained you shall be entitled to act 
as if we were your principal debtors in respect of all your claims against the Contractor 
hereby guaranteed by us as aforesaid and we hereby expressly waive all our rights of 
surety-ship and other rights, if any, which are in any way inconsistent with any of the 
provisions of this guarantee. 

8. Subject to the maximum limit of our liability as aforesaid, this guarantee will cover all 
your claim or claims against the contractor from time to time arising out of or in relation 
to the said contract and in respect of which your claim in writing is lodged on us before 
expiry of six months from the date of expiry of this guarantee. 

9. Any notice by way of demand or otherwise hereunder may be sent by special courier, 
telex, fax or registered post to our local address as aforesaid and if sent by post, it shall 
be deemed to have been given when the same has been posted. 

10. This guarantee and the powers and provisions herein contained are in addition to and 
not by way of limitation of or substitution for any other guarantee or guarantees 
heretofore given to you by us (whether jointly with others or alone) and now existing 
uncancelled and that this guarantee is not intended to and shall not revoke or limit such 
guarantee or guarantees. 

11. This guarantee shall not be affected by any change in the constitution of the contractor 
or us nor shall it be affected by any change in your constitution or by any amalgamation 
or absorption thereof or therewith but will ensure to the benefit of and be available to 
and enforceable by the absorbing or amalgamated company or concern. 

12. Any forbearance, act or omission on the part of the Bank in enforcing any of the 
conditions of the said tender or showing of any indulgence by the Bank to the Tenderer 
shall not discharge the Surety in any way and the obligations of the Surety under this 
guarantee shall be discharged only on the intimation thereof being given to the Surety 
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by the Bank. 
13. This guarantee is irrevocable during the period of its currency and shall not be revoked 

without your previous consent in writing. 
14. We further agree and undertake to pay you without demur the amount demanded by 

you in writing notwithstanding any difference or dispute or controversy that may exist 
or arise between you and contractor or any other person. 

15. Notwithstanding anything contained herein above our liability under this guarantee is 
restricted  to  INR           ( INR  only). Unless a written claim is lodged on us for 
payment under this guarantee within six months from the date of expiry, including 
extensions if any, of this guarantee all your rights under the guarantee shall be forfeited 
and we shall be deemed to have been released and discharged from all liabilities 
thereunder, irrespective of whether or not the original guarantee is returned to us. 

16. We have power to issue this guarantee in your favour under the Memorandum and 
Articles of Association of our Bank and the undersigned has full power to execute this 
Guarantee under the Power of Attorney granted to him by the Bank. 

 
SIGNED AND DELIVERED 
(For & on behalf of the above named Bank) 
 

For & on behalf of (Banker’s Name & Seal) 
BRANCH MANAGER 

(Banker’s Seal) 
Address    
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Annexure- VII 

Proforma for Indemnifying the Employer against Patent Rights  
(On Non-Judicial Stamp Paper of appropriate value) 

To,  

Chief General manager  
Premises Department 
Central Office 
Reserve Bank of India, Fort, 
 Mumbai -400001 
 
Madam, 
 
Subject:Design, Supply, installation, testing and commissioning of X-Ray Baggage Scanner 
systems for the Bank’s Central Office  Building at Fort,  Mumbai  
We, M/s ___________ (Name of Contractor) hereby undertake to fully indemnify and keep indemnified 
the Employer i.e. Reserve Bank of India against any action, claim or proceeding relating to infringement or 
use of any patent or design or any alleged patent or design rights and shall ourselves pay any royalties, 
licence fees etc. which may be payable in respect of any article or part thereof included in the contract or 
damages, cost and charges of all and every sort that may be legally incurred in respect thereof.  
In the event of any claims made under or action brought against Employer in respect of any such 
matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any dispute or 
conduct any litigation that may arise therefrom, provided that we shall not be liable to indemnify the 
Employer if the infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Engineer-in-Charge in this behalf. 
Yours faithfully, 
 
For _________________________ 
  
Authorised signatory 
NAME AND ADDRESS OF THE CONTRACTOR: 
SIGN & SEAL OF THE CONTRACTOR: 
Date: 
Place: 
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Annexure- VIII 

CURRICULUMVITAE OF KEY STAFF PROPOSED FOR THE PROJECT 
(To be filled by the bidder and submitted along with Part – I) 

NAME OF WORK: Design, Supply, Installation, Testing and commissioning of X Ray 
Baggage Scanner System for Bank's Office Buildings at Fort, Mumbai 
 Name of the Staff  
Designation  
Name of the firm presently employed  
Years with the firm  
Proposed position (describe degree of 
responsibility also) 

 

Details of task assigned  
Man- Months budgeted for the task assigned 
Key Qualifications (Technical and General) 
Education 
Membership in professional bodies  
Experience and Training (Relevant in the context of task assigned) 
Employment Record 
Name of the Firm Position Held Years of Employment 
   
   

 
Details of Similar Works ( XBIS Systems) Executed During the Last 5 Years 

(Works individually costing more than Rs. 45.00 Lakh) 
Sr. 
No. 

Name of the 
firm (Client) 

with full 
address and 

contact 
numbers/fax 

etc 

Name of 
work 

Value of 
the work 

Completion 
date  

Date of 
award of 

work 

Remarks 
(make of 
OEM for 

XBIS 
systems.) 

  
 
 
 
 
 

     

  
 
 
 
 
 

 
 
 

    

 
 
NAME AND ADDRESS OF THE CONTRACTOR: 
SIGN & SEAL OF THE CONTRACTOR: 
Date: 
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Annexure- IX  
FORMAT FOR CLIENT’s CERTIFICATE REGARDING PERFORMANCE OF THE BIDDER 

Name & address of the Client 
Details of Works executed by M/s 
 
1.  Name of work with brief particulars  
 
2.  Agreement No. and Date 
 
3.  Agreement Amount 
 
4.  Date of commencement of Work 
 
5.  Stipulated date of completion 
 
6.  Actual date of Completion 
 
7.  Detail of compensation levied for Delay(Indicate amount) if any 
 
8.  Gross amount of the work completed  

and paid 
 
9. Name and address of the authority 
 Under whom work executed 
 
10.  Whether the contractor employed 
 Qualified Engineer/Overseer during 
 Execution of work? 
 
11. i)    Quality of work (indicate grading)   Outstanding/Very Good/ 

Good/Satisfactory/Poor 
 ii)   Amount of work paid on reduced rate if any. 
 
12. i)   Did the contractor go for arbitration? 
 
 ii)  If yes, total amount of claim 
 
 iii) Total Amount awarded 
 
13.  Comments on the capabilities of the Contractor 
 
  a)    Technical Proficiency     Outstanding/Very Good/ 

Good/Satisfactory/Poor 
  b)    Financial soundness    Outstanding/Very Good/ 

Good/Satisfactory/Poor 
  c)    Mobilization of adequate T&P  Outstanding/Very Good/ 

Good/Satisfactory/Poor 
  d)   Mobilization of Manpower   Outstanding/Very Good/ 
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Good/Satisfactory/Poor 
  e)    General Behaviour    Outstanding/Very Good/ 

Good/Satisfactory/Poor 
Note : All Columns should be filled in properly 

 
Reporting officer* with office Seal 
 
*Countersigned  
*Officer of the rank of executive engineer or equivalent 
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Annexure- X 
FORMAT OF BANKER’S CERTIFICATE 

 
1.  Composition of the firm (whether Partnership/private limited/Proprietorship/Public Limited.) 
 
2.  Name of the Proprietor / Partners / Directors of the firm. 
 
3.  Turnover of the firm for the last 3 financial year (Year Wise). 
  

2021 - 2020 
 2020 – 2019 
 2019 – 2018 
4.       Credit facility / Overdraft Facility enjoyed by the firm 
 
5.  Dealings 
 
6. The period from which the firm has been banking with your bank. 
 
7. Any other Remarks. 
You may also kindly forward your opinion whether the above firm is considered financially sound to be 
entrusted with the contract for work estimated to cost Rs.45.00 Lakhs.  
 
 

Seal & Signature 
For the Bank 

Note: 
1.  Banker’s Certificates should be on letter head of the Bank, sealed in cover addressed to Chief 
General Manager, Reserve Bank of India, Premises Department, Central office, Fort Mumbai.400001 
2. In case of Partnership firm, certificate should include name of all partners as recorded with the 
Bank 
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Section-X 
UNPRICED BILL OF QUANTITY 

 
Design, Supply, installation, testing and commissioning of X-Ray Baggage Scanner System 
for Bank's Central Office building at Entrance gate, Fort, Mumbai 
 

Sr. No Description of items Qty. Unit 
1 Supply of X-Ray Baggage Scanner System with 

accessories such as Input Output Roller, Stabilizer/UPS, 
Combined test piece (CTP)/Test Bag etc. as per 
specification in tender Part-I. 
 

03  set 

2 
 
 

Installation, testing and commissioning of X- Ray baggage 
scanner specified at sr. no. 1 

03  set 

3 Rebate of old 600X400 ECIL make XBIS including all 
accessories 

03 set 

  
Total (1+2-3) 
 

  

4 Comprehensive AMC charges in Rupees per annum after 
completion of defect liability period including all taxes as 
mentioned at clause 3.14 of tender Part - I 
 

03  set 

DATE: 
 
 
PLACE:                 
 
 
                                                                                              Signature 

 
                                                                                       Name of the CONTRACTOR 

 
                                                                                         SEAL 
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भारतीय �रजव� ब�क 
प�रसर िवभाग 

मंुबई 
 
 
 
 
 
Design, Supply, installation, testing and commissioning of X-Ray Baggage Scanner System for 
Bank’s Central Office Building at Entrance gate, Fort, Mumbai  
 
 

E-Tendering 
 
 
 
 

Part II 
 
 
 
 
 
 
 
 
 
 
Name of Tenderer_____________________________________________ 
 
 
 
Address _____________________________________________________ 
 
 
 
 
 
Date and time of Pre-Bid Meeting: 11:30 a.m. on 06.05.2022 
 
Due date of online submission of tender: 18.05.2022 upto 2 p.m. 
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भारतीय �रजव� ब�क 
प�रसर िवभाग 

मंुबई 
 
Design, Supply, installation, testing and commissioning of X-Ray Baggage Scanner System for 
Bank's Central Office Building at Fort, Mumbai  
 

Sr. 
No 

Description of items Qty. Unit Rate 
 (Rs)  

 

Amount 
(Rs) 

1 Supply of X-Ray Baggage Scanner System 
with accessories such as Input Output Roller, 
Stabilizer/UPS, and Combined test piece 
(CTP)/Test Bag etc. as per specification.  

03 No.   

2 
 
 

Installation, testing and commissioning of X- 
Ray baggage scanner specified at sr. no. 1 

03 No.   

3 Rebate of old 600X400 ECIL make XBIS 
including all accessories 

03 No.   

 Total (1+2)     
 GST     
 Capital Cost -A     

4  Comprehensive AMC charges in Rupees per 
annum after completion of defect liability 
period including all taxes as mentioned at 
clause 3.14 of tender Part - I 

03 No.   

  Total     

 GST     

 AMC charges per annum     

Total Cost of Ownership = Capital Cost – rebate of old units + 5.6321* AMC Rate 
 

Evaluation of tender as per clause 3.16 of tender Part- I 
 
Place: 
Date:                                                                                                                                                

 
                                                                              Name of the CONTRACTOR 

 
                                                                                        Signature and SEAL 
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