
 
 

Reserve Bank of India/ भारतीय �रज़व� ब�क 
Estate Department / संपदा िवभाग 

Guwahati / गुवाहाटी 
 

Renovation, Alteration and Modification of Executive Common Waiting Area, Common 
Passage Area and Common Toilets (Gents & Ladies) of Executive Area at 5th Floor in Main 

Office Building, Reserve Bank of India, Guwahati 

Tender Notice 

Reserve Bank of India, Guwahati invites following 02 nos. of e-tenders integrative way under Two Bid 
system (Techno-Commercial & Financial Bid) for the above mentioned work. 

i) RBI/Guwahati/Estate/34/23-24/ET/498 
ii) RBI/Guwahati/Estate/35/23-24/ET/499 

The tender forms can be downloaded/ viewed from February 10, 2024 from RBI website 
www.rbi.org.in and MSTC e-portal at www.mstcecommerce.com. 

Please note that you have to submit your bid in both of the above mentioned e-tenders to 
participate in the e-tendering process. Hence, the total pre-qualifications criterions/ quoted 
amounts incorporated in both e-tenders will be considered for qualifications or awarding of 
work thereof.  

Your tender, duly filled-in and e-signed, should be submitted by e-tendering mode only through MSTC 
New Common Portal www.mstcecommerce.com. The schedule and brief details of the e-tendering 
process are as follows: 

1. Total Estimated Cost: ₹48,94,328/- 
 

2. Total Earnest Money: ₹97,887/- 
 

3. Publication of Event- Date and Time: 10.02.2024 from 11:00 Hours 
 

4. Bid Start Date and Time: 10.02.2024 from 11:00 Hours 
 

5. Pre-Bid Meting: 16.02.2024 from 11:00 Hours at Bank Main Office Building 
 

6. Bid Close Date and Time: 01.03.2024 at 14:00 Hours 
 

7. TOE (Part-I) Start Date and Time: 01.03.2024 from 15:00 Hours 
 

Any amendment(s) / corrigendum / clarifications with respect to this tender shall be uploaded on the 
website / e-portal only.  

Bank is not bound to accept the lowest tender and reserves the right to accept or reject any or all the 
tenders, either in whole or in part, without assigning any reasons for doing so. 

 

Regional Director 
Reserve Bank of India 

North Eastern States 

https://www.rbi.org.in/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/


 

Reserve Bank of India/ भारतीय ररज़र्व बैंक 

Estate Department / संपदा वर्भाग 

Guwahati / गुर्ाहाटी 
 

 
 

 

 
 
 

 

 
PART- I 

 
Name of the Tenderer: 
___________________________________________ 
 

Address: 
______________________________________________________ 
 

e-mail ID & Contact Number: _____________________________________ 

 

 

 

Date of Publication of e-Tender February 10, 2024 at 11:00 Hours 

Date of Pre-Bid Meeting February 16, 2024 from 11:00 Hours at Bank MOB 

Last date of Submission of Bid March 01, 2024 up-to 14:00 Hours 

Date of Opening of Part- I of e-Tender March 01, 2024 from 15:00 Hours 

 

 
 
 
 

 
This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or recorded on any medium, electronic or 

otherwise, without the RBI’s written permission thereof, except for the purpose of responding to RBI for the said purpose. The use of the 

contents of this documents, even by the authorized personnel / agencies for any purpose other than the purpose specified herein, is strictly 

prohibited and shall amount to copyright violation and thus, shall be punishable under the Indian Law. 

Renovation, Alteration and Modification of Executive Common Waiting Area, 
Common Passage Area and Common Toilets (Gents & Ladies) of Executive Area 

at 5th Floor in Main Office Building, Reserve Bank of India, Guwahati 

 



Renovation, alteration & modification of Executive Common waiting area, Common Passage area and  
Common Toilets (Gents & Ladies) of Executive Area at 5th Floor in Main Office Building, Guwahati 

2 

 

 

 

DISCLAIMER 
 

Reserve Bank of India, Estate Department, Guwahati, has prepared this Document to give 

background information on the Project to the interested parties. While Reserve Bank of India 

has taken due care in the preparation of the information contained herein and believes it to 

be accurate, neither Reserve Bank of India nor any of its authorities or agencies nor any of 

their respective officers, employees, agents or advisors give any warranty or make any 

representations, express or implied as to the completeness or accuracy of the information 

contained in this document or any information which may be provided in association with it. 

The information is not intended to be exhaustive. Interested parties are required to make 

their own inquiries. Respondents to this e-tender are required to make their own inquiries 

and they should not rely solely on the information contained in the blank e-tender documents 

/ forms. The Reserve Bank of India is not responsible if no due diligence is performed by the 

Respondents. 

The information is provided on the basis that it is non – binding on Reserve Bank of India or 

any of its authorities or agencies or any of their respective officers, employees, agents, or 

advisors. 

Reserve Bank of India reserves the right not to proceed with the Project or to change the 

configuration of the Project, to alter the timetable reflected in this document or to change the 

process or procedure to be applied. It also reserves the right to decline to discuss the matter 

further with any party expressing interest. No reimbursement of cost of any type will be paid 

to persons or entities expressing interest. 
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SCHEDULE OF TENDER (SOT) 

Reserve Bank of India, Guwahati invites following 02 nos. of e-tenders integrative way under 

Two Bid system (Techno-Commercial & Financial Bid) for the above mentioned work. 

i) RBI/Guwahati/Estate/34/23-24/ET/498 

ii) RBI/Guwahati/Estate/35/23-24/ET/499 

Please note that you have to submit your bid in both of the above mentioned e-tenders 

to participate in the e-tendering process. Hence, the total pre-qualifications criterions/ 

quoted amounts incorporated in both e-tenders will be considered for qualifications 

or awarding of work thereof.  

1. e-Tender No. RBI/Guwahati/Estate/34/23-24/ET/498 

and 

RBI/Guwahati/Estate/35/23-24/ET/499 

 

2. Name of the Work: Renovation, Alteration and Modification of 
Executive Common Waiting Area, Common 
Passage Area and Common Toilets (Gents & 
Ladies) of Executive Area at 5th Floor in Main 
Office Building, Reserve Bank of India, Guwahati 

3. Mode of Tender: e-Procurement System Online (Part I – Techno-
Commercial Bid and Part II - Financial Bid through 
MSTC New Common Portal at 
www.mstcecommerce.com  

4. Date & time from which NIT (along with 
complete tender documents) will available 
to the parties to download 
 

February 10, 2024 from 11:00 Hours onwards 

5. Estimated cost of the work: ₹48,94,328/- (Rupees Forty-Eight Lakh Ninety-

Four Thousand Three Hundred and Twenty-

Eight only) 

8. Earnest Money Deposit (EMD) ₹97,887/- (Rupees Ninety-Seven Thousand 

Eight Hundred and Eighty-Seven Only) in the 

form of Demand Draft/ Bank Guarantee as per 

Annexure IV for EMD in favor of Reserve Bank of 

India, Guwahati to be delivered in physical form at 

Estate Department, 4th floor, Reserve Bank of 

India, Guwahati. 

Or 
Deposited through NEFT in favor of Reserve 

Bank of India, Guwahati in A/c No. 8692299 & 

IFSC Code: RBIS0GWPA01. Please mention 

your company’s name in the NEFT 

transaction remarks. 

https://www.mstcecommerce.com/
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6. Last date of submission of EMD by 
NEFT/DD/ Bank Guarantee 

March 01, 2024 up to 14:00 Hours 

7. Date of Pre-Bid Meeting February 16, 2024 from 11:00 Hours at 4th Floor, 

Estate Department, Main Office Building, RBI 

Guwahati.  

7. Performance Bank Guarantee (PBG) 5% of the contract value 

8. Retention Money (RM) to be deducted 
from each bill 

5% of the bill amount 

9. Bank guarantee towards DLP  Total amount deducted as RM 

10. Time allowed for completion of the 
works from tenth day after the date of 
written order to commence work 

  75 days 

11. Bidding start date of Techno-commercial 
Bid and Financial Bid at 
www.mstcecommerce.com 

  February 10, 2024 from 11:00 Hours 

12. Date of closing of online e-Tender for 
submission of Techno-commercial Bid and 
Financial Bid 

  March 01, 2024 up to 14:00 Hours 

13. Date and Time of opening of Part-I (i.e. 
Techno-Commercial Bid) 

 March 01, 2024 from 15:00 Hours 

14. Date and Time of opening of Part-II 
(i.e. Financial Bid) 

Opening of Financial Bid will be intimated to all 

the eligible bidders later. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://www.mstcecommerce.com/
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IMPORTANT INSTRUCTIONS FOR e-PROCUREMENT 
 

Bidders are requested to read the terms & conditions of this tender before submitting their 

online e-tender. Bidders who do not comply with the conditions with documentary proof 

(wherever required) will not qualify in the e-Tender for opening of the price bid. 

 
1.  Process of e-Tender: 

 

(A) Registration: The process involves vendor’s registration with MSTC e-procurement 

portal which is free of cost. Only after registration, the vendor(s) can submit his/their 

bids electronically. Electronic Bidding for submission of Technical Bid will be done over the 

internet. The vendor should possess Class III signing type digital certificate. Vendors 

are to make their own arrangement for bidding from a P.C. connected with Internet. 

MSTC is not responsible for making such arrangement. (Bids will not be recorded without 

Digital Signature). 

 

Special note: 

The Technical Bid has to be submitted on-line at through MSTC Portal (New Common 

Portal) at www.mstcecommerce.com. 

a) Vendors are required to register themselves online with www.mstcecommerce.com. → e- 

Procurement → Common Portal → Vendor Login → Register → Filling up details and 

creating own user id and password → Submit. 

 

b) Vendors will receive a system generated mail confirming their registration in their email 
which has been provided during filling the registration form. 
 
In case of any clarification, please contact RBI/MSTC, before the scheduled time of e-
Tender. 

 
Contact person (RBI): 

 
S/No Name of the Person Designation Phone Number 

1 Shri Ram Krishna Assistant Manager (Tech-Civil) +91 9818569226 

2 Shri Ravindra Mahto Assistant Manager (Estate) +91 8581832812 

 

e-mail ID of Estate Department: estateguwahati@rbi.org.in  
 

Contact person (MSTC Ltd):   
 

S/N Name of the Person e-mail Phone Number 

1 Shri Prashant Chitranjan 

pchitranjan@mstcindia.co.in  0361-2221199 

ghyopn1@mstcindia.in, 

ghyopn2@mstcindia.in  

 helpdeskghy@mstcindia.in and 

bmghymstc@mstcindia.in  

+91 8592888286 

 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
mailto:estateguwahati@rbi.org.in
mailto:pchitranjan@mstcindia.co.in
mailto:ghyopn1@mstcindia.in
mailto:ghyopn2@mstcindia.in
mailto:helpdeskghy@mstcindia.in
mailto:bmghymstc@mstcindia.in
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MSTC Technical Help Desk: 0361-2221199 

(B) System Requirements: 

a) Windows 7 or above Operating System 

b) IE-7 and above Internet Explorer 

c) Signing type digital signature 

d) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the system 
to disable “Protected Mode” for DSC to appear in the signer box following settings may be 
applied. 

 

 Tools => Internet Options =>Security => Disable protected Mode if enabled- i.e., 
Remove the tick from the tick box mentioning “Enable Protected Mode”. 

 
(C) Other Settings: 

 

 Tools => Internet Options => General => Click on Settings under “browsing 

history/ Delete Browsing History” => Temporary Internet Files => Activate “Every time 

I Visit the Webpage”. 

 
 To enable ALL active X controls and disable ‘use pop up blocker’ under Tools→ 
Internet Options 
→ custom level (Please run IE settings from the page https://www.mstcecommerce.com 
once). 

 (D) Bidders are advised to refer to the “Vendor Guide” and a “Video Guide” before 

proceeding with the tendering process. 

 
The Technical Bid and the Financial Bid will have to be submitted online at 
www.mstcecommerce.com/eprochome/rbi. Bids will be opened electronically on t h e  
specified date and time as given in the Tender. 

 
All entries in the tender should be entered in online Technical & Commercial Formats without 

any ambiguity. 

 

2. Special Note towards Transaction Fee: The vendors shall pay the transaction fee using 

“Transaction Fee Payment” Link under “My Menu” in the vendor login. The vendors have to 

select the particular tender from the event dropdown box. The vendor shall have the facility 

of making the payment either through NEFT or Online Payment. On selecting NEFT, the 

vendor shall generate a Challan by filling up a form. The vendor shall remit the transaction 

fee amount as per the details printed on the Challan without making change in the same. 

On selecting Online Payment, the vendor shall have the provision of making payment using 

its Credit/ Debit Card/ Net Banking. Once the payment gets credited to MSTC’s designated 

bank account, the transaction fee shall be auto authorized and the vendor shall be receiving 

a system generated mail. 

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/eprochome/rbi
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3. Transaction fee is non-refundable. A vendor will not have the access to online e-Tender 

without making the payment towards transaction fee. 

 
NOTE: Bidders are advised to remit the transaction fee well in advance before the closing 

time of the event so as to give themselves sufficient time to submit the bid. 

 
4. Tenderers are required to ensure that their corporate email I.D. provided is valid and 

updated at the time of registration with MSTC portal. Tenderers are also requested to ensure 

validity of their DSC (Digital Signature Certificate). 

 

5. e-Tender cannot be accessed after the due date and time mentioned in NIT. 

 

6. Bidding in e-Tender: 

a) Vendor(s) need to submit necessary EMD, Tender fees (if any) and Transaction fees (if 

any) to be eligible to bid online in the e-Tender. Tender fees and Transaction fees are 

non-refundable. No interest will be paid on EMD. EMD of the unsuccessful vendor(s) 

will be refunded by the tender inviting authority. 

b) The process involves Electronic Bidding for submission of Technical and Commercial Bid. 

c) The vendor(s) who have submitted transaction fee can only submit their Technical Bid 

and Commercial Bid through internet in MSTC website www.mstcecommerce.com → e- 

procurement → Common Portal → Vendor Login → Register → Filling up details and 

creating own user id and password → Submit. 

d) The vendor should allow running JAVA application. This exercise has to be done 

immediately after opening of Bid floor. Then they have to fill up Common 

terms/Commercial specification and save the same. After that click on the Technical bid. If 

this application is not run, then the vendor will not be able to save/submit his Technical bid. 

e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical bid. 

Once the same is done, the Commercial Bid link becomes active and the same has to filled 

up and then vendor should click on “save” to record their Commercial bid. Then once both 

the Technical bid has been saved, the vendor can click on the “Final submission” button to 

register their bid. 

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple 

documents can be uploaded. 

g) In all cases, vendor should use their own ID and Password along with Digital Signature at 

the time of submission of their bid. 

h) During the entire e-Tender process, the vendors will remain completely anonymous to 

one another and to everybody else. 

https://www.mstcecommerce.com/
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i) The e-Tender floor shall remain open from the pre-announced date & time and for as much 

duration as mentioned above. All electronic bids submitted during the e-Tender process shall 

be legally binding on the vendor. Any bid will be considered as the valid bid offered by that 

vendor and acceptance of the same by the Buyer will form a binding contract between Buyer 

and the Vendor for execution of supply. 

j) It is mandatory that all the bids are submitted with digital signature certificate, otherwise 

the same will not be accepted by the system. 

k) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in 

full or part as the case may be without assigning any reason thereof. 

l) No deviation of the terms and conditions of the tender document is acceptable. Submission 

of bid in the e-Tender floor by any vendor confirms his acceptance of terms & conditions of 

the tender. 

m) Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein. 

n) The tender inviting authority has the right to cancel this e-Tender or extend the due date 

of receipt of bid(s) without assigning any reason thereof. 

o) Vendors are requested to read  the  vendor  guide  and  see  the  video  in the page 

https://www.mstcecommerce.com/eprochome to familiarize them with the system before 

bidding. 

p) No deviation to the technical and commercial terms & conditions are allowed.  

q) Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms & 

conditions for the tender. Any order resulting from this tender shall be governed by the terms 

and conditions mentioned therein. The tender inviting authority has the right to cancel this e-

tender or extend the due date of receipt of bid(s) without assigning any reasons thereof. 

r) The bid will be evaluated based on the filled-in technical & commercial formats. 

s) The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 

furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will 

be forfeited.  Punitive action including suspension and banning of business can also be taken 

against defaulting bidders. 

 

Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome to familiarize them with the system before bidding. 

 

 

 

 

https://www.mstcecommerce.com/eprochome
https://www.mstcecommerce.com/eprochome
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FORM OF TENDER 
                                                                                                                    Date: 

 Place:  
To,  
 

Smt. Sushmita Phukan 
Regional Director 
Reserve Bank of India, Guwahati 
Estate department 

Madam, 

 

Renovation, Alteration and Modification of Executive Common Waiting Area, 
Common Passage Area and Common Toilets (Gents & Ladies) of Executive Area at 
5th Floor in Main Office Building, Reserve Bank of India, Guwahati 

Having examined the drawings, specifications, designs and schedule of quantities relating 

to the works specified in the memorandum hereinafter set out and having examined the site 

of the works specified in the said memorandum and having acquired the requisite information 

relating thereto as affecting the tender, I/We hereby offer to execute the works specified in 

the said memorandum within the time specified in the said memorandum at the rates 

mentioned in the attached schedule of quantities (Part II) and in accordance in all respects 

with the specifications, designs, drawings and instructions in writing referred to in Conditions 

of Tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 

Conditions of Contract and with such materials as are provided for, by and in all other 

respects in accordance with such conditions so far as they may be applicable. 

 

MEMORANDUM 
 

S/N Description of work Renovation, Alteration and Modification of Executive 
Common Waiting Area, Common Passage Area and 
Common Toilets (Gents & Ladies) of Executive Area 
at 5th Floor in Main Office Building, Reserve Bank of 
India, Guwahati 

1 Estimated cost (Rs.) ₹48,94,328/- 

2 Earnest Money (Rs.) ₹97,887/- 

3 Percentage, if- any, to be   

deducted from bill as Retention 

Money (RM) 

5% of the Bill amount 

4 Performance Bank Guarantee Should I emanate as successful bidder, I shall 

submit the Performance Bank Guarantee for an 

amount equal to 5% of the contract value in the 

prescribed format, which shall be valid till end of the 

Defect Liability Period. 

5 Time allowed for completion of the 

works from tenth day after the date 

of written order to commence work 

75 days 
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2. Should this e-Tender be accepted, I/we hereby agree to abide by and fulfil all the Terms 

and Conditions of the e-Tender and in default thereof, to forfeit and pay to you or your 

successors, or assignees or nominees such sums of money as are stipulated in the 

conditions contained in the e-Tender together with the written acceptance of the Contract.  

3. I/We also agree that the e-Tender will remain valid for acceptance by the Bank for 75 days 

from the date of opening of Part I of the e-Tender and this period of validity can be extended 

for such period as may be mutually agreed between the Bank and us in writing.  I/ We also 

agree to keep the Bank Guarantee towards earnest money valid during the entire period of 

validity of e-Tender, as per enclosed pro-forma. 

4. I/We understand that you reserve the right to accept or reject any or all the e-Tender either 

in full or in part without assigning any reason therefor. I/ We have deposited a sum of 

₹97,887/- as Earnest Money with the Reserve Bank of India, which amount is not to bear 

any interest. Should we fail to execute the Contract when called upon to do so, we do hereby 

agree that this sum shall be forfeited by us to the Reserve Bank of India. 

5. The e-Tender documents are duly signed, filled and submitted / uploaded in two parts 

separately through online.  Part I contains all commercial terms and conditions and technical 

particulars and Part II contains only the price bid in the Bank's pro-forma. Submission of 

Tender hereby confirms my acceptance of the Bank’s terms & conditions and specifications 

for carrying out the work. 

5. Our Bankers are: 

 i)   

______________________________________________________________________ 

      

______________________________________________________________________ 

      

______________________________________________________________________ 

 

 ii)  

______________________________________________________________________ 

      

______________________________________________________________________ 

 

6. The names of proprietary /partners of our firm are:  

 

i) _______________________________________________________________________ 

 

ii) 

_______________________________________________________________________ 

    

Name of the partner of the firm  

authorized to sign.                                     ________________________________________ 
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OR 

Name of person having Power of  

Attorney to sign the Contract  

(Certified copy of the Power  

of Attorney should be attached).               ________________________________________ 

 

Yours faithfully, 

___________________________ 

Signature of Contractor. 

 

[Note: If the party is a proprietary firm or an individual it should be signed by the proprietor 

or the individual. If the party is a partnership firm it should be signed by all or on behalf of all 

the partners. If the party is a private limited firm/ Incorporate Company, the COMMON SEAL 

OF the firm is to be affixed pursuant to the resolutions passed by its Board of Directors at 

the meeting held on ____________ (Copy of the resolution should be attached). If the 

Contractor signs under common seal, the signature clause should tally with the sealing 

clause in the Articles of Association] 

 

Witnesses: 

1)  _________________________________ 

                (Signature) 

 

Name: ______________________________ 

 

Address   ____________________________ 

   

 ____________________________________ 

   

 ____________________________________ 

 

 

1)  _________________________________ 

                (Signature) 

 

Name: ______________________________ 

 

Address   ____________________________ 

   

 ____________________________________ 

   

 ____________________________________ 
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ARTICLES OF AGREEMENT 

ARTICLES OF AGREEMENT made on the ……………………………. day of ……………… 

between the “Reserve bank of India, Guwahati” having its Central Office at, Mumbai- 400001 

(hereinafter called    "THE    EMPLOYER") of the one part and …….……………… 

(hereinafter called "THE CONTRACTOR") of the other part. 

WHEREAS the Employer is desirous of getting “Renovation, Alteration and Modification 

of Executive Common Waiting Area, Common Passage Area and Common Toilets 

(Gents & Ladies) of Executive Area at 5th Floor in Main Office Building, Reserve Bank 

of India, Guwahati” and has prepared drawing and/or Schedule of Quantities showing and 

describing the work to be done under the direction of Bank’s (The Employer’s) Engineer. 

AND WHEREAS the said specifications, the Schedule of Quantities and drawings have been 

signed by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions 

set forth herein and to the conditions set forth in the special Conditions and in the Schedule 

of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to 

as ‘the said Conditions’) the works shown upon the said drawings and/or described in the 

said specification and included in the Schedule of Quantities at the respective rates there in 

set forth amounting to the sum as therein arrived at or such other sum as shall become 

payable there under (hereinafter referred to as ‘the said Contract Amount’) 

Now it is hereby agreed as follows: 

1. In consideration of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the Contractor shall upon and complete the work shown 

upon the said drawings and described in the said Specifications and the Schedule of 

Quantities. 

2. The employer shall pay the contractor said Contract amount or such other sum as shall 

become payable, at the times and the manner specified in the said Conditions. 

3. The said conditions and appendix thereto shall be read and construed as forming part 

of this agreement and the parties hereto shall respectively abide by, submit themselves to 

the said conditions and the correspondence and perform the agreements on their part 

respectively in the said Conditions and the correspondence contained. 

4. The plans, agreement and documents mentioned herein shall form the basis of this 

Contract. The Contractor shall not be entitled for the payment for the quantities beyond the 

tendered quantities unless ordered for by specific written instructions from the Bank’s 

Engineer/ official. 

5. This Contract is neither a fixed Lump Sum Contract nor a piece Work Contract but a 

contract to carry out the work in respect of the work “Renovation, Alteration and 
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Modification of Executive Common Waiting Area, Common Passage Area and 

Common Toilets (Gents & Ladies) of Executive Area at 5th Floor in Main Office 

Building, Reserve Bank of India, Guwahati” amounting to Rs. __________/-(inclusive of 

GST and any other applicable taxes & charges) to be paid for according to actual measured 

quantities at the rate contained in the Schedule of rates and Probable Quantities or as 

provided in the said Conditions. 

6. The Employer reserves to itself the right of altering the Drawings and/or nature of the 

work by adding to or omitting any items of work or having portions of the same carried out 

without prejudice to this contract. 

7. Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the site is handed over to him or from tenth day 

after the date of issue of formal work order as provided for in the said Conditions whichever 

is later and to complete the entire work within 75 days subject nevertheless to the provisions 

for extension of time. 

8. All payments by the Employer under this Contract will be made only at Guwahati. 

9. Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum 

wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment 

of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any, 

issued /imposed by any statutory norms/requirements shall be paid by the contractor, without 

any claim to the Employer. 

10. Contractor must comply with the compliance of Contract Labour (Regulation and 

Abolition) Act 1970, Contract Labour (Regulation and Abolition) Central Rules, 1971 & 

Assam Labour Contract (Regulation and Abolition) Rules 1971 and should display related 

notice board at the work place. 

11. Contractor must comply with provisions of “the Sexual Harassment of women at the 

work place (Prevention, Prohibition and Redressal) Act 2013”. The Contractor shall be 

responsible for educating its employees about prevention of sexual harassment at work 

place and related issues. The contractor needs to provide a complete and updated list of the 

work-personnel that will be deployed in the work place. 

12. All disputes arising out of or in any way connected with this agreement shall be deemed 

to have arisen at Guwahati and only Courts in Guwahati shall have jurisdiction to determine 

the same. 

13. That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor. 

14. The Contractor shall not disclose directly or indirectly any information, materials and 

details of the Employer’s (the Bank's) infrastructure/systems/equipment etc., which may 

come to the possession or knowledge of the Contractor during the course of discharging its 
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contractual obligations in connection with this agreement, to any third party and shall at all 

times hold the same in strictest confidence. The Contractor shall treat the details of the 

contract as private and confidential, except to the extent necessary to carry out the 

obligations under it or to comply with applicable laws. The Contractor shall not publish, permit 

to be published, or disclose any particulars of the works in any trade or technical paper or 

elsewhere without the previous written consent of the Employer. The Contractor shall 

indemnify the Employer for any loss suffered by the Employer as a result of disclosure of 

any confidential information. Failure to observe the above shall be treated as breach of 

contract on the part of the Contractor and the Employer shall be entitled to claim damages 

and pursue legal remedies. 

15. The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works and other ancillary works in the manner laid down in the said 

Conditions, and shall make good any damages done to walls, floors etc. after the completion 

of such works. 

16. The Contractor's obligations with respect to non-disclosure and confidentiality will 

survive till the expiry or termination of this agreement for whatever reason.” 

IN WITNESS WHEREOF the Employer and the Contractor have set their respective hands 

to these presents and two duplicates hereof the day and year first hereinabove written. 

(If the Contractor is a partnership or an individual) 

IN WITNESS WHEREOF the Employer has set its hands to these presents through its duly 

authorised official and the Contractor has caused its common seal to be affixed hereunto 

and the said two duplicates / has caused these presents and the said two duplicates hereof 

to be executed on its behalf, the day and year first herein above written. 

(If the Contractor is a Company) 

Signature Clause 

 

SIGNED AND DELIVERED by the Reserve Bank of India by the hand of Shri ………………... 

........................................................ (Name and Designation) 

 
In the presence of  

Witnesses- 

1) …………………………………………………………….. 
 
Address: .......................................................................... 
 
 

2) ..................................................................................... 
 

Address: .......................................................................... 
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If the part is a partnership firm or any individual should be signed by all or on behalf of all the 

partners 

SIGNED AND DELIVERED BY 

……………………………………………………………………. 

Witnesses- 

1)…………………………………………………………………... 

Address …………………………………………………………... 

2) ………………………………………………………………….. 

Address …………………………………………………………... 

If the party is a partnership firm or 
The COMMON SEAL OF ....................................................... 

 

was hereunto affixed pursuant to the resolutions passed by its Board of Directors at the 

meeting held on ...................................................................... 

in the presence of  

1) ............................................................................................. 

2) ............................................................................................. 
 

If the Contractor signs under its common Seal the signature clause should tally with their 

sealing clause in the Articles of Associations. 

 

The Contractor is signing by the hand of power of attorney whether a company or individual. 

 

Directors who have signed these presents in taken thereof in the presence of 

 

1) ……………………………………………………………………. 

 

2) ……………………………………………………………………. 

 

If the Contractor is signed by the hand of Power of Attorney, whether of a company or an 

individual 

 

SIGNED AND DELIVERED BY 

 

The Contractor by the hand of Shri/ Smt./ Ms. 

…………………………………........................... 

And duly constituted attorney. 
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PRE- BID QUALIFICATIONS AND GENERAL INSTRUCTIONS TO CONTRACTORS 

1) Tenders by e-tendering process via MSTC Portal (New Common Portal) are invited for 

the “RENOVATION, ALTERATION AND MODIFICATION OF EXECUTIVE COMMON 

WAITING AREA, COMMON PASSAGE AREA AND COMMON TOILETS (GENTS & 

LADIES) OF EXECUTIVE AREA AT 5TH FLOOR IN MAIN OFFICE BUILDING, RESERVE 

BANK OF INDIA, GUWAHATI”. 

2) The work is estimated to cost ₹48,94,328/- and is to be completed within 75 calendar 

days. 

3) All pre-qualification documents shall be uploaded with Techno-commercial bid (Part- I) 

on MSTC portal. Those who do not upload the Pre-qualification documents will not be 

considered for this tender process. Further, the contractor should submit the original 

documents to the Bank when demanded to qualify for further tendering process. 

4) Only those firms who are GST registered and have a minimum 5 years of experience 

in the field of work of similar nature (i.e. Renovation - Civil & carpentry works) and have 

executed – 

 

a) Three or more similar works individually costing not less than 40% of the estimated cost  

OR 

b) Two works costing not less than 50% of the estimated cost  

OR 

c) One work costing not less than 80% of the estimated cost during the last 5 years 

(works completed on or after January 2019). 

and have a minimum average yearly turnover of 100% of the estimated cost during 

last 3 financial years (FY 2020-21, FY 2021-22 and FY 2022-23) are eligible for tender. 

5) Only those contractors will be considered eligible who will invariably furnish, at the time 

of applying for e-tender, the following information to satisfy the Bank about their eligibility 

for participating in the tendering process. 

6) (a) Composition of the firm - Full particulars (whether the contractor is an individual, or 

a partnership firm, or a company etc.) of the composition of the firm of contractors in detail 

should be uploaded along with name(s) and address(es) of the partners, copy of the Articles 

of Association / Power of Attorney / any other relevant document. (Annexure-I to be filled 

and uploaded in the e- tendering portal) 

(b) Work experience & Completion of similar works of specified value during the 

specified period - Copies of the detailed work order indicating date of award, value of 

awarded work, time given for completing the work, etc. and the corresponding completion 

certificates indicating actual date of completion and actual value of executed similar works 

should be uploaded as proof of work experience. Regarding minimum experience of 05 

years, applicant January 2019). (Annexure-II to be filled and uploaded in the e- tendering 
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portal along with the above specified documents). 

The details along with documentary evidence of previous experience, if any, of carrying out 

works for the Reserve Bank of India at any center should also be given.  

(c) Creditworthiness of the contractor & their turnover during the specified period - 

Copies of the Income Tax Clearance Certificates/ Income Tax Assessment Orders along with 

the latest final accounts of the business of the contractor duly certified by a Chartered 

Accountant should be uploaded in proof of their creditworthiness and turnover for last three 

years. (To be uploaded in the e-tendering portal) 

(d) Service Set-up in Guwahati – Not required. 

(e) Name(s) & address(es) of the Bankers and their present contact executives - 

Written information about the names and addresses of their bankers along with full details, 

like names postal addresses, e-mail IDs, telephone (landline and mobile) nos. fax nos., etc., 

of the contact executives (i.e., the persons who can be contacted at the office of their 

banker by the Bank in case it is so needed) should be uploaded. 

(f) Details of bank accounts - Full particulars of their bank accounts, like account No., 

type, when opened, etc., should be given. 

(g) Name(s) and address(es) of the Clients and their present contact executives - 

Information about the names and addresses of their clients along with full details, like names 

postal addresses, e-mail IDs, telephone (landline and mobile) nos. fax nos., etc., of the 

contact executives (i.e., the persons who can be contacted at the office of their banker by 

the Bank in case it is so needed) should be furnished. 

(h) Client Certificates - The tenderers are advised to upload the Client Certificate as per 

the format provided in “Annexure- VII” from at least two of their clients for whom they 

have carried out eligible works in terms of eligibility (Pre- qualification) criteria described 

in the notice inviting tenders. Client Certificates shall be accepted by the applicant / tender 

inviting authority of Reserve Bank of India only when the same are signed by an official of 

the rank of Executive Engineer or equivalent in respect of a Government / Semi Government 

organization or a PSU and only when they are supported by adequate proof of payment 

received by the tender for the work done by them. The client certificate issued by the private 

organization shall also accompany Tax Deducted at source (TDS) certificate. Applications 

/ tenders received without the specified certificates in specified format shall be rejected 

and the Bank shall have the right to independently verify the submitted certificates. 

(i) Banker’s certificate - The tenderers are advised to upload the Banker's certificate from 

their banker / bankers as per (Annex- III). Such certificate shall be addressed to the applicant 

/ Tender inviting Authority of the Reserve Bank of India and shall be submitted along with 

their application / tender. 

7) Interested tenderers must upload relevant documents satisfying all the points as stated 
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above along with techno-commercial (Part-I) bid of tender. The same Eligibility documents 

and the scanned copy of EMD should be uploaded with Techno Commercial Bid (Part-I) on 

the MSTC portal. It is to be duly noted that the tender process shall be executed on the 

MSTC portal through e-Tendering. 

8) In the event of intending tenderers’ failure to satisfy the Bank; the Bank reserves the right 

to refuse their participation. 

9) Tender form can be downloaded for viewing from RBI website www.rbi.org.in or 

www.mstcecommerce.com. The pre-Qualification papers and scanned copy of the proof of 

EMD payment should be uploaded with the Techno Commercial Bid (Part-I)on the MSTC 

portal.  

A pre-bid meeting will be held on February 16, 2024 at 4th Floor, Estate Department, RBI 

Main Office Building from 11:00 Hours. The minutes of meeting along with addendum, 

corrigendum (if any) will be published only in the Bank’s website. 

The Demand Draft or Bank Guarantee for EMD should reach in original in a sealed envelope 

to The Regional Director, Estate Department, Reserve Bank of India, Station Road, Pan 

Bazar, Guwahati-781001  

OR 

Deposited through NEFT in favour of Reserve Bank of India, Guwahati in A/c No. 8692299 

& IFSC Code: RBIS0GWPA01 (Please mention your company’s name in NEFT 

transaction remarks) by 14:00 Hours on March 01, 2024. 

10) Interested vendors/firms can participate in e – Tender after getting registration with 

(www.mstcecommerce.com). Online Part I – Techno-Commercial Bid and Part II – Price 

Bid shall be opened through (www.mstcecommerce.com) and applicable transaction charges 

must be paid by the firm. 

11) Tender in prescribed format shall be uploaded on MSTC website. Part-I of tender 

will contain the Bank's standard technical and commercial conditions for the proposed work, 

tenderers' covering letter, the EMD of ₹97,887/- should be submitted through a demand 

draft issued by a Scheduled Bank in favour of ‘Reserve Bank of India, Guwahati’ 

OR 

in the form of an irrevocable Bank Guarantee issued by a scheduled bank in the Bank’s 

standard pro-forma (Annexure-IV) which is available in the tender-form along with pre-

Qualification documents.  

OR 

deposited through NEFT in favour of Reserve Bank of India, Guwahati in A/c No. 8692299 

& IFSC Code: RBIS0GWPA01. Please mention your company’s name in NEFT transaction 

remarks.  

The documents pertaining to EMD should be scanned and uploaded with the pre- 

Qualification documents. 

https://www.rbi.org.in/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
https://www.mstcecommerce.com/
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Part-II of the tender will contain no conditions but Tenderer’s Price Bid, Bank's Schedule 

of quantities, tender drawings, if any, only. 

12) The EMD of successful tenderer shall be released on acceptance of the tender and 

on production of a new Bank Guarantee called “Performance Bank Guarantee (PBG)” 

from any scheduled bank in the form prescribed by the Bank in (Annexure-V) towards 

security deposit for due fulfilment of the contract. 

13) Part-I of the tenders will be submitted by the Tenderers in MSTC portal. The same will 

be opened by RBI on March 01, 2024 from 15:00 Hours. Those tenderers who would like 

to depute their representatives, may depute their representatives to Estate Department, 

Reserve Bank of India, Station Road, Pan Bazar, Guwahati-781001 for the same. Part II of 

the tender will be opened later. Due intimations will be given for the same. 

14) The Bank shall obtain reports on the past performance of the tenderer from his clients 

and bankers. The Bank shall evaluate the said reports before opening of the Part-II of the 

tenders. If any tenderer is not found to possess the required eligibility for participating in the 

tendering process at any point of time and / or his performance reports received from his 

clients and / or his bankers and found unsatisfactory, the Bank reserves the right to reject 

his/her offer even after opening of Part-I of the tender. The Bank is not bound to assign 

any reason for doing so. 

15) The Bank is not bound to accept the lowest tender and reserves the right to accept either 

in full or in part of any tender. The Bank also reserves the right to reject all the tenders without 

assigning any reason thereof. 

16) Tenders shall remain open to acceptance by the Bank for a period of three months from 

the date of opening of the Part-II of the tender which period may be extended by mutual 

agreement and the tenderer shall not cancel or withdraw the tender during this period.  

17) Preparation of the Tender: 

a) The tenderer must use only the forms issued by the Bank to fill in the rates (wherever 

applicable) 

b) Tender form must be filled in Hindi/English. If any of the documents is missing or unsigned, 

the tender may be considered invalid by the Bank at its discretion. 

c) Rates (wherever applicable) should be quoted both in figures and words in the columns 

specified. No advice of any change in rate or conditions after the opening of the tender will 

be entertained. 

d) Each of the tender documents should be signed by the person or persons submitting the 

tender in token of his/their acquainted himself/themselves with the General Conditions of 

Contract, Specifications, Special Conditions, etc. as laid down. Any tender with any of the 

documents not signed will be rejected. 
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e) The tender submitted on behalf of a firm shall be signed by all the partners of the firm or 

by a partner who has the necessary authority on behalf of the firm to enter into the proposed 

contract. Otherwise, the tender may be rejected by the Bank. 

18) Contract Agreement: On receipt of intimation from the Bank of the acceptance of 

his/their tender, the successful tenderer shall be bound to implement the contract and within 

ten days thereof the successful tenderer shall sign an agreement in accordance with the 

draft agreement and the Schedule of Conditions but the written acceptance by the Reserve 

Bank of India of a tender will constitute a binding contract between the Reserve Bank of India 

and the person so tendering whether such formal agreement is or is not subsequently 

executed. 

19) Earnest Money Deposit (EMD): 

a) Under no circumstances Earnest Money Deposit will be accepted in the form of fixed 

deposit receipt of Bank or Insurance Guarantee or cheque. 

b) The Earnest Money Deposit paid by the successful bidder will be released after award of 

work on submission of Performance Bank Guarantee. No interest shall be paid on the said 

deposit. 

20) Performance Bank Guarantee (PBG) / Security Deposit (SD): 

a) Performance Bank Guarantee (PBG) as security deposit for completion period: Upon 

receipt of intimation from the Bank/Employer of the acceptance of his/their tender, the 

successful tenderer shall furnish an amount equal to 5% (Five percent) of the contract 

value in the form of a Performance Bank Guarantee (PBG) from any scheduled Bank in the 

form prescribed by the Bank as per (Annexure-V) towards security deposit for the execution 

and due fulfilment of the contract. This Performance Bank Guarantee (PBG) shall be initially 

valid for a period of contract duration plus three (3) months and shall be suitably extended 

till final completion of the work plus three (3) months in case of extension of contract period. 

The Bank Guarantee towards the Earnest Money Deposit (EMD) furnished at the time of 

submission of tender will be returned thereafter. Such Performance Bank Guarantee 

(PBG) should be submitted to the Bank within 14 days of the issue of work order. If 

the tenderer fails to furnish the Performance Bank Guarantee within stipulated time, their 

tender is liable to be cancelled and the EMD deposited shall be enforced without prejudice 

for further loss or damage. 

The Bank Guarantee towards EMD shall be suitably extended, if necessary, the successful 
tenderer till the submission of the PBG towards security deposit for the due fulfilment of the 
contract. 

The PBG will be revoked / en-cashed and forfeited to the Bank if the successful tenderer 

fails to satisfactorily perform the contract. 

(b) In addition to the Earnest Money Deposit/PBG, as further security for the due fulfillment 

of the contact by the Contractor, 5% of the value of the work done will be deducted by 
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the Employer from each payment to be made to the Contractor as Retention Money. 

This total amount (PBG + Retention Money) will be termed as Security Deposit. On 

virtual completion of the works, the PBG would be released, and the Employer will release 

the remaining Security Deposit after rectification of the defects pointed out during the Defects 

Liability Period of twelve months from the date of completion of work. The amounts retained 

by the Employer shall not bear any interest.  

(c) In case the Contractor so requests, the Security Deposit will be held in the form of a Bank 

Guarantee of an approved Scheduled Bank in the pro-forma to be approved by the Employer 

(Annexure VI). After the successful completion of the defect liability period and/or after all 

the defects pointed out during the Defects Liability Period of twelve months are rectified to 

the satisfaction of the Employer/Architect, the amount to be held by the Bank by way of Bank 

Guarantee will be released. 

(d) All compensation or other sums of money payable by the Contractor to the Employer 

under the terms and conditions of this Contract may be deducted from his PBG and/or from 

the security deposit if the amount so permits and the Contractor shall, unless such deposit 

has become otherwise payable, within ten days after such deduction, make good by a 

demand draft/NEFT of value equal to the amount so deducted. 

21) Return of PBG / Refund of SD: The PBG shall be returned to the contractor after 
satisfactory completing the entire work and after issue of virtual completion certificate by the 
competent authority.  

22) The Security Deposit/ Retention Money shall be refunded to the contractor without any 

interest in due course i.e., on successful completion of the DLP and satisfactory rectification 

of all the defects developed and pointed out to the contractor during the said DLP. 

23) Assignment / Sub-letting the contract: 

a) The Contractor shall not assign the Contract. He shall not sublet any portion of the 

Contract except with the written consent of the Employer. In case of breach of these 

conditions, the Employer may serve a notice in writing on the Contractor rescinding the 

Contract whereupon the security deposit shall stand forfeited to the Employer. 

b) The Contractor shall carry out all the work strictly in accordance with drawings, details 

and instructions of the Bank’s Engineer. If in the opinion of the Bank’s Engineer changes 

have to be made in the design and with the prior approval in writing of the Employer they 

desire the Contractor to carry out the same, the Contractor shall carry out the same without 

any extra charge. 

c) If no such facility is available at the site of work and if available and found inadequate, it 

shall be the responsibility of the contractor to make his own arrangement for obtaining water 

and power at his cost. 

24) Safety Code: The contractor shall strictly comply with the provision of safety code 
annexed hereto. 
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25) Completion Time Period:  

a) Time allowed for completion of the work is 75 calendar days which shall be strictly 
observed by the tenderer. The time shall be reckoned from the tenth (10th) day of written 
order to commence the work is issued. 

b) The successful tenderer shall be required to submit the detailed work program and the 

same shall be got approved from the Architect / Employer before commencing the work and 

accordingly progress shall be monitored by the Architect / Employer. 

c) The work shall be carried out throughout the stipulated period of the contract with all due 

diligence. 

26) Liquidated Damages: If the Contractor fails to complete the work within the specified 

completion period he shall be liable to pay the Liquidated Damages at the rate of ₹1748/- 

per day subject to a maximum of 10% of the accepted contract amount. 

The Contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delays in commencing or executing the work, whatever the cause of delays may 

be, including delays arising out of modifications to the work entrusted to him or in any sub-

contract connected therewith or delays in awarding contracts for other trader of the project 

or in commencement or completion of such works or in procuring Government controlled or 

other building materials or in obtaining water and power connections for construction 

purpose or for any other reason whatsoever and the employer shall not be liable for any 

claim in respect therefore.  The Employer does not accept liability for any sum besides the 

tender amount, subject to such variations as are provided for herein. 

27) Basic Prices: 

a) Wherever the basic price for the material is specified, the contractor should furnish to the 

Architect / Employer for verifications all the tax paid bills. The purchase rate shall be 

approved from the Architect/Bank’s Engineers before purchasing such materials. The 

adjustment in price of the materials shall be made only on measured quantity. 

Contractor’s overheads and profits shall not be considered on the cost difference. 

b) The basic prices are ex-go-down and are inclusive of GST and all other duties levied by 

Government or any public body (Ex-go-down referred to here will be the dealers go-down). 

The rate quoted for the respective item shall include transportation to the site, storing, 

handling etc. 

28) Tenderer to inform himself/ herself/ themselves fully: 

a) The tenderer must obtain for himself on his own responsibility and at his own expense all 
the information which may be necessary for the purpose of making this tender and for 
entering into a contract and must examine the drawings and must inspect the site of the 
work and acquaint himself with all local conditions, means of access to the work, nature of 
the work and all matter appertaining thereto. 
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b) The tenderer shall be deemed to have carefully examined the work and site conditions 

including the labour, general and special conditions, the specifications, schedules and 

drawings and shall be deemed to have visited the site of work and have fully informed himself 

regarding the local conditions and carried out his own investigations to arrive at the rates 

quoted in the tender. In this regard, he will be given necessary information available with the 

department but without any guarantee about its accuracy. 

c) If the tenderer shall have any doubts as to meaning of any portion of the general 

conditions, or the special conditions, or the scope of work or the specifications and drawings 

or any other matter concerning the contract he shall in good time, before submitting his 

tender, put forth, the particulars thereof and submit them to the Employer in writing in order 

that such doubts may be clarified authoritatively in writing before tendering. Once a tender 

is submitted the matter will be decided according to the tender conditions in the absence of 

such authentic pre-clarification. 

29. The successful tenderer should make his own arrangements to procure all materials 

required for the work. 

30. The tenderer shall have to use materials of the makes/manufacturers specified in the list 

of material of approved brand and/or manufacture contained in this tender form. 

31. The rates quoted in the tender shall include all charges for supply, installation 

(assembly), testing, packing, handling, and transport for all supplies.  The rates shall include 

storage, watch, and ward, temporary structures, lighting at night, tools and tackles, labour 

and other services for erection and commissioning works. 

32. The rates shall also be firm and shall not be subject to exchange variations, labour 

Condition, fluctuations in railway freights or any conditions whatsoever.  Tenderers must   

include in their rates IGST, CGST, SGST, GST, sales tax, VAT (value added tax), excise 

duty, customs duty, octroi work contract tax, Service tax and any other tax and duty or other 

levy levied by the Central Government or any State Government or local authority, if 

applicable.  No claim in respect of IGST, CGST, SGST, GST, sales tax, sales tax on works 

contract, Service tax, excise duty, customs duty, VAT, Octroi or other tax or duty or levy 

whether existing or future shall be entertained by the Employer. Bill of the Contractor, 

Supplier, Vendor shall be as per the GST requirements and compliances. 

33. IS Code numbers wherever mentioned in the tender shall be the latest version of IS 

codes as on the date of opening of tenders. 

34. The successful tenderer shall be required to submit Bar chart for the various activities 

involved in this work including dependencies etc. and regularly monitor the progress of work 

accordingly. 

35. The security deposit of the successful tenderer will be forfeited if he fails to comply with 

any of the conditions of the Contract. 
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36. Errors, Omission and Descriptions:  

(a) In case of errors, omissions and/or disagreement between written and scaled dimensions 

on the drawings or between the drawings and specification etc. the following order of 

preferences shall apply. 

(i) Between actual scaled and written dimension (or description) on a drawing the later shall 

be adopted. 

(ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the later shall be taken as correct. 

(iii) Between the written description of the item in the specifications and the detailed 
descriptions in the schedule of quantities of the same item, the later shall be adopted. 

(b) In case of difference between the rates quoted in figures and words, the rate adopted for 
working out the total amount of item in the original tender form, shall be taken as correct. In 
all other cases the correct rate would be that which is lower. 

(c) Between the duplicate/subsequent copies of the tender and original tender, the original 
shall be taken as correct. 

(d) In all cases of omissions and/or doubts or discrepancies in any item or specification a 
reference shall be made to the Assistant General Manager (Tech)/ AM(Tech), Estate 
Department, Reserve Bank of India, Guwahati whose elucidation, elaboration or decision 
shall be considered as authentic. The Contractor shall be held responsible for any errors 
that may occur in the work through lack of such reference and precaution. 

37. Neat & Clean Site: 

After completion of the work contractor shall leave the premises in neat, clean and tidy 
conditions as directed by the Employer. If the contract is terminated prematurely for any 
reason whatsoever, the contractor shall peacefully hand over everything back to the 
Employer and leave the premises in neat, clean and tidy conditions as directed by the 
Employer. The final dues of the contractors will be settled only after removal of all the debris 
from the site. In case of failure on the part of contractor to do so, the Employer will get it 
done at the risk and cost of the Contractor. 

38. Labour Laws: 

(a) The contractor shall abide by and fulfill all requirements laid down under the Contract 
Labour (Regulation and Abolition) Act, 1970 and the rules framed there under and all other 
relevant statutory acts (such as Minimum Wages Act etc.). If the number of laborers 
employed by the contractor is twenty or more, the contractor shall obtain the license from 
the Regional Labour Commissioner. The contractor shall maintain all registers/ documents 
as required by the Regional Labour Commissioner at site and should furnish the same to 
the Bank or its representative as and when required. 

(b) The offices of the Regional Labour Commissioner (Central), Guwahati will have the 
jurisdiction over the implementation of the labour laws under this contract. 
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39. Non-Disclosure:  

The Contractor shall not disclose directly or indirectly any information, materials and details 

of the Bank’s infrastructure / systems/ equipment etc., which may come to the possession 

or knowledge of the Contractor during the course of discharging contractual obligations in 

connection with this agreement, to any third party and shall at all times hold the same in 

strictest confidence. The Contractor shall treat the details of the contract as private and 

confidential, except to the extent necessary to carry out the obligations under it or to comply 

with applicable laws. The Contractor shall not publish, permit to be published, or disclose 

any particulars of the works in any trade or technical paper or elsewhere without the previous 

written consent of the Employer. The Contractor shall indemnify the Employer for any loss 

suffered by the Employer as a result of disclosure of any confidential information. Failure to 

observe the above shall be treated as breach of contract on the part of the Contractor and 

the Employer shall be entitled to claim damages and pursue legal remedies. The Contractor 

shall take all appropriate actions with respect to its employees to ensure that the obligations 

of non-disclosure of confidential information under this agreement are fully satisfied. The 

Contractor’s obligations with respect to non-disclosure and confidentiality will survive the 

expiry or termination of this agreement for whatever reason. 

40. Prevention of Sexual Harassment of women at work places: 

(a) The Contractor shall be solely responsible for full compliance with the provisions of "the 

Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 

2013" In case of any complaint of sexual harassment against its employee within the 

premises of the Bank, the complaint will be filed before the Internal Complaints Committee 

constituted by the Contractor / Agency and the Contractor / Agency shall ensure appropriate 

action under the-said Act in respect to the complaint. 

(b) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Employer shall be taken cognizance of by the Regional 

Complaints Committee constituted by the Employer. 

(c) The contractor shall be responsible for any monetary Compensation that may need to be 

paid in case the incident involves the employees /workmen of the contractor, for instance 

any monetary relief to Employer's employee, if sexual violence by the employee /workmen 

of the contractor is proved. 

(d) The contractor shall be responsible for educating its employees about prevention of 

sexual harassment at work place and related issues. 

(e) The contractor shall provide a complete and updated list of its employees who are 

deployed within the Employer's premises 

41. Debarment / Disqualification: A bidder is liable for debarment / disqualification from 
bidding on the following grounds: 

a) If it is determined that the bidder has committed the following acts or omissions in 
contravention of the code of integrity: 
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i) Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, 
either directly or indirectly, in exchange for an unfair advantage in the procurement process 
or to otherwise influence the procurement process. 

ii) Any omission or misrepresentation that may mislead or attempt to mislead so that financial 
or other benefit may be obtained, or an obligation avoided. 

iii) Any collusion bid rigging or anticompetitive behavior that may impair the transparency, 
fairness and the progress of the procurement process. 

iv) Improper use of information provided by the procuring entity to the bidder with an intent 
to gain unfair advantage in the procurement process or for personal gain. 

v) Any financial or business transactions between the bidder and any official of the procuring 
entity related to tender or execution process of contract which can affect the decision of the 
procuring entity directly or indirectly. 

vi) Any coercion or any threat to impair or harm, directly or indirectly, any party or its property 
to influence the procurement process. 

vii) Obstruction of any investigation or auditing of a procurement process. 

viii) Making false declaration or providing false information for participation in a tender 
process or to secure a contract. 

ix) Failing to disclose any previous transgressions made in respect with any public institution/ 
entity in India or any other country during the last three years or being debarred by any public 
procuring institution / entity. 

b) For any actions or omissions by the bidder other than violation of code of integrity, which 
in the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard 
material, non-supply of material, abandonment of works, sub-standard quality of works, 
failure to abide by the terms of the tender, etc. 

c) If the bidder has been convicted of an offence under 

(i) the Prevention of Corruption Act, 1988; or  

(ii) the Indian Penal Code or any other law for the time being in force, for causing any loss 
of life or property or causing a threat to public health as part of execution of a public 
procurement contact. 

I /we hereby declare that I / we have read and understood the above instructions, 
terms and conditions, etc. provided for guidance of tenderers and have accordingly 
quoted my/our rates. 

 

Place:       Name of the Contractor:  

Date:        Address: 

   Sign & Seal of The Contractor: 
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SPECIAL INSTRUCTIONS TO THE BIDDERS 

1. The workmen will not be allowed to stay within the premises during night. 

2. The Contractor shall submit the addresses, personal details and photographs of their 

workmen being engaged by them for the said work to the Bank for obtaining Entry passes. 

Workmen will be allowed inside the premises only on producing the photo passes issued by 

the Bank. The contractor, his staff and the labour will have to comply with the security 

regulations of the Bank. 

3. Permission, if any, required from the local bodies shall be obtained by the Contractor. 

4. The water required for the work or workmen can be availed from the available source at 

site charges @ 0.25% of contract value which shall be deducted from all the bills. The 

Contractor must make his own arrangements to take the supply to the requisite position. 

5. The electric power required for the work can also be similarly drawn from the supply 

available at site charges @ 0.5% of contract value which shall be deducted from all the 

bills. The Contractor must make his own arrangements to take the supply to the requisite 

position. It will be ensured by the contractor that the entire work site is properly illuminated 

at all times when the work is in progress. 

6. The intending bidder can obtain any clarifications regarding the tender drawings, 

specifications etc. from the office of the Regional Director, Reserve Bank of India, Estate 

Department, Guwahati on any Bank’s working day. 

7. The entire materials for the work shall be brought to the working area through the available 

passage only during specified time of working hours, as per instructions of Bank’s Engineer. 

8. The bidder may please note that the work must be carried out in an occupied building 

during normal working hours/restricted hours without causing any inconvenience to the other 

occupants. The rates quoted for each item shall be quoted accordingly. 

9. The Bidder may please note that, the work has to be carried out during the day time or as 

per the Bank’s instructions. All dismantling work and work generating noise shall be done 

during the daytime and on holidays and day time work may have to be done on restricted 

hours. Contractor shall take into account the above facts while quoting the rates. The entire 

work involved shall be carried out with the least disturbance to the occupants of building and 

also day to day cleaning has to be done by the contractor. The staircase and passages used 

by the labourers shall be cleaned properly, as per the satisfaction of Bank’s Engineer. 

10. Neat housekeeping at all times is the responsibility of the contractor. The debris / dust 

or any waste generated out of the above work shall be cleaned as frequently as required 

and shall be stored at the specified place inside the Bank’s Premises, as per the instructions 

of the Bank’s Engineer. The bidder shall remove all the debris stored at the specified place 

inside the Bank’s premises and shift it to the approved waste dumping place as per Municipal 
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regulations as and when the accumulated waste is around one truck load or earlier, if 

instructed by Bank’s Engineer. The contractor shall be solely responsible for any penal 

action/ penalties levied by Municipal authorities for violation of their rules/ regulations in this 

regard. 

11. Some other works, such as electrical, structural repairs etc., may be organized by the 

Bank through separate agencies if necessary. The contractor shall coordinate his work with 

all other agencies deployed by the Bank at site so that no hindrances are presented to the 

planned work of any other agency. 

12. The successful bidder should prepare the layout of the work and any other working 

drawings related to the said Work, if required, on a 1:4 scale and should get it approved from 

the Bank’s Engineer before commencement of work. 

13. Care shall be taken while executing the said job. If anything is damaged, the same shall 

be rectified at no extra cost. 

14. Wherever the basic rate for the material is specified, the contractor should furnish 

all the paid bills for Bank’s verification. The contractor should get the purchase rate 

approved from the Bank before purchasing. The adjustment in price shall be made only 

on measured quantity. No overhead and profit shall be considered on the cost difference. 

The basic prices are ex-godown and are inclusive of GST and all other duties levied by Local 

authority / Government. The rate quoted shall include transportation to site, storing and 

handling etc. 

15. Bank will require the contractor to produce, samples of all the materials, 

accessories/finishes prior to procurement/manufacture. The Bank’s Engineer shall approve 

samples of the materials for the work. Failure to comply with these instructions can result in 

rejection of the work. 

16. The Bidder should note that he should execute his part of work without causing any 

damage to any part of the building and also without disturbing the existing occupants. Any 

damage so caused shall be made good at the cost & risk of the bidder. 

17. The bidder should note that the tender drawings and other documents describing each 

item in the schedule are only indicative in nature and cannot be taken as complete in detail 

and finishes. It is expected that the bidder should understand the intent of the tender 

drawings and specifications and provide for materials, workmanship, finishes and 

accessories appropriately so as to deliver the product of high standards. Bank reserves the 

right to insist on selection of brand, material, workmanship, detailing and finishes, which they 

consider are appropriate and suitable for the intended use. The contractor is not eligible to 

claim extra on this account. No claim from the contractor at a later date will be entertained 

for his failure to understand this condition. The decision of the Bank in respect of the quality 

of material, type of work, workmanship, finish etc., shall be final and binding on the 

contractor. 
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18. The successful contractor shall make sure that they protect their materials during and 

after installation and hand them over in good shape to the Bank satisfactorily. At the time of 

handing over, any damages, scratches, dents, or such defects noticed shall be got rectified 

as directed without any extra charge by the Contractor to the satisfaction of the Bank. 

19. The successful bidders shall include, in the quoted price, all allied civil works such as 

chasing in wall, drilling holes etc. to support the frames, partitions, make the surface good 

after grouting, double scaffolding etc. 

20. The successful contractor shall also be responsible for the safety and security of all their 

materials and also for ensuring fire prevention steps at all times in the working premises 

including their part of the work. 

21. The scope of work covers the “Renovation, Alteration and Modification of Executive 

Common Waiting Area, Common Passage Area and Common Toilets (Gents & Ladies) 

of Executive Area at 5th Floor in Main Office Building, Reserve Bank of India, 

Guwahati”. The contractor will be, therefore, required to plan and organize manpower and 

resources in a manner that the entire work is completed within the stipulated period. 

22. The work may have to be carried out in phases (if required as per the site conditions) 

without disturbing the occupants of the office. Necessary barricading of the area, if required 

from the rest of the area shall have to be arranged by the successful contractor at no extra 

cost. 

23. The contractor shall depute a qualified and experienced supervisor at all times during 

execution of the work. No work shall be carried out at the site in an unsupervised manner. 

24. The contractor shall submit the names and personal details of the site in-charge/ 

supervisor and his authorized representative along with their role, responsibilities, and 

authority (with regard to supervision, quality control, documentation, measurements, signing 

measurement book, correspondence, receiving instructions from bank etc.) within 10 days 

from the date of issue of work order in the approved format. 

25. All the bidders shall submit a detailed bar chart indicating the details of various major 

activities involved in the work and their expected completion period, specifying the parallel 

and sequential activities, starting from the scheduled commencement of work so as to 

complete the entire work within the tender specified period along with the Part-I of the tender. 

The bidders shall also indicate the approximate deployment of manpower/ labour, as 

planned by them for the above purpose, commensurate with the planned schedule. After 

award of work, the contractor shall be required to carry out micro planning and the detailed 

schedule/ Bar Chart shall be submitted within 10 days from the date of issue of work order 

for proper planning, monitoring and review of progress of work. 

26. The progress of work shall be reviewed by the Bank on a fortnightly basis. The meeting 

may be held at site or in Bank’s Main Office Premises. The meeting should be attended by 

the contractor himself (in case of proprietorship firm) or authorized partner/ senior official in 
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case of partnership firm/ limited company along with contractor’s site in-charge. For this 

purpose, the contractor shall prepare and submit a progress report indicating the following: 

a) Progress for the previous fortnight and the planning for the next fortnight along with a few 

photographs of work in progress and materials received during the fortnight and expected 

to be received during next fortnight. 

b) The reasons for major deviations in planned schedule and the actual progress achieved 

along with any hindrances/ decisions required from the Bank. 

c) Procurement schedule for long lead items 

d) Variations / extra items statement 

e) Statement indicating various tests conducted during the fortnight and planned for the next 

fortnight. 

27. The contractor shall maintain following registers/ documents/details at site and keep 

them updated on a regular basis. These registers/ documents after completion of work shall 

be handed over to the Bank: 

a) Hindrance register in the Bank’s approved format 

b) Site instruction book (in duplicate) 

c) Certified true copy of the contract 

d) Material receipt register along with copies of delivery challans 

e) Copies of all bills for which Basic rate is specified in the tender 

f) Labour’s daily attendance register 

g) Approved detailed schedule/ Bar chart and approved modifications of the same, if any. 

h) Signed Minutes of fortnightly progress review meetings 

i) Register for extra items/ variation/ deviation items 

j) Material test register along with copies of test reports/ certificates received from the 

manufacturer/ laboratory. 

28. Terms of payment 

Payment shall be made based on the progress of work and on completed items of work on 

actual measurement. The minimum value of R.A bill shall be ₹10 Lakh (Rupees Ten 

Lakh only). The contractors will be paid an advance of 75% of the cost of imperishable 

materials brought to site for consumption in the works. The assessment of the cost of the 

materials to be considered for advance shall be derived either from the actual cost of 
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materials based on purchase vouchers or deduced from the quoted rate after deducting for 

labour, taxes, overhead and profit. The lesser of the two shall be considered for advance. 

Perishable items like cement, glass, paint, adhesive etc. will not be entitled for advance 

against materials at site. The contractor shall give an undertaking on stamp paper for the 

advance as per Bank’s pro-forma. 5% Retention Money shall be deducted from each 

payment 

29. The contractor shall use only approved brands of first quality materials as given in the 

Annexure. In absence of any such choice indicated by the bidder in the Part – I, the 

contractor will be required to use the material as per Bank’s instructions. 

30. The contractor will have to arrange the services of authorized technical official of the 

manufacturer whose materials have been selected / approved by the Bank for the project 

work who will inspect the materials supplied/ available at site and the method of its uses/ 

application and will be required to submit a report on the manufacturer’s letterhead, under 

official seal, indicating the genuineness or otherwise of the material and whether the 

materials are being used as per the Manufacturer’s Specifications and specified 

consumption standards. 

31. The successful bidder shall make necessary arrangements to protect the glazing, 

vehicles, occupants etc. by barricading/ covering the work area suitably with ply-boards/ 

construction net etc. The successful bidder shall also be required to provide proper danger/ 

caution notice boards at conspicuous places. 

32. The bidders shall quote their rates taking in to account all the above instructions and 

conditions of the contract. 

 

Place:       Name of the Contractor:  

Date:        Address: 

 

 

Sign & Seal of The Contractor: 
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SAFETY CODE 

1. First aid appliances including adequate supply of sterilized dressings and cotton wool 

shall be kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

3. Suitable and strong double scaffolds should be provided for workmen for all works that 

cannot safely be done from ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent rungs shall 

not be more than 30cm. When the ladder is used, an extra mazdoor shall be engaged for 

holding the ladder. 

5. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be one meters. 

6. No floor, roof or other part of the structure shall be so overloaded with debris or materials 

as to render it unsafe. 

7. Those engaged in welding works shall be provided with welder’s protective eye-shields 

and gloves. 

8. (i) No paint containing lead or lead products shall be used except in the form of paste or 

ready- made paint. 

(ii) Suitable facemasks should be supplied for use by the workers when the paint is applied 

in the form of spray or surface having lead paint dry rubbed and scrapped. 

9. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during the periods of cessation of work. 

10. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and supports shall be in perfect conditions. 

11. The ropes used in hoisting or lowering materials or as means of suspension shall be of 

durable quality and adequate strength and free from defects. 

12. First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place. 

13. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

14. Suitable and strong double scaffolds should be provided for workmen for all works that 
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cannot safely be done from the ground. 

15. All the workers shall be provided with safety belts, safety shoes and helmets. No 

workmen shall be allowed to work on scaffolding without safety helmets and safety belts. 

16. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall 

not be more than 30 cm. When a ladder is used, an extra mazdoor shall be engaged for 

holding the ladder. 

17. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing or 

railing whose minimum height shall be one metre. 

18. The excavated material shall not be placed within 1.5 meters of the edge of trench or 

half of the depth of trench whichever is more. All trenches and excavations shall be provided 

with necessary fencing and lighting. 

19. Workers employed on mixing and handling material such as asphalts, cement mortar or 

concrete and lime mortar shall be provided with protective footwear and rubber hand gloves. 

20. Those engaged in welding works shall be provided with welder’s protective eye- shields 

and gloves. 

(i) No paint containing lead or lead products shall be used except in the form of paste of 

ready-made paint. 

(ii) The workers should supply suitable facemasks for use when the paint is applied in the 

form of spray or surface having lead paint dry rubbed and scrapped. 

21. Overalls (Protective clothing) shall be supplied by the Contractor to the painters and 

adequate facilities shall be provided to enable the working painters to wash during the 

periods of cessation of work. 

22. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and supports shall be in perfect condition. 

23. The ropes used in hoisting or lowering material or as a means of suspension shall be of 

durable quality and adequate strength and free from defects. 

Electrical Safety 

1. All the workers, supervisors should wear proper PPE (Personal Protective Equipment) 

while carrying out the works in the premises. Electrical Safety shoes & safety helmet is 

compulsory, otherwise, the work / respective workers shall not be allowed to do the work.  

2. The electric power required for the work can be drawn only from the authorized supply 
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points available at site. The contractor must make his own arrangements to take the supply 

to the requisite position. It will be ensured by the contractor, that such arrangements should 

include suitable length electric cables / extension board with proper ELCB/RCCB/RCBO 

(Earth Leakage Protection Device) equipment. Preferably joints should be avoided, and if 

compulsorily needed, all the required joints shall be properly insulated. It will be ensured by 

the contractor that the entire work site is properly illuminated at all time when the work is in 

progress. All the electrical related works shall be carried out by an authorised electrician. 

Wired light fittings should not be taken to inaccessible areas like above false ceiling etc. and 

instead of that portable battery-operated charging lights shall be used 

3. Necessary barricading and signage boards in good quantity shall be fixed at proper 

locations of the work site. 

4. Inverted V type signage shall be kept showing “Under Maintenance – Estate Department” 

whenever maintenance works go on for the lifts, electrical panels etc. 

5. All the works including AMC works should have insurance policies and shall be properly 

maintained. 

6. Do’s & Don’ts in terms of Electrical safety to be shared to all the workmen. 

7. Contractors should have periodical briefings (pep talks) with their workers about electrical 

safety. 

8. Aluminum / steel ladders should have proper rubber insulation on its legs. And if required, 

these ladders shall be kept on electrical safety rubber mats and then use them to prevent 

electrical shocks. 

9. Industrial safety training including electrical safety for construction/renovation works, 

Office premises etc., may be given periodically to the contractors, workers, technical & 

general staff etc. by professionals / experts like L&T training center etc. 

 

Place:        Name & Address of the Contractor:  

Date:         

                                    Sign & Seal of the Contractor: 
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THE CONDITIONS HEREINAFTER REFERRED TO 

1. Interpretation Clauses: In construing these conditions, the Specifications, Schedule of 

Quantities and Contract Agreement, the following words shall have the meanings herein 

assigned to them except where the subject or context otherwise requires. 

2. “Employer”: shall mean the Reserve Bank of India and shall include its assigns and 

successors. 

3. “Contractor” in the case of a Partnership: “Contractor” shall mean ___________ and 

_________ trading as partners in the name and style of ________________ and having a 

place of business at ___________ and shall include the partners for the time being of the 

said firm and the legal representatives of a deceased partner. 

In the case of Individual: “Contractor” shall mean Shri _______________ trading in the 

name and style of ____________ and shall include his heirs, successors and legal 

representative. 

In the case of Company: “Contractor” shall mean _________ a company incorporated 

under __________ and having its registered office at _________ and shall include its 

successors and assigns. 

4. “Site”: shall mean the site of the contract works including any building and erections 

thereon and any other land (inclusively) as aforesaid allotted by the Employer for the 

Contractor’s use. 

5. “This Contract”: shall mean the Articles of Agreement, the Special Conditions, the 

Conditions, the Appendix, the Schedule of Quantities and Specifications attached hereto 

and duly signed. 

6. “Notice in writing or Written Notice”: shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have been received) by 

registered post to the last known private or business address or registered office of the 

addressee and shall be deemed to have been received when in the ordinary course of post 

it would have been delivered. 

7. “Act of Insolvency”: shall mean any Act of Insolvency as defined by the Presidency 

Towns Insolvency Act, or the Provincial Insolvency Act or any Act amending such original 

Act. 

8. “Net Prices”: If in arriving at the contract amount, the Contractor shall have added to or 

deducted from the total of items in the Tender any sum, either as a percentage or otherwise, 

then the net price of any item in the tender shall be the sum arrived at by adding to or 

deducting from the actual figure appearing in the Tender as the price of that item a similar 

percentage or proportionate sum provided always that in determining the percentage or 

proportion of the sum so added or deducted by the Contractor the total amount of any Prime 
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Cost items and provisional sums of money shall be deducted from the total amount of the 

tender.  The expression “net rates” or “net prices” when used with reference to the contract 

or accounts shall be held to mean rates or prices so arrived at. 

9. “The works” shall mean the “Renovation, Alteration and Modification of Executive 

Common Waiting Area, Common Passage Area and Common Toilets (Gents & Ladies) 

of Executive Area at 5th Floor in Main Office Building, Reserve Bank of India, 

Guwahati” as provided herein. 

 
Words imparting persons include firms and corporations. Words imparting the singular only 

also include the plural and vice versa where the context requires. 

10. The Contractor shall carry out and complete the said work in every respect in accordance 

with this Contract and with the direction of and to the satisfaction of the Employer. The 

Employer may in his absolute discretion and from time to time issue further drawings and/or 

written instruction, details, directions and explanations which are hereafter collectively 

referred to as “Employer’s Instructions” in regard to: 

(a) The variation or modification of the design, quality or quantity of works or the addition or 

omission or substitution of any work. 

(b) Any discrepancy in the Drawings or between the Schedule of Quantities and/or Drawings 

and/or Specification. 

(c) The removal from the site of any materials brought thereon by the Contractor and the 

substitution of any other material therefore. 

(d) The removal and/or re-execution of any works executed by the Contractor. 

(e) The dismissal from the works of any persons employed thereupon. 

(f)  The opening up for inspection of any work covered up. 

(g) The amending and making good of any defects hereof. 

11. The Contractor shall forthwith comply with and duly execute any work comprised in such 

Employer’s instructions, directions and explanations given to the Contractor or his 

representative upon the works by the Employer, shall, if involving a variation, be confirmed 

in writing by the Contractor within seven days, and if not dissented from in writing within a 

further seven days by the employer, such shall be deemed to be Employer’s Instructions 

within the scope of the Contract. 

For the purpose of entering day to day instructions by the Employer, the contractor shall 

maintain at his own cost, a “Site instruction Book” in triplicate in which the instructions shall 

be entered by the employer and to be maintained by engineer-in- charge of the contractor. 

Instructions to the contractor shall be issued through Employer’s Engineers. 
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Scope of contract includes, but is not limited to, the following: 

(a) The co-ordination, scheduling and management of work of component suppliers, 

(b) Provide materials as specified in the technical specifications. 

(c) Assembly, installation and commissioning of all items as specified and handing over the 

site after completion of work as specified in clean condition to the Employer. 

Contractor’s Duties: Contractor’s duties include the following; 

(a) Provide and pay for labour, materials and equipment, tools and other facilities and 

services necessary for the proper execution and completion of the specified works. 

(b) Secure and pay for required permits statutory workman’s compensation insurance, fees 

and licenses necessary for proper execution and completion of required work. 

(c) Give required notices. 

(d) Promptly submit written notice to the Employer of observed variance of the Specifications 

from legal requirements. 

(e) Enforce strict discipline and good order among contractors. Do not employ unskilled 

persons in assigned tasks. Variations should be approved by Employer. 

The Contractor shall submit a statement of variations giving a quantity and rates duly 

supported by analysis of rates, vouchers etc. The rates on scrutiny and final acceptance by 

the Employer shall form a supplementary tender. The Employer shall not be liable for 

payment of such variations until these statements are sanctioned by it. 

12. Variations to be approved by Employer 

The Contractor shall submit the employer a statement of variations giving quantity and rates 

duly supported by analysis of rates, vouchers, etc.  The rates on scrutiny and final 

acceptance by the Employer shall form a supplementary tender. The Employer shall not be 

liable for payment of such variations until these statements are sanctioned by it. 

13. Schedule of Quantities and Agreement 

The Contract shall be executed in duplicate and the Employer and the Contractor shall be 

entitled to one executed copy each for his use.  The Contractor on the signing hereof shall 

be furnished by the Employer one copy of each of the specification. 

14. Work Sequence: 

The successful bidder shall include all costs in the tender to complete the works in the time 

schedule as given by him in the work schedule table. By submitting a tender, the contractor 

agrees that they have reviewed the project specifications and drawing, toured the site and 
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will complete all work in accordance in the overall time period as per the approved schedule. 

The scheduled time frame starts after a notice to proceed, or contract is received from the 

Employer. The Contractor shall provide a detailed project schedule, in accordance with the 

time frame approved as per the work task schedule, prior to award of the project. 

15. Contractor’s use of Estate: The site of the work is an occupied building. Contractor's 

use of Estate shall be subject to following: 

a) Confine operations at the site to areas permitted by law, ordinances, permits, 

Specification, and Employer’s specific instructions. 

b) Unreasonable encumbrance of the site with materials or equipment should be avoided. 

c) Assume full responsibility for protection and safekeeping of tools and products stored on 

or off Estate. 

d) Move stored products which interfere with operations of building or the operations of other 

trades. 

e) Obtain and pay for use of additional storage or work areas needed for operations 

16. Contractor to provide everything necessary at his/her cost 

The Contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intent and schedule of Quantities and Specifications taken together 

whether the same may or may not be particularly shown or described therein provided the 

same can reasonably be inferred therefrom, and if the Contractor finds any discrepancy in 

the Schedule of Quantities and Specifications he shall immediately and in writing refer same 

to the  Employer who shall decide which is to be followed. The Contractor shall provide all 

works under this specification in full accordance with Health and Safety Regulations. 

 
17. No Disruption to Normal Building Functions: 

a) This work is to be executed in an occupied office building. It is essential that the Contractor 

gives special attention and priority to all matters concerning safety protection from dust and 

loose materials, reduction of noise levels, protection from water and air infiltration into 

building and maintenance of neat and orderly conditions in and around work areas inside 

and outside of building. Packaging, scrap materials and demolition debris shall be promptly 

removed from the building and site on a daily basis. 

b) If the contract includes works, which will disruptive during normal business operations or 

would be dangerous to building occupants, said works shall be performed during hours as 

the Employer dictates. The Contractor shall perform such work during Employer dictated 

hours and shall include all cost in its tender. 

c) The Contractor shall keep noise levels below 75 dB during normal building hours. When 

it is necessary to produce noise above this level, the Contractor shall advise the Employer 
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of such needs and times will be scheduled as directed. The Contractor shall anticipate any 

excessive noise generating procedures and include an allowance for it in the tender. 

d) The Contractor shall take due care for protection of the work and Employer’s property 

 

18.  Authorities Notices and Patents  

The Contractor shall conform to the provisions of any Act of the Legislature relating to the 

works, and to the regulations and bye-laws of any authority and of any water, electric supply 

and other companies and/or authorities with whose systems the structure is proposed to be 

connected, and shall, before making any variations from the Drawings or Specifications that 

may be necessitated by so conforming, given to the Employer written notice, specifying the 

variation proposed to be made and the reason for making it and apply for instructions 

thereon.  In case the Contractor shall not within ten days receive such instructions he shall 

proceed with the work conforming to the provisions, regulations, or byelaws in question, and 

any variation so necessitated shall be dealt with under clause 13 hereof. 

The Contractor shall bring to the attention of the Employer all notices required by the said 

Acts, regulations or bye-laws to be given to any authority and pay to such authority, or to 

any public office all fees that may be properly chargeable in respect of the works, and lodge 

the receipts with the Employer. 

The Contractor shall indemnify the Employer against all claims in respect of patent rights, 

and shall defend all actions arising from such claims, and shall himself pay all royalties, 

license fees, damages, cost and charges of all and every sort that may be legally incurred 

in respect thereof. 

19. Setting out of Works 

The Contractor shall set out the works and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and 

alignment of all parts thereof. If at any time any error in this respect shall appear during the 

progress of the works or within a period of one year from the completion of the works, the 

Contractor shall, if so required, at his own expense rectify such error to the satisfaction of 

the Employer. 

20. Material and workmanship to conform to descriptions 

All materials and workmanship shall so far as procurable be of the respective kinds 

described in the Schedule of Quantities and/or Specifications and in accordance with the 

Employer’s instructions, and the Contractor shall upon the request of the Employer’s furnish 

him with all invoices, accounts, receipts and other vouchers to prove that the materials 

comply therewith. The Contractor shall at his own cost arrange for and/or carry out any test 

of any materials which the Employer’s may require. 
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21. Contractor’s superintendence and representative on the works 

The Contractor shall give all necessary personal superintendence during the execution of 

the works, and as long thereafter as the Employer may consider necessary until the 

expiration of the “Defects Liability Period” stated in the Appendix hereto.  The Contractor 

shall also during the whole time when works are in progress, employ a competent 

representative who shall be constantly in attendance at the works while the men are at work.  

Any directions, explanations, instructions or notices given by the Employer to such 

representative shall be held to be given to the Contractor. 

22. Dismissal of workmen 

The Contractor shall on the request of the employer, immediately dismiss from the works 

any person employed thereon by him who may, in the opinion of the Employer be 

incompetent or misconduct himself and such persons shall not be again employed on the 

works without the permission of the Employer. 

23. Access to works 

The Employer, and their respective/representatives shall at all times have free access to the 

work and/or to the workshops, factories or other places where materials are lying or from 

which they are being obtained and the Contractor shall give every facility to the employer, 

and their representative necessary for inspections and examination and test of the materials 

and workmanship.  Any person not authorized by the Employer, except the representatives 

of public authorities, shall not be allowed on the works at any time. 

24. Junior Engineer / Assistant Manager (Tech)/ Manager (Tech)/ Assistant General 

Manager (Tech) Assistant General Manager (ED) 
 

The term “Junior Engineer” / “Assistant Manager (Tech)” / “Assistant Manager (ED)”/ 

“Assistant General Manager (Tech)”/ “Assistant General Manager (ED)” shall mean the 

person appointed and paid by the Employer to inspect the works. The Contractor shall afford 

the Assistant Manager (T) / Manager (T) every facility and assistance for inspecting the 

works and materials and for checking and measuring.  

 

The Junior Engineer/ Assistant Manager (Tech), or any representative or the Employer shall 

have to give instructions to the Contractor or to his representative of non-approval of any 

work or materials and such work shall be suspended or the use of such materials shall be 

discontinued until the decision of the employer is obtained.  The work will from time to time 

be examined by the Junior Engineer / Assistant Manager (Tech) or the Employer’s 

representative, but such examination shall not in any way exonerate the Contractor from the 

obligation to remedy any defects which may be found to exist at any stage of the works or 

after the same is completed.  Subject to the limitation of this clause, the Contractor shall take 

instruction only from the Employer. 
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25. Assignment and Sub-letting: The whole of the works included in the Contract shall be 
executed by the Contractor and the Contractor shall not directly or indirectly transfer, assign 
or under-let the contract or any part share thereof or any interest therein without the prior 
written consent of the Employer, and no undertaking shall relieve the Contractor from the 
full and entire responsibility of the Contract or from active superintendence of the works 
during their progress. 
 
26. Alterations/addition/omission etc.  

No alteration, omission or variation shall vitiate this contract but in case the employer thinks 

proper at any time during the progress of the works to make any alterations in, or additions 

to, or omissions from, the works or any alteration in the kind or quality of the materials to be 

used therein and shall give notice thereof in writing under his hand to the Contractor, the 

Contractor shall alter, add to, or omit from, as the case may be, in accordance with such 

notice, but the Contractor shall not do any work extra or make any alterations or additions 

or omissions from the works or any deviation from any of the provisions of the Contract, 

Stipulation, Specifications without the previous consent in writing of the Employer and the 

value of such extras, alterations, additions or omission shall in all cases to be determined by 

the Employer in accordance with the provisions of Clause 27 hereof, and the same shall be 

added to, or deducted from the Contract Amount, as the case may be, accordingly. 

27. Schedule of Quantities 

The Schedule of Quantities, unless otherwise stated shall be deemed to have been prepared 

in accordance with the Standard Method of Measurement. 

Any error in description or in quantity or in omission of items from the Schedule of Quantities 

shall not vitiate this contract but shall be rectified and the value thereof shall be added to, or 

deducted, from the Contract Amount (as the case may be) provided that no rectification or 

errors, if any shall be allowed in the Contractor’s Schedule of Rates. 

28. Sufficiency of Schedule of Quantities 

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in the 

Schedule of Quantities and/or the Schedule of Rates and Prices which rates and prices shall 

cover all his obligations under the Contract, and all matters and things necessary for the 

proper completion of the work. 

 

29. Measurement of works 

The following procedure shall be adopted for taking & recording the Measurements of works: 

i. The measurements shall be recorded and entered in computerised format in the 

first instance by the contractor, and a hard copy shall be submitted to the 

department. All entries shall be made exactly as per the extant procedure for 

recording conventional MBs. 

ii. These measurements shall be then 100% checked by the junior Engineer/ AM 
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(Tech). If Junior Engineer/ AM (Tech) is not available, the AM (Tech) / Mgr. (Tech) 

shall perform 100% check of the measurements. The contractor shall incorporate 

all such changes or corrections, as may be done during these checks, to his draft 

computerised measurements and submit to the department, the corrected 

computerised measurement in the form of a book, duly hard bound with its page 

machine numbered. All the pages of this computerised MB shall have full 

signature with date of the authorised official of the contractor and the official of the 

bank with name and designation. 

iii. The test checking of these computerised measurements shall be carried out by 

the concerned officials as per extant instructions. This book shall be treated as 

computerised Measurement Book. 

iv. The computerised MB given by the contractor, duly bound, with its pages machine 

numbered, shall have no cutting or over- writing. In case of any error, the 

computerised MB shall be cancelled and the contractor shall re-submit a fresh 

computerised MB, duly incorporating all corrections. This should be done before 

the corresponding bill is submitted to the department for payment. 

v. The concerned official shall record the necessary certificates    for their checks 

and test checks as per the extant procedure in the computerised MB. It shall be 

the responsibility of the concerned officials to ensure that all the corrections have 

been incorporated in the computerized MB before they record their certificates. 

vi. The computerized MB shall be allotted a serial number as per the register of 

computerised MB to be given by the Bank to the contractor. 

vii. All the pages of the Finalised computerizes MB shall have full signature with date 

of the authorised official of the contractor and the official of the bank with name 

and designation.  

viii. All measurements shall be taken in accordance with the Mode of Measurements 

detailed in the Specifications. Should the Contractor not attend or neglect or omit 

to take the measurements then the measurements taken by the Bank’s Engineer 

or a persons approved by him shall be taken to be correct measurements of the 

works.  

 

All Unauthorized extra works, omissions and all variations made without the Bank’s 
Engineer’s knowledge, or subsequently sanctioned by him/ her in writing (with the 
prior approval in writing of the Bank) shall not be included in such measurements. 

30. Prices for extras etc. ascertainment of  

The Contractor may, when authorized and shall, when directed in writing by the Employer, 

add or omit from or vary the works shown upon the drawings, or described in the 

Specification, or included in the Schedule of Quantities, but the Contractor shall make no 

addition, omission or variation without such authorization or direction. A verbal authority or 

direction by the employers shall if, confirmed by them in writing within seven days, be 

deemed to have been given in writing. 
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No claim for an extra shall be allowed unless it shall have been executed under provisions 

of Employer or by the authority of the Employer. Any such extra is herein referred to as 

authorized extra and payment shall be made in accordance with the following provisions: 

a) (i) The net rates or prices in the original tender shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar conditions as 

the work priced therein. Rates for all items, wherever possible should be derived out of the 

rates given in the Priced Schedule of Quantities 

(ii) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which any remaining items of works are 

carried out, the prices for the same shall be valued under sub-clause (c) hereof. 

c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 

remaining items of works are carried out or if the amount of any omissions or additions 

relative to the amount of the whole of the Contract works or to any part thereof shall be such 

that in the opinion of the employer, the net rate or price contained in the Priced Schedule of 

Quantities or tender or for any item of the works involves loss or expense beyond that 

reasonably contemplated by the Contractor or is by reason of such omission or addition 

rendered unreasonable or inapplicable, the Employer shall fix such other rate or price as in 

the circumstances he shall think reasonable and proper with the prior approval in writing of 

the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall be 

allowed day work prices as the net rates stated in the tender or the Priced Schedule of 

Quantities or, if not so stated, then in accordance with the local day work rates and wages 

for the district provided that in either case, vouchers specifying the daily time (and if required 

by the Employer, the workmen’s names) and materials employed be delivered for verification 

to the Employer, or his representative at or before the end of the week following that in which 

the work has been executed. 

(e) It is further clarified that for all such authorized extra items where rates cannot be derived 

from tender, the contractor shall submit rates supported by rate analysis worked on the 

"actual cost basis", plus 15% towards establishment charges, contractor's overhead and 

profit.  Such items will not be eligible for escalation.   

 

(f) The measurement and valuation in respect of the Contract shall be completed within the 

“period of final measurements” stated in the Appendix or if not stated then within three 

months of the completion of the Contract works. 

 

31. Unfixed Material When Taken into Account to be the Property of the Employer 

 

Where in any Certificate (of which the Contractor has received payment) the employer has 

included the value of any unfixed materials intended for and/or placed on or adjacent to the 
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works such materials shall become the property of the Employer and they shall not be 

removed except for use upon the works, without the written authority of the Employer.  The 

Contractor shall be liable for any loss or damage to, such materials. 

 

32. Removal of improper work 

 

The Employer, shall, during the progress of the works, have power to order in writing from 

time to time the removal from the works within such reasonable time or times as may be 

specified in the order, of any materials which in the opinion of the Employer, are not in 

accordance with the Specifications or the instructions of the Employer, the substitution of 

proper materials, and the removal and proper re-execution of any work executed with 

materials, and the workmanship not in accordance with the Specifications or instructions, 

and the Contractor shall forthwith carry out such order at his own cost.  In case of default on 

the part of the Contractor to carry out such order, the Employer shall have the power to 

employ and pay other persons to carry out the same, and all expenses consequent thereon, 

or incidental thereto, as certified by the Employer, shall be borne by the Contractor, or may 

be deducted by the Employer from any money due, or that may become due, to the 

Contractor. 

 

33. Defects after Virtual Completion 

 

Any defect, shrinkage, settlement or other faults which may appear within the “Defects 

Liability Period” stated in the Appendix hereto, or if none stated then within twelve months 

after the virtual completion of the works, arising in the opinion of the Employer, from 

materials or workmanship not in accordance with the Contract, shall upon the directions in 

writing of the Employer, and within such reasonable time as shall be specified therein, be 

amended and made good by the Contractor, at his own cost and in case of default, the 

Employer may employ and pay other persons to amend and make good such defects 

shrinkage, settlements or other faults, and all damages, loss and expenses consequent 

thereon or incidental thereto shall be made good and borne by the Contractor and such 

damage, loss and expenses shall be recoverable from him by the Employer or may be 

deducted by the Employer, from any money due or that may become due to the Contractor, 

or the Employer may in lieu of such amending and making good by the Contractor deduct 

from any moneys due to the Contractor a sum, to be determined by the Employer equivalent 

to the cost of amending such work and in the event of the amount retained under clause 42 

hereof being insufficient, recover the balance from the Contractor, together with any 

expenses, the Employer may have incurred in connection therewith.  Should any defective 

work have been done or material supplied by Contractor employed on the works the 

Contractor shall be liable to make good and been subject to the provisions of this clause and 

clause 10 hereof.  The Contractor shall remain liable under the provisions of this clause 

notwithstanding the signing of any Certificate or the passing of any accounts by the 

Employer. 
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34. Certificate of Virtual Completion and Defects Liability Period : The works shall not 

be considered as completed until the Employer has certified in writing that the work has been 

virtually completed.  The Defects Liability Period shall commence from the date of such 

Certificate. 

35. Nominated Sub-Contractors 

All Specialists, Merchants, Tradesman and other executing any work of supplying and fixing 

any goods for which prime cost prices or provisional sums are included in the Schedule of 

Quantities and/or Specifications who may be nominated or selected by the Employer’s 

Engineer are hereby declared to be Sub-Contractors employed by the Contractor and are 

herein referred to as nominated Sub-Contractors. 

No nominated Sub-Contractor shall be employed on or in connection with the works against 

the Contractor shall make reasonable objection or (save where the Employer and Contractor 

shall otherwise agree) who will not enter into a Contract provided: 

(a) That the nominated Sub-Contractor shall indemnify the Contractor against claims in 

respect of any negligence by the Sub-Contractor, his servants or agents or any misuse by 

him or them of any scaffolding or other plant, the property of the Contractor or under any 

Workmen’s Compensation Act in force. 

(b) That the nominated Sub-Contractor shall indemnify the Contractor against the same 

obligation in respect of the Sub-Contract as the Contractor is under in respect of this 

contract. 

(c) Payment shall be made to the nominated Sub-Contractor within fourteen days of his 

receipt of the Bank’s Engineer’s Certificate provided that before any certificate is issued the 

Contractor shall upon request furnish to the Bank’s Engineer proof that all nominated Sub- 

Contractor’s accounts included in previous Certificates have been duly discharged, the 

default whereof the Employer may pay the same upon a Certificate of the Bank’s Engineer 

and deduct the amount thereof from any sum due to the Contractor. The exercise of this 

power shall not create brevity of contract as between Employer and Sub-Contractor. 

36.  Other persons employed by Employer 

The Employer reserves the right to use premises and any portions of the site for the 

execution of any work not included in this Contract which it may desire to have carried out 

by other persons, and the Contractor shall allow all reasonable facilities for the execution of 

such work but shall not be required to provide any plant or material for the execution of such 

work except by special arrangement with the Employer.   Such work shall be carried out in 

such manner as not to impede the progress of the works included in the Contract and the 

Contractor shall not be responsible for any damage or delay which may happen to or 

occasioned by such work. 

37. Insurance in respect of Damages to Persons and Property 
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The contractor shall be responsible for all injury or damage to persons, animals or things 

and for all structural and decorative damage to property which may arise from the operation 

or neglect of himself or of any nominated sub-contractor's employees, whether such injury 

or damage arise from carelessness, accident or any other case whatever in any way 

connected with the carrying out of the contract.  The liability under this clause shall be held 

to include inter alia, any damage to buildings, whether immediately adjacent or otherwise, 

and any damage to roads, streets, footpaths, bridges or ways as well as all damage caused 

to the buildings and other structures and works forming the subject matter of this Contract. 

The contractor shall also be responsible for any damage caused to the buildings and other 

structures and works forming the subject matter of this Contract by frost, rain, wind or other 

inclemency of weather. The contractor shall indemnify the Employer and hold him harmless 

in respect of all and any expenses arising from any such injury or damage to persons or 

property as aforesaid and also against any claim made in respect of injury or damage, 

whether under any statute or otherwise and also in respect of any award or compensation 

or damages consequent upon such claims. 

The contractor shall, at his own expense, effect and maintain with effect from the date 

of commencement till issue of the Completion Certificate under this contract, with an 

insurance company approved by the employer, an All Risks Policy for Insurance for 

the full amount of the contract including earthquake risk in the joint names of the 

Employer and the Contractor (the name of the Employer “Reserve Bank of India” 

being placed first in the insurance policy) against all risks as per the standard all risk 

policy for Contractors and deposit such policy or policies with the Employer before 

commencing the works. 

The contractor shall, reinstate all damages of every sort mentioned in this clause, so as to 

deliver up the whole of the contract works complete and perfect in every respect and so as 

to make good or otherwise satisfy all claims for damage to the property or third parties.  

The contractor shall indemnify the Employer against all claims which may be made 

against the Employer by any person/ any member of the public or other third party in 

respect of anything which may arise in respect of the works or in consequence thereof 

and shall at his own expenses arrange to effect and maintain, with effect from the date 

of commencement until the completion of the Contract, with an approved insurance 

company, a policy of insurance in the joint names of the Employer and the Contractor 

(the name of the Employer “Reserve Bank of India” being placed first in the insurance 

policy) against such risks and deposit such Policy or Policies with the Employer 

before commencement of the work.  

The contractor shall also similarly indemnify the Employer against all claims which 

may be made upon the Employer whether under the Workmen Compensation Act  or 

any other statutes in force during the currency of this contract or at Common Law in 

respect of any employee of the contractor or any sub-contractor and shall at his own 

expense effect and maintain, with effect from the date of commencement until the 

completion of the Contract, with an approved insurance company, a policy of 

insurance in the joint names of the Employer and the Contractor (the name of the 
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Employer “Reserve Bank of India” being placed first in the insurance policy) against 

such risk and deposit such policy or policies with the Employer from time to time 

during the currency of the contract. 

The minimum limit of the coverage under the “Third Party Insurance Policy” shall be 

Rs. 2 Lakh per person for any one accident or occurrence and Rs. 5 Lakh in respect 

of damage to property for any one accident or occurrence.  

The Contractor shall be responsible for any Liability which may be excluded from the 

insurance policies referred to above and also for all other damages to any person, animal or 

any property arising out of and incidental to the negligent or defective carrying out of this 

contract. He shall also indemnify the Employer in respect of all and any costs, charges or 

expenses arising out of claim or proceedings of damage arising there from.  

In default of the contractor insuring as provided above, the Employer may so insure and may 

deduct the premiums paid from any money due or which may become due to the contractor.  

The contractor shall also indemnify and keep indemnified the Employer against all and any 

costs, charges or expenses arising out of any claim or proceedings relating to the works and 

also in respect of any award of damage or compensation arising there from.  

Without prejudice to the other rights of the Employer against contractors in respect of such 

default, the Employer shall be entitled to deduct from any sums payable to the contractor 

the amount of any damages, compensation costs, charges and other expenses paid by the 

Employer and which are payable by the contractor under this clause. 

The contractor shall upon settlement by the insurer of any claim made against the insurer 

pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 

the works destroyed or damaged. In this event, all the money received from the insurer in 

respect of such damage shall be paid to the contractor and the contractor shall not be entitled 

to any further payment in respect of the expenditure incurred for rebuilding or repairing of 

the materials or goods destroyed or damaged. 

The contractor, in case of rebuilding or reinstatement after damage shall be entitled to such 

extension of time for completion as the employer may deem fit but shall, however, not be 

entitled to reimbursement by the Employer of any shortfall or deficiency in the amount finally 

paid by the insurer in settlement of any claim arising as set out herein. 

Without prejudice to his liability under this clause, the contractor shall also cause all 

nominated sub-contractors to affect, for their respective portions of the works a similar 

policies of insurance in accordance with the provisions of this clause and shall produce or 

cause to produce to the Employer such policies.  The Contractor shall not permit a 

nominated sub-contractor to commence work at the site unless said insurance policies are 

submitted.  In the event of failure of the sub-contractor to take out such policy or policies of 

insurance before commencing the works at the site, the contractor shall be responsible for 

any claim or damage attributable to the said sub-contractor. 

38. Date of commencement and completion The Contractor shall be allowed admittance 

to the site on the “Date of Commencement” stated in the Appendix hereto, or such later date 
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as may be specified by the Employer and he shall thereupon and forthwith begin the works 

and shall regularly proceed with and complete the same (except such painting or other 

decorative work as the Employer may desire to delay) on or before the “Date of Completion” 

stated in the Appendix subject nevertheless to the provisions for extension of time 

hereinafter contained. 

39. Damage for non-completion; 

If the Contractor fails to maintain the required progress of the works by the completion time 

stipulated in the Contract or within any extended time under time extension Clause and the 

Employer certifies in writing that in his opinion the same ought reasonably to have been 

completed, the Contractor shall pay the Employer the sum named as “Liquidated 

Damages” for the period during which the said works shall so remain incomplete and the 

Employer may deduct such damages from any moneys due to the Contractor. The contractor 

hereby specifically agrees and authorizes the Employer to deduct such liquidated damages, 

if any, from any installment of payment becoming due and payable to the contractor in terms 

of this contract or from the retention money. 

40. Delay and Extension of Time 

 

If in the opinion of the Employer, the works be delayed (a) by force majeure or (b) by reason 

of any exceptionally inclement weather or (c) by reason of proceedings taken or threatened 

by or dispute with adjoining or neighboring owners or public authorities arising otherwise, 

than through the Contractor’s own default or (d) by the works or delays of other Contractor 

or Tradesmen engaged or nominated by the Employer and not referred to in the Schedule 

of Quantities and/or Specification or (e) by reason or Employer’s instructions or (f) by reason 

of civil commotion, local combination of workmen or strike or lockout affecting any of the 

building trade or (g) in consequence of the Contractor not having received in due time 

necessary instructions from the Employer for which he shall have specifically applied in 

writing or (h) from other causes which the Employer may certify as beyond the control of 

Contractor or (i) in the event, the value of the work exceed the value of the Priced Schedule 

of Quantities owing to variation, the Employer may make a fair and reasonable extension of 

time for completion of the Contract Works. In case of such strike or lock-out, the Contractor 

shall immediately give written notice thereof to the Employer but the Contractor shall 

nevertheless constantly use his endeavors to prevent delay and shall do all that may 

reasonably be required to the satisfaction of the Bank’s Engineer to proceed with work. 

Stoppage of work due to normal monsoon cannot be considered as hindrances. 

If the contractor needs an extension of time for completion of the work or if the completion 

of work gets delayed for any reason beyond the due date of completion stipulated in the 

contract, the contractor shall apply to the Employer for extension of time in writing at least 7 

days before the expiry of the scheduled time and while applying for extension of time, 

contractor shall furnish the reasons in detail and his justification along with documentary 

evidence (copy of relevant pages of hindrance register), if any, for delays. Only that period 

of extension of time as granted by the employer (on receipt of the application from the 
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contractor or even in absence of any such application certification as to the reasonableness 

of the grounds for delay) will qualify for exemption of imposition of liquidated damages. For 

the balance period in excess of original stipulated period and an authorized extension of 

time granted by the Employer, the provision of liquidated damages as stated under clause 

36 will become applicable. 

Further the contract shall remain in force even for the period beyond the due date of 

completion irrespective whether the Contractor has applied or not, for the grant of extension 

of time for completion unless the Employer decides to terminate the contract. The delay for 

completion of work for any reason will not entail any right to the Contractor to claim any 

revision of rates or any extra compensation for any reason. 

41. Failure by Contractor to comply with Employer’s Instructions 

If the Contractor after receipt of written notice from the Employer requiring compliance within 

ten days fails to comply with such further Employer’s instructions, the Employer may employ 

and pay other persons to execute any such work whatsoever that may be necessary to give 

effect thereto, and all costs incurred in connection therewith shall be recoverable from the 

Contractor by the Employer on the Certificate of the Employer’s Engineer as a debt or may 

be deducted by him from any money due to the Contractor. 

42. Termination of Contract by the Employer 

 

If the Contractor being an individual or a firm commits any “Act of insolvency”, or shall be 

adjudged an Insolvent or being an Incorporated Company shall have an order for compulsory 

winding up made against it or pass an effective resolution for winding up voluntarily or 

subject to the supervision of the Court and the Official Assignee or the Liquidator, in such 

acts of insolvency or winding up, as the case may be, shall be unable within seven days 

after notice to him requiring him to do so to show to the reasonable satisfaction of the 

Employer that he is able to carry out and fulfill the Contract and to give security therefore, if 

so required by the Employer. 

Or 

if the Contractor (whether an individual, firm or incorporated Company) shall suffer execution 

or to other process of Court attaching property to be issued against the Contractor. 

 

Or   

shall suffer any payment under this Contract to be attached by or on behalf of any of the 

creditors of the Contractor. 

Or  

shall assign or sublet this Contract without the consent of the Employer in writing of the 

Employer firsthand and obtained. 

Or  

shall charge or encumber this Contract or any payments due or which may become due to 

the Contractor hereunder. 

Or  
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if the Employer shall certify in writing that the Contractor 

(i) has abandoned the Contract,  

or 

(ii) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for fourteen days after receiving from the 

Employer, notice to proceed 

or 

(iii) has failed to proceed with the works with such diligence and failed to make such progress 

as would enable the works to be completed within the time agreed upon,  

or 

(iv) has failed to remove materials from the site or to pull down and replace work for seven 

days after receiving from the Employer written notice that the said materials or work were 

condemned and rejected by the Employer under these conditions 

or 

(v) has neglected or failed persistently to observe and perform all or any of the acts, matters 

or things by this Contract to be observed and performed by the Contractor for seven days 

after written notice shall have been given to the Contractor requiring the Contractor to 

observe or perform the same. 

 

Then and in any of the said cases the Employer may, notwithstanding any previous waiver, 

after giving 07 (seven) days’ notice in writing to the Contractor, determine the Contract, but 

without thereby affecting the powers of the Employer or the obligations and liabilities of the 

Contract, the whole of which shall continue in force as fully as if the Contract has not been 

so determined, and as if the works subsequently executed had been executed by or on 

behalf of the Contractor and further, the Employer by his agents or servants may enter upon 

and take possession of the works and all plant, tools, scaffoldings, sheds, machinery, steam 

and other power utensils and materials lying upon the premises or the adjoining lands or 

roads, and use the same as his own property or may employ the same by means of his own 

servants and workmen in carrying on and completing the works or by employing any other 

Contractor or other person or persons to complete the works, and the Contractor shall not 

in any way interrupt or do any act, matter or thing to prevent or hinder such other Contractor 

or other person or persons employed for completing and finishing or using the materials and 

plant for the works. When the works shall be completed or as soon thereafter as convenient 

the Employer shall give a notice in writing to the Contractor to remove his surplus materials 

and plant, and should the Contractor fail to do so within a period of fourteen days after receipt 

thereof by him, the Employer may sell the same by public auction, and give credit to the 

Contractor for the net amount realized. The Employer shall thereafter ascertain and certify 

in writing under his hand what (if anything) shall be due or payable to or by the Employer 
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and expense or loss which the Employer shall have been put to in procuring the works to be 

completed and the amount, if any, owing to the Contractor and the amount which shall be 

so certified shall thereupon be paid by the Employer to the Contractor or by the Contractor 

to the Employer, as the case may be, and the Certificate of the Employer shall be the final 

and conclusive between the parties. 

43. Termination of Contracts by Contractor  

If the payment of the amount payable by the Employer under Certificate of the Employer 

shall be in arrears and unpaid for thirty days after notice in writing requiring payment of the 

amount as aforesaid shall have been given by the Contractor to the Employer, or if the 

Employer interferes with or obstructs the issues of any such Certificate, or if the Employer 

shall repudiate the Contractor, or if the works be stopped for three months under the order 

of the Employer or by any injunction or other order of any Court of Law, then and in any of 

the said cases the Contractor shall be at liberty to determine the Contract by notice in writing 

to the Employer, and he shall be entitled to recover from the Employer, payment for all works, 

executed and for any loss he may sustain upon any plant or materials supplied or purchased 

or prepared for the purpose of the Contract. 

In arriving at the amount of such payment the net rates contained in Contractor’s original 

Tender shall be followed or where the same may not apply valuation shall be made in 

accordance with the Clause hereof. 

44. Certificate of Payments 

a) The Contractor shall be paid by the Employer from time to time by installments under 

Interim Certificates to be issued by the Employer to the Contractor on account of the works 

executed when in the opinion of the Employer, works to the approximate value named in the 

Appendix as “Value of work for Interim Certificates” (or less at the reasonable discretion of 

the Employer) has been executed in accordance with this Contract, subject, however to a 

retention of the percentage of such value named in the Appendix hereto as “Retention 

percentage for Interim Certificates” until the total amount retained shall reach the sum named 

in the Appendix as “Total Retention Money” after which time the installments shall be up to 

the full value of the work subsequently so executed and fixed in the building. 

 

b) When the works have been virtually completed and the Employer shall have certified in 

writing that they have been completed, the Contractor shall be paid by the Employer in 

accordance with the Certificate to be issued by the Employer, the sum of money named in 

the Appendix as “Installment after virtual Completion” being a part of the said total retention 

money. And the Contractor shall be entitled to the payment of the final balance in accordance 

with the final certificate to be issued in writing by the Employer at the expiration of the period 

referred to as “the Defects Liability Period” in the Appendix hereto from the date of Virtual 

Completion or as soon as after the expiration of such period as the works have been finally 

completed and all defects made good according to the true intent and meaning hereof 
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whichever shall last happen provided always that the issue by the Employer of any 

Certificate during the progress of the works or after their completion shall not relieve the 

Contractor from his liability under the Clause or relieve the Contractor of his liability in case 

of fraud, dishonesty, or fraudulent concealment relating to the works of materials or to any 

matter dealt with in the Certificate, and in case of all defects and insufficiencies in the works 

or materials which a reasonable examination would not have disclosed. No certificate of the 

Employer shall of itself be conclusive evidence that any works or materials to which it relates 

are in accordance with the Contract neither will the contractor have a claim for any amounts 

which the employer might have certified in any interim bill and paid by the Employer and 

which might subsequently be discovered as not payable and in this respect the Employer’s 

decision shall be final and binding. 

b) 75% of the amount payable to the contractor on the Running Account (RA) bills, will be 

released as ad-hoc payment within 7 working days from the date of certification by the 

Bank’s Site Engineer, pending test checking of work and measurements, checking of details, 

arithmetical accuracy and certification by the competent authority. 

c) The Employer shall have power to withhold any Certificate if the works or any parts thereof 

are not being carried out to his satisfaction. 

d) The Employer may by any Certificate make any correction in any previous Certificate, 

which shall have been issued by him. 

e) No Certificate of payment shall be issued by the Employer if the Contractor fails to insure 

the works and keep them insured till the issue of the Virtual Completion Certificate. 

f) Any amounts payable by the Employer to the Contractor in pursuance of any Certificate 

given by the Employer hereunder shall, if not paid within the “Period of honoring Certificates” 

named in the Appendix, carry interest at the rate named in the Appendix as the “Rate of 

Interest for delayed payment” from the date upon which such sum ought to have been paid 

by the Employer until the payment. 

45. Matter to be finally determined by Employer 

The decision, opinion, direction, Certificate determined by Employer shall be final and 

conclusive and binding on the parties hereto and shall be without appeal. Any other decision, 

opinion, direction, Certificate or valuation of the employer or any refusal of the Employer to 

give any of the same, shall be subject to the right of Arbitration and review under clause 43 

hereof in the same way in all respects (including the provisions as to opening the reference) 

as if it were a decision of the Employer. 

46. Settlement of disputes by Arbitration 

All disputes and differences of any kind whatever arising out of or in connection with the 

Contract or the carrying out of the works (whether during the progress of the works or after 

their completion and whether before or after the determination, abandonment or breach of 
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the contract) shall be referred to and settled by the Employer who shall state his decision in 

writing. Such decision may be in the form of a final Certificate or otherwise. The decision of 

the Employer with respect to any of the excepted matters shall be final and without appeal 

as stated under the above mentioned clauses hereof. But if either the Employer or the 

Contractor be dissatisfied, question or dispute of any kind (except any of the excepted 

matters) or as to the withholding by the Employer of any Certificate to which the Contractor 

may claim to be entitled then and in any such case either party (the Employer or the 

Contractor) may within 28 days after receiving notice of such decision give a written notice 

to the other party through the Employer requiring the matters in dispute be arbitrated upon. 

Such written notice shall specify the matters, which are in dispute or difference, of which 

such written notice has been given.  

If both the parties agree, a single arbitrator would be appointed for the purpose. In case no 

agreement could be reached on the appointment of single arbitrator, both the parties will 

nominate one person each as an arbitrator on their behalf. The two arbitrators nominated by 

the parties shall nominate one more person to act as third arbitrator or umpire. 

 

The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review and 

revise any Certificate, opinion, decision, requisition or notice, save in regard to the excepted 

matters referred to in the preceding Clause, and to determine all matters in dispute which 

shall be submitted to arbitration and of which notice shall have been given as aforesaid. 

 

The Arbitrator or Arbitrators, as the case may be, shall make his or their award within one 

year (or such further extended time as may be decided by him or them as the case may be 

with the consent of the parties) from the date of entering on the reference. In case, during 

the arbitration proceedings, the parties mutually settle, compromise or compound their 

dispute or difference, the reference to arbitration and the appointment of the Arbitrator or 

Arbitrators, as the case may be shall be deemed to have been revoked and arbitration 

proceedings shall stand withdrawn or terminated with effect from the date on which the 

parties file a joint memorandum of settlement thereof, with the Arbitrator or the Arbitrators 

as the case may be. 

 

Upon every or any such reference, the cost of and incidental to the reference and award 

respectively shall be in the discretion of the Arbitrator or Arbitrators, as the case may be, 

who may determine the amount thereof, or direct the same to be taxed as between attorney 

and client or as between party and shall direct by whom and to whom and in what matter the 

same shall be borne and paid. This submission shall be deemed to be a submission to 

arbitration within the meaning of the Indian Arbitration and Conciliation Act, 1996 or any 

statutory modification thereof. The Award of the Arbitrator or Arbitrators, as the case may 

be, shall be final and binding on the parties. It is agreed that the Contractor shall not delay 

the carrying out of the works by reason of any such matter, question or dispute being referred 

to arbitration, but shall proceed with the works with all due diligence and shall, until the 

decision of the Arbitrator or Arbitrators, as the case may be, is given abide by the decision 

of the Employer and no Award of the Arbitrator or Arbitrators, as the case may be, shall 
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relieve the Contractor of his obligations to adhere strictly to the Employer’s instructions with 

regard to the actual carrying out of the works. The Employer and the Contractor hereby also 

agree that arbitration under this Clause shall be a condition precedent to any right of action 

under the Contract. 

The venue of arbitration shall be Guwahati, Assam, India. 

47. Right of Technical scrutiny of final bill 

The Employer shall have a right to cause a technical examination of the works by any of the 

persons or organization as appointed by the Employer and the final bill of the Contractor 

including all supporting vouchers, abstracts etc. If as a result of this examination or otherwise 

any sum is found to have been overpaid or over-certified it shall be lawful for the Employer 

to recover the sum from any payment due to the Contractor for this work or any other work 

or works being carried out by Contractors elsewhere under the “RESERVE BANK OF 

INDIA”. 

48. Employer entitled to recover compensation paid to workman 

If, for any reason, the Employer is obliged, by virtue of the provisions of the Workmen’s 

Compensation Act, 1923, or any statutory modification or re-enactment thereof to pay 

compensation to a workman employed by the Contractor in execution of the works, the 

Employer shall be entitled to recover from the Contractor the amount of compensation so 

paid, and without prejudice to the rights of the employer under the Act. The Employer shall 

be at liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by the Employer to the Contractor under this Contract or 

otherwise. The Employer shall not be bound to contest any claim made against it under the 

said Act, except on the written request of the Contractor and upon his giving to the Employer 

full security to the satisfaction of the Employer for all costs for which the Employer might 

become liable in consequence of contesting such claim. 

49. Abandonment of works 

If at any time after the acceptance of the tender, the Employer shall for any reasons 

whatsoever not require the whole or any part of the works to be carried out, the Employer 

shall give notice in writing to the Contractor who shall have no claim to any payment of 

compensation or otherwise whatsoever on account of any profit or advantage which he might 

have derived from the execution of the whole works. 

50. Return of surplus materials 

Notwithstanding anything to the contrary contained in any or all the clauses of this Contract, 

where any material for the execution of the Contract is procured with the assistance of the 

Employer by purchases made under orders or permits or license or licenses issued by 

Government, the Contractor shall hold the said materials economically and solely for the 

purpose of the contract and not dispose of them without the prior written permission of the 

Employer and return them to the Employer, if required by the Employer, at the price to be 
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determined by the Employer having due regard to the conditions of the materials, the price 

to be determined should not exceed the purchase price thereof inclusive of sales tax, octroi 

and other such levies paid by the Contractor in respect thereof. In the event of breach of the 

aforesaid condition, the Contractor shall, in addition to being liable to action for contravention 

of the terms of licenses or permit and/or criminal breach of trust, be liable to Employer for all 

money, advantages or profits resulting or which in the usual course would have resulted to 

him by reason of such breach. 

51. Right of Employer to terminate Contract in the event of Death of Contractor, if 

individual  

Without prejudice to any of the rights or remedies under this Contract, if the Contractor being 

an individual, dies the Employer shall have the option of terminating the Contract without 

incurring any liability for such termination. 

52. Accident Reports 

In the event of accidents of any kind, the Contractor shall furnish the Client with copies of all 

accident reports. The reports shall be sent without delay and at the same time that they are 

forwarded to any other parties. 

53. Non-Disclosure Clause 

The contractor shall not disclose directly or indirectly any information, materials and of the 

Bank’s infrastructure/ system/ equipments etc. which may come to the profession or 

knowledge of the contractor during the course of discharging its contractual obligations  in 

connection with the agreement, to any third party and shall at all times hold the same in 

strictest confidence. The contractor shall treat the details of the contract as private and 

confidential, except to the extent necessary to carry out the obligations under it or to comply 

with applicable laws. The contractor shall not publish, permit to be published, or disclose 

any particulars of the works in any trade or technical paper or elsewhere without the previous 

written consent of the Employer. The contractor shall indemnify the Employer for any loss 

suffered by the Employer as a result of disclosure of any confidential information. Failure to 

observe the above shall be treated as breach of contract on the part of the contractor and 

the Employer shall be entitled to claim damages and pursue legal remedies. 

 

The contractor shall take all appropriate actions with respect to its employees to ensure that 

the obligations of non-disclosure of confidential information under this agreement are fully 

satisfied. The contractor’s obligations with respect to non-disclosure and confidentiality will 

survive the expiry or termination of this agreement for whatever reason. 

 

54. Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum 

wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment 

of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any, 

issued /imposed by any statutory norms/requirements shall be paid by the contractor, 

without any claim to the Employer. 
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55. Contractor must comply with the compliance of Contract Labour (Regulation and 

Abolition) Act 1970, Contract Labour (Regulation and Abolition) Central Rules, 1971 & 

Assam Labour Contract (Regulation and Abolition) Rules 1971 and should display related 

notice board at the work place.  

56. Prevention of Sexual Harassment of women at work places 

 

a) The Contractor shall be solely responsible for full compliance with the provisions of "the 

Sexual Harassment of women at work place (Prevention, Prohibition and Redressal) Act, 

2013" In case of any complaint of sexual harassment against its employee within the 

premises of the Bank, the complaint will be filed before the Internal Complaints Committee 

constituted by the Contractor / Agency and the Contractor / Agency shall ensure 

appropriate action under the-said Act in respect to the complaint. 

b) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Employer shall be taken cognizance of by the Regional 

Complaints Committee constituted by the Employer. 

c) The contractor shall be responsible for any monetary Compensation that may need to 

be paid in case the incident involves the employees /workmen of the contractor, for instance 

any monetary relief to Employer's employee, if sexual violence by the employee /workmen 

of the contractor is proved. 

d) The contractor shall be responsible for educating its employees about prevention of 

sexual harassment at work place and related issues. 

e) The contractor shall provide a complete and updated list of its employees who are 

deployed within the Employer's premises. 

Special Conditions of the Contract 

 

57. Project Team: 

The contractor shall provide the required project team at site for managing various aspects 

of the project. The details of the Project Team, as required under special instructions to the 

bidders, shall be provided by the contractor if required or as per Bank’s Instructions 

58. Progress of Work 

The contractor shall provide the project schedule, as required under Special instructions to 

the bidders. 

Upon award of work, the Contractor shall reconfirm, in writing, the starting and completion 

schedule including material delivery dates based upon the information submitted in his 

tender form along with detailed Project schedule/ Bar chart (including details of all the 

important activities involved), as specified in the Special instructions to the bidders 
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The Contractor shall submit, in writing, progress reports as specifically described in the 

Special Instructions to the Bidders and shall attend the progress review meetings as and 

when convened by the Employer 

59. Project Documentation: The contractor shall be required to maintain all the relevant 

documents, details, registers etc. as specifically mentioned in the Special instructions to the 

bidders at site and shall hand them over to the Employer after completion of the work. 

60. Marginal Notes 

The Marginal Notes in the catch lines hereto and in the annexure hereto are meant only for 

convenience of reference and shall not in any way be taken into account in the interpretation 

of these presents and the annexure hereto. The Contractors will have to carry out and 

complete the said work in every respect in accordance with this contract. 

 

 

Place:       Name of the Contractor:  

Date:        Address: 

 

Sign & Seal of The Contractor: 
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APPENDIX HEREINBEFORE REFERRED TO 

 

Reference to clauses in Conditions Hereinbefore Referred to: 
 

1 Defects Liability Period 12 Months from the date of virtual completion 
certificate referred to in the section Conditions 
Hereinafter Referred To” 

2 Period of Final Measurement 3 months from the date of virtual completion 

3 Date of commencement 10th day from the date of issue of work order 

4 Date of Completion Date of virtual completion 

5 Completion Period 75 calendar days from the 10th day of issuing work 
order 

6 Rate of liquidated damages ₹1748/- per day of delay subject to maximum of 
10% of the contract value, in terms of clause 26 of 
the General conditions of Contract 

8 Retention percentage 5% from Each bills 

9 Security Deposit EMD/ PBG + Total Retention Money 

10 Part of Security Deposit to be 
refunded after virtual completion 

Amount equal to EMD/ Performance Bank 
Guarantee 

11 Return of Performance Bank 
Guarantee 

Final balance amount remaining after all 
reasonable deductions, if any, out of PBG of value 
equivalent to 5 % of the contract value shall be 
refunded after virtual completion of the work. 

12 Part of Security Deposit to be 
refunded after defect liability 
period 

Subject to satisfactory services and satisfactory 
rectification of all the defects developed and pointed 
out to the contractor during the said DLP. 

 

 

Place:       Name of the Contractor:  

Date:        Address: 

 

Sign & Seal of The Contractor: 
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GENERAL CONDITIONS 

CIVIL AND CARPENTRY WORKS 

1. Scope of Work: The scope of work covers “Renovation, Alteration and Modification 

of Executive Common Waiting Area, Common Passage Area and Common Toilets 

(Gents & Ladies) of Executive Area at 5th Floor in Main Office Building, Reserve Bank 

of India, Guwahati” in accordance with drawings and specifications prepared by and under 

the direction and to the satisfaction of the Bank. 

2. Contract: The form of contract shall be according to the printed form “conditions of 

contract”. The following clauses shall be considered as an extension and not in the limitation 

of obligation of the contractor. 

All-important drawings are to be mounted on boards and placed in racks and indexed. 

3. Dimensions: Figured dimensions are in all cases to be accepted in preference to scaled 

sizes. Large scale details take precedence over small scale drawings. In case if discrepancy 

the contractor is to ask for clarification before proceeding with the work. 

4. Contractor to include in his/her rates: The Contractor shall include all the items while 

forming the rate. 

5. Contractor to inspect site: The Contractor shall visit and examine the site of work and 

satisfy himself as to the nature of the existing roads or other means of communications, the 

extent and magnitude of the work and facilities for obtaining materials and shall obtain 

generally his own information on all matters affecting the execution of work. No extra charge 

made in consequence of any misunderstanding or incorrect information on any of these 

points or the grounds of insufficient description will be allowed. All expenses incurred by the 

contractor in connection with obtaining information for submitting this tender including his 

visits to site or efforts in compiling the tender shall be borne by the Tenderer and no claims 

for the reimbursement thereof shall be entertained 

6. Access to Site: The contractor is to include in his rates for forming access to the site, 

required for the works. 

7. Setting out: The contractor shall set out the works in accordance with the plans. All 

grid/center line shall be marked out to the satisfaction of the Employer. The contractor shall 

be responsible for the correctness of the lining out and any inaccuracies are to be rectified 

at his own expenses. 

8. Treasure Trove: (If Applicable): Should any treasure, fossils, minerals, or works of art 

of a queried interest be found while carrying out the works, the contractor shall give 

immediate notice to the Employer of any such discovery and shall hand over such find to the 

Employer. 
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9. Access for Inspection: The Contractor is to provide at all times during the progress of 

the works and the maintenance period proper means of access, with ladders, etc. and the 

necessary attendance to move and adapt as directed for the inspection of measurement of 

the works by the Employer. 

10. Attendance upon all Trades: The general contractor shall be required to attend on all 

the Tradesmen or Sub- contractors/contractors appointed by the Employer for water supply 

and sanitary, Electrical Installation, Lifts, Air-conditioning, Security Equipment, Hardware, 

Telephone and other specialist contractors. The rates quoted shall be inclusive of all 

attendance and also allow the other contractors, appointed by the Employer, use of his 

scaffolding and retain until such time the relevant sub-contract works are completed 

11. Gatekeeper & Watchmen: (If Applicable as instructed by Employer): The contractor 

from the time of being placed in possession of the site must make arrangements for 

watching, lighting and protecting the work, all materials, workmen and the public by day and 

night on all days including Sundays and Holidays at his own cost. 

12. Cost of Transporting: The contractor shall allow in his own cost for all transporting, 

unloading, stacking and storing of supplies and goods and materials for this work on the site 

and in the places approved from time to time by the Employer. The contractor shall allow in 

his price for transport of all materials (controlled or otherwise) to the site. 

13. Materials, Workmanship and Samples: Materials shall be of approved quality and the 

best of their kind available and shall generally conform to I.S. Specifications. The contractor 

shall order all the materials required for the execution of work as early as necessary and 

ensure that such materials are on site well ahead of requirements for use in the work. The 

work involved calls for high standard of workmanship combined with speed and to the entire 

satisfaction of the Employer. Rates for Non-tender Items: 

14. Rates of items not included in Schedule of quantities shall be settled by the Employer as 

mentioned in the variation clause of the Contract conditions. 

15. Rates to include: The rates quoted shall be for all leads and lifts and finished work. 

16. To ascertain from Contractor for the other Trades: The Contractor shall ascertain 

from other contractor as directed by the Employer all particulars relating to their work with 

regard to the order of its execution and the position in which chases, holes and similar items 

will be required, before the work is taken in hand as no claims for extras will be allowed for 

cutting away work already executed in consequence of any neglect by the contractor to 

ascertain these particulars beforehand. Before ordering materials, the contractor shall get 

the sample approved from the Employer well in time. 

17. Testing of Work and Material: The contractor shall arrange to test the materials to be 

used for the work as decided and directed by the Employer, at his cost in order to prove their 

soundness and efficiency. Before sending the samples of materials for testing, the samples 

shall be sealed and signed jointly by the contractor and the representative from the Employer 
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and each sample shall be given distinct identification mark. On receipt of various test reports, 

proper record shall be maintained for all the test carried out showing respective identification 

marks of the samples and results. If after any such tests, the work or portion of works is 

found to be defective or unsound in the opinion of the Employer the contractor shall pull 

down and redo such works at their own cost. The materials found to be defective or declared 

unsound or not conforming to specifications etc., after testing, shall be immediately removed 

from the site by the contractor. 

In case, the contractor fails to get the work / portion of works / materials tested at appropriate 

time, the Employer will arrange for getting such testing done and all testing charges and 

other incidental expenditure incurred by the Employer in connection with such tests shall be 

recovered from the Contractor. 

After any such tests, the work or portion of works is found to be defective or unsound in the 

opinion of the Employer, the contractor shall pull down and redo such works at their own 

cost. The materials found to be defective or declared unsound or not conforming to 

specifications etc., after testing, shall be immediately removed from the site by the 

contractor.  

18. Clearing of Site: As work is to be carried out in office premises the contractor shall 

remove debris and clean the premises at the end of every day on his expense and maintain 

the area in clean and tidy conditions. 
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SPECIAL CONDITIONS AND INSTRUCTIONS FOR WORK 

Tenderer may specially note the following: 

1. The work involved in this contract is for the renovation of windows on various floor of Main 

building. Offices of the Bank will be functioning in this Building and hence work is required 

to be carried out in a restricted place and no extra claim on this account shall be entertained 

by the Employer/Bank. 

2. The work shall be carried out by the Contractor by taking all necessary precautions to 

avoid inconvenience to the offices and the people working therein. 

3. The Contractor shall obtain working passes for the laborers to be employed for the work. 

Working passes with Identity Card with Photos to be obtained. The Contractor has to obtain 

the Police Verification done to his work men employed in this work. 

4. No debris shall be stored or stacked in any area other than the area designated by the 

Employer/ Bank in the compound area of premises. The contractors shall keep the premises 

clear during the progress of work and ensure to remove the debris / unwanted and or 

unserviceable materials created in the process of work on a day to day basis, and debris 

shall be taken out from premises on regular basis but in no case debris will be allowed to 

remain within Bank for more than a week. Any debris etc. shall, in no case, be kept on 

Municipal footpath. In case of failure to do so, the contractors will be fully responsible for 

paying all the fines, if any, imposed by the Municipality or Court including attending to Court 

Summons etc. 

5. No movement of materials including debris into and out of the premises shall be permitted 

without the requisite formalities. Contractor will keep the Employer/ Bank advised about the 

movement of materials/debris. 

6. No worker of the contractor will be allowed to stay at site. 

7. The rates quoted shall be valid for working at all levels, heights. No extra payment shall 

be made for scaffolding, staging, ladders etc. for transportation of laborers and materials at 

higher or lower levels. 

8. The rates quoted should also include cost of covering all the furniture, computers and its 

peripherals, machines, cooler etc. in the work area with PVC sheet and cleaning and dusting 

the entire area and furniture before opening of office on next day. 

 

Place:     Contractor’s Name & Address: 

Date:   

Contractor’s Signature & Seal:  
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TECHNICAL SPECIFICATIONS 

1. Scope of work:  

The scope of work covered under this contract comprises the civil, electrical, carpentry work 

and other related works, First Floor of main office building Guwahati. 

2. Materials and workmanship 

The contractor under this contract binds himself to use first class materials. Quality of 

workmanship shall be of the highest order befitting the nature of the project. All work not up 

to the standard shall be summarily rejected and the Contractor will be required to dismantle 

the defective work and redo the work at his own cost and risk. The decision of Employer 

regarding the quality/standard of workmanship shall be final and binding on the contractor. 

3. Materials: 

a) Cement: Cement shall be Portland cement conforming to relevant Indian Slandered. 

b) Water: Water used for mixing and curing shall be potable clean, reasonably clear and 

free from objectionable quantities of silt, oils, alkalis, acids, salts so as not to weaken mortar. 

c) Sand: Sand shall conform to IS 1542 specifications for sand for mortars and plaster. 

d) Metal: Metal shall conform to IS 1542 specifications for Metal for concrete. 

e) Cement mortar: For PCC/backing coat to stone shall be prepared by mixing cement and 

sand in specified proportion. Proportioning shall be carried out as detailed in BOQ. Cement 

and sand shall be thoroughly mixed and water shall be added to it gradually. After addition 

of water the mix shall be mixed for a minimum of 3 minutes. The mortar mixed shall be 

consumed within 30 minutes of its mixing. 

f) AAC Block: AAC Block of size 600mmx200mmx150mm with a compressive strength of 

3to 4.5 N/mm 2 as per IS 2185 Part 3, normal dry density of 550 to 650 kg/m3, 2 to 6 hrs. 

fire resistance. The blocks shall be stored on site in such way that contact of moisture is 

avoided. Use Hacksaw or rotary cutter to cut the blocks. Chases for plumbing and electrical 

to be grooved before plaster. The blocks should be fixed or joined only by approved chemical 

mortar having dry density of 600kg/cum, initial setting time of 120 to 150 minutes, final setting 

time of Coating thickness should Coating thickness should not be more than 4mm.It should 

have a shelf life of 6 months. 

g) APP/SBS Membrane: APP/SBS membrane having thickness of 4mm and water 

absorption should be less than 1%. The weight should be 3 to 6 kg/m2. The membrane 

should have polyethylene film as upper and lower surface finish. Water impermeability or 

water tightness at high pressure should be minimum 300 kpa. 
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h) Vitrified tiles Flooring:  

i) Vitrified tiles as specified in Schedule of Quantities and approved by Employer’s/ Bank’s 

Engineers shall be procured from the approved source. The color/pattern of tiles shall be 

uniform and free from all defects. 

ii) The edges of tiles shall be protected from any damage in transit. 

iii) The tiles shall be laid on bedding of approved adhesive and in the manner as specified 

by the manufactures. 

The base tiles/Indian Patent Stone shall be wetted and mopped clean. The greasy stains, if 

any shall be removed completely by using detergent, kerosene or any other approved 

method. The rate quoted shall be deemed to include rectifying the base where any of the 

base tiles/I.P.S. found loose/hollow, the same shall be removed completely and filled with 

1:4 proportion cement and sand bedding mortar, cured properly and then tiles laid with 

adhesive. 

iv) The tiles shall be laid in pattern/design as approved by Employer’s/ Bank’s Engineer. 

Necessary cutting of tiles where required shall be done. Joints shall be as thin as possible 

or as directed by Employer’s/ Bank’s Engineer. 

Laying shall start after due consideration is given to the following points and approved by 

Employer’s/ Bank’s Engineer. 

 

A) Datum levels of floors in room, passages, etc. 

B) In case there is any architectural feature, the same shall be considered and Pattern 

adjusted accordingly. 

C) Location and fixing of floor trunking and junction boxes. 

D) Tiles may be allowed to go under plaster/skirting/dado for about 10 mm. 

v) After the flooring is laid surplus adhesive from the joints shall be cleaned. The following 

day the joints shall again be cleaned and grouted with white cement mixed with matching 

pigment. Excessive grouts shall be cleaned off. The joints shall be cured for seven days. 

vi) The floors shall be washed with oxalic acid, cleaned and dried with a soft cloth before 

handing over the site. 

4. Measurement: The flooring shall be measured in square meters. No extra shall be 

admitted on account of cutting of tiles to size in shape, preparing a pattern, or a special 

border or band. The area of floor shall be measured between finished face of skirting to 

skirting. Portion of flooring below plaster or skirting shall not be measured. 

5. Skirting/ Dado: 
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i) Material for skirting, dado shall be as specified herein above. 

ii) Surface preparation shall be same as for flooring for each type. Backing coat, plaster for 

dado and skirting shall be done as detailed herein above. The plaster shall be combed for 

creating a key and better adhesion with skirting material. 

iii) External and internal facings shall be fixed with adequate provision for expansion and 

compression joints. 

iv) Skirting and dado shall be fixed as under: 

a) Sufficiently hardened backing/under coat must be damp. 

b) Tiles cut to size must be buttered with white/colored cement paste on the back side as 

directed. 

c) Tiles shall be fixed on the under coat and tamped with wooden mallet or rubber mallet to 

achieve full adhesion to the under coat. Edges shall be tamped to line and level. 

d) Care shall be taken to achieve pattern of laying with respect to drawings and the floor. 

e) The laid tiles shall be mopped with wet cloth to remove grout coming out of the joints. 

v) The cleaning shall be as described herein above and the operation shall be manual 

vi) Measurement shall be in running meters for skirting for specified width. Dado shall be 

measured in square meters. 

vii) Rate shall include material and labor required to complete the item as specified and 

approved by the Employer. It shall include dividing strips if any, treating expansion joints if 

any, sealing corners and edges around fittings and fixtures, etc. all completed as approved 

by the Employer. 

6. Doors: 

a) Materials: 

i) Timber shall be of quality as specified in the BOQ and well-seasoned. When and timber is 

not specified, good quality approved hard wood/imported teak shall be used. 

ii) It shall have uniform colour, be free from defects such as cracks, dead knots, soft spongy 

spots and waves of injurious open shakes. Grain shall be reasonably straight. The individual 

hard sound knots shall not be larger than 6 sq.cm. The aggregate area of all knots shall not 

exceed 0.5% area of a piece. 

iii) All timber shall be kiln seasoned to IS 1141 and conform to IS 287 for moisture content. 

Maximum permissible limit shall be + 3% for average moisture content of all samples from 
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a given lot and + 5% for individual sample of the given lot. This is applicable when thickness 

of timber is more than 50 mm. For small sizes, tolerances shall be + 2 and + 3 respectively. 

iv) Timber used shall be treated with approved anti termite treatment. Wood work in contact 

with masonry or concrete shall be painted with hot bitumen coal tar before being placed in 

position. 

v) Readymade flush shutters shall be as specified and shall comply with respective code of 

practice. Manufacturer’s certificate conforming that shutters supplied comply to IS shall have 

to be obtained and submitted to the Employer. Also a copy of test certificate from an 

independent agency/laboratory shall be obtained. 

vi) Shutters shall be of specified thickness. They will have laminate of 1.5 mm thickness as 

specified. 

vii) Tolerances on width and height shall be +/-2 mm. Tolerances on thickness shall be +/-

1.2 mm. Thickness of shutter shall be uniform throughout. 

viii) Fittings and fixtures shall be as specified in BOQ and shall comply with respective IS 

specifications. 

ix) All nails, screws etc. shall be hot dipped galvanized or of brass or nonferrous stainless 

steel. 

x) Adhesive and glues shall be as per IS for exterior quality and water repellent. 

b) Workmanship: 

i) Timber brought at site shall be as approved by the Employer. 

ii) No timber shall be painted, tarred, oiled, etc. before its inspection by the EIC. Any efforts 

to hide the defects by plugging, painting, etc. shall render the piece to be rejected by the 

EIC. 

iii) All rejected timber shall be removed at once from the site of work. 

iv) All sawing of timber shall be done in straight lines and planes of uniform thickness. 

v) All joints shall be tongued and grooved or of the type shown in the drawings specified in 

the item or as directed by the EIC. All joints shall be glued with approved adhesive. 

vii) Joints shall be strong, neat and shall fit without welding or filling. They shall be pinned 

with hard wood or bamboo pins of 10-15 mm dia. after the members of the frame are glued 

and pressed together in a suitable vice mechanism. 

viii) Prior to joining, wood members of frame shall be planed smooth and accurate to the full 

depth. Rebates, rounding, moldings, etc. as shown in the drawings shall be done before the 

members are joined. 
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ix) All timber items shall be subjected to inspection by the EIC prior to any treatment like 

primer, etc. to be carried out. No item shall be installed unless it is approved by the EIC. 

c) Door Frames: 

i) Size of the timber shall be as specified in BOQ/Drawings. Frames shall be rebated to 

house the shutter. They shall be rebated on both sides and rounded or molded etc. as per 

drawings. For single rebate the depth shall be 12.5 mm. 

ii) Frame shall be finished smooth to receive paint/polish or any other specified finish. 

Surface abutting against the masonry or concrete must be with anti-termite treatment and a 

coat of boiling coal tar or any other approved wood preservative or primer applied prior to 

placing in the final position. 

d) Glazed Panel Shutters: 

i) These shall be as detailed and specified in the drawing. The thickness of the styles and 

rails shall also be as specified in the drawing. The thickness of panels will be as specified 

and the type of panel also noted therein. 

ii) Styles and rails of shutter shall be made out of a single piece of wood. The tenons shall 

pass clear through styles. The styles and rails shall have a 12 mm groove to receive panel 

of glass. 

e) Glazing: 

i) Glazing shall be in accordance with IS 3548 code of practice for glazing in building works 

(doors and windows) 

ii) Glass used for the works shall be float glass/toughened glass – clear or frosted as per the 

approved manufacturers. Toughened glass used shall be as per IS 2553-1 (1990) 

iii) Glass shall be flat, transparent and clear when judged by the unaided eye. It may, 

however, posses a tint when viewed edge-wise. 

iv) Glass shall be free from cracks, blisters, stones, scratches, bubbles. Glass shall not show 

any distortion of light when tested to IS. 

v) Thickness and tolerances on cut sizes of glass shall be as per IS. 

vi) Actual cut size glass shall be measured in square meters. 

vii) Irregular shaped or circular glass shall be measured as smallest rectangular area from 

which the irregular or circular pane can be cut. 

A) Glass panes shall be fixed by wooden beading having mitred joints. A thin layer of clear 

silicon sealant shall be applied between glass panes and the beading. Fixing of glass panes 

with simple putty and beads shall not be permitted. 
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B) Mirrors shall be out of best quality Belgian or equivalent glass, silvered to give a truly 

plane and smooth surface which shall produce a good ‘undisturbed image’. 

C) Glass shall be well protected from any damage during transportation, storage and 

progress of work. Any glass, which is in the opinion of the Architect/Employer, is not suitable 

for the work shall be rejected and the contractor shall replace the same forthwith. 

D) The rates for various items shall include material, labor required for proper completion of 

the item including wastage, breakage involved in process, cutting, cost of subsidiary material 

required for proper fixing and functioning of glass such as nails, spirits, etc. This shall also 

include carriage, hoisting, scaffolding, etc. 

f) Fitting and Fixtures:  

The following standard fittings and fixtures shall be included when not specified in the BOQ 

or the drawings for door shutters in stainless steel. Required brass CP/SS screws for fixing 

them in the same colour shall also be included in the pricing. Fittings and fixtures shall be 

as approved by the Employer. This shall also include making grooves, chases, reinforcing, 

etc. 

g) Door Shutters to Cabins/Rooms in Glass or Timber: 

i) Mortise door handle with lock. 

ii) Hinges: 4 nos. 100 x 63 x 4 mm. 

iii) Rubber stopper. 

iv) Concealed Door closer. 

h) Measurements and Rates: 

i) Wood work and joinery shall be measured in cubic meters, square meters, running meters 

or any other manner as detailed in the BOQ. 

ii) The price for an item shall include supply of specified quantity and type of timber, sawn, 

cut, joined, framed and fixed in position including supply and fixing of approved anti-corrosive 

treated fixtures, straps, bolts, hold fasts, spikes, nails, screws, etc. supplying and applying 

glue, coal tar, paint and anti-termite treatment. The item shall also include scaffolding, all 

materials, labor, use of equipment, etc. 

iii) Fittings and fixtures shall be as specified herein before if not detailed elsewhere in the 

drawings and BOQ. 
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iv) If wood work is found to be defective due to bad workmanship, shrinkage, etc. within 1 

year after completion of work, the defective wood work shall be re-fixed by the contractor at 

his own cost to the entire satisfaction of the Employer. This includes the repairs required to 

the complete work as it was finished earlier. 

7. Thermal Insulation: The Thermal insulation used shall be of approved quality heavy 

density expanded polyurethane or resin bonded glass wool or equivalent. The glass wool 

shall have a minimum density of 200 gm/sq. meter 

8. Veneer, Plywood: 

i) The veneers, ply wood used in the work shall conform to the IS 851 and IS 303 

respectively. It shall be resin bonded suitable for the intended use. The contractor shall 

produce 1 no. 2400 x 1200 (8’-0” x 4’-0”) sample of veneer sheet for the approval of the 

Employer. 

ii) The laminate to be used shall be as specified and shall be of approved brand like Formica, 

Decolam, National, Greenlam, etc. The shades and pattern shall be got approved from the 

Employer in case the trade name and the pattern number has not been specified in the 

drawings. 

iii) The ‘Faux Ebony’ veneer shall be imported and this shall be in accordance with the 

sample available for inspection at the site with Employer. 

9. Paneling: 

The frame work for the paneling shall be in accordance with the BOQ/detail drawings out of 

1st quality approved hardwood/imported TW. The members of frame work shall have been 

treated with a coat of approved anti-termite treatment. The planks used for the paneling shall 

be of seasoned timber of specified type and thickness. These are to be fixed with counter 

sunk screws and finished as in the manner specified in BOQ and relevant drawings. The 

rate quoted shall be also being conclusive of providing grooves, etc. as indicated in the 

drawings. The rate quoted shall be also being conclusive of providing grooves, etc. as 

indicated in the drawings. 

10. Gypsum Board Ceiling: 

a) Description: Gypsum board ceiling system consisting of a range of metal component 

supporting one or two layers of 12.5 mm Gyp-board screws fixed to the underside of 

suspended grid. Tapered edge board used, are then taped and filled to give a smooth, 

seamless ceiling which can receive most forms of decoration. 

i) Intermediate channel: 1200 mm c/c (max.) 

ii) M/F Ceiling Section: 450 mm c/c (max.) 
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iii) Ceiling angle: 1200 mm c/c (Max.) 

iv) Perimeter channel along the wall all around the perimeter side of ceiling 

v) Expansion raw plug: type ½ “ 

b) Installation: Framing, Perimeter channels are leveled at the required position above the 

finished ceiling line and fixed to the wall at 610 mm centers. The remaining metal 

components are installed to form a regular grid suspended from soffit cleats by ceiling angle 

at 1200 mm centers connected to the intermediate channels are set 1220 mm apart. M/F 

ceiling sections are fixed at 450 mm centers at right angles to the underside of intermediate 

channels using connecting clips. 

c) The Gyp-board membrane comprising one layer are fixed with bound edges at right angles 

to ceiling section with all joints staggered. Gyp-board layers are screwed to the M/F ceiling 

section and perimeter channels at board ends with Gyp-board drywall screws with joints 

staggered. Jointing the screws, taping, POP, etc. are to be carried out according to the 

recommendation of India Gypsum. 

d) Suspension: Fixing points for suspending the metal grid are required at 1220 mm centers 

in each direction. When the ceiling is intended to provide fire protection, the fixing to the 

structure must be non-combustible. 

e) Imposed Loads: The table provides loading data for the suspension grid based on a 

limiting deflection factor of L/400 

 

Suspension grid layout * 

Suspension point centers (mm) 

Intermediate channel 

Centers (mm) 

Maximum load including 

Weight of board (kg/Sq. m.) 

1200 1200 30 

1200 915 40 

1200 610 60 

* Ceiling sections are always spaced at 450 mm centers, 

f) Fixing: 

Fixing to the system should always be made into the metal grid to supplementary framing 

as may be necessary fixing or attachments should not be made into the membrane. Some 

adjustments of the primary grid may be required to support particularly heavy loads, where 

loads outside this range are anticipated, independent suspension should be provided from 

the structure. 

h) Fittings and Access Panels: 

Where light fittings, access panels and similar components are incorporated as part of the 

design requirements, consideration must be given to maintain the integrity of the ceiling 

when fire resistance and sound insulation are also important factors. 



Renovation, alteration & modification of Executive Common waiting area, Common Passage area and  
Common Toilets (Gents & Ladies) of Executive Area at 5th Floor in Main Office Building, Guwahati 

72 

 

 

 

i) Materials:  

The details of the material are tabulated below: 

Components Dimensions (mm) Applications 

Ceiling Section 80 x 26 
0.5 x 3657 

Main supporting section to fix Gyp-board 

Perimeter channel 20 x 27 
30 x 0.5 x 3657 

Fixed round the perimeter to receive end 
of ceiling section the outer edges to Gyp-

board. 

Intermediate channel 15 x 45 
0.9 x 3657 

Used on intermediate support to ceiling 
section. 

Ceiling angle 
Connecting Clip 

25 x 10 x 0.50 
2.64 

Used as a hanger bracket from the 
structural soffit. Used to connect ceiling 

sections to intermediate channels. 

Soffit cleat 22 x 37 To provide a suspension point to the 
structural soffit. 

j) For light fittings, grills, diffusers and cut-outs etc. have to be made with the frame of 

perimeter channels of size 20 mm x 27 mm x 30 mm x 0.55 mm thick, supported suitably 

and should be considered and included in the rate of false ceiling. 

11. Gypsum Plaster to Walls (Pop Punning): 

(a) GYPSIM UNIVERSAL PLASTER (Base coat), a gypsum based material in a handy 

application can be applied over any normal background in not more than one coat, 

depending on evenness or the back ground. Smooth finish and good impact strength are its 

virtue. 

(b) Gyplaster base coat plaster is a calcium sulphate hemi hydrate plaster with additives 

including light weight aggregate to improve plasters handling workability and application. It 

attains early strength and is free from shrinkage cracks. The thickness of the plaster should 

be a maximum of 13 mm on uneven background but should not exceed 10 mm or less than 

5 mm on a level and even background. 

(c) The setting time of plaster is approximately 30 minutes after the application, depending 

upon suction of background. The setting progresses evenly and gradually until the surface 

is hard enough to receive a final stroke of a trowel, at approximately 45 to 60 minutes. 

(d) The coverage is approximately 65 to 75 sq. meters per 1000 kg at 13 mm thickness 

(e) For application of gyplaster, the wall is first marked vertically at 1220 mm centers, and 

then checked with straight edge, or line (preferably aluminum square tube) centers to find 

the high spots which are used as guide for level to be set. 
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(f) The background should be suitably wetted with a brush 5-10 minutes before plastering to 

displace the trapped air and for a good plaster contact with the surface. 

(g) Four points (by putting plaster with flat surface) are fixed in level and plumb to each 

corner of the wall to determine the thickness of the plaster required to be done. 

(h) 40 mm wide strips of plaster are fixed. Then the points are applied vertically, in level and 

plumb of both ends of the wall. 

(i) These vertical strips are then made with plaster at even 1220 (or 1550 mm) centers on 

the entire area of the wall, to ensure level and plumb of the strips, to be in line. 

(j) The plaster is applied to surface of the wall with a trowel to required thickness and finish 

the surface by setting straight edge (sq. tube) horizontally by them placing on the vertical 

strips already fixed above, with firm pressure. 

(k) A tight coat is applied then turned back with the same batch material to fill out to required 

thickness. 

(l) A featheredge should be used to straighten the plaster to a reasonable plane, whilst at 

the same time filling in any slacks or hollows when the plaster has stiffened sufficiently, 

further ruling out the feather edge is necessary to achieve a flat surface. 

(m) As the plaster stiffens progressively, further flattening and paring should be carried out 

with a spatula. 

(n) When the plaster is sufficiently formed, the surface should be soaked lightly with a 

sponge float and light application of water if necessary to raise the flat and bring the 

(o) Closing in with the trowel should commence as soon as plaster starts to set, followed by 

a final trowel at the appropriate time. 

(p) Over polishing should not be done at any cost. 

(q) Decoration and final finish should be delayed until the plaster work has dried out 

thoroughly. 

(r) Precautions: 

i) Tools and water used in mixing must be clean and free from set plaster and other 

impurities. 

ii) Set plaster shortens the setting time and thus reduces the strength of plaster which sets. 

iii) Surfaces should be protected from weather and should be reasonably wetted 5- 10 

minutes before plastering so that the plaster holds on the background 

iv) Fittings and plugging of all kinds should be done before proceeding to plaster. 
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v) Openings, chases or other apertures for cable conduits and other’s should be cut before 

plastering. 

vi) Background to be plastered should be thoroughly brushed with broom to remove dust 

and loose mortar. 

vii) Once a mix has started to set, it should not be re-tempered neither should be a fresh 

gauging be mixed with an old one. 

(s) Background surface should be reasonably dry and protected from the weather. The 

suitability of a particular background for plastering should be considered in relation to its 

length, suction, bonding properties, shrinkage or thermal movement characteristics, water 

and soluble salt content. The high suction of certain backgrounds (like concrete block 

masonry) should be adjusted by sprinkling water. 

(t) Plaster is not supposed to isolate dampness and they are not suitable for use in 

continuously damp or humid conditions. During application of Gyplaster in hot or dry 

conditions, care should be taken to ensure that rapid loss of water is avoided. The reason is 

that Gyplaster requires a proportion of the mixing water in order to set and achieve full 

strength. If the water is dried off too rapidly then the strength of the plaster will be impaired. 

Once set and fully dry, it is suitable for use in situation where the inside temperature is 50° 

C maximum. 

Universal plaster attains early strength during the drying process and the plaster work does 

not suffer from inherent shrinkage cracks. Whilst the finished surface can be intended by 

impact, the natural resilience of set plaster prevents more serious damage. 

(u) Tubular service conduits should be chased into the background wherever possible. The 

following precautions should be taken in order to minimize any risk of subsequent plaster 

cracking or rust staining over service runs. 

i) Conduit of minimum permissible dimensions should be used. 

ii) High spots in the background should be chiseled if possible. 

iii) The undercoat plaster thickness specified should be sufficient to cover the extreme 

protrusions of the conduit by at least 5 mm. 

iv) Service routes should avoid door frames, ground, etc. 

v) Service piping, conduits, fixing clips and other metallic objects should be adequately 

protected by galvanizing, painting or applying a thicker layer of lacquer in order to protect it 

from rusting. 
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vi) At junctions of different materials (like concrete blocks and RCC columns/ beams) a fiber 

mesh shall be applied prior to the application of the plaster to avoid cracks at a later date. 

(v) Gyplaster universal shall be mixed in a clean mixing bucket using clean water. Plastic 

buckets can be used to avoid rust staining from metal containers. 

12. Painting and Polishing:  

(a) Materials: Paints used in the works shall conform to the respective IS code of practices: 

These shall be the latest revised. 

(b) Paints shall be factory made and no site preparation shall be allowed except for the white 

wash. Paints received at the site shall be in manufacturer’s sealed drum. 

(c) Paints should be such as to withstand weathering effects of the atmosphere, decay of 

wood, corrosion of metal and of pleasing appearance. Also their surface should become 

hygienic, clean and attractive. 

(d) Paints shall conform to the following points: 

i) Good spreading coverage. 

ii) Easy application. 

iii) Should form a thin uniform film on application. 

iv) Surface should not crack when paint dries. 

v) Should be inert to weathering actions of atmosphere. 

vi) Final surface should be hard and durable. 

(e) The manufacturer and shades of paint used at the work site shall be to the approval of 

the Architects/Employer. 

(f) Workmanship: The work shall be carried out as specified in IS 2395 Part I and Part II 

schedule of painting system to be as per table of IS 2395 Part II. 

(g) Surface preparation: 

i) Surface shall be cleaned and any existing fungus or mould shall be removed. A coat of 

fungicidal wash shall then be applied and allowed to dry if necessary. 

ii) Any cracks, defects in the plaster of Paris surface shall be cut out made good, cured and 

allowed to dry. Minor cracks may be filled with suitable filler. 
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iii) Lime mortar plaster shall be left unpainted for the first few months to allow plaster to 

carbonate, harden and dry thoroughly. 

iv) In case of gypsum plaster it shall be ensured that the surface is either alkaline or neutral 

and tested in accordance with E-1 as specified in IS 2395 Part I. 

(h) All paints and products shall be from one manufacturer only. The steps for painting 

operation to be followed as under: 

i) Primer/sealer – coat as recommended by paint manufacturer. 

ii) Filler/Putty as many layer as required and approved of 

iii) Undercoats. 

iv) Finishing coat or coats. 

(i) Paints to be applied shall be spread uniformly over the entire area. Paints shall be mixed 

and stirred thoroughly prior to use. No addition of thinner or water shall be permitted other 

than the quantity specified by the manufacturers. 

(j) Paint may be sprayed or applied with brush depending upon type of paint used. 

(k) Finishing shall be to the satisfaction of the Employer. 

(l) Sufficient time shall be allowed between two coats to ensure that the earlier coat is fully 

dry prior to the application of the successive coat. 

(m) Application of paint shall be carried out in properly ventilated and dry weather for painting 

of interiors. 

(n) Application of one coat in one room shall be finished in one operation. 

(o) Filler shall be plaster of Paris or as approved by the Employer. 

(p) Brushing of paints in coats shall be in a direction that is at right angles to the previous 

one. No brush mark must be visible. The final coat shall be finished with a roller sponge. 

(q) Painting shall be measured in square meters. 

(r) The number of finished coats specified in the BOQ are the minimum require and for 

guideline only. The finish surface shall be the acceptance and approval of 

Architects/EIC/Employer. Any additional coats required to achieve this shall be to the 

account of the Contractor and no extra charges shall be payable for any additional coat 

applied. 

13. Painting/Polishing of Wood Work: 
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Work shall be carried out to specifications IS 2338 Part I and Part II. The system shall be 

installed as per the schedule for finishing and shall be as per table of IS 2338 Part II. 

a) Surface Preparation: 

i) Wood to be painted shall be seasoned and free from discolored sap wood and from large 

resinous or loose knots. 

ii) Nail shall be punched well below the surface to provide a firm key for stopping. 

iii) Moldings, sills shall be carefully smoothened with abrasive paper and the fibers left after 

machining shall be cleaned and removed. 

iv) Flat portions shall be smoothened. 

v) Any knot, resinous streaks or bluish sapwood shall be treated with two coats of shellac 

knotting, applied thinly and extended to about 25 mm beyond the actual are requiring 

treatment. 

b) Priming: 

i) Dirt or any other extraneous material shall be removed. A priming coat shall be applied to 

the bare wood. 

ii) All exposed surfaces of the wood shall be primed. 

iii) Unless specified otherwise, all joinery work which is intended to be painted shall receive 

at least two priming coats. 

c) Stopping and Filling 

i) Stopping and filling shall be carried out only after priming. Filler material shall conform to 

IS and shall be approved by the Employer. 

ii) Filler of stiff paste shall be applied with putty knife to fill holes and cracks and subsequently 

rubbed down to a level surface with abrasive paper, pumice stone or other suitable abrasive 

material. 

iii) The filler coat shall be of an optimum thickness and shall be allowed to fully hardened 

and flatten before the subsequent coat is applied. As many layers as necessary shall be 

applied allowing sufficient time between the coats to harden and flatten. 

d) Undercoats: 

i) The undercoat shall be applied after the surface has been primed, stopped, filled and 

rubbed down to a smooth surface. 

ii) The undercoat may be brushed or sprayed. 
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iii) After drying the coat shall be carefully rubbed down and wiped clean before the next coat 

is applied. 

e) Finishing: The application of finishing paint varies according to the type of paint 

employed. Cleanliness is essential and as far as possible the application shall be carried out 

in a normal dry condition. The finishing coat may be applied either with brush or may be 

sprayed. 

f) Measurement shall be to the actual surface area and in square meters. 

g) Clear finishes for wood surfaces: Clear finishes shall be applied to wood and wood- based 

interior surfaces. They shall be carried out to IS 2338 Part I. The procedure of application 

shall be as detailed hereafter. 

h) Filling:  

i) Filler conforming to IS 345 shall be used to level off, to make smooth, to prevent the 

excessive penetration of the finish and to fill the open cells. 

ii) For special stain effects colour fillers shall be used. 

iii) On the fine textured woods having minute pores that do not require filling, thin varnishes, 

lacquer or shellac may be used. 

iv) Filler or stain filler shall be applied by hand using hessian or jute rag across the grain. 

The filled surfaces shall be dried preferably overnight and smoothened with abrasive paper. 

i) Staining: 

i) Staining of wood shall be restored to create special effects for subsequent clear finishes. 

ii) Stains used shall be water based, spirit based or oil based as approved by the Employer 

according to the purpose and location. 

iii) Surfaces shall be kept scrupulously clean and free from greasy finger marks. 

iv) Small cracks or nail holes shall be stopped with fine plaster of Paris or suitable stopping. 

v) Stains may be applied by brushing and wiping or spraying. Application shall be liberal but 

without over-staining that may spoil the stained surface. 

j) Sealing: A suitable seal shall be applied on the filled and sanded surface to prevent 

absorption by the wood of successive coats of finish and to seal stain and filler and thus 

preclude their bleeding into the finished coat. When fully dry, the surface shall be sanded 

taking care not to cut through at corners and edges. Dust shall be blown off and the surface 

wiped with a clean rag. 

k) French Polish: 
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i) Work shall be carried out to IS 2338 Part I and Part II. 

ii) Pure shellac varying pale orange to lemon yellow colour, free from resin or dirt shall be 

dissolved in methylated spirit at the ratio of 0.15 kg of shellac perliter of spirit. Suitable 

pigment should be added to get the required colour. 

iii) All unevenness should be rubbed down to smoothness with sand paper and thus surface 

shall be well dusted. The pores in wood shall be filled up with filler made of paste of whiting 

dissolved in water or methylated spirit. Otherwise the French polish will get absorbed and a 

good gloss will be difficult to obtain. 

iv) A pad of woolen cloth covered by a fine cloth should be used to apply the polish. The pad 

shall be moistened with polish and rub hard on the surface in a series of overlapping circles 

so that the polish is applied uniformly over the entire area to give it an uneven surface. The 

surface shall be allowed to dry and the remaining coats applied in the same day. 

v) To finish off, the pad shall be covered with a fresh piece of clean cloth, slightly damped 

with methylated spirit and rubbed lightly and quickly with clear motions. The finished surface 

shall have a uniform texture and high gloss/matt finish as per specifications. 

vi) Measurements shall be in square meters. 

l) Protection: All metal fittings and fixing shall be removed before preparatory process are 

commenced and shall be re-fixed on completion of the painting/ polishing. All finished work 

including glass, shall be adequately protected from paint splashes. No paint or other material 

shall be stored in direct contact with finished floor surface and no mixing shall be carried out 

on finished floor surface. Provide all necessary pans, trays on which to store and prepare 

materials. Provide all necessary protective covers for the protection of surrounding surfaces. 

14. Synthetic Carpet: 

Carpet should be tufted carpet in loop pile, having bitumen + synthetic non- woven canvas. 

Yarn should be 100% BCF olefin type having pile weight of 680gm/Sq. m or 20 oz. /Sq. m. 

It should be solution dyed. The gauge should be 1/10 and pile height should be 4mm. Carpet 

should be having primary and secondary backing of woven polypropylene. It should have 

permanent static control. 

The manufacturer of this carpet should warrant against excessive indoor abrasion wear for 

the 10 years from the date of proper indoor installation and assuming normal usage and 

proper maintenance. If the surface pile of any portion of the carpet is abrasively worn more 

than 30% the manufacturer should guaranty to remove the work area and replace the 

removed portion at its expense. 

15. Armstrong Tile and Framework: 

a) Providing and fixing mineral fiber tile having premium sand textured finish, 99% humidity 

resistance, having size of 600x600x16mm, weight 3.9kg/Sq. m (DUNE H3651B by 
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Armstrong or Equivalent), tegular/reveal edge, Fine Factory-applied vinyl latex paint, colour 

white, Noise Reduction Coefficient (N.R.C.) 0.50 AS 1045- 1988, Ceiling attenuation class 

(C.A.C) 33 AS 2499- 1981, Sag shall not be more than 2.5mm in the center of the panel in 

an environment not exceeding 49 C and 99% Relative Humidity. 

b) Suspension grid shall be Armstrong Select 15mm Black Revel, White to approximate 

Armstrong Ceiling Panels, incorporating 5mm steel rod and Suspension Clip /2.5mm wire, 

3000mm Main tees must be installed on 600/ 1200/ 1350 mm center, Cross Tees to be 

installed to create a specified nominal opening, Perimeter Trim to be null.  

c) Jobsite Conditions: Before Armstrong ceiling materials are installed, the units (ceiling 

panels or tile) should be permitted to reach room temperature and have stabilized moisture 

content. They should not, however, be installed in spaces where the temperature or humidity 

conditions vary greatly from the temperatures and conditions that will be normal in the 

occupied space. It is not good to locate acoustical ceiling tile or panels on low wall or ceiling 

surfaces where they might be damaged. Dirty air can soil any ceiling. Proper design for both 

supply air and return air, and maintenance of the HVAC filters and building interior space 

are essential to minimize soiling. Before starting the HVAC system, make sure supply air is 

properly filtered and the building interior is free of construction dust. 

d) Temperatures and Humidity During Installation: Acoustical materials are interior finish 

products and are designed for installation to be carried out in temperature conditions up to 

86°F (30°C) in spaces where the building is enclosed and HVAC systems are functioning 

and will be in continuous operation. There shall be proper ventilation of the plenum in high 

moisture areas. All plastering, concrete, terrazzo or any other wet work should be complete 

and dry. All windows and doors should be in place. The heating, ventilating and air-

conditioning systems should be installed and operable, where necessary, to maintain proper 

temperatures before, during and after installation of the acoustical material. 

16. UPVC Pipe:  Providing and fixing UPVC soil / vent / waste SWR pipe of 110 mm diameter 

confirming to IS: 13592: 1992 and IS: 4985: 2000 to withstand continuous internal hydraulic 

pressure of 4kg/cm² including necessary fixtures and fittings, such as bends, tees, single 

junctions, double junctions and jointing with rubber rings and lubricants, on wall by means 

of clips including testing etc. complete. 

Pipes shall be supported on MS clamps and shall be away from wall surface by 50 mm. 

17. PPR Pipes: 

a) PPR Pipes should have Better Corrosion Resistance Nontoxic, Hygienic ‘Green’ product, 

High vicat softening Temperature, Good Thermal Insulating Property, Good Chemical 

Resistance, Better impact strength Heat fusion Jointing (No use of solvent) Better Noise 

Insulation - Extremely long life (i.e. more than 50 years), 100% leak Proof systems. 

b) Jointing Method of PPR Systems: 
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(A) Cutting 

i) Cut the pipe right angle to its axis using burr free cutter. 

ii) Ensure that pipes is free from burrs or cutting chip 

iii) Clean the pipe & fitting perfectly before welding. 

iv) Mark welding depth at the end of pipes. 

(B) Heating 

i) Mount the suitable dies on heating element of welding machine according to the diameter 

of Pipe and fitting to be welded. 

ii) Connect the welding machine to 220/230 volts A.C. power supply. 

iii) Select 260 Deg. C. temperature on the welding machine thermostat. 

iv) Wait for reaching the required working temperature. 

v) Insert the pipe and the fitting in the dies by exerting light pressure. 

vi) For heating time, refer the table given for different sizes of Pipes. 

(C) Welding 

i) After heating, quickly insert pipe into the fitting by exerting light pressure. 

ii) Any misalignment should be corrected immediately after insertion to avoid any Stress in 

the weld. 

iii) Allow the joint to cool as per cooling time. 

This type of connection ensures perfect sealing even under the severe working Conditions. 

18. FRP Door Frames: 

FRP Frames are Made of Super Class Newly Formulated high Quality of Raw Material with 

Core Material of Polyurethane Foam. Poly Fiber [FRP] Moulded Frame Champhered type 

of section size 90mm x 45 mm having Gel coat finish. It shell be straight in line and level. 

Remaining hollow portion is to be filled with Injected Polyurethane Foam along with 

embedded wooded pieces for Stiffening and Holding Hinges. Frame shell be fixed in 

Masonry or R.C.C. The FRP skin thickness should be 1.5 to 2.0 mm. It should be mild acid 

and alkali proof. 

19. FRP Depressed Door Panel 
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FRP Doors are Made of Super Class Newly Formulated and High Quality of Raw Material 

with Core Material of Polyurethane Foam with Attributes like Weather Proof, termite Pro 

Light Weight, Sound Proof, Easy Installation, Water Proof, mild Acid and Alkali Proof. It 

should have a thickness of 35 mm. Surface shall be finished of Gel coat finish for long las 

finish. The FRP skin thickness should be 1.5 to 2.0 mm. It shell be straight in line and leve 

Remaining hollow portion is to be filled with Injected Polyurethane Foam along with 

embedded wooded pieces for Stiffening and Holding Hinges. 

20. Armstrong Wall Paneling:  

Providing and Fixing Armstrong Channeled Woodworks perforated panels of width 128mm, 

thickness of 15mm and length 2440 mm or as required by the Architect/ approving engineer, 

made of a high density fiber board with minimum 830 Kg/M3 density substrate with a 

laminated facing / wood veneer as per the approved shade/ species & finish and a melamine 

balancing layer on the reverse side. The boards shall have a special perforation pattern 

where the visible surface has a “Helmholtz” fluted perforation of 2mm width and 14mm of 

visible panel each. The panels shall provide a fire reaction of Class of 1 as per Part 7 of BS 

476. The edges of the panels shall be “tongue-and-grooved” to receive special clips for 

installation. The back of the perforated panel shall have sound absorbing non-woven 

acoustical fleece having NRC of 0.55. The panels shall be mounted on special aluminum 

splines using clips provided by Armstrong and approved by the Architect/ Engineer-in-

Charge of the Employer. 

 

Place:       Name of the Contractor:  

Date:        Address: 

 

Sign & Seal of the Contractor: 
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LIST OF APPROVED MATERIAL AND SUPPLIERS 

 

S/N Materials Approved Manufacturer / Brand name 

1. Cement Larsen & Toubro, Birla Gold, Gujarat Ambuja, ACC or 

approved equivalent. 

2. Marine Plywood Kitply, Anchor, Century, Sylvan ply, green ply or approved 

equivalent 

3. BWR/BWP grade phenol 

bonded plywood 

Swastik, Kit/Kenwood, Mayur, Sylvan ply, Century, green 

ply or approved equivalent 

4. Block Board Mysore Mafatlal, Sylvan ply, Century, green ply or 

equivalent approved. 

5. Fiber Board (MDF, LDF) Nuwud, Novapan, Swastik, Anchor, Century or approved 

equivalent 

6. P.O.P. Board Gypsum India or approved equivalent 

7. Laminates Formica, Decolam, Neoluxe, NAVImika, Green Lam, 

Century or approved equivalent 

8. Handles Godrej, Dorma, Hafele or approved equivalent. or 

approved equivalent 

9. Glass Modi Guard, Saint Gobain, Float Glass India (Asahi) or 

approved equivalent 

10. Soft Board Jolly Board or equivalent approved. 

11. Screws G.K.W., Atul, Hilti or approved equivalent. 

12. Hardware Earl Bihari (EBCO), Shalimar, Vijayan, Sobbit or approved 

equivalent. 

13. Adhesive Fevicol SH, Movicol HV of Mafatlal. Araldite of Ciba Geigy, 

Bal Endura or approved equivalent 

14. Door Closers and 

Varnish 

Doorma, Everite, Hardwyn, Godrej or approved equivalent 

15. Locks Godrej, Enox, Metcraft, Vision/Vijayan or approved 

equivalent 

16. Wood preservative Berger, Shalimar, Asian or equivalent approved. 

17. G.I. Sheets TISCO, SAIL, JINDAL or approved equivalent 

18. Aluminium Section  Jindal, TATA, or approved equivalent 

19. Cement Primer Shalimar, Goodlass Nerolac, Berger, Asian Paint or 

approved equivalent 

20. Acrylic Emulsion paints 

synthetic 

Shalimar, Goodlass Nerolac, Asian Paint or approved 

equivalent 

21 Enamel paints Shalimar, Goodlass Nerolac, Asian Paint or approved 

equivalent 
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22 Wood primer Shalimar, Asian, Berger. or approved equivalent 

23. Zinc chromate (yellow) 

primer 

Shalimar, Asian, Berger or approved equivalent 

24. Vitrified tiles H&R Johnson, Nitco, Kajaria, Somany, RAK or approved 

equivalent 

25. Cermaic tiles  Nitco, Johnson, Kajaria, Timex ceramic, Mayin, Meta, 

VJM, Somany or approved equivalent 

26. Synthetic Carpet Donair or equivalent 

27. Mineral Fiber Tile Armstrong, or equivalent 

28. Framing for 

Mineral Fiber Tile 

Select Black Reveal by Armstrong or approved equivalent 

29. PPR/UPVC Pipe Prince, Supreme or equivalent or approved equivalent 

30. Gypsum Board Saint Gobain or Gypsum India or Equivalent. 

31. AAC Block Ecolight or Siporex or Equivalent. 

32. FRP Frame and Door Everlast, Shreeji or Equivalent 

33. Fire 

Retardant Paint 

Shalimar, Berger, or approved equivalent 

34. Aluminium Section Jindal, Hindalco or approved equivalent 

35. Tile Adhesive or grout Bal Endura, Roff, Pidilite, Fosroc or approved equivalent 

36. Floor Spring Dorma, Hafele,Doreset or approved equivalent 

37. Corian Corian, Merino, LG or approved equivalent 

38. Flush Door Century, green or approved equivalent 

39. uPVC Window Fenesta, Encraft or approved equivalent 

40 WPC Board Green, Century, Austin or approved equivalent 

41 Sanitary fittings Jaquar, Parryware, Hindware, Kohler or approved 

equivalent 

Place:       Name of the Contractor:  

Date:        Address: 

Sign & Seal of the Contractor: 
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CHECK LIST 
 

(To be filled –in by the bidder) 
 

S/N Documents/ Confirmation to be submitted along with Part-
I of the Tender 

Bidder’s response 
(Yes/No) 

1 Earnest Money Deposit of ₹97,887/- by NEFT/ Demand Draft/ 
Bank Guarantee 

 

2 Pre- Qualification Criteria: Composition of the firm [Refer 
Chapter 5 clause no-6(a)]- Annexure-I 

 

3 Pre- Qualification Criteria: Work Experience [Refer Chapter 5 
clause no-6(b)]- Annexure-II 

 

4 Pre- Qualification Criteria: Creditworthiness of the contractor 
& their Turn over during the specified period [Refer Chapter 
5 clause no-6(c)] 

 

5 Client certificates period [Refer Chapter 5 clause no-6(h)] (as  
per the format provided in Annexure-VII) 

 

6 Banker’s Certificate [Refer Chapter 5 clause no-6(i)]- 
Annexure-III 

 

7 Whether the bidder satisfied himself with all aspects of work 
which may have bearing on project completion and/ or rates 

 

 

Place:       Name of the Contractor:  

Date:        Address: 

 

Sign & Seal of the Contractor: 
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ANNEXURE-I 

COMPOSITION OF THE FIRM/ COMPANY 
 

(To be uploaded by the Tenderer along in the e-tendering portal) 
 

(Renovation, Alteration and Modification of Executive Common Waiting Area, Common 

Passage Area and Common Toilets (Gents & Ladies) of Executive Area at 5th Floor in Main 

Office Building, Reserve Bank of India, Guwahati) 

1 Name of the Applicant / Organisation and 

address of the registered office 

 

2 PAN No.  

3 GSTIN  

4 Type of Applicant /Organisation (whether 

sole proprietorship / partnership/ private 

limited/ limited or co-operative body etc.) 

 

5 Name of the Proprietor / Partners 

/Directors of the Applicant / Organisation 

/Firm. 

 

6 Details of Registration (Firm, Company, 

etc.)Registering Authority, Date, Number 

etc. 

 

7 Registered Office, Address,  

Mobile No: 

 

Email Id  

Office Address through which the work will 

be handled 

 

8 Indicate if involved in any litigation  

 

9 

Any civil suits pending in any of the works 

executed. Give details. 

 

Declaration:  

The above information, is true to the best of my / our knowledge and if any information is 

found untrue or false, I/We may be debarred from the tender process/being given the 

contract. 

I/We agree to abide by all the terms and conditions stipulated by the Bank. 

I/We understand that the Bank reserves the right to accept or reject any or all the tender 

either in full or in part without assigning any reason therefor. 

Place:       Name of the Contractor:  

Date:        Address: 

 Sign & Seal of the Contractor: 
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ANNEXURE-II 

List of Similar Works Executed by the Organization During Last Five Years 

 

Sl. 

No. 

Name 

of the 

work & 

Location 

Nature & 

Specification 

of Works 

Name, 

address & 

telephone 

no. of the 

owner. 

(Govt./Semi- 

Govt./Pvt. 

Body) 

Name and 

address of 

the Officer 

under whom 

the work was 

carried out 

Contract 

Amount 

Completion Period Whether the 

work Was left 

incomplete or 

contract was 

terminated 

from either 

side 

– Give details 

Any other 

relevant 

information on 

including 

reason, if any, 

for delay in 

completion of 

work 

Stipulated actual 

          

          

          

          

          

 

Place:       Name of the Contractor:  

Date:        Address: 

 

Sign & Seal of the Contractor: 
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ANNEXURE-III 

 

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED COMMERCIAL BANK 
 

(To be uploaded by the Tenderer along in the e-tendering portal) 
 

1) Name of the Company/Agency/Firm: 

2) Composition of the company/agency/firm: 

3) Name of the Proprietor/ Partners/ Directors of the company/agency/firm: 

4) Type of Account: 

5) Account Number: 

6) Credit facility/ Overdraft facility enjoyed by the company/agency/firm: 

7) Dealings: 

8) The period from which the company/agency/firm has been banking with the bank: 

9) Any other remarks: 

10) You may also kindly forward your opinion whether the above company/agency/firm is 

considered financially sound to be entrusted with the contract for works estimated to cost of 

Rs. _______________ 

 

 

(Signature) For the Bank Place: 

Date: 

 

Note: 

i. Bankers' certificates should be on letter head of the bank 

ii. In case of partnership firm, certificate to include names of all partners as recorded with 

the bank. 

iii. Scanned copy (PDF format) of the original must be uploaded while submitting the e- 

tender online through MSTC e-commerce portal. 
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ANNEXURE-IV 

DRAFT OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

(To be stamped as Security Bond) 

__________________________________________ 

In consideration of Reserve Bank of India, Guwahati (hereinafter called “the Reserve Bank”) 

having agreed to exempt M/s _________________________________________________ 

(hereinafter called “the said bidder”) from the demand under the terms and conditions of the 

tender for “Renovation, Alteration and Modification of Executive Common Waiting 

Area, Common Passage Area and Common Toilets (Gents & Ladies) of Executive Area 

at 5th Floor in Main Office Building, Reserve Bank of India, Guwahati” (hereinafter 

called “the said tender”) of Earnest money for the due fulfillment by the said bidder of the 

terms and conditions contained in the said tender on production of a Bank Guarantee for 

Rs. ----------------------. We (hereinafter referred to as “the Bank”) do hereby agree and 

undertake to indemnify and keep indemnified the Reserve Bank of India to the extent of Rs. 

-------------- against any loss or damage caused to or suffered by the Reserve Bank of India 

by reason of any breach by the said bidder of any of the terms and conditions contained in 

the said tender and pay to the Reserve Bank of India on demand without demur the said 

sum of Rs. ----------------------------- within a period of one week from the date of receipt of 

demand from the Reserve Bank of India. Any statement made by the Reserve Bank of India 

and the amount mentioned in the demand notice given to us shall not be called in question 

by us and shall be conclusive proof regarding the amount that is payable under the 

guarantee and that we shall not demand any proof thereof. We further undertake that we will 

make the payment pursuant to the demand notice issued by the Reserve Bank of India not 

withstanding any dispute that may exist or arise between the Reserve Bank of India and the 

bidder or any other person. 

We,_________________________________, further   agree   that   the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said tender and that it shall continue to be enforceable till all the dues of 

the Reserve Bank under or by virtue of the said tender have been fully paid and its claims 

satisfied or discharged or till the Reserve Bank certifies that the terms and conditions of  the  

said  tender  have  been  fully  and  properly  carried  out by  the  said  bidder  and accordingly 

discharges the guarantee subject however, that the Reserve Bank of India shall have no 

rights under this guarantee after the expiry of ______________or till such extended period 

required for completion of the entire work at the request of the bidder and/or the Reserve 

Bank of India. 

We, ________________________________________________, lastly undertake not to 

revoke this guarantee during its currency except with the previous consent of the Reserve 

Bank of India in writing.  

Notwithstanding anything stated above, our liability under this guarantee is restricted to 

Rs._______________ Our guarantee shall remain in force until 6 months or such extended 
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date, which may be granted by us at the request of the bidder, and/or the Reserve Bank of 

India. Unless a suit or action to enforce a claim under this guarantee is filled against us within 

________________ thereafter, all your rights under the said guarantee shall be forfeited and 

we shall be released and discharged from all liability thereunder. 

 

 

Place:       Name of the Contractor:  

Date:        Address: 

 

Sign & Seal of the Contractor: 
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ANNEXURE-V 

FORM OF PERFORMANCE BANK GUARANTEE 
(On Non-Judicial Stamp Paper of appropriate value) 

 
This deed of guarantee made this day of___________________ between Bank 
of______________________________________________________ (hereinafter called 
the “Bank”) of the one part, and Reserve Bank of India, (hereinafter called “RBI”) of the 
other part 
 
 
Whereas RBI, has awarded the Contract for -----------(Name of the Project)……………… 
-------------------------------------------------------- 
for Reserve Bank of India (hereinafter called the "Contract") to _____________ (Name of 
the contractor) ___________________ (hereinafter called the "Contractor"). 
 
AND WHEREAS the contractor is bound by the said Contract to submit to RBI a 
Performance Security for a total amount of Rs.________________ (Rupees___ 
___________________________________ only) (Amount in figures and words). 
 
1.  Now we the undersigned__________________________________________ 

___________________________(Name of the Bank) being fully authorized to sign 
and to incur obligations for and on behalf of and in the name  
of________________________ 
_______________________________________(Full name of Bank), hereby 
declare that the said Bank will guarantee RBI the full amount of Rs.___________ 
(Rupees ____ _______________________ only (Amount in figures and Words) as 
stated above. 
 

2. After the Contractor has signed the aforementioned Contract with RBI, the Bank is 

engaged to pay RBI, any amount up to and inclusive of the aforementioned full 

amount upon written order from RBI to indemnify RBI for any liability of damage 

resulting from any defects or shortcomings of the Contractor or the debts he may 

have incurred to any parties involved in the works under the Contract mentioned 

above, whether these defects or shortcomings or debts are actual or estimated or 

expected. The Bank will deliver the money required by RBI immediately on demand 

without delay without reference to the Contractor and without the necessity of a 

previous notice or of judicial or administrative procedures and without it being 

necessary to prove to the Bank the liability or damages resulting from any defects 

or shortcomings or debts of the contractor. The Bank shall pay to RBI any money 

so demanded notwithstanding any dispute/disputes raised by the Contractor in any 

suit or proceedings pending before any Court, Tribunal or Arbitrator/s relating 

thereto and the liability under this guarantee shall be absolute and unequivocal. 

3. This guarantee is valid till __________ (date to be mentioned) (date of virtual 

completion) or the extended period, thereof) 
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4. At any time during the period in which this guarantee is still valid, if RBI agrees to 

grant a time extension to the Contractor or if the Contractor fails to complete the 

Works within the time of completion as stated in the Contract, or fails to discharge 

himself of the liability or damages or debts as stated under Para Numbered 2above, 

it is understood that the Bank will extend this Guarantee under the same terms and 

conditions for the required time on demand by RBI and at the cost of the contractor. 

5. The guarantee hereinbefore contained shall not be affected by any change in the 

Constitution of the Bank or of the contractor. 

6. The neglect or forbearance of RBI in enforcement of payment of any moneys, the 

payment whereof is intended to be hereby secured or the giving of time by RBI for 

the payment hereof shall in no way relieve the bank of their liability under this deed. 

7. The expressions “RBI”, “the Bank” and “the Contractor” hereinbefore used shall 

include their respective successors and assigns. 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the --------
-- day of ----------- (Month) 2024 being herewith duly authorized. 
 
For and on behalf of 
The………………………….Bank. 
 
Signature of authorized Bank official 
 

Name:    
 

……………………………………………………………………
…… 

Designation: 
 

……………………………………………………………………
…… 

Stamp/Seal of the Bank: 
 

 
 
……………………………………………………………………
…… 

Signed, sealed and delivered for and on behalf of the Bank by the above  
named___________in the presence of : 
 

 

WITNESS-1        WITNESS-II 

 

Name: ……………………..      Name: ……………………….. 

Address: ………………….      Address:……………………… 

 

Signature: ………………….      Signature: …………………. 
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ANNEXURE-VI 

PRO-FORMA OF BANK GUARANTEE FOR SECURITY DEPOSIT 

(This guarantee will require stamp duty as applicable in the state, where it is executed and shall be 
signed by the official whose signature and authority shall be verified). 

 

Regional Director        Date: 

Reserve Bank of India       Place: 

Estate Department  

Guwahati-781001 

Dear Sir, 

 
Renovation, Alteration and Modification of Executive Common Waiting Area, Common 

Passage Area and Common Toilets (Gents & Ladies) of Executive Area at 5th Floor in Main 
Office Building, Reserve Bank of India, Guwahati 

WHEREAS 

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai 

and an office at GUWAHATI (hereinafter called the ‘Employer’) has invited tenders for the 

work " Renovation, Alteration and Modification of Executive Common Waiting Area, 

Common Passage Area and Common Toilets (Gents & Ladies) of Executive Area at 

5th Floor in Main Office Building, Reserve Bank of India, Guwahati” (hereinafter 

referred to as ‘the Work’) on the terms and conditions mentioned in the tender documents. 

1. It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank 

Guarantee for a sum of Rs.____________/-(Rupees only) towards satisfactory performance 

on Comprehensive AMC as per the tender. 

2. M/s ________________(hereinafter called as Tenderer), who are our constituents intend 

to submit their tender for the said work and have requested us to furnish guarantee to the 

Employer in respect of the said sum of Rs.__________________ (Rupees _________ only). 

NOW THIS GUARANTEE WITNESSETH 

1. We (Bank) do hereby agree with and undertake to the Reserve Bank of India, their 

Successors, Assigns that in the event of the Reserve Bank of India coming to the conclusion 

that the Tenderer have not performed their obligations under the said conditions of the tender 

or have committed a breach thereof, which conclusion shall be binding on us as well as the 

said Tenderer, we shall on demand by the Reserve Bank of India, pay without demur to the 

Reserve Bank of India, a sum of Rs. _________________ (Rupees only) or any lower 

amount that may be demanded by the Reserve Bank of India. Our guarantee shall be treated 

as Deposit for the due performance of the obligations of the Tenderer under the said 

Conditions, provided, however, that our liability against such sum shall not exceed the sum 

of Rs.____ _________________/- only). (Rupees 

_______________________________ only). 
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2. Bank of India in enforcing the conditions of the said agreement or in compliance with any 

of the terms and conditions stipulated in the said tender and/or hereunder or granting of any 

time or showing of any indulgence by the Reserve Bank of India to the Tenderer or any other 

matters in connection therewith shall not discharge us in any way and our obligation under 

this guarantee. This guarantee shall be discharged only by the performance by the 

Tenderers of their obligations and in the event of their failure to do so, by payment by us of 

the sum not exceeding Rs. ______________________/- (Rupees 

___________________________ only) We also agree to undertake to and confirm that the 

sum not exceeding Rs.__________/-

(Rupees______________________________________only) as aforesaid shall be paid by 

us without any demur or protest, merely on demand from the Reserve Bank of India on 

receipt of a notice in writing stating the amount is due to them and we shall not ask for any 

further proof or evidence and the notice from the Reserve Bank of India shall be conclusive 

and binding on us and shall not be questioned by us in any respect or manner whatsoever. 

We undertake to pay the amount claimed by the Reserve Bank of India within a period of 

one week from the date of receipt of the notice as aforesaid. 

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be 

independent of the agreement or agreements or other understandings between the Reserve 

Bank of India and the Tenderer. This guarantee shall not be revoked by us without prior 

consent in writing of the Reserve Bank of India. 

We hereby further agree that - 

a) Any forbearance or commission on the part of the Reserve 

b) Our liability under these presents shall not exceed the sum of Rs._____________/-

(Rupees________________________________ only) 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 

the part of our said constituents in tendering for the said work or their obligations thereunder 

or by dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to _______________________ provided that if 

so desired by the Reserve Bank of India, this guarantee shall be renewed for a further period 

as may be indicated by them on the same terms and conditions as contained herein. 

e) Our liability under this presents will terminate unless these presents are renewed as 

provided herein above on the ____________or on the day when our said constituents 

comply with their obligations, as to which a certificate in writing by the Reserve Bank of India 

alone is the conclusive proof whichever date is later. Unless a claim or suit or action is filed 

against us within six months from that date or any extended period, all the rights of the 

Reserve Bank of India against us under this guarantee shall be forfeited and we shall be 

released and discharged from all our obligations and liabilities hereunder. 

Yours’ faithfully,  

 

For and on behalf of Bank.  
(Authorized official with seal) 
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ANNEXURE-VII 

CLIENT’S CERTIFICATE REGARDING PERFORMANCE OF CONTRACTOR 

 (On Client’s Letter Head) 

The Regional Director, 

Reserve Bank of India 

Guwahati-781001  

Madam, 

Client’s Certificate Regarding Performance of M/s ____________________________ 

Name & Address of the Client: ______________________________________________ 

        

______________________________________________ 

 

1. Name of work with brief particulars  

2. Agreement No.& date  

3. Agreement amount  

4. Date of commencement of work  

5. Stipulated date of completion  

6. Actual date of completion  

7. Details of compensation levied for delay 

(indicate amount) if any 

 

8. Gross amount of the work completed and 

paid 

 

9. Name & address of the authority under 

whom works executed 

 

 

10. Whether the contractor employed qualified 

Engineer/overseer during execution of work 

 

 

11. i) Quality of work (indicate grading) Outstanding/Very 

Good/Good/Satisfactory/Poor 

 ii) Amount of work paid on reduced rates, if 

any 
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12. i) Did the contractor go for arbitration?  

 ii) If Yes, total amount claim  

 iii) Total amount awarded  

13. Comments on the capabilities of the 

contractor 

 

 a) Technical Proficiency Outstanding/Very 

Good/Good/Satisfactory/Poor 

 b) Financial Soundness Outstanding/Very 

Good/Good/Satisfactory/Poor 

 c) Mobilization of adequate T & P Outstanding/Very 

Good/Good/Satisfactory/Poor 

 d) Mobilization of Manpower Outstanding/Very 

Good/Good/Satisfactory/Poor 

 e) General behavior Outstanding/Very 

Good/Good/Satisfactory/Poor 

 

 

 

 

Signature of the Reporting Officer* with Office Seal 

 

Name: 

Designation:  

Contact No: 

e-mail ID:  

 

(*) Regarding performance report/clients certificate, for works carried out for Government/ 

public sector companies, the certificate should be signed by the concerned Executive 

Engineer or an officer in an equivalent or higher rank.  

For works carried out for Private companies, Copy of TDS has to be submitted for proving 

the credentials/contract amount. 

 
(i) All columns should be filled in properly. 

(ii) The Client Certificates should be submitted addressed to “Regional Director, Estate 

Department, Reserve Bank of India, Pan Bazar, Station Road, Guwahati, Assam- 781001” 

for each of the Prequalification work/s. 
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ANNEXURE-VII 

UN-PRICED SCHEDULE OF QUANTITY 

Name of the Work: Renovation, Alteration and Modification of Executive Common Waiting 
Area, Common Passage Area and Common Toilets (Gents & Ladies) of Executive Area at 
5th Floor in Main Office Building, Reserve Bank of India, Guwahati 

Reserve Bank of India, Guwahati invites following 02 nos. of e-tenders integrative way under 

Two Bid system (Techno-Commercial & Financial Bid) for the above mentioned work. 

A) Renovation of Executive Waiting and Common Passage Area  

e-tender no: RBI/Guwahati/Estate/34/23-24/ET/498 

B) Renovation of Executive Common Toilets (Gents & Ladies) 

e-tender no: RBI/Guwahati/Estate/35/23-24/ET/499 

Please note that you have to submit your bid in both of the above mentioned e-tenders 
to participate in the e-tendering process. Hence, the total pre-qualifications criterions/ 
quoted amounts incorporated in both e-tenders will be considered for qualifications 
or awarding of work thereof. 
 

(A) Renovation of Executive Waiting and Common Passage Area  

(e-tender no: RBI/Guwahati/Estate/34/23-24/ET/498) 

S/N Description of work Quantity Unit 

1 Carefully dismantling of marble / mosaic floor tile / vitrified floor 
tile of multi-layer with backing cement mortar laid in 50 to 65 
mm thick up to mother / base slab with proper finish including 
disposal of unserviceable surplus material outside of the Bank's 
premises at approved dumping site by local municipal 
authorities all complete as directed by Bank's Engineer. 

15.00  SQM 

2 Carefully dismantling of Gyp board / POP / T-Grade / Grid false 
ceiling /  acoustic mineral fibre board false ceiling with removing 
of GI framing, channels, fastener etc including required 
scaffolding and proper safety measures . The rate shall be 
including stacking of the useable T-Grade ceiling tiles and 
fixture  and dispose of old removed GI channels, fastener of 
Gypboard ceiling   including disposal of unserviceable surplus 
material outside of the Bank's premises at approved dumping 
site by local municipal authorities all complete as directed by 
Bank's Engineer. 

55.00  SQM 

3 Providing and laying P.C.C in  1:2:4 (1 cement: 2 coarse sand: 
4 stone ballast 20mm and down) with water proofing compound 
as per specification  in proper line, level and slope including 
compacting, curing and broom finish the top surface etc.  all 
complete as  directed by the Engineer-in-Charge.   

17.25  CUM 



Renovation, alteration & modification of Executive Common waiting area, Common Passage area and  
Common Toilets (Gents & Ladies) of Executive Area at 5th Floor in Main Office Building, Guwahati 

98 

 

 

 

4 Providing and fixing vitrified tiles / rectified digital finish tiles of 
size 600 mm x 1200 mm of  approximately 10 mm normal 
thickness of approved  make (M/s Johnson make, M/s Kajaria, 
RAK  or approved equivalent) and  shade  laid in floor, skirting 
& boarder with minimum 20 mm thick or more as per site 
requirement bed mortar in CM 1:4 (1 grey cement : 4 coarse 
sand) and cement slurry paste in backing of tiles laid in proper 
line . The tiles shall be fixed with PVC spacers 3 mm thick 
including grouting of the joints by using epoxy grout of M/s 
Ardex Endura (India) Pvt. Ltd. or approved equivalent make in  
desired shades of the grouts  matching with colour of tiles, 
cleaning, curing, maintaining proper line & level etc. all 
complete as directed by Bank's Engineer.  (Measurements shall 
be taken for finished flooring from in to in of skirting  for 
payment).Basic rate of tiles shall be Rs. 970/- per sqm inclusive 
of all taxes ex-godown  

265.00  SQM 

5 MR Board False Ceiling     

5.a Providing and fixing of 12.5 mm thick tapered edge gypsum 
moisture resistant board false ceiling at all height including 
providing and fixing of frame work made of special sections, 
power pressed from M.S. sheets and galvanized with zinc 
coating of 120 gm/sqm (both side inclusive) as per IS : 277 and 
consisting of angle cleats of size 25 mm wide x 1.6 mm thick 
with flanges of 27 mm and 37mm, at  1200 mm centre to centre, 
one flange fixed to the ceiling with dash fastener 12.5 mm dia x 
50mm long with 6mm dia bolts, other flange of cleat fixed to the 
angle hangers of 25x10x0.50 mm of required length with nuts 
& bolts of required size and other end of angle hanger fixed with 
intermediate G.I. channels 45x15x0.9 mm running at the 
spacing of 1200 mm centre to centre, to which the ceiling 
section 0.5  mm thick bottom wedge of 80 mm with tapered 
flanges of 26 mm each having lips of 10.5 mm, at 450 mm 
centre to centre, shall be fixed in a direction perpendicular to 
G.I. intermediate channel with connecting clips made out of 
2.64 mm dia x 230 mm long G.I. wire at every junction, including 
fixing perimeter channels 0.5 mm  thick 27 mm high having 
flanges of 20 mm and 30 mm long, the perimeter of ceiling fixed 
to wall/partition with the help of raw plugs at 450 mm centre, 
with 25mm long dry wall screws @ 230 mm interval, including 
fixing of gypsum board to ceiling section and perimeter channel 
with the help of dry wall screws of size 3.5 x 25 mm at 230 mm 
c/c, including jointing and finishing to a flush finish of tapered 
and square edges of the board with recommended jointing 
compound, jointing tapes, finishing with jointing compound in 3 
layers covering up to 150 mm on both sides of joint and two 
coats of primer suitable for board, all as per manufacturer's 
specification and also including the cost of making openings for 
light fittings, grills, diffusers, cut-outs made with frame of 
perimeter channels suitably fixed,  including filling/grouting and 

332.00  SQM 
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finishing complete as per direction of Engineer-in-charge but 
excluding the cost of painting work. 

5.b Providing and fixing up to 150 mm  height  MR board  on proper  
GI frame as per item no. 9.a  vertical band on the edges of false 
ceiling  

85.00  RM 

5.c Providing and fixing up to 100 height mm MR board  on proper  
GI frame as per item no.1  vertical band on the edges of false 
ceiling  

17.00  RM 

5.d Providing and fixing up to 75 height mm MR board  on proper  
GI frame as per item no.1  vertical band on the edges of false 
ceiling  

85.00  RM 

5.e Providing and fixing 50 mm width and 2mm thickness moulded 
stainless steel Golden / rose wood other approved  colours of  
decorative T-profile stirrups for waiting area gypboard false 
ceiling, fixing with required adhesive &  fixture all complete as 
directed by Bank Engineers.  The basic cost of the stainless 
steel Golden / rose wood other approved colours of decorative 
T-profile stirrups Rs 200/- per Feet including GST of Ex-
showroom.. . 

45.00  RM 

6 Providing and fixing Armstrong (Fine Fissured Micro Look with 
Tegular Edge using 15mm Grid sections) false ceiling of size 
24”x24” at levels as shown in the drawing from FFL. Rate shall 
be inclusive of providing the total system with installation etc. 
The contractor has to maintain all tiles in good condition and 
replace the defected tiles (at his own cost) before handing over 
the site. The tile shall be laid on Armstrong Silhouette profile 
grid system. Silhouette, Main Runners & Cross Tees to have 
mitered ends & “birds mouth” notches to provide mitered 
cruciform junctions. T Suspension system for Armstrong grid to 
be of Armstrong make or equivalent all complete as directed by 
Bank's Engineer.  

12.00 SQM 

7 Providing and fixing 2nd class teak wood  architrave frame  to 
door chaukhat frame and door shutters (single / double leaf 
partial glass) as per required size and shape. The door 
chaukhat frame of size  section 125x65mm and tha door shutter 
frame section of size 125mm x40mm approximately  etc. all 
complete as directed by Bank's Engineer. (P/F of MS hold 
fasteners of 200mm long heavy duty with M20 grade concrete 
block as per specification of each frame 6no   and Brass heavy 
duty 5'' long butt hinges of 4 no each shutter shall be included 
not separately paid). (The measurement of only exposed area 
of door chaukhat frame)  

    

7.a Same as above but providing and fixing door chaukaht  wrought 
framed and fixed in position with ms hold fast of 200 mm long 
& heavy duty with fixed 1:1.5:3 (M20 grade) cement concrete 
mixture, levelling, curing etc/ as per specification all completes 
directed by Bank Engineer.  

0.45  CUM 

7.b Same as above but providing and fixing of double leaf door 
shutter frames  fixed in position with 4 no  of 125 mm long heavy 

0.10  CUM 



Renovation, alteration & modification of Executive Common waiting area, Common Passage area and  
Common Toilets (Gents & Ladies) of Executive Area at 5th Floor in Main Office Building, Guwahati 

100 

 

 

 

duty brass butt hinged & brass screw  etc each shutter as per 
specification all complete as directed by Bank Engineer..  

7.c Providing and fixing of 12mm thick approved design itching 
glass with both side around bevelled and proper fixed with 
wooden frame groves all completes directed by Bank Engineer.  

16.25  SQFT 

8 Providing and fixing 35 mm thick ISI marked flush door shutters 
conforming to IS: 2202 (Part I) non-decorative type, core of 
block board (Green, Century, Duro or other equivalent 
approved) construction with frame of 1st class hard wood and 
well matched commercial 3 ply veneering with vertical grains or 
cross bands and face veneers on both faces of shutters 
including providing and fixing 5'' long lacker polish  ISI marked 
brass  butt hinges of 4 no. each shutters  with 2'' long heavy 
duty  necessary brass screws and p/f  35x5mm teak wood 
bedding / moulding of around of door shutter all complete as 
directed by Bank Engineer.  

28.00  SQM 

9 Providing and fixing 3-4 mm thick (Green, Century  or other 
equivalent approved)  decorative teak veneer of desired 
pattern, shade as approved by bank of both side flush door 
shutter  with required necessary fixture (such as nails, adhesive 
etc.) in proper length & level all complete as directed by Bank 
Engineer. Basic cost of Vineer basic Price Rs 150/- per sqft. 
including GST of Ex-showroom price of Guwahati. 

55.50  SQM 

10 Supplying and fixing of approved make / quality / design of 
heavy duty brass / antique door fittings (brass cylindrical (01 no. 
Godrej door lock GLORIA 240mm door handle set with Lock  
2C 8166, 10'' long brass with matching hadle set tower bolt, 
door stopper, door buffer and door closure (heavy duty door 
clossure of brass finish) of 1 - 1 no of each shutter & proper 
fixing of Executive cabins main door with necessary brass 
screws all complete as directed by Bank Engineer. 

13.00  Set 

11 Supplying and fixing of approved make / quality / design of 
heavy duty brass / antique door fittings (brass cylindrical (02 no. 
150 mm long brass  door handle set, 01 no.  Tower bolt, door 
stopper, door buffer and door closure of each shutter & proper 
fixing of Executive cabins main door with necessary brass 
screws all complete as directed by Bank Engineer. (Inner toilet 
doors  

2.00  Set 

12 Providing and fixing dual compartment GI channel raceway for 
electrical wiring and data cabling of size 300mm (200+100) 
x50mm x 20gauge with each compartment separate movable. 
The rate shall be including making of floor trenches and 
repairing with cement mortar 1:4 including disposal of debris of 
out of Banks Premises all complete as directed by Bank 
engineer.  

10.00  RM 

13 Providing and applying POP & Putty (3part of POP & 1 part of 
putty) Punning on walls and columns (average 2 - 3 mm thick). 
The rate shall include scrapping, levelling and preparing the 
surface, making all types of grooves above the skirting, around 
the window and door frames etc. complete as directed.  

415.00  SQM 



Renovation, alteration & modification of Executive Common waiting area, Common Passage area and  
Common Toilets (Gents & Ladies) of Executive Area at 5th Floor in Main Office Building, Guwahati 

101 

 

 

 

14 Providing and applying POP & Putty (3part of POP & 1 part of 
putty) Punning of average 4mm thick on walls surface (wooden 
partition wall)  with providing and fixing heavy duty chicken 
mesh due to prevention of crack of the partition joints . The rate 
shall include scrapping, levelling and preparing the surface, 
making all types of grooves above the skirting, around the 
window and door frames etc. complete as directed.  

65.00  SQM 

15 Providing and applying readymade putty punning on gypsum 
ceiling due smooth preparation of ceiling surface on average 2 
mm thick). The rate shall include scrapping, levelling and 
preparing the surface, making all types of grooves etc. complete 
as directed.  

350.00  SQM 

16 Providing and fixing factory made Polyvinyl Chloride (PVC) 
decorative moulding / architrave for interior wall surface of 
required size and shape of approved Brands & make. Properly 
fixing the moulding / architrave with required nails, screw, rawal 
plugs etc. all complete as directed by Bank Engineer. 

    

16.a Same as above but providing and fixing 75x75 mm corner 
moulding in top of wall and ceiling joint portion.  Basic cost of 
decorative moulding Rs. 150/- per feet including GST of Ex-
showroom. 

192.00  RM 

16.b Same as above but providing and fixing 50 x 25 mm center 
moulding on wall surface.   Basic cost of decorative moulding 
Rs 90/- per feet including GST of Ex-showroom. 

1145.00  RM 

17 Providing and fixing of fabric panels made of 6mm thick BWP 
ply board backing  and 4mm thick under layer 32 density foam 
and top layer finish with heavy duty approved design and quality 
fabric with matt finish and arround with moulding boarder with 
aluminium hollow tube of section size 12mm x 25mmx 1mm, 
C/C 600mm x 600mm framing. The fabric shall be folded/turned 
by at least 50 mm on the edges for proper fixing   as per the 
designed enclosed. The fabric shall be evenly stretched and 
punched over the foam to obtain a tight, flat and evenly finished 
surface. Headless nails and screws punched below the surface 
to smooth finish. (Basic cost of the fabric 2500/- per meter of 
including GST). 

22.00  SQM 

18 Providing and applying of one coat of water based primer of 
approved manufacturer and two or more coat of 1st quality 
(premium) acrylic  plastic emulsion paint having VOC (Volatiles 
Organic Compound) content less than 50 grams  / litre of 
approve manufacturer (M/s Asian paint, Shalimar, ICICI paint 
or other and similar approved brand) and approved shade as 
per specification to the interior surface on ceiling, beam  etc. 
including preparation of surface, scaffolding, proper cleaning 
etc. all complete as directed by Bank Engineer.  

350.00  SQM 

19 Providing and applying of one coat of water based primer of 
approved manufacturer and two or more coat of 1st quality 
(premium) acrylic  Royal emulsion paint having VOC (Volatiles 
Organic Compound) content less than 50 grams  / litre of 
approve manufacturer (M/s Asian paint, Shalimar, ICICI paint 

480.00  SQM 
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or other and similar approved) and approved shade as per 
specification to the interior surface on ceiling, beam  etc. 
including preparation of surface, scaffolding, proper cleaning 
etc. all complete as directed by Bank Engineer.  

20 Polishing in high gloss/matt finish melamine clear polish on 
wood work in required color/wooden shade texture with 
following process in the sequence as detailed below: 
1.  The surface to be polished is rubbed with sand paper 80/120 
no. and then with sand paper of 160/180 nos. 
2. Applying two coats of sealer with spray gun and allowing 
sufficient drying time for 1st coat and 2nd coat is allowed to dry 
for 8 to 12 hours. 
3. On drying of sealer coat, wet rubbing with emery cloth of finer 
grading with ample water to remove excess sealer layer and 
make the surface further smooth after this wet rubbing, then 
surface is applied with special grade melamine fillers to fill all 
the small and big holes/grooves etc. Filler coat to be allowed to 
dry for 4 to 6 hrs on which again a light wet rubbing is done this 
surface is further allowed to dry for 12 hrs. 
4. On this, 1st coat of melamine polish is applied with spray gun 
using melamine clear polish and melamine thinner in required 
proportion. This 1st coat is allowed to dry for 24 hrs then this 
dry surface is again fine wet rubbed smooth, which is further 
allowed to dry for 12 hrs. The final melamine polish is applied 
with compressor pressure spray gun using melamine clear 
polish and melamine thinner mixed in required proportion 
complete as per direction of Engineer-in-Charge. (Final coat to 
be done in 1 or 2 layers without gap of time.) 

95.00  SQM 

21 Providing, making and fixing of wash basin vanity counter unit 
with 25 mm thick ISI mark WPC board (Green / Century / Austin 
or other equivalent make) Upto 600 mm clear depth including 
back, base and two sides, middle partition and selves with 0.8 
mm thick laminate in inner inside side of vanity counter & 1mm 
thick laminate on all outer visible sides with approximately 2mm 
thick pvc edge band / edge moulding'.  Shutters having 
stainless steel / aluminium profile handles (one per shutter of 
golden finish), each shutter of two nos. Auto closing hinges of 
Hettich or equivalent make etc. all complete as directed by the 
Bank’s Engineer. (Basic cost of laminate Rs 125/- per sqft 
excluding GST) 
 

2.25  SQM 

(B) Renovation of Executive Common Toilets (Gents & Ladies) 

e-tender no: RBI/Guwahati/Estate/35/23-24/ET/499 

1 Carefully dismantling existing all types of wall dado tile, Marble 
Mosaic, glazed tiles, cement plaster etc. along with its bed 
mortar up to brick wall including skirting of passage, Gents and 
ladies toilets wall dado area and disposal of debris outside the 
Bank’s premises including all lead and lift etc. complete as 

60.00  SQM 
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required by the local municipal authority and as directed by the 
Bank’s engineer. 

2 Carefully dismantling of half brick wall, partition wall with 
plaster, RCC counter with removing / cutting of reinforced 
including cleaning of surface and disposal of debris outside the 
Bank’s premises including all lead and lift etc. complete as 
required by the local municipal authority and as directed by the 
Bank’s engineer. 

5.50  SQM 

3 Carefully removing of wooden door shutter with wooden door 
frame and stacking desired suitable place including lead and lift 
50 mtr. and disposal of debris / malba  outside the Bank's 
Premises including all lead and lift etc. as directed by the Bank’s 
engineer.  

3.00  Nos. 

4 Carefully dismantling / removing of existing common toilet 
fittings - such as WC/EWC, wash basin, GI / CI / CPVC, plastic 
pipes, Plumbing fittings and fixture, looking mirror etc. and 
disposal of debris / malba  outside the Bank's Premises 
including all lead and lift etc. Stacking of indicated place 
removing item old removed false ceiling GI framing, GI / CI / 
plastic pipes, Plumbing fittings and fixture, looking mirror etc.  
as directed by the Bank’s engineer.  

2.00  Nos. 

5 Buyback - Taking away of old removed and stacking of  false 
ceiling GI framing, GI / CI / plastic pipes, Plumbing fittings and 
fixture, looking mirror, removing of door shutter with frame, shaft 
shutter  with frames, removed granites, looking mirror  etc  as 
directed by the Bank’s engineer. 

2.00  Nos. 

6 Carefully dismantling existing all types of flooring of toilets and 
common area of ceramic, rectified, vitrified, marble mosaic, 
PCC etc. Flooring, platform up to mother slab or as per site 
requirement in cluding cleaning of surface and disposal of 
debris outside the Bank’s premises including all lead and lift etc. 
complete as required by the local municipal authority and as 
directed by the Bank’s engineer. 

1.40  CUM 

7 Providing and construction of half brick masonry with Cement 
mortar 1:4 (1 cement: 4 course sand) using common well burnt 
clay F.P.S. (non-modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V level. The rate 
shall be including required material at site, scaffolding, curing, 
levelling and finishing etc. all complete as directed by Bank's 
Engineers.  

10.00  SQM 

8 Providing and applying external cement plaster with 10 to 
12mm thick in Cement Mortar 1:4 (1 cement :4 fine sand) with 
water compound mix as per specification  finish to concrete / 
new brick / old brick or  any other surfaces in all positions,levels 
and heights including finishing, scaffolding, curing etc. complete 
as per directions of Engineer-in-charge 

5.00  SQM 

9 Providing and laying  RCC  work in  lintels, above plinth level 
up to floor five level, including the cost of centering, shuttering, 
finishing and excluding the cost of reinforcement,  with 1:1.5:3 
(1 cement : 1.5 coarse sand(zone-III) derived from natural 

0.35  CUM 
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sources : 3 graded stone aggregate 20 mm nominal size 
derived from natural sources) all complete as directed by 
Bank's Engineer. Noted-Reinforced separately paid.  

10 Thermo-Mechanically Treated bars Reinforcement for R.C.C. 
work including straightening, cutting, bending, placing in 
position and binding all complete. 

58.00  KG 

11 Providing and applying waterproof treatment to the sunken 
portion by applying first coat of Dr. Fixit Pidifin 2K or any other 
equivalent approved with roller or brush as per manufacturer's 
specifications on the slab and sides up to 300mm above 
finished floor level after thoroughly cleaning of the surface and 
repairing the damages, applying 2nd coat in opposite direction, 
leaving the treated surface for drying for 24 hours, testing for 
leakages by water ponding for 24 hours, providing and 
rendering 12 mm thick cement plaster in mix 1:4 (1 cement: 4 
coarse sand) mixed with water proofing compound as per the 
manufacture’s specifications over the treated surface, testing 
by water ponding for 24 hours, etc. complete as directed. 

41.00  SQM 

12 Providing and laying 1st premium quality non- skid ceramic tiles 
of size 300 x 300 mm and in approved shade, of Banks 
approved make, shade & quality as approved by Bank's 
Engineer-in-Charge of required  size  in bath room and W.C 
flooring in base mortar of 20mm or more thickness as required 
at site in cement mortar 1:4 [1cement: 4 coarse sand] with 
cement slurry paste in the back of each of tiles as per the site 
requirement in proper line, level & slope including curing, filling 
the joints with white cement mixed with the matching coloured 
& cleaning etc. all complete. The basic cost Rs 700/- per sqm 
inclusive of all taxes ex Go-down). 

30.00  SQM 

13 Providing and fixing of 8 to 10 mm thick of  ceramic digital  / 
High definition /  Digital Ceramic polished wall dado tiles  
(thickness to be specified by the manufacturer) of approved 
make (kajaria vitronite bottochino shade, Johnson or other 
approved)  shades, pattern, design and size (600mm x1200 
mm)  or other approvedsize wall dado tile of wall  cladding in 
required height (approximately up to 2.40 m) with backing 
plaster of minimum 12-15 mm thick or more wherever required 
in cement mortar 1:4 (1 cement : 4 Coarse sand) &  cement 
slurry paste in backing of each tile  in proper line and level 
including curing, filling the joints with cement mixed with the 
matching coloured pigments and cleaning etc. all complete as 
required at site as directed by the Bank's Engineer-in-Charge.  
The basic rate of tile of Rs 900/- per sqm including all taxes of 
Ex-Showroom.   

75.00  SQM 

14 Providing and fixing 16-18 mm thick Italian marble / Artificial 
marble /  (Perlato, Rosso verona, Fire Red, William grey or 
Dark/Light Empladore or equivalent stone)  mirror polished, pre-
moulded and pre-polished, machine cut for vanity counters. 
facias and similar locations of required size, approved shade, 
colour and texture laid over 20 mm thick base cement mortar 

2.50  SQM 
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1:4 (1 cement: 4 coarse sand), joints treated with white cement, 
mixed with matching pigment, epoxy touch ups, including 
rubbing, curing etc. including necessary making of hole, 
required as per site requirement complete at all levels as 
directed by Bank's Engineer. The basic cost of granite/marble 
stone Rs. 750/- per sqft including GST)     

15 Carefully making of edge moulding and polishing (full round, 
half round, V-shape or other and approved shape) of granite 
stone platform top and wash basin counter etc. to edges to give 
high gloss finish. 

8.00  RM 

16 Providing, laying, jointing and testing approved quality ISI 
marked CPVC pipes (SD-11) & PVC heavy duty with fittings  in 
following diameters including providing and fixing approved 
quality required specials / fittings for concealed water supply 
pipe lines including chasing the walls, clamping the lines, 
checking leakages and closing them with CM 1:4 after laying 
the pipes, making good the surfaces 

    

16.a 20 mm CPVC Nominal dia pipe 30.00 RM 

16.b 50 mm PVC Nominal dia pipe 10.00 RM 

16.c 80 mm PVC Nominal dia pipe 15.00 RM 

16.d 100 mm PVC Nominal dia pipe 5.00 RM 

17 Providing and fixing in position approved quality ISI marked 
heavy PVC Nahani/ floor trap of 100mm X 75mm diameter 
having deep water seal, p/f approved quality stainless steel 
grating, connecting, jointing with drip seal / M-seal or any other 
equivalent jointing material, testing, etc. all complete or as 
directed by the Bank's engineer 

6.00  Nos. 

18 Providing and fixing Single piece slim concealed flushing 
cistern ref. Kohler code Pneumatic tank 3/6L with full frame cat 
no. K-26353IN-P-NA   including floor mounting frame, 
installation Kit and "P or S" type drain pipe or approved 
equivalent including providing and fixing flushing plate or other  
equivalent approved with all fittings and fixtures complete  
connect to EWC. Basic cost of concealled 3/6L with full frame 
cistern complete set of Rs 10950/- each including GST of Ex-
showroom. 

3.00 Nos. 

19 Providing & fixing face plate of wall mounting concealed EWC 
cistern  push button (Kohler model - Pebble  cat no.K-5413IN-
M-CP- Mechanical faceplate in polished chrome or other 
equivalent approved) all complete as directed.  Basic cost of 
face plate complete set of Rs 2565/- each including GST of Ex-
showroom. 

3.00 Nos. 

20  Providing and fixing wall hanging EWC with seat cover (Kohler, 
Model - Veil, K-75708IN-SS-0 Wall hung toilet with Quiet-
Close™ UF seat in white or  other equivalent approved)  all 
complete as directed. Basic cost of EWC complete set of Rs 
28260/- each including GST of Ex-showroom. 

3.00 Nos. 

21 Providing and fixing sensor / auto operated Urinal pots of 
approved make (Kohler make model - Patio™ Touchless™, cat 
no. K-16321IN-SS-0 Touchless urinal with rear inlet in white 1L 

2.00 Nos. 



Renovation, alteration & modification of Executive Common waiting area, Common Passage area and  
Common Toilets (Gents & Ladies) of Executive Area at 5th Floor in Main Office Building, Guwahati 

106 

 

 

 

with integrated sensor in white 332mm x 335mm x 642mm  or 
other  equivalent approved)  with 32mm dia waste coupling   
complete as directed by  Engineer-in-charge.  Basic cost of 
sensoronic urinal pots Rs 50870/- including GST of Ex-
showroom. 

22 Providing and fixing of 8mm thick frosted toughen glass Urinal 
partition with chrome finish flange fittings (Jaguar 1810-US 
WITH CHROME FINISH HARDWARE or approved 
equivalent)with necessary support system for proper safety  all 
complete to make the partition functional or as directed by 
Bank's engineer. Basic cost of Urinal partition with chrome 
finish flange fittings Rs 4780/- including GST of Ex-showroom. 

1.00 Nos. 

23 Providing and fixing table top / counter type vitreous china  
wash basin (Kohler model - Modern Life Edge™ 600mm edge 
vessel basin without faucet hole in white cat no.K-21226IN-HP1  
or other approved equivalent) counter  top  wash basin 
complete including cutting and making hole of th granite top all 
complete as directed.  Basic cost of table top / counter type 
vitreous china wash basin Rs 25424/- including GST of Ex-
showroom. 

3.00 Nos. 

24 Providing and fixing 32mm CP brass wash basin waste coupling 
(Kohler model - Complementary™ cat no.K-45432IN-CP Grid 
drain with overflow hole in polished chrome or approved 
equivalent) all complete as directed.  Basic cost of waste 
coupling Rs 783/- including GST of Ex-showroom. 

3.00 Nos. 

25 Providing and fixing sensor / auto operated Touchless basin 
faucet in polished chrome (Kohler model Strayt™ cat no. K-
72866IN-ND-CP or approved equivalent) all complete as 
directed.  Basic cost of touchless wash basin taps Rs 23245/- 
including GST of Ex-showroom. 

3.00 Nos. 

26 Providing and fixing 15 mm dia CP brass concealed stop cock 
(Kohler model - Beam cat no. K-25433IN-4-CP In-line stop 
valve G13mm in polished chrome or approved equivalent) all 
complete as directed.  Basic cost of concealed stop cock Rs 
957/- including GST of Ex-showroom. 

2.00 Nos. 

27 Providing and fixing 15 mm dia CP brass  stop cock (Kohler 
model - Beam cat no.K-25431IN-4-CP Angle valve in polished 
chrome in polished chrome or approved equivalent) all 
complete as directed.  Basic cost of Angle / stop cock Rs 1304/- 
including GST of Ex-showroom. 

13.00 Nos. 

28 Providing and fixing 15 mm dia CP brass  two way bib cock 
(Kohler model - Beam cat no.K-25432IN-4-CP 2-way bib tap in 
polished chrome or approved equivalent) all complete as 
directed.  Basic cost of two way bib cock Rs 3391/- including 
GST of Ex-showroom. 

3.00 Nos. 

29 Providing and fixing health faucet  (Kohler model - 
Complementary™ cat no.K-12925IN-CP Health faucet with 
white side spray, metal hose in polished chrome or approved 
equivalent) all complete as directed.  Basic cost of health faucet 
Rs 2087/- including GST of Ex-showroom. 

3.00 Nos. 
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30 Providing and fixing bottle trap  (Kohler model - 
Complementary™ cat no.K-7314IN-CP 300mm bottle trap in 
polished chrome  or approved equivalent) all complete as 
directed.  Basic cost of bottle trap   Rs 2260/- including GST of 
Ex-showroom. 

5.00 Nos. 

31 Providing and fixing 100 mm dia CP  floor  grating / jali  (Kohler 
model - Complementary™ cat no.K-7275IN-CP Floor drain in 
polished chrome or approved equivalent) all complete as 
directed.  Basic cost of CP drain jali  Rs 1818/- including GST 
of Ex-showroom. 

6.00 Nos. 

32 Providing and fixing towel rail / self (Kohler Model AVID™ cat 
no.K-97497T-CP Double towel shelf in polished chrome or 
approved equivalent) all complete as directed.  Basic cost of 
towel rack Rs 23652/- including GST of Ex-showroom. 

3.00 Nos. 

33 Providing and fixing bath grip / bath handle (Kohler Model 
CRUZ™ cat no.K-10701D-CP Bath grip in polished chrome or 
approved equivalent) all complete as directed.  Basic cost of 
bath grip  Rs 6748/- including GST of Ex-showroom. 

3.00 Nos. 

34 Providing and fixing tissue paper holder (Kohler Model 
COMPLEMENTARY™ cat no.K-25071IN-CP Square tissue 
holder with cover in polished chrome or approved equivalent) 
all complete as directed.  Basic cost of Tissue paper holder   Rs 
2105/- including GST of Ex-showroom. 

3.00 Nos. 

35 Providing and fixing square shape towel ring (Kohler Model 
COMPLEMENTARY™ cat no.K-25067IN-CP Square towel ring 
in polished chrome or approved equivalent) all complete as 
directed.  Basic cost of towel ring   Rs 2330/- including GST of 
Ex-showroom. 

3.00 Nos. 

36 Providing and fixing square shape double robe hook (Kohler  
Model COMPLEMENTARY™ cat no.K-25073IN-CP Square 
double robe hook in polished chrome or approved equivalent) 
all complete as directed.  Basic cost of double robe hook    Rs 
1435/- including GST of Ex-showroom. 

4.00 Nos. 

37 Providing and fixing 6 mm thick looking mirror of Modi guard or 
other approved equivalent size 900mmx600mm with around 
levelling and fixed heavy duty 304 grade studs all complete as 
directed.   

3.00 Nos. 

 
 

*********************************************************** 
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This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or recorded on any medium, 

electronic or otherwise, without the RBI’s written permission thereof, except for the purpose of responding to RBI for the said 

purpose. The use of the contents of this documents, even by the authorized personnel / agencies for any purpose other than the 

Renovation, Alteration and Modification of Executive 
Common Waiting Area, Common Passage Area and 

Common Toilets (Gents & Ladies) of Executive Area at 
5th Floor in Main Office Building, RBI, Guwahati 

 
e-Tender No: RBI/Guwahati/Estate/34/23-24/ET/498 

                  and 
 RBI/Guwahati/Estate/35/23-24/ET/499 

 
 

PART – II 
 

Note:  
 

1. The bidders have to submit the bid in both of the above 
mentioned e-tenders to participate in the e-tendering 
process. Hence, the total pre-qualifications criterions/ 
quoted amounts incorporated in both e-tenders will be 
considered for qualifications or awarding of work thereof. 
 

2. In MSTC Portal, you are required to submit the Total Amount 
for each of individual items (including GST and any other 
applicable taxes & charges). 
 

3. Do not quote the amount in this document. All amounts must 
be quoted online in MSTC Portal. All the items in the charts 
are shown as representational purpose only. 
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purpose specified herein, is strictly prohibited and shall amount to copyright violation and thus, shall be punishable under the Indian 

Law. 

SCHEDULE OF QUANTITIES 
 

PREAMBLE 
 
The rates quoted shall include the following: 

 

1. The item and quantities indicated in the schedule of quantity are tentative and as per need 

of work and as decided by the Bank certain items/ quantities may not be required to be 

executed or may be executed with reduction in quantities to any extent. The contractor has 

to execute items/quantities as per direction of Bank and no claim on this account whatsoever 

will be entertained by the Bank in respect of non-operation of items/reduction in quantities. 

It is advised to visit the site, gather the information about work and understand the scope of 

work well before quoting the rates 

 

2. The contractor shall abide by and fulfill all requirements laid down under the Contract 

Labour (Regulation and Abolition) Act, 1970 and the rules framed there under and all other 

relevant statutory acts (such as Minimum Wages Act etc.). If the number of laborers 

employed by the contractor is twenty or more, the contractor shall obtain the license from 

the Regional Labour Commissioner. The contractor shall maintain all registers/ documents 

as required by the Regional Labour Commissioner at site and should furnish the same to 

the Bank or its representative as and when required. 

 

3. The Contractor must comply with the provisions of Payment of Wages Act 1936, Minimum 

wages Act 1948, Gratuity Act 1972, Stamp Act 1899, EPF Act 1952, ESI Act 1948, Payment 

of Bonus Act 1965 etc. & all applicable statutory rules/ guidelines. Notices /penalty, if any, 

issued /imposed by any statutory norms/requirements shall be paid by the contractor, 

without any claim to the Employer. 

 

4. Providing for all costs and charges incurred by the contractor complying with all safety 

health and welfare regulations, appertaining to staff and work people employed on the site. 

 

5. The arrangement of water and electricity required for the work shall be done by the 

contractor at their own cost. However, the Bank may also consider allowing to contractor to 

take the water (in case of water supply with the Bank is sufficient during the work) and 

electricity from the Bank’s premises and for these purpose water charges @ 0.25 % and 

electric charges @ 0.5 % of contract value shall be deducted from all the bills & the 

contractor has to arrange for suitable length electric wire/extension board with a cut out. The 

cutting machine etc. shall be arranged by the contractor as per load of the Bank’s meter and 

wires in case if they are will to take use the electricity from Bank’s common area. In case if 

any damage of electric line/electric meter is observed due to work the contractor has to make 

it good at his own cost, failing on which the Bank will recover the cost of damages from the 

bill/security deposit of the contractor without further referring the matter to contractor. 
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6. The contractor has to arrange for cleaning & moping of common area of the building at 

the end of the day's work every day to the entire satisfaction of caretaker/Bank's Engineer 

and also arrange for collection & disposal of debris outside from the premises and site is to 

be kept clean after day to day work. 

 

7. The rates shall also be inclusive of cleaning of all site & sanitary fittings/fixtures and other 

surrounding area of the premises after completion of work. Removing/shifting of items to 

different locations as directed. 

 

8. Necessary charges towards arranging and getting approved the all materials etc. to be 

used for work with reference to their make, quality, shade, size etc. of materials. Only 

approved materials are to be used in above work. 

 

9. The contractor has to arrange for collection & disposal of debris outside from the premises 

and site is to be kept clean after day-to-day work. 

 

10. The contractor shall ensure validity of the necessary insurance policies and the Bank 

Guarantees for the extended period of the work. 

 

11. Contractors will have to submit a time bound programme just after the award of the work 

and get it approved from the Bank before commencement of work. 

12. The contractor shall make arrangements for obtaining the necessary work permission / 

gate passes for bringing and taking out of the materials from the Banks premises including 

the permission from the authorities. 

13. All the curing of the plastered / concrete surfaces to be done as per the manufactures 

specifications and as directed by the Bank’s Engineer  

14. The rates should be inclusive of all relevant taxes like GST, transportation charge, etc. 

and for all the accessories required for the completion of the work. No extra amount will be 

paid for whatsoever. All fluctuations in prices of all materials & labour shall be borne by the 

contractor. 

15. Providing and erecting necessary scaffolding and providing access for work area as may 

be required for carrying out the repair works and for inspection of work at all levels and heights 

and removal the same after satisfactory completion of work. Allow the other Contractors, 

appointed by the Employer, use of scaffolding and retain until such time the relevant works 

e.g. the repairing of window frames, shutters & replacement of CI/PVC drain lines etc. are 

completed. 



Renovation, alteration & modification of Executive Common waiting area, Common Passage area and  
Common Toilets (Gents & Ladies) of Executive Area at 5th Floor in Main Office Building, Guwahati 

111 

 

 

 

16. The Contractor shall at his own cost arrange for and/or carry out any test of any materials 

as decided and directed by the Bank. In case, the contractor fails to get the work / portion of 

works/ materials tested at appropriate time, the Bank will arrange for getting such testing done 

and all testing charges and other incidental expenditure incurred by the Bank in connection 

with such tests shall be recovered from the Contractor. 

 

Place:       Name of the Contractor:  

Date:        Address: 

 

Sign & Seal of the Contractor: 
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Name of the work: Renovation, Alteration and Modification of Executive Common 
Waiting Area, Common Passage Area and Common Toilets (Gents & Ladies) of 
Executive Area at 5th Floor in Main Office Building, Reserve Bank of India, Guwahati 
 

(A) Renovation of Executive Waiting and Common Passage Area  

(e-tender no: RBI/Guwahati/Estate/34/23-24/ET/498) 

S/N Description of work Quantity Unit Amount (₹) 

1 Carefully dismantling of marble / mosaic floor tile 
/ vitrified floor tile of multi-layer with backing 
cement mortar laid in 50 to 65 mm thick up to 
mother / base slab with proper finish including 
disposal of unserviceable surplus material 
outside of the Bank's premises at approved 
dumping site by local municipal authorities all 
complete as directed by Bank's Engineer. 

15.00  SQM  

2 Carefully dismantling of Gyp board / POP / T-
Grade / Grid false ceiling /  acoustic mineral fibre 
board false ceiling with removing of GI framing, 
channels, fastener etc including required 
scaffolding and proper safety measures. The 
rate shall be including stacking of the useable T-
Grade ceiling tiles and fixture  and dispose of old 
removed GI channels, fastener of Gypboard 
ceiling   including disposal of unserviceable 
surplus material outside of the Bank's premises 
at approved dumping site by local municipal 
authorities all complete as directed by Bank's 
Engineer. 

55.00  SQM  

3 Providing and laying P.C.C in  1:2:4 (1 cement: 
2 coarse sand: 4 stone ballast 20mm and down) 
with water proofing compound as per 
specification  in proper line, level and slope 
including compacting, curing and broom finish 
the top surface etc.  all complete as  directed by 
the Engineer-in-Charge.   

17.25  CUM  

4 Providing and fixing vitrified tiles / rectified digital 
finish tiles of size 600 mm x 1200 mm of  
approximately 10 mm normal thickness of 
approved  make (M/s Johnson make, M/s 
Kajaria, RAK  or approved equivalent) and  
shade  laid in floor, skirting & boarder with 
minimum 20 mm thick or more as per site 
requirement bed mortar in CM 1:4 (1 grey 
cement : 4 coarse sand) and cement slurry paste 
in backing of tiles laid in proper line. The tiles 
shall be fixed with PVC spacers 3 mm thick 
including grouting of the joints by using epoxy 
grout of M/s Ardex Endura (India) Pvt. Ltd. or 
approved equivalent make in  desired shades of 

265.00  SQM  
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the grouts  matching with colour of tiles, 
cleaning, curing, maintaining proper line & level 
etc. all complete as directed by Bank's Engineer.  
(Measurements shall be taken for finished 
flooring from in to in of skirting  for payment). 
Basic rate of tiles shall be Rs. 970/- per sqm 
inclusive of all taxes ex-godown  

5 MR Board False Ceiling      

5.a Providing and fixing of 12.5 mm thick tapered 
edge gypsum moisture resistant board false 
ceiling at all height including providing and fixing 
of frame work made of special sections, power 
pressed from M.S. sheets and galvanized with 
zinc coating of 120 gm/sqm (both side inclusive) 
as per IS : 277 and consisting of angle cleats of 
size 25 mm wide x 1.6 mm thick with flanges of 
27 mm and 37mm, at  1200 mm centre to centre, 
one flange fixed to the ceiling with dash fastener 
12.5 mm dia x 50mm long with 6mm dia bolts, 
other flange of cleat fixed to the angle hangers 
of 25x10x0.50 mm of required length with nuts & 
bolts of required size and other end of angle 
hanger fixed with intermediate G.I. channels 
45x15x0.9 mm running at the spacing of 1200 
mm centre to centre, to which the ceiling section 
0.5  mm thick bottom wedge of 80 mm with 
tapered flanges of 26 mm each having lips of 
10.5 mm, at 450 mm centre to centre, shall be 
fixed in a direction perpendicular to G.I. 
intermediate channel with connecting clips 
made out of 2.64 mm dia x 230 mm long G.I. 
wire at every junction, including fixing perimeter 
channels 0.5 mm  thick 27 mm high having 
flanges of 20 mm and 30 mm long, the perimeter 
of ceiling fixed to wall/partition with the help of 
raw plugs at 450 mm centre, with 25mm long dry 
wall screws @ 230 mm interval, including fixing 
of gypsum board to ceiling section and perimeter 
channel with the help of dry wall screws of size 
3.5 x 25 mm at 230 mm c/c, including jointing 
and finishing to a flush finish of tapered and 
square edges of the board with recommended 
jointing compound, jointing tapes, finishing with 
jointing compound in 3 layers covering up to 150 
mm on both sides of joint and two coats of primer 
suitable for board, all as per manufacturer's 
specification and also including the cost of 
making openings for light fittings, grills, diffusers, 
cut-outs made with frame of perimeter channels 
suitably fixed,  including filling/grouting and 

332.00  SQM  
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finishing complete as per direction of Engineer-
in-charge but excluding the cost of painting 
work. 

5.b Providing and fixing up to 150 mm  height  MR 
board  on proper  GI frame as per item no. 9.a  
vertical band on the edges of false ceiling  

85.00  RM  

5.c Providing and fixing up to 100 height mm MR 
board  on proper  GI frame as per item no.1  
vertical band on the edges of false ceiling  

17.00  RM  

5.d Providing and fixing up to 75 height mm MR 
board  on proper  GI frame as per item no.1  
vertical band on the edges of false ceiling  

85.00  RM  

5.e Providing and fixing 50 mm width and 2mm 
thickness moulded stainless steel Golden / rose 
wood other approved  colours of  decorative T-
profile stirrups for waiting area gypboard false 
ceiling, fixing with required adhesive &  fixture all 
complete as directed by Bank Engineers.  The 
basic cost of the stainless steel Golden / rose 
wood other approved colours of decorative T-
profile stirrups Rs 200/- per Feet including GST 
of Ex-showroom... 

45.00  RM  

6 Providing and fixing Armstrong (Fine Fissured 
Micro Look with Tegular Edge using 15mm Grid 
sections) false ceiling of size 24”x24” at levels as 
shown in the drawing from FFL. Rate shall be 
inclusive of providing the total system with 
installation etc. The contractor has to maintain 
all tiles in good condition and replace the 
defected tiles (at his own cost) before handing 
over the site. The tile shall be laid on Armstrong 
Silhouette profile grid system. Silhouette, Main 
Runners & Cross Tees to have mitered ends & 
“birds mouth” notches to provide mitered 
cruciform junctions. T Suspension system for 
Armstrong grid to be of Armstrong make or 
equivalent all complete as directed by Bank's 
Engineer.  

12.00 SQM  

7 Providing and fixing 2nd class teak wood  
architrave frame  to door chaukhat frame and 
door shutters (single / double leaf partial glass) 
as per required size and shape. The door 
chaukhat frame of size  section 125x65mm and 
tha door shutter frame section of size 125mm 
x40mm approximately  etc. all complete as 
directed by Bank's Engineer. (P/F of MS hold 
fasteners of 200mm long heavy duty with M20 
grade concrete block as per specification of 
each frame 6no   and Brass heavy duty 5'' long 
butt hinges of 4 no each shutter shall be included 
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not separately paid). (The measurement of only 
exposed area of door chaukhat frame)  

7.a Same as above but providing and fixing door 
chaukaht  wrought framed and fixed in position 
with ms hold fast of 200 mm long & heavy duty 
with fixed 1:1.5:3 (M20 grade) cement concrete 
mixture, levelling, curing etc/ as per specification 
all completes directed by Bank Engineer.  

0.45  CUM  

7.b Same as above but providing and fixing of 
double leaf door shutter frames  fixed in position 
with 4 no  of 125 mm long heavy duty brass butt 
hinged & brass screw  etc each shutter as per 
specification all complete as directed by Bank 
Engineer..  

0.10  CUM  

7.c Providing and fixing of 12mm thick approved 
design itching glass with both side around 
bevelled and proper fixed with wooden frame 
groves all completes directed by Bank Engineer.  

16.25  SQFT  

8 Providing and fixing 35 mm thick ISI marked 
flush door shutters conforming to IS: 2202 (Part 
I) non-decorative type, core of block board 
(Green, Century, Duro or other equivalent 
approved) construction with frame of 1st class 
hard wood and well matched commercial 3 ply 
veneering with vertical grains or cross bands 
and face veneers on both faces of shutters 
including providing and fixing 5'' long lacker 
polish  ISI marked brass  butt hinges of 4 no. 
each shutters  with 2'' long heavy duty  
necessary brass screws and p/f  35x5mm teak 
wood bedding / moulding of around of door 
shutter all complete as directed by Bank 
Engineer.  

28.00  SQM  

9 Providing and fixing 3-4 mm thick (Green, 
Century  or other equivalent approved)  
decorative teak veneer of desired pattern, shade 
as approved by bank of both side flush door 
shutter  with required necessary fixture (such as 
nails, adhesive etc.) in proper length & level all 
complete as directed by Bank Engineer. Basic 
cost of Vineer basic Price Rs 150/- per sqft. 
including GST of Ex-showroom price of 
Guwahati. 

55.50  SQM  

10 Supplying and fixing of approved make / quality 
/ design of heavy duty brass / antique door 
fittings (brass cylindrical (01 no. Godrej door lock 
GLORIA 240mm door handle set with Lock  2C 
8166, 10'' long brass with matching hadle set 
tower bolt, door stopper, door buffer and door 
closure (heavy duty door clossure of brass 

13.00  Set  
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finish) of 1 - 1 no of each shutter & proper fixing 
of Executive cabins main door with necessary 
brass screws all complete as directed by Bank 
Engineer. 

11 Supplying and fixing of approved make / quality 
/ design of heavy duty brass / antique door 
fittings (brass cylindrical (02 no. 150 mm long 
brass  door handle set, 01 no.  Tower bolt, door 
stopper, door buffer and door closure of each 
shutter & proper fixing of Executive cabins main 
door with necessary brass screws all complete 
as directed by Bank Engineer. (Inner toilet doors  

2.00  Set  

12 Providing and fixing dual compartment GI 
channel raceway for electrical wiring and data 
cabling of size 300mm (200+100) x50mm x 
20gauge with each compartment separate 
movable. The rate shall be including making of 
floor trenches and repairing with cement mortar 
1:4 including disposal of debris of out of Banks 
Premises all complete as directed by Bank 
engineer.  

10.00  RM  

13 Providing and applying POP & Putty (3part of 
POP & 1 part of putty) Punning on walls and 
columns (average 2 - 3 mm thick). The rate shall 
include scrapping, levelling and preparing the 
surface, making all types of grooves above the 
skirting, around the window and door frames etc. 
complete as directed.  

415.00  SQM  

14 Providing and applying POP & Putty (3part of 
POP & 1 part of putty) Punning of average 4mm 
thick on walls surface (wooden partition wall)  
with providing and fixing heavy duty chicken 
mesh due to prevention of crack of the partition 
joints. The rate shall include scrapping, levelling 
and preparing the surface, making all types of 
grooves above the skirting, around the window 
and door frames etc. complete as directed.  

65.00  SQM  

15 Providing and applying readymade putty 
punning on gypsum ceiling due smooth 
preparation of ceiling surface on average 2 mm 
thick). The rate shall include scrapping, levelling 
and preparing the surface, making all types of 
grooves etc. complete as directed.  

350.00  SQM  

16 Providing and fixing factory made Polyvinyl 
Chloride (PVC) decorative moulding / architrave 
for interior wall surface of required size and 
shape of approved Brands & make. Properly 
fixing the moulding / architrave with required 
nails, screw, rawal plugs etc. all complete as 
directed by Bank Engineer. 
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16.a Same as above but providing and fixing 75x75 
mm corner moulding in top of wall and ceiling 
joint portion.  Basic cost of decorative moulding 
Rs. 150/- per feet including GST of Ex-
showroom. 

192.00  RM  

16.b Same as above but providing and fixing 50 x 25 
mm center moulding on wall surface.   Basic cost 
of decorative moulding Rs 90/- per feet including 
GST of Ex-showroom. 

1145.00  RM  

17 Providing and fixing of fabric panels made of 
6mm thick BWP ply board backing  and 4mm 
thick under layer 32 density foam and top layer 
finish with heavy duty approved design and 
quality fabric with matt finish and arround with 
moulding boarder with aluminium hollow tube of 
section size 12mm x 25mmx 1mm, C/C 600mm 
x 600mm framing. The fabric shall be 
folded/turned by at least 50 mm on the edges for 
proper fixing   as per the designed enclosed. The 
fabric shall be evenly stretched and punched 
over the foam to obtain a tight, flat and evenly 
finished surface. Headless nails and screws 
punched below the surface to smooth finish. 
(Basic cost of the fabric 2500/- per meter of 
including GST). 

22.00  SQM  

18 Providing and applying of one coat of water 
based primer of approved manufacturer and two 
or more coat of 1st quality (premium) acrylic  
plastic emulsion paint having VOC (Volatiles 
Organic Compound) content less than 50 grams  
/ litre of approve manufacturer (M/s Asian paint, 
Shalimar, ICICI paint or other and similar 
approved brand) and approved shade as per 
specification to the interior surface on ceiling, 
beam  etc. including preparation of surface, 
scaffolding, proper cleaning etc. all complete as 
directed by Bank Engineer.  

350.00  SQM  

19 Providing and applying of one coat of water 
based primer of approved manufacturer and two 
or more coat of 1st quality (premium) acrylic  
Royal emulsion paint having VOC (Volatiles 
Organic Compound) content less than 50 grams  
/ litre of approve manufacturer (M/s Asian paint, 
Shalimar, ICICI paint or other and similar 
approved) and approved shade as per 
specification to the interior surface on ceiling, 
beam  etc. including preparation of surface, 
scaffolding, proper cleaning etc. all complete as 
directed by Bank Engineer.  

480.00  SQM  
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20 Polishing in high gloss/matt finish melamine 
clear polish on wood work in required 
color/wooden shade texture with following 
process in the sequence as detailed below: 
1.  The surface to be polished is rubbed with 
sand paper 80/120 no. and then with sand paper 
of 160/180 nos. 
2. Applying two coats of sealer with spray gun 
and allowing sufficient drying time for 1st coat 
and 2nd coat is allowed to dry for 8 to 12 hours. 
3. On drying of sealer coat, wet rubbing with 
emery cloth of finer grading with ample water to 
remove excess sealer layer and make the 
surface further smooth after this wet rubbing, 
then surface is applied with special grade 
melamine fillers to fill all the small and big 
holes/grooves etc. Filler coat to be allowed to dry 
for 4 to 6 hrs on which again a light wet rubbing 
is done this surface is further allowed to dry for 
12 hrs. 
4. On this, 1st coat of melamine polish is applied 
with spray gun using melamine clear polish and 
melamine thinner in required proportion. This 1st 
coat is allowed to dry for 24 hrs then this dry 
surface is again fine wet rubbed smooth, which 
is further allowed to dry for 12 hrs. The final 
melamine polish is applied with compressor 
pressure spray gun using melamine clear polish 
and melamine thinner mixed in required 
proportion complete as per direction of 
Engineer-in-Charge. (Final coat to be done in 1 
or 2 layers without gap of time.) 

95.00  SQM  

21 Providing, making and fixing of wash basin 
vanity counter unit with 25 mm thick ISI mark 
WPC board (Green / Century / Austin or other 
equivalent make) Upto 600 mm clear depth 
including back, base and two sides, middle 
partition and selves with 0.8 mm thick laminate 
in inner inside side of vanity counter & 1mm thick 
laminate on all outer visible sides with 
approximately 2mm thick pvc edge band / edge 
moulding'.  Shutters having stainless steel / 
aluminium profile handles (one per shutter of 
golden finish), each shutter of two nos. Auto 
closing hinges of Hettich or equivalent make etc. 
all complete as directed by the Bank’s Engineer. 
(Basic cost of laminate Rs 125/- per sqft 
excluding GST) 
 

2.25  SQM  
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(B) Renovation of Executive Common Toilets (Gents & Ladies) 

e-tender no: RBI/Guwahati/Estate/35/23-24/ET/499 

1 Carefully dismantling existing all types of wall 
dado tile, Marble Mosaic, glazed tiles, cement 
plaster etc. along with its bed mortar up to brick 
wall including skirting of passage, Gents and 
ladies toilets wall dado area and disposal of 
debris outside the Bank’s premises including all 
lead and lift etc. complete as required by the 
local municipal authority and as directed by the 
Bank’s engineer. 

60.00  SQM  

2 Carefully dismantling of half brick wall, partition 
wall with plaster, RCC counter with removing / 
cutting of reinforced including cleaning of 
surface and disposal of debris outside the 
Bank’s premises including all lead and lift etc. 
complete as required by the local municipal 
authority and as directed by the Bank’s 
engineer. 

5.50  SQM  

3 Carefully removing of wooden door shutter with 
wooden door frame and stacking desired 
suitable place including lead and lift 50 mtr. and 
disposal of debris / malba  outside the Bank's 
Premises including all lead and lift etc. as 
directed by the Bank’s engineer.  

3.00  Nos.  

4 Carefully dismantling / removing of existing 
common toilet fittings - such as WC/EWC, wash 
basin, GI / CI / CPVC, plastic pipes, Plumbing 
fittings and fixture, looking mirror etc. and 
disposal of debris / malba  outside the Bank's 
Premises including all lead and lift etc. Stacking 
of indicated place removing item old removed 
false ceiling GI framing, GI / CI / plastic pipes, 
Plumbing fittings and fixture, looking mirror etc.  
as directed by the Bank’s engineer.  

2.00  Nos.  

5 Buyback - Taking away of old removed and 
stacking of  false ceiling GI framing, GI / CI / 
plastic pipes, Plumbing fittings and fixture, 
looking mirror, removing of door shutter with 
frame, shaft shutter  with frames, removed 
granites, looking mirror  etc  as directed by the 
Bank’s engineer. 

2.00  Nos.  

6 Carefully dismantling existing all types of 
flooring of toilets and common area of ceramic, 
rectified, vitrified, marble mosaic, PCC etc. 
Flooring, platform up to mother slab or as per 
site requirement in cluding cleaning of surface 
and disposal of debris outside the Bank’s 
premises including all lead and lift etc. complete 

1.40  CUM  
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as required by the local municipal authority and 
as directed by the Bank’s engineer. 

7 Providing and construction of half brick masonry 
with Cement mortar 1:4 (1 cement: 4 course 
sand) using common well burnt clay F.P.S. (non-
modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V 
level. The rate shall be including required 
material at site, scaffolding, curing, levelling and 
finishing etc. all complete as directed by Bank's 
Engineers.  

10.00  SQM  

8 Providing and applying external cement plaster 
with 10 to 12mm thick in Cement Mortar 1:4 (1 
cement: 4 fine sand) with water compound mix 
as per specification  finish to concrete / new brick 
/ old brick or  any other surfaces in all positions, 
levels and heights including finishing, 
scaffolding, curing etc. complete as per 
directions of Engineer-in-charge 

5.00  SQM  

9 Providing and laying  RCC  work in  lintels, 
above plinth level up to floor five level, including 
the cost of centering, shuttering, finishing and 
excluding the cost of reinforcement,  with 1:1.5:3 
(1 cement : 1.5 coarse sand(zone-III) derived 
from natural sources : 3 graded stone aggregate 
20 mm nominal size derived from natural 
sources) all complete as directed by Bank's 
Engineer. Noted- Reinforced separately paid.  

0.35  CUM  

10 Thermo-Mechanically Treated bars 
Reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in 
position and binding all complete. 

58.00  KG  

11 Providing and applying waterproof treatment to 
the sunken portion by applying first coat of Dr. 
Fixit Pidifin 2K or any other equivalent approved 
with roller or brush as per manufacturer's 
specifications on the slab and sides up to 
300mm above finished floor level after 
thoroughly cleaning of the surface and repairing 
the damages, applying 2nd coat in opposite 
direction, leaving the treated surface for drying 
for 24 hours, testing for leakages by water 
ponding for 24 hours, providing and rendering 12 
mm thick cement plaster in mix 1:4 (1 cement: 4 
coarse sand) mixed with water proofing 
compound as per the manufacture’s 
specifications over the treated surface, testing 
by water ponding for 24 hours, etc. complete as 
directed. 

41.00  SQM  
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12 Providing and laying 1st premium quality non- 
skid ceramic tiles of size 300 x 300 mm and in 
approved shade, of Banks approved make, 
shade & quality as approved by Bank's 
Engineer-in-Charge of required  size  in bath 
room and W.C flooring in base mortar of 20mm 
or more thickness as required at site in cement 
mortar 1:4 [1cement : 4 coarse sand] with 
cement slurry paste in the back of each of tiles 
as per the site requirement in proper line, level 
& slope including curing, filling the joints with 
white cement mixed with the matching coloured 
& cleaning etc. all complete. The basic cost Rs 
700/- per sqm inclusive of all taxes ex Go-down). 

30.00  SQM  

13 Providing and fixing of 8 to 10 mm thick of  
ceramic digital  / High definition /  Digital Ceramic 
polished wall dado tiles  (thickness to be 
specified by the manufacturer) of approved 
make (kajaria vitronite bottochino shade, 
Johnson or other approved)  shades, pattern, 
design and size (600mm x1200 mm)  or other 
approvedsize wall dado tile of wall  cladding in 
required height (approximately up to 2.40 m) 
with backing plaster of minimum 12-15 mm thick 
or more wherever required in cement mortar 1:4 
(1 cement : 4 Coarse sand) &  cement slurry 
paste in backing of each tile  in proper line and 
level including curing, filling the joints with 
cement mixed with the matching coloured 
pigments and cleaning etc. all complete as 
required at site as directed by the Bank's 
Engineer-in-Charge.  The basic rate of tile of Rs 
900/- per sqm including all taxes of Ex-
Showroom.   

75.00  SQM  

14 Providing and fixing 16-18 mm thick Italian 
marble / Artificial marble /  (Perlato, Rosso 
verona, Fire Red, William grey or Dark/Light 
Empladore or equivalent stone)  mirror polished, 
pre-moulded and pre-polished, machine cut for 
vanity counters. facias and similar locations of 
required size, approved shade, colour and 
texture laid over 20 mm thick base cement 
mortar 1:4 (1 cement: 4 coarse sand), joints 
treated with white cement, mixed with matching 
pigment, epoxy touch ups, including rubbing, 
curing etc. including necessary making of hole, 
required as per site requirement complete at all 
levels as directed by Bank's Engineer. The basic 
cost of granite/marble stone Rs. 750/- per sqft 
including GST)     

2.50  SQM  
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15 Carefully making of edge moulding and 
polishing (full round, half round, V-shape or 
other and approved shape) of granite stone 
platform top and wash basin counter etc. to 
edges to give high gloss finish. 

8.00  RM  

16 Providing, laying, jointing and testing approved 
quality ISI marked CPVC pipes (SD-11) & PVC 
heavy duty with fittings  in following diameters 
including providing and fixing approved quality 
required specials / fittings for concealed water 
supply pipe lines including chasing the walls, 
clamping the lines, checking leakages and 
closing them with CM 1:4 after laying the pipes, 
making good the surfaces 

     

16.a 20 mm CPVC Nominal dia pipe 30.00 RM  

16.b 50 mm PVC Nominal dia pipe 10.00 RM  

16.c 80 mm PVC Nominal dia pipe 15.00 RM  

16.d 100 mm PVC Nominal dia pipe 5.00 RM  

17 Providing and fixing in position approved quality 
ISI marked heavy PVC Nahani/ floor trap of 
100mm X 75mm diameter having deep water 
seal, p/f approved quality stainless steel grating, 
connecting, jointing with drip seal / M-seal or any 
other equivalent jointing material, testing, etc. all 
complete or as directed by the Bank's engineer 

6.00  Nos.  

18 Providing and fixing Single piece slim concealed 
flushing cistern ref. Kohler code Pneumatic tank 
3/6L with full frame cat no. K-26353IN-P-NA   
including floor mounting frame, installation Kit 
and "P or S" type drain pipe or approved 
equivalent including providing and fixing flushing 
plate or other  equivalent approved with all 
fittings and fixtures complete  connect to EWC. 
Basic cost of concealled 3/6L with full frame 
cistern complete set of Rs 10950/- each 
including GST of Ex-showroom. 

3.00 Nos.  

19 Providing & fixing face plate of wall mounting 
concealed EWC cistern  push button (Kohler 
model - Pebble  cat no.K-5413IN-M-CP- 
Mechanical faceplate in polished chrome or 
other equivalent approved) all complete as 
directed.  Basic cost of face plate complete set 
of Rs 2565/- each including GST of Ex-
showroom. 

3.00 Nos.  

20  Providing and fixing wall hanging EWC with 
seat cover (Kohler, Model - Veil, K-75708IN-SS-
0 Wall hung toilet with Quiet-Close™ UF seat in 
white or other equivalent approved)  all complete 
as directed. Basic cost of EWC complete set of 

3.00 Nos.  



Renovation, alteration & modification of Executive Common waiting area, Common Passage area and  
Common Toilets (Gents & Ladies) of Executive Area at 5th Floor in Main Office Building, Guwahati 

123 

 

 

 

Rs 28260/- each including GST of Ex-
showroom. 

21 Providing and fixing sensor / auto operated 
Urinal pots of approved make (Kohler make 
model - Patio™ Touchless™, cat no. K-
16321IN-SS-0 Touchless urinal with rear inlet in 
white 1L with integrated sensor in white 332mm 
x 335mm x 642mm  or other  equivalent 
approved)  with 32mm dia waste coupling   
complete as directed by  Engineer-in-charge.  
Basic cost of sensoronic urinal pots Rs 50870/- 
including GST of Ex-showroom. 

2.00 Nos.  

22 Providing and fixing of 8mm thick frosted 
toughen glass Urinal partition with chrome finish 
flange fittings (Jaguar 1810-US WITH CHROME 
FINISH HARDWARE or approved equivalent) 
with necessary support system for proper safety  
all complete to make the partition functional or 
as directed by Bank's engineer. Basic cost of 
Urinal partition with chrome finish flange fittings 
Rs 4780/- including GST of Ex-showroom. 

1.00 Nos.  

23 Providing and fixing table top / counter type 
vitreous china  wash basin (Kohler model - 
Modern Life Edge™ 600mm edge vessel basin 
without faucet hole in white cat no.K-21226IN-
HP1  or other approved equivalent) counter  top  
wash basin complete including cutting and 
making hole of th granite top all complete as 
directed.  Basic cost of table top / counter type 
vitreous china wash basin Rs 25424/- including 
GST of Ex-showroom. 

3.00 Nos.  

24 Providing and fixing 32mm CP brass wash basin 
waste coupling (Kohler model - 
Complementary™ cat no.K-45432IN-CP Grid 
drain with overflow hole in polished chrome or 
approved equivalent) all complete as directed.  
Basic cost of waste coupling Rs 783/- including 
GST of Ex-showroom. 

3.00 Nos.  

25 Providing and fixing sensor / auto operated 
Touchless basin faucet in polished chrome 
(Kohler model Strayt™ cat no. K-72866IN-ND-
CP or approved equivalent) all complete as 
directed.  Basic cost of touchless wash basin 
taps Rs 23245/- including GST of Ex-showroom. 

3.00 Nos.  

26 Providing and fixing 15 mm dia CP brass 
concealed stop cock (Kohler model - Beam cat 
no. K-25433IN-4-CP In-line stop valve G13mm 
in polished chrome or approved equivalent) all 
complete as directed.  Basic cost of concealed 

2.00 Nos.  
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stop cock Rs 957/- including GST of Ex-
showroom. 

27 Providing and fixing 15 mm dia CP brass  stop 
cock (Kohler model - Beam cat no.K-25431IN-4-
CP Angle valve in polished chrome in polished 
chrome or approved equivalent) all complete as 
directed.  Basic cost of Angle / stop cock Rs 
1304/- including GST of Ex-showroom. 

13.00 Nos.  

28 Providing and fixing 15 mm dia CP brass  two 
way bib cock (Kohler model - Beam cat no.K-
25432IN-4-CP 2-way bib tap in polished chrome 
or approved equivalent) all complete as 
directed. Basic cost of two way bib cock Rs 
3391/- including GST of Ex-showroom. 

3.00 Nos.  

29 Providing and fixing health faucet  (Kohler model 
- Complementary™ cat no.K-12925IN-CP 
Health faucet with white side spray, metal hose 
in polished chrome or approved equivalent) all 
complete as directed.  Basic cost of health 
faucet Rs 2087/- including GST of Ex-
showroom. 

3.00 Nos.  

30 Providing and fixing bottle trap  (Kohler model - 
Complementary™ cat no.K-7314IN-CP 300mm 
bottle trap in polished chrome  or approved 
equivalent) all complete as directed.  Basic cost 
of bottle trap   Rs 2260/- including GST of Ex-
showroom. 

5.00 Nos.  

31 Providing and fixing 100 mm dia CP  floor  
grating / jali  (Kohler model - Complementary™ 
cat no.K-7275IN-CP Floor drain in polished 
chrome or approved equivalent) all complete as 
directed.  Basic cost of CP drain jali  Rs 1818/- 
including GST of Ex-showroom. 

6.00 Nos.  

32 Providing and fixing towel rail / self (Kohler 
Model AVID™ cat no.K-97497T-CP Double 
towel shelf in polished chrome or approved 
equivalent) all complete as directed.  Basic cost 
of towel rack Rs 23652/- including GST of Ex-
showroom. 

3.00 Nos.  

33 Providing and fixing bath grip / bath handle 
(Kohler Model CRUZ™ cat no.K-10701D-CP 
Bath grip in polished chrome or approved 
equivalent) all complete as directed.  Basic cost 
of bath grip  Rs 6748/- including GST of Ex-
showroom. 

3.00 Nos.  

34 Providing and fixing tissue paper holder (Kohler 
Model COMPLEMENTARY™ cat no.K-
25071IN-CP Square tissue holder with cover in 
polished chrome or approved equivalent) all 
complete as directed.  Basic cost of Tissue 

3.00 Nos.  
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paper holder   Rs 2105/- including GST of Ex-
showroom. 

35 Providing and fixing square shape towel ring 
(Kohler Model COMPLEMENTARY™ cat no.K-
25067IN-CP Square towel ring in polished 
chrome or approved equivalent) all complete as 
directed.  Basic cost of towel ring   Rs 2330/- 
including GST of Ex-showroom. 

3.00 Nos.  

36 Providing and fixing square shape double robe 
hook (Kohler  Model COMPLEMENTARY™ cat 
no.K-25073IN-CP Square double robe hook in 
polished chrome or approved equivalent) all 
complete as directed.  Basic cost of double robe 
hook    Rs 1435/- including GST of Ex-
showroom. 

4.00 Nos.  

37 Providing and fixing 6 mm thick looking mirror of 
Modi guard or other approved equivalent size 
900mmx600mm with around levelling and fixed 
heavy duty 304 grade studs all complete as 
directed.   

3.00 Nos.  
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