
 
Reserve Bank of India 

Estate Department 
Bhubaneswar 

 
Section A 

 
NOTICE INVITING e-TENDER 

 
Name of the work: “Tender for Renovation (Khandolite Stonework) of Staircase Wall at Main Office 

Building, RBI Bhubaneswar, Odisha 
A. Eligibility criteria:  
1. E-tenders in two parts are invited for “Tender for Renovation (Khandolite Stonework) of Staircase 

Wall at Main Office Building, RBI Bhubaneswar, Odisha”. 
2. The work is estimated to cost ₹9,30,927/- including GST and is to be completed within 60 days. 
3. Only those firms who have valid PF, ESI & GST registered and have minimum 5 years of experience in 

the field of undertaking similar works for large office buildings/residential premises and have executed 
successfully similar works individually costing (a) Three works each costing not less than the amount 
equal to 40% of the estimated cost or (b) Two  works each costing not less than the amount equal to 50% 
of the estimated cost  or (c) One work costing not less than the amount equal  to 80% of the estimated 
cost during the last 5 years ending on the last day of the month prior to the one of which applications are 
invited and have a minimum annual turnover of ₹9,30,927/- during the last 3 financial years. 

4. The tender forms will be issued only to those contractors who invariably furnish, at the time of applying 
for e-tender, the following information in writing and submit relevant documents to satisfy the Bank about 
their eligibility for participating in the tendering process.  

(a) Composition of the firm  Full particulars (whether contractor is an individual, or a 
partnership firm, or a company etc.,) of the composition of the 
firm of contractors in details should be uploaded along with 
name(s) and address (es), of the partner's copy of the Articles 
of Association/ Power of Attorney/other relevant document. 
copy of Goods and Service Tax registration certificate. Details 
of registration of labour along with EPF and ESI documents if 
any.  

(b) Duration of experience The bidder should submit documentary evidence as proof of 
minimum 5 years of experience of undertaking similar work/s 
and shall submit the documentary evidence in support of 
minimum experience of 5 years (i.e., the bidder should have 
undertaken similar work/s*prior to February 28, 2020) * viz. 
copies of detailed work order/s for qualifying works indicating 
date of award, contract amount, time given for completing the 
work, etc. and the corresponding completion certificate(s) 
indicating actual date of completion and actual value of 
executed similar work/s issued by the client(s) for works 
executed for government /public sector companies and copies 
of work order, work completion certificate along with Tax 
Deducted at Source (TDS) certificate(s) issued by the client(s) 
for works executed for private companies. The bidder should 
submit the details of the works undertaken during last 5 years 
along with the work orders, work completion certificate. 



(c) Work experience & Completion of 
similar works of specified value 
during the specified period 

The bidder should have experience of successfully completed 
similar work/s * individually costing (a) Three works each 
costing not less than the amount equal to 40% of the estimated 
cost i.e. ₹3,72,371/- or (b) Two  works each costing not less 
than the amount equal to 50% of the estimated cost i.e. 
₹4,65,464/- or (c) One work costing not less than the amount 
equal  to 80% of the estimated cost i.e. ₹7,44,742/- during last 
5 years ending on February 28, 2025 and should submit 
Copies of detailed work order/s for qualifying works indicating 
date of award, contract amount, time given for completing the 
work, etc. and the corresponding completion certificate(s) 
indicating actual date of completion and actual value of 
executed similar work/s issued by the client(s) for works 
executed for government /public sector companies and copies 
of work order, work completion certificate along with Tax 
Deducted at Source (TDS) certificate(s) issued by the client(s) 
for works executed for private companies. Client certificate/s for 
each of the qualifying work as per the Format. 

(d) Credit worthiness of the contractor 
and their turnover during the 
specified period  

Copies of the Income Tax Clearance Certificates/Income Tax 
Assessment Orders along with the latest final accounts of the 
business of the contractor duly certified by a Chartered 
Accountant should be enclosed in proof of creditworthiness and 
turnover for last three years should be uploaded.  

(e) Name(s) and address(es) of the 
Bankers and their present contact 
executives  

Written Information about the names and addresses of bankers 
along with full details such as names, postal addresses, e-mail 
IDs, telephone (landline and mobile) nos., fax nos., etc. of the 
contact executives (i.e., the persons who can be contacted at 
the office of the bankers of the firm, in case it is so needed) 
should be uploaded.  

(f) Details of bank accounts  Full particulars of bank accounts, such as account no. type, 
when opened etc., should be uploaded.  

(g) Name(s) and address(es) of the 
Clients and their present contact 
executives  

Written information about the names and addresses of clients 
of the firm along with full details, like names, postal addresses, 
e-mail IDs, telephone (landline and mobile) nos., fax nos. etc., 
of the contact executives (i.e., the persons who can be 
contacted at the office of clients by the Bank in case it is so 
needed) should be uploaded.  

(h) Details of completed works  The client-wise names of work(s), year(s) of execution of 
work(s), awarded and actual cost(s) of executed work(s), 
completion time stipulated in the contract(s) and actual time 
taken to complete the work(s), Name(s) and full contact-details 
of the officers/authorities/departments under whom the work(s) 
was/were executed should be uploaded.  

(i) Bankers Certificate Banker’s certificate of amount equal to estimated cost of the 
work should be submitted  as per annexure-III should be 
submitted.   

5. In the event of intending contractor’s failure to satisfy the Bank; the Bank reserves the right to refuse 
issuance of tender forms/documents to them. Interested contractors have to upload relevant documents 
satisfying all the points as stated above along with techno-commercial (Part-I) bid of tender. The same 
Eligibility documents and the scanned copy of EMD should be uploaded with Techno Commercial Bid (Part-I) 
on the MSTC portal. It is to be noted that the tender process shall be executed on the MSTC portal through e-
Tendering. 

6. Tender forms will be available for downloading from MSTC portal w.e.f. date March 12, 2025 from 18.00 
hours. A pre-bid meeting of Contractors who qualify the pre-requisite eligibility criteria of tender conditions will 
be held offline on April 09, 2025 at 11.00 hours at Estate Department, Reserve Bank of India, Bhubaneswar.  



7. Tenders form can be downloaded for viewing from RBI website www.rbi.org.in or 
www.mstcecommerce.com/eprocn. The pre-Qualification papers and scanned copy of proof of EMD 
payment should be uploaded with Techno Commercial Bid (Part-I) on the MSTC portal. The Demand 
Draft/BG should reach in original in a sealed envelope to Estate Department, Reserve Bank of India, 
2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 by April 21, 2025, up to 14.00 Hrs. If paid 
through NEFT, the NEFT receipt should be uploaded along with pre-qualification documents. After 
scrutiny, if any of the contractors are not found to possess the required eligibility, their tenders will not be 
accepted by the Bank for further processing. Further, the contractor should submit the original of the 
documents to the Bank when demanded to qualify for further tendering process. The duly filled and 
stamped Part-I of tender document should be uploaded by the contractors on MSTC portal along with 
all the pre-qualification documents. 

Interested contractors can participate in e–Tender after getting registered with 
www.mstcecommerce.com/eprocn). Online Part I – Techno-Commercial Bid and Part II – Price Bid shall be 
opened through www.mstcecommerce.com/eproc and applicable transaction charges have to be paid by the 
firm.  

8. Tender in prescribed format shall be submitted in two parts. Part-I of tender will contain the Bank's standard 
technical and commercial conditions for the proposed work, the EMD of Rs.18,619/- (Rupees Eighteen 
thousand Six Hundred Nineteen only) should be submitted through NEFT transfer to A/C No-
186004001, Reserve Bank of India, IFSC Code- RBIS0BBPA01, Branch Name – Bhubaneswar, Branch 
Address – Reserve Bank of India, 2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 Or by a 
demand draft/BG issued by a Scheduled Bank in favor of ‘Reserve Bank of India, Bhubaneswar’. The 
documents pertaining to EMD should be scanned and uploaded with the pre-Qualification documents. 
Part-II of the tender will contain no conditions but Contractor’s Price Bid, Bank's Schedule of quantities, tender 
drawings, if any, only.          

9. Part-I of the tenders will be submitted by the Contractors in MSTC portal.  The same will be opened 
by RBI on April 21, 2025, at 14.30 Hrs. Those contractors who would like to depute their 
representatives, may depute their representatives to Estate Department, Reserve Bank of India, 2nd 
Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 for the same. Part II of the tender will be 
opened later.  Due intimations will be given for the same.   

10. The contractors must submit 

a. Client’s certificate as per format at Annex II from their clients for whom they have carried out "eligible 
works" in terms of the eligibility (Pre-qualification) criteria explained in this notice. The Bank shall obtain 
reports on the past performance of the Contractor from their clients and bankers. The Bank shall 
evaluate the said reports before opening of the Part-II of the tenders. If any contractor is not found to 
possess the required eligibility for participating in the tendering process at any point of time and / or 
his performance reports received from his clients and / or his bankers and found unsatisfactory, the 
Bank reserves the right to reject his offer even after opening of Part-I of the tender. The Bank is not 
bound to assign any reason for doing so. 

b. Banker's certificate as per format at annex III from their banker/bankers.  

11. The Bank is not bound to accept the lowest tender and reserves the right to accept either in full or in part 
any tender. The Bank also reserves the right to reject all the tenders without assigning any reason there for. 
 
12. Regional Director, Reserve Bank of India, Bhubaneswar, reserves the right to accept or reject any or all 
Bids without assigning any reasons and also reserves the right to relax any of the terms and conditions. No 
Contractor shall have any cause of action or claim against the RBI for rejection of his Bid.  

https://www.rbi.org.in/
https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eproc
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Part I (Techno-Commercial bid) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

This document is the property of Reserve Bank of India (RBI). It may not be copied, distributed or 
recorded on any medium, electronic or otherwise, without the RBI’s written permission thereof, 
except for the purpose of responding to RBI for the said purpose. The use of the contents of this 
document, even by the authorized personnel/ agencies for any purpose other than the purpose 
specified herein, is strictly prohibited and shall amount to copyright violation and thus, shall be 
punishable under the Indian Law. 
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Disclaimer 

 

Reserve Bank of India, Bhubaneswar (the Bank) has prepared this tender document. The information is provided 

to prospective Bidders to enable them to bid for Tender for Renovation (Khandolite Stonework) of Staircase 

Wall at Main Office Building, RBI Bhubaneswar. 

 

This tender is neither an agreement with any party, nor invitation to any party to perform work of any kind.  The 

purpose of this tender is to share requirements of the Bank with all interested parties in order to enable them to 

submit their Bid. While the Bank has taken due care in the preparation of the information contained herein, 

the Bank does not claim that the information is exhaustive. Respondents to this tender are required to 

make their own inquiries and they should not rely solely on the information in tender. The Bank is not 

responsible if no due diligence is performed by the Respondents.  The Bank reserves the right not to 

proceed with this tender, to alter the timetable reflected in this document, to update scope of work or to change 

the process or procedure to be applied. It also reserves the right to decline to discuss the tender further with any 

respondent.  No reimbursement of cost of any type or on any account will be paid to persons or entities submitting 

their Bid.  
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                  SCHEDULE OF TENDER (SOT) 

 

a. e-Tender no  RBI/Bhubaneswar Regional Office/Estate/1/25-26/ET/6 

b. Mode of Tender  e-Procurement System  

(Online Part I - Techno-Commercial Bid and   

Part II - Price Bid through  

www.mstcecommerce.com/eprocn)  

c. Estimated Amount of the Work ₹9,30,927/- (including GST) 

d. Date of NIT available to parties to 

download (Notice for Inviting Tender) 

March 12, 2025, after 18:00 Hrs. 

e. Pre-Bid meeting  April 09, 2025, at 11:00 Hrs at Estate department, RBI, 

Bhubaneswar 

f. Date of placing minutes of pre-bid meeting 

on RBI website 

April 11, 2025 

g. Earnest Money deposit      EMD of ₹18,619/- to be remitted through: 

 i. NEFT: 

A/C No-186004001, Reserve Bank of India, IFSC Code 

- RBIS0BBPA01 (0=Zero), Branch Name – 

Bhubaneswar. 

The details of transaction have to be provided to 

estatebhubaneswar@rbi.org.in  

                            Or  

ii. Demand Draft: 

DD in favour of Reserve Bank of India, Bhubaneswar 

to be delivered in physical form at Reserve Bank of 

India, Pt. J. N. Marg, Bhubaneswar-751001  

 

*The Micro, Small and Medium (MSEs) having Udyog 

registration number, irrespective of category shall be 

exempted from submission of EMD.  

h. Date of Starting of e-Tender for  

submission of online Techno-Commercial 
Bid and price Bid at  
www.mstcecommerce.com/eprocn  

April 11, 2025, from 14:00 Hrs.   

i. Last date for submission of EMD April 21, 2025, up to 14:00 Hrs.  

j. Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid  

April 21, 2025, up to 14:00 Hrs.   

k. Date & time of opening of Part-I  

(i.e., Technical Bid)  

Part-II Price Bid: Date of opening of Part II 

i.e., price bid shall be informed separately  

April 21, 2025, at 14:30 Hrs.  

l. Transaction Fee As charged by MSTC ltd. Payment of transaction fees 

will be paid online through MSTC payment gateway. 

 

https://www.mstcecommerce.com/eprocn/
mailto:estatebhubaneswar@rbi.org.in
https://www.mstcecommerce.com/eprocn/
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Reserve Bank of India 
Estate Department 

Bhubaneswar 
 

Section A 
 

NOTICE INVITING e-TENDER 
 

Name of the work: “Tender for Renovation (Khandolite Stonework) of Staircase Wall at Main Office 

Building, RBI Bhubaneswar, Odisha 

A. Eligibility criteria:  

1. E-tenders in two parts are invited for “Tender for Renovation (Khandolite Stonework) of Staircase 

Wall at Main Office Building, RBI Bhubaneswar, Odisha”. 

2. The work is estimated to cost ₹9,30,927/- including GST and is to be completed within 60 days. 

3. Only those firms who have valid PF, ESI & GST registered and have minimum 5 years of experience in 

the field of undertaking similar works for large office buildings/residential premises and have executed 

successfully similar works individually costing (a) Three works each costing not less than the amount 

equal to 40% of the estimated cost or (b) Two  works each costing not less than the amount equal to 

50% of the estimated cost  or (c) One work costing not less than the amount equal  to 80% of the 

estimated cost during the last 5 years ending on the last day of the month prior to the one of which 

applications are invited and have a minimum annual turnover of Rs. ₹9,30,927/- during the last 3 

financial years. 

4. The tender forms will be issued only to those contractors who invariably furnish, at the time of applying 

for e-tender, the following information in writing and submit relevant documents to satisfy the Bank about 

their eligibility for participating in the tendering process.  

(a)  Composition of the firm  Full particulars (whether contractor is an individual, or a 

partnership firm, or a company etc.,) of the composition of 

the firm of contractors in details should be uploaded along 

with name(s) and address (es), of the partner's copy of the 

Articles of Association/ Power of Attorney/other relevant 

document. copy of Goods and Service Tax registration 

certificate. Details of registration of labour along with EPF 

and ESI documents if any.  

(b)  Duration of experience The bidder should submit documentary evidence as proof 

of minimum 5 years of experience of undertaking similar 

work/s and shall submit the documentary evidence in 

support of minimum experience of 5 years (i.e., the bidder 

should have undertaken similar work/s*prior to 

February 28, 2020) * viz. copies of detailed work order/s 

for qualifying works indicating date of award, contract 

amount, time given for completing the work, etc. and the 

corresponding completion certificate(s) indicating actual 

date of completion and actual value of executed similar 

work/s issued by the client(s) for works executed for 

government /public sector companies and copies of work 

order, work completion certificate along with Tax Deducted 

at Source (TDS) certificate(s) issued by the client(s) for 

works executed for private companies. The bidder should 
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submit the details of the works undertaken during last 5 

years along with the work orders, work completion 

certificate. 

(c)  Work experience & Completion of similar 

works of specified value during the 

specified period 

The bidder should have experience of successfully 

completed similar work/s * individually costing (a) Three 

works each costing not less than the amount equal to 40% 

of the estimated cost i.e. ₹3,72,371/- or (b) Two  works 

each costing not less than the amount equal to 50% of the 

estimated cost i.e. ₹4,65,464/- or (c) One work costing not 

less than the amount equal  to 80% of the estimated cost 

i.e. ₹7,44,742/- during last 5 years ending on February 28, 

2025 and should submit Copies of detailed work order/s for 

qualifying works indicating date of award, contract amount, 

time given for completing the work, etc. and the 

corresponding completion certificate(s) indicating actual 

date of completion and actual value of executed similar 

work/s issued by the client(s) for works executed for 

government /public sector companies and copies of work 

order, work completion certificate along with Tax Deducted 

at Source (TDS) certificate(s) issued by the client(s) for 

works executed for private companies. Client certificate/s 

for each of the qualifying work as per the Format. 

(d)  Credit worthiness of the contractor and 

their turnover during the specified period  

Copies of the Income Tax Clearance Certificates/Income 

Tax Assessment Orders along with the latest final accounts 

of the business of the contractor duly certified by a 

Chartered Accountant should be enclosed in proof of 

creditworthiness and turnover for last three years should be 

uploaded.  

(e)  Name(s) and address(es) of the Bankers 

and their present contact executives  

Written Information about the names and addresses of 

bankers along with full details such as names, postal 

addresses, e-mail IDs, telephone (landline and mobile) 

nos., fax nos., etc. of the contact executives (i.e., the 

persons who can be contacted at the office of the bankers 

of the firm, in case it is so needed) should be uploaded.  

(f)  Details of bank accounts  Full particulars of bank accounts, such as account no. type, 

when opened etc., should be uploaded.  

(g)  Name(s) and address(es) of the Clients 

and their present contact executives  

Written information about the names and addresses of 

clients of the firm along with full details, like names, postal 

addresses, e-mail IDs, telephone (landline and mobile) 

nos., fax nos. etc., of the contact executives (i.e., the 

persons who can be contacted at the office of clients by the 

Bank in case it is so needed) should be uploaded.  

(h)  Details of completed works  The client-wise names of work(s), year(s) of execution of 

work(s), awarded and actual cost(s) of executed work(s), 

completion time stipulated in the contract(s) and actual time 

taken to complete the work(s), Name(s) and full contact-

details of the officers/authorities/departments under whom 

the work(s) was/were executed should be uploaded.  

(i) Bankers Certificate Banker’s certificate of amount equal to estimated cost of 

the work should be submitted as per annexure-III should be 

submitted.   
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5. In the event of intending contractor’s failure to satisfy the Bank; the Bank reserves the right to refuse issuance 

of tender forms/documents to them. Interested contractors have to upload relevant documents satisfying all the 

points as stated above along with techno-commercial (Part-I) bid of tender. The same Eligibility documents and 

the scanned copy of EMD should be uploaded with Techno Commercial Bid (Part-I) on the MSTC portal. It is to 

be noted that the tender process shall be executed on the MSTC portal through e-Tendering. 

6. Tender forms will be available for downloading from MSTC portal w.e.f. date March 12, 2025 from 18.00 

hours. A pre-bid meeting of Contractors who qualify the pre-requisite eligibility criteria of tender conditions will 

be held offline on April 09, 2025 at 11.00 hours at Estate Department, Reserve Bank of India, Bhubaneswar.  

7. Tenders form can be downloaded for viewing from RBI website www.rbi.org.in or 

www.mstcecommerce.com/eprocn. The pre-Qualification papers and scanned copy of proof of EMD 

payment should be uploaded with Techno Commercial Bid (Part-I) on the MSTC portal. The Demand Draft 

should reach in original in a sealed envelope to Estate Department, Reserve Bank of India, 2nd Floor, Pt. 

Jawaharlal Nehru Marg, Bhubaneswar 751001 by April 21, 2025, up to 14.00 Hrs. If paid through NEFT, 

the NEFT receipt should be uploaded along with pre-qualification documents. After scrutiny, if any of the 

contractors are not found to possess the required eligibility, their tenders will not be accepted by the Bank for 

further processing. Further, the contractor should submit the original of the documents to the Bank when 

demanded to qualify for further tendering process. The duly filled and stamped Part-I of tender document 

should be uploaded by the contractors on MSTC portal along with all the pre-qualification documents. 

Interested contractors can participate in e–Tender after getting registered with 

www.mstcecommerce.com/eprocn). Online Part I – Techno-Commercial Bid and Part II – Price Bid shall be 

opened through www.mstcecommerce.com/eproc and applicable transaction charges have to be paid by the 

firm.  

8. Tender in prescribed format shall be submitted in two parts. Part-I of tender will contain the Bank's standard 

technical and commercial conditions for the proposed work, the EMD of Rs.18,619/- (Rupees Eighteen 

thousand Six Hundred Nineteen only)   should be submitted through NEFT transfer to A/C No-186004001, 

Reserve Bank of India, IFSC Code- RBIS0BBPA01, Branch Name – Bhubaneswar, Branch Address – 

Reserve Bank of India, 2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 Or by a demand draft 

issued by a Scheduled Bank in favor of ‘Reserve Bank of India, Bhubaneswar’. The documents pertaining 

to EMD should be scanned and uploaded with the pre-Qualification documents. Part-II of the tender will 

contain no conditions but Contractor’s Price Bid, Bank's Schedule of quantities, tender drawings, if any, only.          

9. Part-I of the tenders will be submitted by the Contractors in MSTC portal.  The same will be opened by 

RBI on April 21, 2025, at 14.30 Hrs.  Those contractors who would like to depute their representatives, 

may depute their representatives to Estate Department, Reserve Bank of India, 2nd Floor, Pt. Jawaharlal 

Nehru Marg, Bhubaneswar 751001 for the same.  Part II of the tender will be opened later.  Due intimations 

will be given for the same.   

10. The contractors must submit 

a. Client’s certificate as per format at Annex II from their clients for whom they have carried out "eligible 

works" in terms of the eligibility (Pre-qualification) criteria explained in this notice. The Bank shall obtain 

reports on the past performance of the Contractor from their clients and bankers. The Bank shall evaluate 

the said reports before opening of the Part-II of the tenders. If any contractor is not found to possess the 

required eligibility for participating in the tendering process at any point of time and / or his performance 

reports received from his clients and / or his bankers and found unsatisfactory, the Bank reserves the 

right to reject his offer even after opening of Part-I of the tender. The Bank is not bound to assign any 

reason for doing so. 

b. Banker's certificate as per format at annex III from their banker/bankers.  

https://www.rbi.org.in/
https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eproc
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11. The Bank is not bound to accept the lowest tender and reserves the right to accept either in full or in part any 

tender. The Bank also reserves the right to reject all the tenders without assigning any reason there for. 

 

12. Regional Director, Reserve Bank of India, Bhubaneswar, reserves the right to accept or reject any or all Bids 

without assigning any reasons and also reserves the right to relax any of the terms and conditions. No Contractor 

shall have any cause of action or claim against the RBI for rejection of his Bid.  
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RESERVE BANK OF INDIA 
Estate Department 

Bhubaneswar 
 

Section B 
 

Important Information 
 

Tender for Renovation (Khandolite Stonework) of Staircase Wall at Main Office Building, RBI 
Bhubaneswar, Odisha 
 

1.e-Tenders are invited in two Parts for “Renovation (Khandolite Stonework) of Staircase Wall at Main Office 
Building, RBI Bhubaneswar, Odisha. The work is estimated to cost ₹9,30,927/- including GST and is to be 
completed within 60 days. 

 

2. Tender forms can be downloaded from MSTC portal from 18.00 Hrs. on date March 12, 2025. 

 

3. The tenders for the above work in two parts i.e., Part-I containing technical specifications and the terms & 
conditions (Rates and amounts of items shall not appear anywhere in this part) and Part-II containing only rates 
of items stated in figures and words and amounts in figures shall be filled/uploaded/attached on the MSTC 
portal, not later than 14.00 Hrs. on April 21, 2025, Part-I of the tenders will be opened on the same day at 
14:30 hrs.  Part-II of the tenders will be opened on a subsequent date under intimation to the Contractors. 
Contractors are advised not to use any other forms on their own letterhead or otherwise for furnishing any 
information/rates/amount etc. All the information called for shall be complete in all respects. No enclosure is 
permitted in Part-II of the tender. Incomplete tenders or tenders not complying with the requirement are liable for 
rejection.   

 

4. Before submission of tender, the contractor may inspect the site in person on any working day from Monday 

to Friday between 10:00 a.m. and 5:00 p.m. to study and understand the scope of works specified.  

 

5.The tender of Part I shall be opened in the presence of the Contractors or their representatives who choose 

to be present at 14.30 hours on April 21, 2025 and Price bid (Part II) of such of those tenders who are found 

eligible after scrutiny of their Part I of the tenders will be opened on a subsequent working day which will be 

intimated to all the eligible Contractors.  

A Estimate cost of the work ₹9,30,927/- including GST 

B The Bid Security/EMD and cost of tender shall 
be paid through NEFT /DD 

EMD of Rs.18,619/- (Rupees Eighteen 

Thousand Six Hundred Nineteen only)  to be 

remitted through: 

 i. NEFT: 

A/C No-186004001, Reserve Bank of India, 

IFSC Code - RBIS0BBPA01 (0=Zero), Branch 

Name – Bhubaneswar. 

The details of transaction have to be provided 

to estatebhubaneswar@rbi.org.in  

                            Or  

ii. Demand Draft: 

DD in favour of Reserve Bank of India, 

Bhubaneswar to be delivered in physical form 

mailto:estatebhubaneswar@rbi.org.in
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at Reserve Bank of India, Pt. J. N. Marg, 

Bhubaneswar-751001 

*The Micro, Small and Medium (MSEs) 

having Udyog registration number, 

irrespective of category shall be exempted 

from submission of EMD. 

 

C Tender documents can be downloaded from 
MSTC portal 

From 18.00 Hrs. on March 12, 2025 

E Date and place of Pre-bid meeting April 09, 2025, Estate Department, RBI 
Bhubaneswar 

F Last date and place of submission of completed 

Bid 

April 21, 2025, up to 14:00 Hrs. 

G Date & time of Opening of Part I 
(Techno- Commercial Bids) 

April 21, 2025, at 14:30 Hrs.  

H Date & time of opening of Part-II (Financial Bids) Shall be intimated to all Contractors later after 

scrutiny of Techno – Commercial bids 

I  Work Commencement Date From 10th day of date of issue of 

work order 

J Validity of the tender 90 days from the date of 
opening of Techno – Commercial 
bid 

K All disputes arising shall be subject to the 

jurisdiction 

Bhubaneswar 

 L Time for Completion within 60 days from the 10th date of issue of 

work order 
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RESERVE BANK OF INDIA 
Estate Department 

Bhubaneswar 
 

                                              

Section C 

Form of Tender 
 
The Regional Director  
Reserve Bank of India  
Bhubaneswar  
 
 
Dear Sir,  
 
We have carefully examined the specifications, designs and schedule of quantities relating to the works specified 
in the memorandum hereinafter set out and have visited and examined the installation site of the works specified 
in the said memorandum and have acquired the requisite information relating thereto as affecting the tender. We 
hereby offer to execute the works specified in the said memorandum within the specified time, at the rates 
mentioned in the attached Schedule of Quantities and in accordance in all respects with specifications, designs 
and instructions in writing referred to in articles of agreement, general instructions to the tenderers and special 
conditions, conditions hereinbefore referred to, specifications, schedule of works, data sheet and schedule of 
quantities and with such materials as are provided for, by and in all other respects, in accordance with such 
conditions so far as they may be applicable.  
 
                                                          MEMORANDUM 
 

(a) Description of works Renovation (Khandolite Stonework) of 
Staircase Wall at Main Office Building, RBI 
Bhubaneswar, Odisha 

(b) Estimated cost ₹9,30,927/- including GST  

(c) Mode of payment NEFT or DD 

(d) Earnest Money Rs.18,619/- (Rupees Eighteen Thousand Six 

Hundred Nineteen only)  

(e) Time allowed for completion of work from 

tenth day after the date of Issue of work order 

within 60 days  

 
Having examined the above Memorandum of work (and other details of the work to be executed) and having 

acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to execute the works 

specified in the said Memorandum within the time specified in the said Memorandum at the rates specified in the 

price bid and as per the specifications of the Bank.  

Each page of the tender document has been signed for having acquainted myself /ourselves of the conditions of 

the contract. 

Should this tender be accepted, I/We hereby agree to abide by the terms and Conditions of the Bank in this 

regard. 

 

I/We undertake to deposit a sum of Rs.18,619/- (Rupees Eighteen Thousand Six Hundred Nineteen only)in 

the form of Demand draft/ NEFT favouring “Reserve Bank of India, Bhubaneswar” with Reserve Bank of India, 
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which amount is not to bear any interest. In case, I/We fail to execute the contract, I/We do hereby agree that 

this sum shall be forfeited by me/us to the Reserve Bank of India. 

 

 

 

 

Our Bankers are: 

 

i) ___________________________________________________________________________

_______________________________ 

 

ii) _____________________________________________________ 

_____________________________________________________ 

Name(s) and address(s) of our Company Proprietor/ Partners of the firm are: 

  

i) _____________________________________________________ 
 

 

ii) ------------------------------------------------------------------------------------------ 
iii)  
 
iv) ------------------------------------------------------------------------------------------ 

 

 

                                                                                  For and behalf of M/s             

                                                                   ___________________________ 

Signature with seal of the partner of the firm 

Name: 

Designation 

Place 

Date  

(Certified true copy of the Power of Attorney of the above signature should be enclosed 
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Section D 

 

  Important instructions for E-procurement  

  

 This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the MSTC 

Limited. 

 
You are requested to read and understand the Notice Inviting Tender and subsequent corrigenda if 

any, before submitting your online tender. 

 

Process of E-tender: 
 

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal which 

is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. 
Electronic Bidding for submission of Techno-Commercial Bid as well as Price Bid over the internet 

will be done. The Vendor should possess Class III signing and encryption type digital certificate.  
Vendors are to make their own arrangement for bidding from a P.C. connected with Internet.  RBI 

is not responsible for making such arrangement. (Bids will not be recorded without Digital Signature).   

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn/ (Version 3) 

1) Vendors are required to register themselves online with www.mstcecommerce.com/eprocn  

Register as Vendor -- Filling up details and creating own user id and password Submit. For further 

details, go to Download Guide / Video / Registration  

Vendors will receive a system generated mail confirming their registration in their email which has 

been provided during filling the registration form. In case of any clarification, please contact MSTC/ 

RBI, (before the scheduled time of the e- tender). 

Contact details:  

  

a) Contact person (MSTC) For Vendors: 

HO Central Help Desk: (For vendors) 

Phone Number: 07969066600 

helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while sending emails) 

Availability 

9:30 AM to 5:00 PM on all working days for all technical issues e-Tenders, System settings 
etc. 

 

https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
mailto:helpdeskho@mstcindia.in
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b) Contact person (MSTC) 

Please visit   www.mstcindia.co.in/content/Contact.aspx     

Contact Person Mail Mobile 

Shri Mahesh Ramavath rmahesh@mstcindia.co.in  8801281004 

Shri TDMV Satyasai tsatyasai@mstcindia.co.in  6370350776 

Help Desk/ Office helpdesk@mstcindia.co.in  0674-2544199/ 2950091 

 

c) Contact person at RBI (RO/TE) 

 

Shri Aakoju Sravan Kumar, AM – asravankumar@rbi.org.in (Mobile – 8008265842) 

Ms. Amrita Samal, Manager (T-E) – amritasamal@rbi.org.in (Mobile – 8895504207) 

Guide. 

1. System Requirement: 
 
For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE available 

https://www.mstcecommerce.com/eprocn/  

 

 

i) Windows 7 or above Operating System  

ii. Edge/Google Chrome 

iii) Signing type digital signature iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and 

installed in the system. 

 

To disable “Protected Mode” for DSC to appear in The signer box following settings may be applied.  

• Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove the tick 

from the tick box mentioning “Enable Protected Mode”. • Other Settings:  

Tools => Internet Options => General => Click On Settings under “browsing history/Delete Browsing 

History” => Temporary Internet Files => Activate “Every time I Visit the Webpage”.  

  

https://www.mstcindia.co.in/content/Contact.aspx
mailto:rmahesh@mstcindia.co.in
mailto:tsatyasai@mstcindia.co.in
mailto:helpdesk@mstcindia.co.in
mailto:asravankumar@rbi.org.in
mailto:amritasamal@rbi.org.in
https://www.mstcecommerce.com/eprocn/
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To enable ALL active X controls and disable ‘use pop up blocker’ under  

Tools→ Internet Options→ custom level (Please run IE settings from the page 

www.mstcecommerce.com once) 

 
2. . Special Note towards Transaction fee: The vendors shall pay the transaction fee using 

“Transaction Fee Payment” Link against the specific tender in the “Bid Floor”/through the “Pay 

Transaction fee” in “Event catalog” through their login. Service Provider / Contractor / Vendor shall 

have the facility of making the payment either through NEFT or Online Payment. On selecting NEFT, 

Service Provider / Contractor / Vendor shall generate a challan by filling up a form. Service Provider / 

Contractor / Vendor shall remit the transaction fee amount as per the details printed on the challan 

without making change in the same. On selecting Online Payment, Service Provider / Contractor / 

Vendor shall have the provision of making payment using its Credit / Debit Card / Net Banking. Once 

the payment gets credited to MSTC’s designated bank account, the transaction fee shall be auto 

authorized. 

Transaction fee is non-refundable. A vendor will not have the access to online e- tender without 

payment of the transaction fee. 

 
NOTE: Bidders are advised to remit the transaction fee well in advance before the closing time of the 

event so as to give themselves sufficient time to submit the bid. 

 
3.  Information about tenders / corrigenda shall be sent by email only during the process till 

finalization of tender. Hence the vendors are required to ensure that their corporate email I.D. provided 

is valid and updated at the time of registration of vendor with the MSTC Ltd. Vendors are also requested 

to ensure validity of their class III signing and encryption type of DSC (Digital Signature Certificate). 

 
4.  E -tender cannot be accessed after the due date and time mentioned in NIT (Notice inviting 

tender). 

 

 
5. Bidding in E-tender: 
 

Note: Vendors are instructed to use Upload Documents link in My menu to upload documents in 

document library. Multiple documents can be uploaded. Maximum size of single document for upload 

is 5 MB. 

Once documents are uploaded in the library, vendors can attach documents through Attach 

Document link against the particular e-Tender. Please note that if the documents are not attached to 

any e-Tender, the same cannot be downloaded by RBI and it will be deemed that the vendor has not 

submitted the documents. For further assistance please follow instructions of vendor guide. 
 

a) Bidder(s) need to submit necessary EMD, E-Tender fees (If ANY) and Transaction fee 

separately for the e-tender. Transaction fees if any are non-refundable. No interest will be paid 

on EMD. EMD of the unsuccessful bidder(s) will be refunded by RBI.  

b) The process involves Electronic Bidding for submission of Techno Commercial Bid as well as 

Price Bid. 

https://www.mstcecommerce.com/
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The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids and 

Price Bid through internet in MSTC website www.mstcecommerce.com → e-procurement → New 

Common Portal → Bid Floor Manager→ live event →Selection of the live event→ Transaction fee-

>Common terms->Attach Documents->Price Bid.  

Please Note: The vendor after successful remittance of the transaction fees and EMD details, will get 

the attach documents and common terms tab enabled in their login. Post successful completion of this 

step, the vendors will be allowed to save the lot specific terms and submit their price bid against the 

lot through the portal or download and upload the excel file for submitting price bids, as the case may 

be. In case the attach documents and/or saving common terms step is unsuccessful, the tabs for 

saving lot specific terms and submitting price bid would be disabled. The status of whether the same 

is successful/pending would be displayed in the bid status button.  

 

c) First the vendor needs to fill up the Commercial specification if any and save it. Then the vendor 

should fill up the Techno-commercial bid. After filling the Techno-Commercial Bid, bidder 

should click ‘save’ for recording their Techno-Commercial bid. Once the same is done, the 

Price Bid link becomes active and the same has to filled up and then bidder should click on 

“save” to record their price bid. Then once both the Techno-Commercial bid & price bid has 

been saved, the bidder can click on the “Final Submission” button to register their bid 

NOTE: - After clicking the final submission “Delete bid” option would be shown.  If the vendor wants 

to delete the bid after final submission and re submit the bid, then he/she should click delete bid and 

resubmit the same and again click final submission. 

d) In all cases, bidder should use their own ID and Password along with Digital Signature at the 

time of submission of their bid. 

e) During the entire e-tender process, the bidders will remain completely anonymous to one 

another and also to everybody else. 

f) The e-tender floor shall remain open from the pre-announced date & time and for as much 

duration as mentioned above.  

g) All electronic bids submitted during the e-tender process shall be legally binding on the bidder. 
Any bid will be considered as the valid bid offered by that bidder and acceptance of the same 

by the Buyer will form a binding contract between Buyer and the Bidder for execution of 

supply/work. Such successful tenderer shall be called hereafter SUPPLIER/CONTRACTOR. 

https://www.mstcecommerce.com/
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h) It is mandatory that all the bids are submitted with class III signing and encryption type of digital 

signature certificate otherwise the same will not be accepted by the system.  

i) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or 

part without assigning any reason thereof.  

j) No deviation of the terms and conditions of the e-Tender document is acceptable. Submission 

of bid in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the 

e-Tender. 

Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in Indian Rupee 

as per UOM indicated in the e-tender floor/tender document.   
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Section E 
 
GENERAL INSTRUCTIONS TO CONTRACTORS & SPECIAL CONDITIONS 

 

1.1 e-tenders in two parts are invited for Renovation (Khandolite Stonework) of Staircase Wall at Main 

Office Building, RBI Bhubaneswar, Odisha. The work is estimated to cost ₹9,30,927/- including GST 

and is to be completed within 60 days. 

   

Only those contractors who have valid PF, ESI, GST registration and have minimum 5 years of experience 

in the field of undertaking similar works for large office building/residential premises and have, during the 

last 5 years ending on the last day of the month prior to the one of which applications are invited and have 

executed successfully similar works during the last five years individually costing as under: 

 
(a) Three works each costing not less than 40 % of the estimated cost 
                                                               OR                                             
(b)  Two works each costing not less 50% of estimated cost  
                                                                OR 
(c)  One work costing not less than 80% of estimated cost  

                                                                AND 

(d)  Have a minimum yearly turnover of 100 % of estimated cost during the last 3 years  

                                                                  

 

Only Contractors who qualify as above will be eligible to tender for the work. 

 
NOTE: The above all documents to be uploaded on MSTC portal. e-tender submitted by a 
contractor who is found to be not satisfying the above criteria will be liable for rejection. 

 

1.2 The tenders for the above work in two parts i.e. Part-I containing technical specifications and the 

terms conditions (Rates and amounts of items shall not appear anywhere in this part) and Part-II 

containing only rates of items stated in figures and words and amounts in figures shall be submitted on 

MSTC portal not later than 14.00 hrs. on April 21, 2025. Part-I (Techno commercial bid) of the e-tenders 

will be opened on the same day at 14.30 Hrs. Part-II of the eligible qualifying tenders will be opened 

on a subsequent date under intimation to all the Contractors. Contractors have to apply for the e-

tender only through MSTC portal and not to use any other forms on their own letterhead or otherwise for 

furnishing any rates/amount etc. All the information called for shall be complete in all respects.  

 
No enclosure is permitted in Part II of the tender. Incomplete tenders or tenders not complying with the 
requirement are liable for rejection.               
 
 If the intending Contractor feels that any of the terms and conditions of the tender documents is not 
acceptable to them or they feel that additional terms and conditions are required to be incorporated, they 
may indicate these conditions or additional or amended conditions only in separate sealed cover 
(duplicate). All other terms and conditions on which there are no observations by the intending Contractors 
shall be constructed as acceptable to the Contractor. 

 

(a) Part-II of the Tender, containing only rates of items and amount stated in figures and words will 

be opened on a subsequent date to be intimated to all the Contractors. 

(b) Tenders shall remain open to acceptance by the Bank for a period of three months from the 

date of opening Part-I of the Tender which period may be extended by mutual agreement and the 

Contractor shall not cancel or withdraw the Tender during this period.  
 

a.  No advice of any change in rate or conditions after the opening of Part II of the tender will be 
entertained.  
b. Each of the tender documents should be signed by the person or persons submitting the    
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tender in token of his/their having acquainted himself/themselves with the General Conditions of 
Contract, Specifications, and Special Conditions etc. as laid down. Any tender with any of the documents 
not signed will be rejected.  
c. The Contractor submitted on behalf of a firm shall be signed by all the partners of the firm or by 
a partner who has the necessary authority on behalf of the firm to enter the proposed contract, otherwise 
the tender may be rejected by the bank. 
d. The Reserve Bank of India does not bind itself to accept the lowest or any tender and reserve 
to itself to accept or reject any or all the tenders either in whole or in part, without assigning any reasons 
for doing so.  

 
1.3 The Contractors shall pay as earnest money a sum Rs.18,619/- (Rupees Eighteen Thousand Six 
Hundred Nineteen only) by way of a demand draft drawn on scheduled bank payable to Reserve Bank 
of India, Bhubaneswar or NEFT. A tender which is not accompanied by earnest money will not be 
considered.  
Under no circumstances, Earnest Money Deposit will be accepted in any other form than mentioned 
above. 
The Earnest Money Deposited by the successful tenderer in the form of DD, shall remain un-discharged 

for such period as may be specified for keeping the tender open.  

The EMD of successful Contractor shall be released after contract period (after DLP period of 1 year from 
the date of virtual completion) without any interest.. 
                                                                            
1.4 On receipt of intimation from the Bank of the acceptance of his/their tender, the successful Contractor 
shall be bound to implement the contract and within ten days thereof the successful Contractor shall sign 
an agreement in accordance with the draft agreement and the Schedule of Conditions but the written 
acceptance by the Reserve Bank of India of a tender will constitute a binding contract between the 
Reserve Bank of India and the person so tendering whether such formal agreement is or is not 
subsequently executed. 

 

1.5 Retention Money (RM): Retention Money @ 5% will be deducted from each bill and retention money 

shall be released after satisfactory completion of defect liability period (DLP) of one year. The amount 

retained by the Bank shall not bear any interest. 

  
1.6 All compensation or other sums of money payable by the Contractor to the Bank under the terms of 
this Contract may be deducted from his/her earnest money and the security deposit if the amount so 
permits and the contractor shall, unless such deposit becomes otherwise payable, within ten days after 
such deduction make good in cash the amount so deducted.  

 

1.7 The Contractors shall furnish full details of all such similar works carried out by them during the last 5 
years, as per the proforma included in this tender. The Bank will inspect one or all the works and satisfy 
itself about the performance of the work including the quality and completion time, etc. before opening 
Part II of the tenders. Thereafter, the Bank at its discretion will consider or reject any or all the tenders 
without assigning any reason, therefore.  

 

1.8 The Contractor shall carry out all the work strictly in accordance with drawings, details, and instructions 
of the Bank's Engineer. The bidders are requested to check all the drawings related to this work, which 
are available at Estate Department, Bhubaneswar Office, before submission of the tender. 

 

 1.9 The rates quoted shall be firm and shall not be subjected to variations in exchange rate, rate of taxes, 

duties, levies, or variation in labour rates. The rates shall be quoted for complete work and shall include 

charges for all taxes, duties, levies, consumables, labour, transport, insurance for transit, storage as also 

workmen compensation & 3rd party liability policies, execution & handover the executed work to the Bank. 

No concessional form for any taxes, duties and levies will be issued by the Bank. Similarly, no import 

license will be issued by the Bank. All payments will be made at Bhubaneswar and will be in Indian rupees 

only. The Contractors are advised to include the GST & other applicable cess such as labour cess 

or any other in the quoted amount.  
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1.10 Contractors are advised to quote strictly as per BOQ. The schedule of quantities is based on probable 

quantities. The Contractor should note that unless otherwise stated the tender is strictly on item rate basis 

and his attention is drawn to the fact that rates for the Schedule of Quantities approximately indicate the 

total extent of work but may vary to each item should be correct, workable and self-supporting. The 

quantities upto any extent and may even be omitted depending upon the site conditions and requirements 

solely at the discretion of the Bank thus altering the aggregate value of the Contract. No claim shall be 

entertained on this account.  

 

1.11 The tender shall be accompanied by leaflets/literatures giving complete technical & constructional 

details along with list of make in offered.  

 

1.12 The Contractor must obtain for himself on his own responsibility and at his own expenses all the 

information which may be necessary for the purpose of making a tender and for entering into a contract 

and must examine the Drawings (which are available at Estate Department) and must inspect the site of 

the work and acquaint himself with all local conditions, means of access to the work, nature of the work 

and all matters pertaining thereto.  

  

1.13 Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly observed 

by the Contractor and it shall be reckoned from the 10th day after written order to commence the work is 

issued. The work shall throughout the stipulated period of the Contract be proceeded with all due diligence 

and if the Contractor fails to complete the work within the specified period, he/she shall be liable to pay 

compensation as defined in clause 1.25 of the Conditions of Contract. The Contractor shall before the 

commencing of work prepare a detailed work program which shall be approved by the Bank's Engineer.  

 

1.14 The Contractor shall not be entitled to any compensation for any loss suffered by him on account of 

delays in commencing or executing of the work, whatever the cause of delays may be, including delays 

arising out of modifications to the work entrusted to him or in any sub-contract connected therewith or 

delays in awarding contracts for other trades of the project or in commencement or completion of such 

works or in procuring Government controlled or other building materials or in obtaining water and power 

connections for construction purposes or for any other reason whatsoever and the Bank shall not be liable 

for any claim in respect thereof. The Bank does not accept liability for any sum besides the tender amount, 

subject to such variations as are provided for herein. 

1.15 The successful Contractor is bound to carry out any items of work necessary for the completion of 

the job even though such items are not included in the quantities and rates. Schedule of instructions in 

respect of such additional items and their quantities will be issued in writing by the Architect with the prior 

consent in writing of the Bank.  

 

 1.16 The successful Contractor must co-operate with the other contractors appointed by the   bank so 

that the work shall proceed smoothly with the least possible delay and to the satisfaction of the Bank.  

  

1.17 The Contractor must bear in mind that all the work shall be carried out strictly in   accordance with      

Specifications made by the Architects and in compliance of the requirements of the local public authorities 

and to the requirements. 

 

1.18 The successful Contractor shall submit a Bar Chart programme for completion of the work. 

 

1.19 The successful Contractor shall execute an agreement with the Bank on stamped paper of 

appropriate value as per stamp act within ten days of receipt of letter of acceptance. However, the 

issue of letter of acceptance by the Bank shall be construed as a binding contract, as though such 

an agreement has been executed and all the terms and conditions shall apply on this contract. 

 

1.20 The payment for the system will be made by Bhubaneswar Office to which the system is supplied 

and installed. Any dispute arising out of this contract will also be sorted out within the jurisdiction of 
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Bhubaneswar only. 

 

1.21 The Contractor shall furnish the name and address of the Bankers with whom they normally Bank. 

They shall also furnish the name and addresses of their recent clients for whom they have carried 

out similar works/supplies in the recent past, along with full details like the cost and capacity of the 

system/machine supplied, the date of the supply etc.  

 
1.22 The Bank reserves the right to accept or reject any or all the tenders either in full or in part without 

assigning any reasons thereof.  

 

1.23 The Contractor shall strictly comply with the provision of safety code annexed hereto. 

 
1.24 The contractor shall submit the names and personal details of site in-charge/ supervisor and his 

authorized representative along with their role, responsibilities, and authority (regarding 

supervision, quality control, documentation, measurements, signing measurement book, 

correspondence, receiving instructions from bank etc.) within 10 days from the date of issue of work 

order. 

 
1.25 All the bidders shall submit a detailed bar chart indicating the details of various major activities 

involved in the work and their expected completion period, specifying the parallel and sequential 

activities, starting from the scheduled commencement of work to complete the entire work within 

the tender specified period along with the Part-I of the tender. The bidders shall also indicate the 

approximate deployment of manpower/ labour, as planned by them for the above purpose, 

commensurate with the planned schedule. After award of work, the contractor shall be required to 

carry out micro planning and the detailed schedule/ Bar Chart shall be submitted within 10 days 

from the date of issue of work order for proper planning, monitoring, and review of progress of work. 

 
1.26 The progress of work shall be reviewed by the Bank on a weekly basis or as per requirement of 

Bank. The meeting may be held at site or in Bank’s Main Office Premises. The meeting should be 

attended by the contractor himself (in case of proprietorship firm) or authorized partner/ senior 

official in case of partnership firm/ limited company along with contractor’s site in-charge. For this 

purpose, the contractor shall prepare and submit a progress report indicating following:  

a) Progress for the previous week and the planning for the next week.  

b) The reasons for major deviations in planned schedule and the actual progress achieved along 

with any hindrances/ decisions required from the Bank.  

c) Procurement schedule for long lead items 

d) Variations / extra item statement 

e) Statement indicating various tests conducted during the week and planned for next week. 

1.27 The contractor shall maintain following registers/ documents at site and keep them updated on a 

regular basis. These registers/ documents after completion of work shall be handed over to the Bank: 

a) Hindrance registers in the Bank’s approved format 

b) Site instruction book (in duplicate) 

c) Certified true copy of the contract 

d) Material receipt register along with copies of delivery challans 

e) Copies of all bills for which Basic rate is specified in the tender 

f) Labour daily attendance register 

g) Approved detailed schedule/ Bar chart and approved modifications of the same, 
If any. 

h) Signed Minutes of weekly progress review meetings 
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i) Register for extra items/ variation/ deviation items 

j) Material test register along with copies of test reports/ certificates received from 
the manufacturer/ laboratory 

 

1.28 The contractor shall use only approved brands of materials as given in the Annexure. In absence of 

any such choice indicated by the tenderer in the Part – I, the contractor will be required to use the 

material as per Bank’s instructions. 

 

1.29 Wherever the basic rate for the material is specified, the contractor should furnish all the paid bills for 

Banks verification. The purchase rate shall be got approved from the Bank before purchasing. The 

adjustment in price shall be made only on measured quantity.  No overhead and profit shall be 

considered on the cost difference. The basic prices are ex-godown and are inclusive of excise duty, 

sales tax, octroi and all other duties levied by Local authority / Government. The rate quoted shall 

include transportation to site, storing and handling etc. 

 
1.30 Bank will require the contractor to produce, samples of all the materials, accessories/finishes prior to 

procurement/manufacture. The Bank’s Engineer shall approve samples of the materials for the work. 

Failure to comply with these instructions can result in rejection of the work. 

 
I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 

 

Place:        Signature of Tenderer 
Date:         Name: 
 
         Designation: 
 
                                                                                    Seal of the firm 
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SPECIAL CONDITIONS 

1. The workmen will not be allowed to stay within the premises. 

2. The water required for the work or workmen can be availed from the available source at site free of cost.  

The Contractor must tap the same from the point shown to them at their own cost.  

3. The electric power required for the work can also be similarly drawn from the supply available at site free 

of cost. The Contractor must tap the same from the point shown to them at their own cost.  

4. Permission, if any, required from the local bodies shall be obtained by the Contractor at their cost. 

5. Even though in finishing items, the number of coats of paint/polish are mentioned, the contractor shall 

note that the entire furniture be finished in top class while handing over, including, if necessary, additional 

coat of painting/polishing etc. without any extra cost. 

6. The intending tenderer can obtain any clarifications regarding the tender drawings, specifications etc. if 

any from the office of the Deputy General Manager, Reserve Bank of India, Estate Department, 

Bhubaneswar, on any Bank’s working day. 

7. The entire materials for the work shall be brought to the working area through the staircase. The delivery 

of materials shall be given on the floors specified in the tenders.  

8. Wherever the basic rate for the material is specified, the contractor should provide to the Bank for 

verifications all paid bills of purchased materials for ascertaining the actual rate of purchase so as to 

settle the difference in cost of material. The rate shall be got approved from the Bank before purchasing. 

The adjustment in price of materials shall be made on measured quantity only. No overhead or profit 

shall be considered on the cost difference. The basic price for the materials shall be taken as the cost of 

material at dealer’s godown inclusive of taxes. 

9. The debris/dust or any wastage generated out of the above work shall be cleaned as frequently as 

required and as instructed by the Bank’s Engineer away from the bank’s premises. 

10. The tenderer shall use only approved brand materials. 

11. A qualified, experienced, and responsible full-time supervisor shall be posted at site who can receive 

instructions, maintain account of materials etc. take decisions at site, without waiting for the instructions 

of the contractor. 

12. No lapses from the Contractors side, which may cause damage to the occupants. 

13. The work must be carried out with least inconvenience to the staff.  

14. Programme should be submitted before commencement of work to enable the Bank to intimate the 

occupants in advance for smooth working and better progress and the time schedule should be strictly 

adhered to. 

15. No labourers shall be permitted to stay inside the campus after working hours. 

16. The Contractors must obtain permission from the local authorities as per the existing local byelaws for 

such works and the charges/fees if any, has to be borne and paid by the contractor including water and 

draining charges. 

17. The contractor should have valid Labour license from Labour Commissioner wherever the number of 

labourers engaged is 20 or more. 

18. Works contract/ VAT shall be deducted as per instructions of Government at source. The rate quoted 

shall include all such taxes and levies. 

19. The contractor shall have the addresses and photographs of their workmen being engaged by them for 

the said work. The entry of workmen will be allowed inside the building only on producing the photo pass 

issued by the Bank’s Caretaker. 

20. Before quoting the rates, contractor should inspect the site and understand the nature and scope of the 

work for themselves. 

21. Any damage cause to any of Bank’s properties shall be made good by the contractor at their own cost. 

22. The contractor shall carry out the work strictly in accordance with specification details and instructions 

of the Bank’s Engineer. 

23. The Contractor shall make their own arrangements for storing of their materials at site. 

24. The Contractor shall keep the Bank indemnified against all claims, if any. 

25. The contractor shall only use MS ‘H’ frame scaffolding. 
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26. The Contractor shall ensure payment of minimum wages to the workmen employed by him as per Central 

Labour Commissioner’s rates and obtain their signature or thumb impression on wage slip. A copy of 

such wage slip shall be submitted to the Bank. 

27. Successful contractor shall provide a proper uniform to their worker engaged on site for identification 

purpose. 

28. Successful contractor shall post a qualified Engineer at site during execution that shall follow necessary 

instruction given by the Bank's Engineer from time to time including keeping proper record of chemicals 

and cement brought at site including maintaining the record of day-to-day consumption. 

 

Place: 
Date:                                                          Signature of Tenderer with seal 
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
BHUBANESWAR 

   
Section F 

SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be 

kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where the 

injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall 

not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be more 

than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of trench of half of the 

depth of trench whichever is more. All trenches and excavations shall be provided with 

necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 

height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or materials as to 

render it unsafe. 

8. Workers employed on mixing and handling material such as asphalts, cement mortar or concrete 

and lime mortar shall be provided with protective footwear and rubber hand gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields and 

gloves. 

10. (i) No paint containing lead or lead products shall be used except in the form of paste of 

readymade paint. 

 (ii) Suitable facemasks should be supplied for use by the workers when the paint is applied 

in the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the periods of cessation of work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage and 

supports shall be in perfect condition. 

13. 

 

14. 

 

The ropes used in hoisting or lowering material or as a means of suspension shall be of durable 

quality and adequate strength and free from defects. 

To strictly follow health related protocol at work site as advised by authority/authorities.  
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ELECTRICAL SAFETY 

1. All the temporary electrical power for carrying out various services at site such as cutting 

/ drilling machine shall be provided through properly rated earth leakage protection devices 

(ELCB).  

2. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.  

3. Electrical power cables / wires used shall be properly rated and joints should be avoided. 

If there, the joint should be proper and insulated.  

4. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely and 

securely earthed to prevent leakage current while in operation.  

5. Before commencing the welding work for the first time on any day, fire section shall be 

informed.  

6. Fire buckets filled clean dry sand and ready for immediate use for extinguishing fires, in 

addition to fire extinguishers suitable for dealing with fires, shall be conspicuously marked and 

kept at site at convenient location.  

7. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear 

plugs, etc. as applicable depending upon the requirement of the work, shall be used by the 

workmen to prevent occupational health hazards.  

8. The safety belt shall be sued by the workmen while working from height for more than 

10 feet from ground level. 

9. None of the passages near lift lobby and staircases shall be used for stacking / dumping 

any kind of materials/waste. 

10. Power supply shall be switched off from the Mains when equipment is not in use.  

11. Wood-shavings, saw-dust or any debris generated from the work shall be collected on 

daily basis, removed from site and stored at the designated place in proper manner. 

12. The work site shall be properly illuminated during the work. 

13. All the electrical works should be carried out by licensed / authorized electricians / 

wiremen. 

14. Portable battery-operated lights may be used at work site to avoid laying of temporary 

wire for lights. 

15. Necessary barricading and signage boards of good quality shall be fixed at conspicuous 

locations at the work site. 

16. Aluminum / steel ladders should have proper rubber insulation at the base and wherever 

required, these ladders shall be kept on electrical insulating safe rubber mats.  

 

Place: 

 

Date :                                                              Signature of the tenderer with Seal 
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FIRE SAFETY 

i.     Cutting / drilling machine and other electrically operated equipment’s used at site shall be plugged into 

correctly rated electrical outlets. 

ii.    Only ISI marked 3 pin plug and other appliances and equipment’s shall be used. 

iii.   Electrical power cables/wires used shall not have any joints and shall be properly rated. 

iv.   All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and securely earthed to 

prevent leakage current while in operation.  

v.    Before commencing the welding work for the first time on any day, fire section shall be informed and only 

after the site inspection by the Fire officers/Personnel, work shall be started.  

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

viii. Used paint drums shall be stored in specified store only after closing them properly.  

ix.   Personal protective equipment’s such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending 

upon the requirement of the work shall be provided by the contractor to the workmen to prevent occupational 

health hazards. 

x. The safety belt shall be provided by the contractor and used by the workmen while working from height for 

more than 10’ from Ground level. 

xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of 

materials/waste.  

xii. Both the staircase doors shall be normally kept closed.  

xiii. None of the fire extinguishers shall be removed/shifted from its designated location. 

xiv. Power supply shall be switched off from the mains when equipment is not in use.  

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, removed from site 

and stored at the designated place in proper manner.  

xvi. Any debris generated from the work shall be collected on daily basis, removed from site and stored at the 

designated place in proper manner.   

xvii. Battery operated emergency light/torches shall be provided by the contractor to the workmen while working 

beyond office hours. 

 

 

Place: 

Date:                                                                     Seal & Signature of the Tenderer. 

I/We hereby declare that we have read and understood the safety code of the tender and will fully abide by the 

same, should the work tender is awarded to me/us.  

 

 

Place:                                                             

Date: 

Signature & seal of the contractor 
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RESERVE BANK OF INDIA 

ESTATE DEPARTMENT 
BHUBANESWAR   

 
Section G 

Conditions of contract - commercial 

 
THE CONDITIONS HEREINBEFORE REFERRED TO 

 

1.1 Interpretation Clause  

1.1.1 In construing these conditions, the Specifications, Schedule of Quantities 

and Contract agreement, the following words shall have the meaning herein 
assigned to them except where the subject of context otherwise required. 

 
(a) "Bank" shall mean the Reserve Bank of India, Bhubaneswar and shall include its assigns and successors.  

 

(b) "Contractor" (i) in the case of partnership shall mean ____________________  
and _____________   trading   as   partners   in the   names   and   style   of  

____________ and having a place of business at 

___________________________ and shall include the partners for the time 

being of the said firm and legal representatives of a deceased partner (ii) in 

the case of individual shall mean Shri _______________________________ 

trading in the name and style of ______________________________ and 

shall include his heirs, successors and legal representatives (iii) in the case of 

company shall mean ______________________ a company incorporated under 

______________ 20_____ and having its registered office at 

________________ and shall include its successors and assigns.   

 

(c) "Site" shall mean the site of the Contract works including any building and erections thereon and any other 
land (inclusively) as aforesaid allotted by the Bank for the Contractor's use.  

 

(d) "This Contract" shall mean the Articles of Agreement, the Special Conditions, the Conditions, the Appendix, 
the Schedule of Quantities, Specifications, and Drawings, etc., attached hereto and duly signed.  

 
(e) "Architect" shall mean General Manager/Deputy General Manager, Estate Department. 

 

(f) Bank's Engineer: The term "Bank's Engineer" shall mean the person appointed and paid by the Bank to 
inspect the works. The Contractor shall afford the Bank's Engineer every facility and assistance for 
inspecting the works and materials, and for checking and measuring time and materials. Neither the   
The Bank's Engineer or any representative of the Bank shall have power to give notice to the Contractor or 
his representative of non-approval of any work or materials and such work shall be suspended or the use 
of such materials shall be discontinued.  
 

(g) The work will, from time to time, be examined by the Bank's Engineer/Bank's representative but such 
examination shall not in any way exonerate the Contractor from the obligation to remedy any defects which 
may be found to exist at any stage of the works or after the same is completed. Subject to the limitation of 
this clause the Contractor shall take instructions only from the Bank's Engineer. 

 

(h) "Notice in Writing" or Written Notice shall mean a notice written, typed or printed characters sent (unless 
delivered personally or otherwise proved to have been received) by registered post to the last known private 
or business address or registered office and shall be deemed to have been received when in the ordinary 
course of post it would have been delivered. 
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(i) "Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns Insolvency Act or 
the Provincial Insolvency Act or any Act amending such original.  

 

(j) "Net Prices" if in arriving at the Contract amount the Contractor shall have added to or deducted from the 
total of the items in the tender any sum either as percentage or otherwise, than the net prices of any item in 
the tender shall be the sum arrived at by adding to or deducting from the actual figure appearing in the 
tender as the price of that item a similar percentage or proportionate sum provided always that in determining 
the percentage of proportion of the sum so added or deducted by the Contractor the total amount of any 
Prime Cost items and provisional sums of money shall be deducted from the total amount of the tender. The 
expression "Net rates" or "Net Prices" when used with reference to the Contract or accounts shall be held 
to mean rates or prices so arrived at.  

 
(k) "The Works” shall mean “Renovation (Khandolite Stonework) of Staircase Wall at Main Office Building, 

RBI Bhubaneswar, Odisha. 
 

 
(l) Words imparting persons include firms and corporations. Words imparting the singular only also include the 

plural and vice versa, where the context requires.  

 

1.2 Scope of Contract 

 

1.2.1 The Contractor shall carry out and complete the said work in every respect in accordance with this Contract 
and with the directions of and to the satisfaction of the Bank's Engineer. The Bank's Engineer may in his absolute 
discretion and from time-to-time issue further drawings and / or written instructions, details, directions, and 
explanations which are hereafter collectively referred to as "Bank's Engineer's Instructions" regarding, 
 
(a) The   variation   or modification of   the design, quality, or quantity of works or 

the addition or omission or substitution of any work. 

(b) Any discrepancy in the drawings or between the Schedule   of Quantities and/or 

Drawings   and/or Specifications. 

(c) The removal from the site of any materials brought thereon by the Contractor and the substitution of any other 

material therefor.  

(d) The removal and/or re-execution of any works executed by the Contractors.  

(e) The dismissal from the works of any persons employed thereupon.  

(f)   The opening up for inspection of any work covered up.  

(g) The amending and making good of any defects under clause 1.19 hereof.  

 

1.2.2 The Contractor shall forthwith comply with and duly execute any work comprised in such Bank's Engineer's 

Instructions provided always that verbal instructions, directions and explanations given to the Contractor or his 

representative upon the work by the Bank's Engineer shall, if involving a variation, be confirmed in writing by the 

Contractor within SEVEN days, and if not dissented from in writing within a further SEVEN days by the Bank's 

Engineer, such shall be deemed to be the Bank's Engineer's Instructions within the scope of Contract. 

 

1.3 Variations to be approved by Bank. 

 

1.3.1 Notwithstanding anything herein contained, the Bank's Engineer or his 

representative shall not, without the prior concurrence in writing of the Bank 

issue any instructions, verbal or in writing, which will result in the Bank having 

to pay the Contractor an additional sum and all instructions issued to the  
Contractor should forthwith be brought to the notice of the Bank. The Contractor shall submit a statement of 

variations giving quantity and rates duly supported by analysis of rates, vouchers, etc. The rates on scrutiny and 
final acceptance by the Bank shall form a supplementary agreement. The Bank shall not be liable for payment 
of such variations until these statements are sanctioned by it. 
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1.4 Drawings, Schedule of Quantities and Agreement 

 

1.4.1 The Contract shall be executed in duplicate, and the Bank and the Contractor shall be entitled to one 
executed copy each for his use. The Contractor on the signing hereof, shall be furnished by the Bank's Engineer, 
free of cost, one copy each of the said Drawings and of the Specifications. Any further copies of such Drawings 
required by the Contractor shall be paid for by him. The Contractor shall keep one copy of all Drawings on the 
works and the Bank's Engineer, or his representative shall at all reasonable times have access to the same. 
Before the issue of the final certificate to the Contractor he shall forthwith return to the Bank all Drawings and 
Specifications. 

 

1.5 Contractor to provide everything necessary at his/her cost. 

 

1.5.1 The Contractor shall provide at his/her cost everything necessary for the proper execution of the works 
according to the intent and meaning of the Drawings, Schedule of Quantities and Specifications taken together 
whether the same may or may not be particularly shown or described therein provided that the same can 
reasonably be inferred therefrom, and if the Contractor finds any discrepancy in the Drawings or between the 
Drawings, Schedule of Quantities and Specifications he shall immediately and in writing refer the same to the 
Bank's Engineer who shall decide which is to be followed. 

 

1.6 Authorities, Notices and Patents 

 

1.6.1 The Contractor shall conform to the provisions of any Act of the Legislature relating to the works, and to 
the regulations and byelaws of any authority, and of any water, electric supply and other companies and/or 
authorities with whose systems the structure is proposed to be connected, and shall, before making any 
variations from the Drawings or Specifications that may be necessitated by so conforming,  
give to the Bank's Engineer written notice, specifying the variations proposed to be 

made and the reason for making it and apply for instructions thereon. In case the 

Contractor shall not within ten days receive such instructions he/she shall proceed 

with the work conforming to the provisions, regulations, or byelaws in question, 

and any variation so necessitated shall be dealt. 

 

1.6.2 The Contractor shall bring to the attention of the Bank's Engineer all notices required by the said Acts, 
regulations or byelaws to be given to any authority and pay to such authority, or to any public office all fees that 
may be properly chargeable in respect of the works and lodge the receipts with the Bank's Engineer. 

 

1.6.3 The Contractor shall indemnify the Bank against all claims in respect of patent rights and shall defend all 
actions arising from such claims and shall himself pay all royalties, license fees, damages cost and charges of 
all and every sort that may be legally incurred in respect thereof. 
 
1.7 Setting out of Works. 

 

1.7.1 The Contractor shall set out the works and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof. If at any 
time, any error in this respect shall appear during the progress of the works or within a period of one year from 
the completion of the works, the Contractor shall, if so required, at his own expense rectify such error to the 
satisfaction of the Bank's Engineer. 
 

 

1.8 Materials & Workmanship to conform to Descriptions. 
 
 
1.8.1 All materials and workmanship shall, so far as procurable, be of the respective kinds described in the 
Schedule of Quantities and/or Specifications and in accordance with the Bank's Engineers' instructions and the 
Contractor shall upon the request of the Bank's Engineer furnish him with all invoices, accounts, receipt and 
other vouchers to prove that the materials comply therewith. The Contractor shall at his own cost arrange for 
and/or carry out any test of any materials which the Bank's Engineer may require. 

 

1.9 Contractor's Superintendence & Representative on the works 
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1.9.1 The Contractor shall give all necessary personal superintendent during the execution of the works and as 
long thereafter as the Bank's Engineer may consider necessary until the expiration of the "Defects Liability 
Period" stated in the Appendix hereto. The Contractor shall also during the whole time the works are in progress 
employ a competent representative who shall be constantly in attendance at the works while the men are at 
work. Any directions explanations, instructions or notices given by the Bank's Engineer to such representative 
shall be held to be given to the Contractor. 

 

1.10 Dismissal of Workmen 
1.10.1 The Contractor shall on the request of the Bank's Engineer immediately dismiss from the works any person 
employed thereon by him who may, in the opinion of the Bank's Engineer be incompetent or misconduct himself 
and such persons shall not be again employed on the works without the permission of the Bank's Engineer. 

 

1.11 Access to Works 

 

The Bank and their representatives shall at all reasonable times have free access to the works and/or to the 
workshops, factories or other places where the material is lying or from which they are being obtained and the 
Contractor shall give every facility to the Bank and their representative necessary for the inspection and 
examination and test of the materials and workmanship. Pre-dispatch inspection of materials will be carried out 
by Bank’s Technical officer. No person not authorized by the Bank except the representatives of public authorities 
shall be allowed on the works at any time. 
 
1.12 Assignment and Sub-letting 

 

1.12.1 The whole of the works included in the Contract shall be executed by the Contractor and the Contractor 
shall not directly or indirectly transfer, assign or under-let the Contract or any part/share thereof or any interest 
therein without the prior written consent of the Bank, and no undertaking shall relieve the Contractor from the full 
and entire responsibility of the Contract or from active superintendence of the works during their progress. 
 
 
1.12.2 No alteration, omission or variation shall vitiate this Contract but in case the Bank's Engineer thinks proper 
at any time during the progress of the works to make any alterations in, or additions to, or omissions from the 
works or any alterations in the kind or quality of the materials to be used therein and shall give notice thereof in 
writing under his hand to the Contractor, the Contractor shall alter, add to, or omit from, as the case may be, in 
accordance with such notice, but the Contractor shall not do any work extra to or make alterations or additions 
to or omissions from the works or any deviations from any of the provisions of the Contract, Stipulation, 
Specification or Contract Drawings without the previous consent in writing of the Bank's Engineer and the value 
of such extras, alterations, additions, or omissions shall in all cases be determined by the Bank's Engineers with 
the prior approval in writing of the Bank and the same shall be added to, or deducted from the Contract Amount, 
as the case may be, accordingly. 

 

1.13 Schedule of Quantities 

 

1.13.1 The schedule of quantities, unless otherwise stated shall be deemed to have been prepared in accordance 
with the standard method of measurement. The mode of measurement for measurable items of work shall be as 
indicated in the sub-section "mode of measurement" under section. 

 

1.13.2 Any error in description or in quantity or in omission of items from the Schedule of Quantities shall not 
vitiate this Contract but shall be rectified and the value thereof shall be added to, or deducted from, the Contract 
Amount (as the case may be) provided that no rectification of errors, if any, shall be allowed in the Contractor's 
Schedule of Rates. 

 

1.14 Sufficiency of Schedule of Quantities 

 

1.14.1 The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the prices stated in the schedule of quantities and / or the Schedule 
of Rates and prices which rates and prices shall cover all his obligations under the Contract and all matters and 
things necessary for the proper completion of the works. 
 
1.15 Measurement of Works 
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1.15.1 The Bank’s Engineer may from time to time intimate to the Contractor that he requires the works to be 
measured and the Contractor shall forthwith attend or send a qualified agent to assist the Bank's Engineer or his 
representative in taking such measurements and calculations and to furnish all particulars or to give all assistance 
required by any of them. 

 

1.15.2 Should the Contractor not attend or neglect or omit to send such Agent then the measurement taken by 
the Bank's Engineer, or a person approved by him shall be taken to be correct measurements of the works. Such 
measurements shall be. 
taken in accordance with the Mode of Measurements detailed in the Specifications. 
 
1.15.3 The Contractor or his Agent may at the time of measurement take such notes and measurements as he 
may require. 

 

1.15.4 All   authorised extra works, omissions, and all variations made without 

the Bank's Engineers' knowledge, if subsequently sanctioned by him in writing ( 

with the prior approval in writing of the Bank) shall be included in such 
measurements. 
 
       
The following procedure shall be adopted for taking & recording   the Measurements of works. 

The measurements shall be recorded and entered in computerised format as per Annexure X in the first instance 
by the contractor, and a hard copy shall be submitted to the department. All entries shall be made exactly as per 
the extant procedure for recording conventional MBs. 
These measurements shall be then 100% checked by the junior Engineer/ AM (Tech) If Junior Engineer/ AM 

(Tech) is not available, the AM (Tech) / Mgr. (Tech) shall perform 100% check of the measurements. The 

contractor shall incorporate all such changes or corrections, as may be done during these checks, to his draft 

computerized measurements and submit to the department, the corrected computerised measurement in the 

form of a book, duly hard bound with its page machine numbered. All the pages of this computerised MB shall 

have full signature with date of the authorised official of the contractor and the official of the bank with name and 

designation. 

The test checking of these computerised measurements shall be carried out by the concerned officials as per 

extant instructions. This book shall be treated as computerised Measurement Book. 

The computerised MB given by the contractor, duly bound, with its pages machine numbered, shall have no 

cutting or over- writing. In case of any error, the computerised MB shall be cancelled, and the contractor shall 

re-submit a fresh computerised MB, duly incorporating all corrections. This should be done before the 

corresponding bill is submitted to the department for payment. 

The concerned official shall record the necessary certificates    for their checks and test checks as per the extant 

procedure in the computerised MB. It shall be the responsibility of the concerned officials to ensure that all the 

corrections have been incorporated in the computerized MB before they record their certificates. 

The computerized MB shall be allotted a serial number as per the register of computerised MB to be given by 

the Bank to the contractor. 

All the pages of the Finalised computerizes MB shall have full signature with date of the authorised official of the 

contractor and the official of the bank with name and designation. The measurements taken by the bank`s 

engineer or a person approved by him shall be taken to be correct measurements of the work. All measurements 

shall be taken in accordance with Mode of Measurements detail in the specifications.   

 
1.16 Prices for extras etc. - Ascertainment of 

 

1.16.1 The Contractor may, when authorized, and shall, when directed, in writing by the Bank's Engineer with 
the approval of the Bank add to, omit from, or vary the works shown upon the drawings, or described in the 
Specification, or included in the Schedule of Quantities, but the Contractor shall make no additions, omissions 
or variation without such authorization or direction. A verbal authority or direction by the Bank's Engineer shall, 
if confirmed by him in writing within seven days, be deemed to have been given in writing. 

 

1.16.2 No claim for an extra item shall be allowed unless it shall have been executed under provisions of Clause 
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1.2.2 hereof or by the authority of the Bank's Engineer with the concurrence of the Bank as herein mentioned. 
Any such extra is herein referred to as authorized extra and shall be made in accordance with the following 
provisions. 

 

(a) The net rates or prices in the original tender shall determine the valuation of 

 the extra work where such extra work is of similar character and executed 

 under similar conditions as the work  priced therein. 

(b) Rates for all items, wherever possible, should be derived out of the rates given 

 in the priced Schedule of Quantities.  

 

(c) The net prices of the original tender shall determine the value of the items omitted provided if omissions 
vary the conditions under which any remaining items of works are carried out the prices for the same shall 
be valued under sub-clause (c) and (d) hereof.  

 

(d) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid 
or where the omissions vary the conditions under which any remaining items of works are carried out or if 
the amount of any omission or additions relative to the amount of the whole of the Contract Works or to any 
part thereof shall be such that in the opinion of the Bank's Engineer the net rate or price contained in the 
Priced Schedule of Quantities or tender or for any item of the works involves loss or expense beyond that 
reasonably contemplated by the Contractor or it by reason of such omission or addition rendered 
unreasonable or inapplicable, the Bank's Engineer shall fix such other price as in the circumstances he 
shall think reasonable and proper, with the prior approval in writing of the Bank. 

 
Where extra work cannot be properly measured or valued the Contractor shall be allowed day work prices as the 
net rates stated in the tender or the Price Schedule of Quantities or, if not so stated, then in accordance with the 
local day work rates and wages for the district; provided that in either case vouchers specifying the daily time 
(and if required by the Bank's Engineer the workmen's names) and materials employed be delivered for 
verification on to the Bank's Engineer or his representative at or before the end of the week following that in 
which the work has been executed. 
 
1.16.3 Extra item for variation of quantity: - The Contractor should note that unless otherwise stated the tender 
is strictly on item rate basis and his attention is drawn to the fact that rates for each and every item should be 
correct, workable and self-supporting. The quantities in the Schedule of Quantities approximately indicate the 
total extent of work but may vary to any extent and may even be omitted thus altering the aggregate value of the 
contract. However, during the actual execution of work if the quantities of any of the items of work exceeds by 
more than 25 % of the tender quantities, the quantities of such items executed, by the authority of Bank’s 
Engineer, in excess of 25% of the tender quantity shall be considered as an extra item of work for which the 
contractors shall submit fresh rates supported by rate analysis worked on the actual cost basis plus 15% towards 
establishment charges, contractor’s over heads and profit. The rates for all such items of work, being current 
ones, will not be eligible for price adjustments due to increase or decrease in prices of materials and labour rates 
as per escalation formula, if any given in the tender. If any of the items of work is omitted from the accepted 
tender at the sole discretion of the Bank, the contractor shall not be entitled to any claim on this account. 
 
1.16.4 The measurement and valuation in respect of the Contract shall be completed within the "Period of final 
measurements" stated in the Appendix or if not stated, then, within six months of the completion of the Contract 
works as defined in Clause 1.20 hereof. 
1.17 Unfixed materials when considered to be Property of the Bank 
 
1.17.1 Where in any certificate (of which the Contractor has received payment) the Bank's Engineer has included 
the value of any unfixed materials intended for and/or placed on or adjacent to the works such materials shall 
become the property of the Bank and they shall not be removed except for use upon the works, without the 
written authority of the Bank's Engineer. The Contractor shall be liable for any loss of or damage to such 
materials. 
 
1.18 Removal of Improper Works 
 
1.18.1 The Bank's Engineer, shall during the progress of the works, have power to 

order in writing from time to time the removal from the works within such 
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reasonable time or times as may be specified in the order, of any materials which 

in the opinion of the Bank's Engineer are not in accordance with the Specifications 

or the instructions of the Bank's Engineer, the substitution of proper materials and  
the removal and proper re-execution of any work executed with materials or workmanship not in accordance with 
the Drawings and Specifications or instructions; and the Contractor shall forth-with carry out such order at his 
own cost. In case of default on the part of the Contractor to carry out such order, the Bank shall have the power 
to employ and pay other persons to carry out the same; and all expense consequent thereon, or incidental 
thereto, as certified by the Bank's Engineer shall be borne by the Contractor, or may be deducted by the Bank 
from any moneys due, or that may become due, to the Contractor. 

 

1.19 Defects after Virtual Completion 
 
1.19.1 Any defect, shrinkage, settlement, or other faults which may appear within the "defect liability period" 
stated in the Appendix hereto or, if none stated, then within twelve months from the date of completion of the 
work arising in the opinion of the Bank's Engineer from materials or 
workmanship not in accordance with the Contract, shall upon the directions in writing of the Bank's Engineer and 
within such reasonable time as shall be specified therein, be amended and made good by the Contractor, at his 
own cost and in case of default the Bank may employ and pay other persons to amend and make good such 
defects, shrinkage, settlements or other faults, and all damages, loss and expenses consequent thereon or 
incidental thereto shall be made good and borne by the Contractor and such damages, loss and expenses shall 
be recoverable from him/her by the Bank or may be deducted by the Bank from any money due or that may 
become due to the Contractor, or the Bank may in lieu of such amending and making good by the Contractor, 
deduct from any moneys due to the Contractor a sum, to be determined by the Bank's Engineer, equivalent to 
the cost of amending such work and in the event of the amount retained under Clause 1.28 hereof being 
insufficient, recover the balance from the Contractor, together with any expenses the Bank may have incurred in 
connection therewith. Should any defective work have been done or material supplied by any sub-Contractor 
employed on the works, who has been nominated or approved by the Bank's Engineer as provided in Clauses 
1.11 and 1.12 hereof the Contractor shall be liable to make good in the same manners as if such work or material 
had been done or supplied by this Contractor and been subject to the provisions of the Clause 1.2 hereof. The 
Contractor shall remain liable under the provisions of this clause notwithstanding the signing of any Certificate 
or the passing of any accounts, by the Bank's Engineer. 
 
1.20 Other Persons Employed by Bank 

 

1.20.1 The Bank reserves the right to use the premises and any portions of the 

site for the execution of any work not included in this Contract which it may desire 

to have carried out by other persons and the Contractor shall allow all reasonable 

facilities for the execution of such work not included in this Contract which it may 

desire to have carried out by other persons and the Contractor shall allow all 

reasonable facilities for the execution of such work but shall not be required to 

provide any plant or materials for the execution of such work except by special 

arrangements with the Bank.  Such work shall be carried out in such manner 

as not to impede the progress of the works included in the Contract and the 

Contractor shall not be responsible for any damage or delay which may happen 

to or occasioned by, such work.      

 

1.21 Insurance in respect of Damage to Person & Property 
1.21.1 The Contractor shall be responsible for all injury to persons, animals, or things, and for all structural and 
decorative damage to property which may arise from the operation or neglect of himself or of any nominated 
Sub- Contractor or any employee of either, whether such injury or damage arises from carelessness, accident, 
or any other cause whatever in any way connected with the carrying out of this Contract. This Clause shall be 
held to include inter-alia, any damage to buildings, whether immediately adjacent or otherwise and any damage 
to roads, streets, footpaths, bridges, or way as well as all damages caused to the buildings and works forming 
the subject of this Contract by frost, rain, wind, or other inclemency of weather. The Contractor shall indemnify 
the Bank and hold him harmless in respect of all and any expenses arising from any such injury or damage to 
persons or property as aforesaid and in respect of any claim made in respect of injury or damage under any Acts 
of any award of compensation or damages consequent upon such claim. 
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1.21.2 The Contractor shall reinstate all damage of every sort mentioned in this Clause, to deliver up the whole 
of the Contract works complete and perfect in 
every respect and to make good or otherwise satisfy all claims for damage to the property of third parties. 
 

 

1.21.3 The Contractor shall indemnify the Bank against all claims which may be made against the Bank by any 
member of the public or other third party in respect of anything which may arise in respect of the work or in 
consequence thereof and shall at his own expense arrange to effect and maintain, until the virtual completion of 
the Contract with an approved office a Policy of Insurance in the joint names of the Bank and the Contractor 
against such risks and deposit such policy or policies with the Bank's Engineer from time to time during the 
currency of this Contract. The Contractor shall also similarly indemnify the Bank against all claims which may be 
made upon the Bank whether under the Workmen's Compensation Act or any other statute in force during the 
currency of this Contract or at Common Law in respect of any employee of the Contractor or any Sub-Contractor 
and shall at his own expense effect and maintain, until the virtual completion of the Contract, with an approved 
Office a Policy of Insurance in the Joint names of the Bank and the Contractor against such risks and deposit 
such Policy or Policies with the Bank from time to time during the currency of the Contract. 

 

1.21.4 The Contractor shall be responsible for any liability which may be excluded from the insurance policies 
above referred to and for all other damages to any person, animal, or property arising out of and incidental to the 
negligent or defective carrying out of this Contract. He shall also indemnify the Bank in respect of any costs, 
charges, or expenses arising out of any claim or proceedings and in respect of any award of or compensation or 
damages arising therefrom. 

 

1.21.5 The Bank shall be entitled to deduct the amount of any damage, compensation, costs, charges and 
expenses arising or accruing from, or in respect of any such claims or damage from any or all sums due or to 
become due to the Contractor, without prejudice to the Bank's other rights in respect thereof. The Contractor 
shall, at his own expense, arrange to effect and maintain (until the virtual completion of the Contract) with an 
approved office, the following insurance policies in the joint name of RBI and the contractor (RBI’s name being 
placed first in the policy) and deposit such policy or policies with the Bank's Engineer within 10 days of award of 
work or before starting of work at site.  
 

1. (C.A.R. Policy) for the total amount of contract  
2. Workmen compensation policy.  
3. Third party liability policy with the limits as under  

(a) Rs.5 lakh in respect of damage to property for any one accident or occurrence subject to an overall 
ceiling of Rs.10 lakh. 

(b) Rs.2 lakh per person for any one accident or occurrence. 
 
1.22 Date of Commencement & Completion 

 

1.22.1 The Contractor shall be allowed admittance to the site on the "Date of Commencement" stated in the 
Appendix hereto, or such later date as may be specified by the Bank's Engineer and he shall thereupon and 
forthwith begin the works and shall regularly proceed with and complete the same (except such paint or other 
decorative work as the Bank's Engineer may desire to delay) on or before the "Date of Completion" stated in the 
Appendix subject nevertheless to the provisions for extension of time hereinafter contained. 
1.23 Damage for Non-completion 
 
If the Contractor fails to maintain the required progress of the works and fails to complete the works by the 

completion time stipulated in the Contract or within any extended time under time extension (under general 

instruction to tenderers) and the employer certifies in writing that in his opinion the same ought reasonably to 

have been completed, the Contractor shall pay the Employer the sum named as “Liquidated Damages” for the 

period during which the said works shall so remain incomplete and the Employer may deduct such damages 

from any moneys due to the Contractor. The contractor hereby specifically agrees and authorizes the Employer 

to deduct such liquidated damages, if any, from any installment of payment becoming due and payable to the 

contractor in terms of this contract or from the retention money."  

 

Liquidated damages at the rate 0.25% of the contract amount per week of delay beyond the stipulated period will 

be levied subject to maximum of 10% of the contract amount.  
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1.24 Delay & Extension of Time 

 

1.24.1 If in the opinion of the Bank, the works be delayed (a) by force majeure or (b) by reason of any 
exceptionally inclement weather or (c) by reason of proceedings taken or threatened by or dispute with adjoining 
or neighboring owners or public authorities arising otherwise then through the Contractor's own default or  
(d) by the works or delays of other Contractors or Tradesmen engaged or nominated by the Bank and not referred 
to in the Schedule of Quantities and/or Specifications or (e) by reason of Bank's Engineer's instructions as per 
Clause 1.2 hereof or (f) by reason of civil commotion, local commotion of workmen or strike or lock-out affecting 
any of the building trades or (g) in consequence of the Contractor not having received in due time necessary 
instructions from the Bank's Engineer for which he shall have specifically applied in writing or (h) from other 
causes which the Bank's Engineer may certify as beyond the control of Contractor or (i) in the event, the value 
of the work exceeds the value of the Priced Schedule of Quantities owing to variation, the Bank's Engineer may 
with the previous approval in writing of the Bank make a fair and reasonable extension of time for completion of 
the Contract works; in case of such strike or lock-out the Contractor shall, as soon as may be given written notice 
thereof to the Bank's Engineer, but the Contractor shall nevertheless constantly use his endeavor to prevent 
delay and shall do all that may reasonably be required to the satisfaction of the Bank's Engineer to proceed with 
work. 

 

1.25 Failure by Contractor to comply with Bank's Engineer's Instructions 
 
 
1.25.1 If the Contractor after receipt of written notice from the Bank requiring compliance within ten days fails to 
comply with such further drawings and/or Bank's Engineer's instructions, the Bank may employ and pay other 
persons to execute any such work whatsoever that may be necessary to give effect thereto, and all costs incurred 
in connection therewith shall be recoverable from the Contractor by the Bank on the Certificate of the Bank's 
Engineer as a debt or may be deducted by him from any moneys due to the Contractor. 

 

1.26 Termination of Contract by the Bank 

 

1.26.1 If the Contractor being an individual or a firm commits any "Act of Insolvency", or shall be adjudged an 
Insolvent or being an Incorporated Company shall have an order for compulsory winding up made against it or 
pass an effective resolution for winding up, voluntarily or subject to the supervision of the Court and the Official  
 
Assignee or the Liquidator in such acts of insolvency or winding up shall within seven days after notice to him 
requiring him to do so, to show to the  
reasonable satisfaction of the Bank's Engineer that he can carry out and fulfill the Contract and to give security 
therefor, if so, required by the Bank's Engineer. 
 

Or, if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution or other process 

of court attaching property to be issued, against the Contractor. 

Or shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors of the 
Contractor or shall assign or sublet this Contract without the consent in writing of the Bank firsthand obtained. 
Or shall charge or encumber this Contract or any payments to you, or which may become due, to the Contractor 
then and there, 

 

Or if the Bank's Engineer shall certify in writing to the Bank that the Contractor: 

 

i) has abandoned the Contract, or   
ii) has failed to commence the works, or has without any lawful excuse under these Conditions suspended 

the progress of the works for fourteen days after receiving from the Bank's Engineer notice to proceed, 
or   

iii) has failed to proceed with the works with such due diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or   

iv) has failed to remove material from the site or to pull down and replace work for seven days after receiving 
from the Bank written notice that the said materials or works were condemned and rejected by the 
Bank's Engineer under these conditions, or has neglected or failed persistently to observe and perform 
all or any of the acts, matters or things by this Contract to be observed and performed by the Contractor 
for seven days after written notice shall have been given to the Contractor requiring the Contractor to 
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observe or perform the same. 
 
Then and in any of the said cases the Bank may, notwithstanding any previous waiver, after giving seven days' 
notice in writing to the Contractor, determine the Contract, but without thereby affecting the powers of the Bank's 
Engineer or the obligations and liabilities of the Contractor, the whole of which shall continue in force as fully as 
if the Contract had not been so determined, and as if the works subsequently executed had been executed by 
or on behalf of the Contractor. And further, the Bank by his agents or servants may enter upon and take 
possession of the works and all plant, tools, scaffoldings, shade, machinery, steam and other power utensils and 
materials lying upon the premises of the adjoining lands or roads, and use the same as his own property or may 
employ the same by means of his own servants and workmen in carrying on and completing the works or by 
employing any other Contractor or other person or persons to complete the works, and the Contractor shall not 
in any way interrupt or do any act, matter or thing to prevent or hinder such other Contractor or other person or 
persons employed for completing and finishing or using the materials and plant for the works. When the works 
shall be completed or as soon thereafter as convenient the Bank's Engineer shall give a notice in writing to the 
Contractor to remove his surplus materials and plant, and  
should the Contractor fail to do so within a period of fourteen days after receipt thereof by him, the Bank may sell 
the same by public auction, and give credit to the Contractor for the net amount realised. The Bank's Engineer 
shall thereafter ascertain and certify in writing under his hand what (if anything) shall be due or payable to, or by 
the Bank, for the value of the said plant and materials so taken possession of by the Bank and the expenses or 
loss which the Bank shall have been put to in procuring the works to be completed, and the amount, if any, owing 
to the Contractor and the amount, which shall be so certified, shall thereupon be paid by the Bank to the 
Contractor or by the Contractor to the Bank, as the case may be, and the Certificate of the Bank's Engineer shall 
be final and conclusive between the parties. 

 

1.27 Termination of Contract by Contractor 

 

1.27.1 If payment of the amount payable by the Bank under certificate of the Bank's Engineer shall be in arrears 
and unpaid for thirty days after notice in writing requiring payment of the amount as aforesaid shall have been 
given by the Contractor to the Bank, or if the Bank interferes with or obstructs the issue of any such certificate, 
or if the Bank shall repudiate the Contract, or if the works be stopped for three months under the order of the 
Bank's Engineer or the Bank or by any injunction or other order of any Court of Law, then and in any of the said 
cases, the Contractor shall be at liberty to determine the Contract by notice in writing to the Bank, through the 
Bank's Engineer, and he shall be entitled to recover from the Bank, payment for all works executed and for any 
loss he may sustain upon any plant or materials supplied or purchased or prepared for the purpose of the 
Contract. 
 
1.27.2 In arriving at the amount of such payment, the net rates contained in the Contractor's original tender shall 
be followed, or where the same may not apply, valuation shall be made. 
 
1.28 Certificate & Payments 

 

1.28.1 A The Contractor shall be paid by the Bank from time to time by installments under Interim Certificates to 
be issued by the Bank's Engineer to the Contractor on account of the works executed when in the opinion of the 
Bank's Engineer work to the approximate value named in the Appendix as Value of work for Interim Certificates 
(or less at the reasonable discretion of the Bank's Engineer) has been executed in accordance with the Contract. 
No certificate of the Bank's Engineer shall of itself be conclusive evidence that any works or materials to which 
it relates are in accordance with the Contract neither will the Contractor have a claim for any amounts which the 
Bank's Engineer might have certified in any interim bill and paid by the Bank and which might subsequently be 
discovered as not payable and in this respect the Bank's decision shall be final and binding. 
 

1.28.1 B. The contractor, on signing an Undertaking in the specified form, shall be entitled to be paid during the 

progress of the execution of the work up to 75% of the assessed value of any materials (The assessed value 

shall be the least of the purchase value supported by the tax paid vouchers, duly verified, or material price 

derived from the tender rate for the respective item) which are in the opinion of the Bank’s Engineer non-

perishable, non-fragile and are in accordance with the contract and which have been brought on the site in 

connection therewith as per the approved progress plan and are adequately stored and/or protected against 

damage by weather or other causes but which have not at the time of advance been incorporated in the works. 

When materials on account of which an advance has been made under this sub-clause are incorporated in the 

work, the amount of such advance shall be recovered /deducted from the next payment made under any of the 

clause or clauses of this contract. 
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The decision of the Engineer- in-Charge shall be final and binding on the contractor in this matter. No secured 
advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

 

1.28.2 The Bank's Engineer shall have power to withhold any certificate if the works or any parts thereof are not 
being carried out to his satisfaction. 

 
1.28.3 The Bank's Engineer may by any certificate make any correction in any previous certificate which shall 
have been issued by him. 

 

1.28.4 No Certificate of Payment shall be issued by the Bank's Engineer if the Contractor fail to ensure the works 
and keep them insured till the completion of the work. 

 

1.28.5 Payments upon the Bank's Engineer's Certificate shall be made within the 

periods named in the Appendix as "Period for honour of Certificate" after such 

Certificates have been delivered to the Bank.  

 

1.29 Delayed Payment 

 

 Any amounts payable by the Bank to the Contractor in pursuance of any Certificate given by the Bank's Engineer 
hereunder shall, if not paid within the "Period for honouring Certificate" named in the Appendix, carry interest at 
the rate named in the Appendix, as the "Rate of Interest for Delayed Payment" from the date upon which such 
sum ought to have been paid by the Bank until the payment. 

 

1.30 Matters to be finally determined by Bank's Engineer 

 

1.30.1 The decision, opinion, direction, Certificate of the Bank's Engineer (Except for payment) with respect to 
all or any of the matters under Clauses 1.2.1 (a, b), 1.5, 1.6, 1.13 and 1.24 (a,b,c,d and f) hereof (which matters 
are herein referred to as the excepted matters) shall be final and conclusive and binding on the parties hereto 
and shall be without appeal. Any other decision, opinion, direction, certificate or valuation of the Bank's Engineer 
or any refusal of the Bank's Engineer to give any of the same, shall be subject to the right of Arbitration and 
review under Clause 1.31 hereof in the same way in all respects (including the provisions as to opening the 
reference) as if it were a decision of the Bank's Engineer. 

 

1.31 Settlement of Dispute by Arbitration 

 

1.31.1 All disputes and differences of any kind whatever arising out of or in 

connection with Contract or the carrying out of the works (whether during the 

progress of the works or after their completion and whether before or after the 

determination, abandonment or breach of the Contract) shall be referred   to and 

settled by the Bank's Engineer, who shall state  his decision in writing. Such  
decision may be in the form of a final certificate or otherwise. The decision of the Bank's Engineer with respect 
to any of the excepted matters shall be final, But if either the Bank or the Contractor be dissatisfied with the 
decision of the Bank's Engineer on a matter, question or dispute of any kind (except any of the excepted matters) 
or as to the withholding by the Bank's Engineer of any Certificate to which the Contractor may claim to be entitled, 
then and in any such case, either party (the Bank or the Contractor) may within 28 days after receiving notice of 
such decision given a written notice to the other party through the Bank’s Engineer requiring that matters in 
dispute be arbitrated upon. Such written notice shall specify the matters which are in dispute or difference of 
which such written notice has been given and no other shall be and is hereby referred to the arbitration and final 
decision of an arbitrator to be agreed upon as appointed by both the parties or, in case of disagreement as to 
the appointment of a single arbitrator, to the appointment of two arbitrators, one to be appointed by each party , 
which arbitrators shall, before taking upon themselves the burden or reference, appoint an Umpire.    

1.31.2 The Arbitrator or Arbitrators, as the case may be, shall have power to open 

up, review and revise any certificate, opinion, decision, requisition of notice, save in 

regard to the excepted matters referred to in the preceding Clause, and to 
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determine all matters in dispute, which shall be submitted to arbitration and of 

which notice shall have been given as aforesaid.    

 

1.31.3 The Arbitrator or Arbitrators, as the case be, shall make his or their award within one year (or such further 
extended time as may be decided by him or they, as the case may be, with the consent of the parties from the 
date of the Arbitrator entering on the reference. In case during the arbitration proceedings the parties mutually 
settle, compromise or compound their dispute or difference, the Arbitrator or Arbitrators, as the case may be 
shall be deemed to have been revoked and the arbitration proceedings shall stand withdrawn or terminated, with 
effect from the date on which the parties file a joint memorandum of settlement thereof, with the Arbitrator or 
Arbitrators as the case may be. 

 

1.31.4 Upon every or any such reference, the cost of and incidental to the reference and award respectively shall 
be in the discretion of the Arbitrator or Arbitrators, as the case may be, who may determine, the amount thereof, 
or direct the same to be taxed as between attorney and client or as between party and party, and shall direct by 
whom and to whom and in what manner the same shall be borne and paid. This submission shall be deemed to 
be a submission to Arbitration within the meaning of the Indian Arbitration and Conciliation Act,1996 or any 
statutory modification thereof. The Award of the Arbitrator or Arbitrations, as the case shall be final and binding 
to the parties. It is agreed that the Contractor shall not delay in carrying out the works by reasons of any such 
matter, question or dispute being referred to arbitration but shall proceed with the work with all due diligence and 
shall, until the decision of the Arbitrator or Arbitrators, as the case may be, given abide by the decision of the 
Bank’s Engineer and no Award of Arbitrator or Arbitrators, as the case maybe , shall relieve the Contractor of his 
obligations to adhere strictly to the Bank’s Engineer’s instructions with regard to the actual carrying out of the 
works. The Bank and the Contractor hereby also agree that arbitration under this Clause shall be a condition 
precedent to any right to action under the Contract. 

 

1.32 Right of Technical Scrutiny of Final Bill 

 

1.32.1 The Bank shall have a right to cause a technical examination of the works by any agency and the full and 
the final bill of the Contractor including all supporting vouchers, abstracts, etc, to be made at the time of payment 
of the final bill. If as a result of this examination or otherwise any sum is found to have been overpaid or over-
certified it shall be lawful for the Bank to recover the sum. 
1.33 Bank Entitled to Recover Compensation Paid to Workmen 

 

1.33.1 If, for any reason, the Bank is obliged, by virtue of the provisions of the 

workman's Compensation Act, 1923, or any Statutory Modification or re- 

enactment thereof to pay compensation to a workman employed by the 

Contractor, in execution of the works, the Bank, shall be entitled to recover 

from the Contractor the amount of compensation so paid, and without prejudice to 

the rights of the Bank under the said Act. The Bank shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or 

from any sum due by the Bank to the Contractor under this Contract or 

otherwise. The Bank shall not be bound to contest any claim made against it 

under the said Act, except on the written request of the Contractor and upon his 

giving to the Bank full security to the satisfaction of the Bank for all costs 

for which the Bank might become liable in consequence of contesting such 

claim.                
 
1.34 Abandonment of Works 

 

1.34.1 If at any time after the acceptance of the tender, the Bank shall for any reasons whatsoever not require 
the whole or any part of the works to be carried out, the Bank's Engineer shall give notice in writing to the 
Contractor who shall have no 
claim to any payment of compensation or otherwise whatsoever on account of any profit or advantage which he 
might have derived from execution of the whole works. 

 

1.35 Return of Surplus Materials 
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1.35.1 Notwithstanding anything to the contrary contained in any of all the clauses of this Contract, where any 
materials for the execution of the Contract are procured with the assistance of the Bank by purchase made under 
orders or permits or licenses issued by Government the Contractor shall hold the said materials economically 
and solely for the purpose of the Contract and not dispose off them without the prior written permission of the 
Bank and return them to the Bank, if required by the Bank at the price to be determined by the Bank's Engineer 
having due regard to the condition of the materials, the price to be determined not to exceed the purchase price 
thereof inclusive of sales tax, octroi and other such levies paid by the Contractor in respect thereof. In the event 
of breach of the aforesaid condition, the Contractor shall, in addition to being liable to action for contravention of 
the terms of licenses or permits and/or criminal breach of trust, be liable to the Bank all moneys, advantages or 
profits resulting or which in the usual course would have resulted to him by reason of such breach. 
 
1.36 Right of the Bank to Terminate Contract in the Event of Death of Contractor, if Individual 
 
1.36.1 Without prejudice to any of the rights or remedies under this Contract, if the Contractor being an individual, 
dies, the Bank shall have the option of terminating the Contract without incurring any liability for such termination. 

 

1.37 Testing 

 

1.37.1 As required by Bank’s engineer, certificate/ purchase bill to be submitted if required. 
 

1.38    Prevention of Sexual Harassment 

a) The Contractor / Agency shall be solely responsible for full compliance with the provisions of "the 

Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013. ln case of 

any complaint of sexual harassment against its employee within the premises of the Bank, the complaint 

will be filed before the Internal Complaints Committee constituted by the Contractor Agency and the 

Contractor/Agency shall ensure appropriate action under the said Act in respect to the complaint.   

b) Any complaint of sexual harassment from any aggrieved employee of the contractor against any 

employee of the Bank shall be taken cognizance of by the Regional Complaints Committee constituted by 

the Bank.   

c) The contractor shall be responsible for any monetary compensation that may need to be paid in 

case the incident involves the employees of the contractor, for instance any monetary relief to Bank's 

employee, if sexual violence by the employee of the contractor is proved.   

d) The contractor shall be responsible for educating its employees about prevention of sexual 

harassment at workplace and related issues.   

e) The contractor shall provide a complete and updated list of its employees who are deployed within 

the Bank's premises.  

1.39   Non-Disclosure Clause   

The Contractor shall not disclose directly or indirectly any information, materials and details of the Bank's 

infrastructure/systems/ equipments etc., which may come to the possession or knowledge of the Contractor 

during the course of discharging its contractual obligations in connection with this agreement, to any third 

party and shall at all times hold the same in strictest confidence. The Contractor shall treat the details of 

the contract as private and confidential, except to the extent necessary to carry out the obligations under it 

or to comply with applicable laws. The Contractor shall not publish, permit to be published, or disclose any 

particulars of the works in any trade or technical paper or elsewhere without the previous written consent 

of the Employer. The Contractor shall indemnify the Employer for any loss suffered by the Employer as a 

result of disclosure of any confidential information. Failure to observe the above shall be treated as breach 

of contract on the part of the Contractor and the Employer shall be entitled to claim damages and pursue 

legal remedies. The Contractor shall take all appropriate actions with respect to its employees to ensure 

that the obligations of non-disclosure of confidential information under this agreement are fully satisfied. 

The Contractor's obligations with respect to non-disclosure and confidentiality will survive the expiry or 

termination of this agreement for whatever reason 

 

1.40 Work at Site 
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1.40.1 The contractor shall inspect the site and ascertain for himself the nature, character and extent of work to 
be executed and shall include all items, whether specifically mentioned or not in the Specifications, Drawings, or 
Schedule of quantity to make with the intent and purpose of these Specifications. 
 
1.40.2 Before submitting the quotations the Contractor is advised to inspect the site and understand the scope 

of the work fully. In case of any clarifications required, The Contractor may approach the Bank’s Engineer. 

1.40.3 The labourer of the Contractor will not be allowed to stay within the premises except during the work. 

1.40.4 The electric power required for the work can be drawn from the existing supply point available a site. 

Necessary switch boards with fuse, wires etc. and other accessories required for drawing the power to site will 

have to be arranged by the contractor. 

1.40.5 Permission, if any, required from the local bodies shall have to be obtained by the contractor at his own 

cost. 

1.40.6 The entire materials for the work shall be brought to the working area through the staircase only and the 

lifts of the Bank shall not be used for the purpose. 

1.40.7 The intending Contractor may obtain any clarifications regarding the tender from the office of the AGM, 

Estate Department, Reserve Bank of India, Bhubaneswar. 

1.40.8 The Contractor may please note that the area involved for this work is inside the office Building. This 

building, therefore, is in occupation. The Contractor, therefore, will have to carry out his work without causing 

any inconvenience to the staff working in the Premises. 

1.40.9 The work area required to be cleared of debris on a day to day basis without any additional cost to the 

Bank. 

1.40.10 At the site of work either the contractor himself should be present to supervise the work or else make 

necessary arrangements to post a qualified supervisor to supervise the work at site. Any instructions given by 

the Bank’s engineer to the supervisor will be construed to have been given to the contractor and similar 

compliance expected from him. 

1.40.11 Any damage caused to the Bank’s/other property (inside the premises) shall be made good by the 

contractor at his own cost.  

1.40.12 The contractor shall ensure that the labourers employed by him have some official valid documents 

(OVD) such as Aadhar card, voter ID card, driving license etc. to facilitate security related checks on them. In 

case the labourers do not have any document to prove their identity they may not be allowed to enter the Bank 

building premises. 

I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 

 

 
 
 
 
 
 
 
 
 
 
 Place:                                                                           Signature of Tenderer 
 Date:         Name and designation: 
    

                              
 

                                             Name of firm with Seal 
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Section H 
 
A bidder is liable for debarment/disqualification from bidding on the following rounds:  
 

1. If it is determined that the bidder has committed the following acts or omissions in contravention of the code 
of integrity: 

 
 a) Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, either directly or 
indirectly, in exchange for an unfair advantage in the procurement process or to otherwise influence the 
procurement process. 
 b) Any omission or misrepresentation that may mislead or attempt to mislead so that financial or other benefit 
may be obtained, or an obligation avoided. 
 c) Any collusion,bid rigging or anticompetitive behavior that may impair the transparency, fairness and the 
progress of the procurement process. 
 d) Improper use of information provided by the procuring entity to the bidder with an intent to gain unfair 
advantage in the procurement process or for personal gain. 
 e) Any financial or business transactions between the bidder and any official of the procuring entity related to 
tender or execution process of contract: which can affect the decision of the procuring entity directly or indirectly. 
 f) Any coercion or any threat to impair or harm, directly or indirectly, any party or its property to influence the 
procurement process.  
g) Obstruction of any investigation or auditing of a procurement process. 
 h) Making false declaration or providing false information for participation in a tender process or to secure a 
contract.  
i) Failed to disclose conflict of interest. 
 j) Failed to disclose any previous transgressions made in respect of the provisions of sub-clause(i) with any 
public institution / entity in India or any other country during the last three years or of being debarred by any 
public procuring institution / entity 
  
2. For any actions or omissions by the bidder other than violation of code of integrity, which in the opinion of the 
Bank warrants debarment, for the reasons like supply of sub-standard material, on-supply of material, 
abandonment of works, substandard quality of works, failure to abide terms of the tender etc. 
 3. If the bidder has been convicted of an offence— (a) under the Prevention of Corruption Act, 1988; or (b) the 
Indian Penal Code or any other law for the time being in force, for causing any loss of life or property or causing 
a threat to public health as part of execution of a public procurement contract. 
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Undertaking regarding declaration of debarment by public institution(s) 

(To be submitted by the tenderer on their letterhead) 
 
Name of Work:…………………. 
 
 1. I / we ...........................................................(Name of the bidder) declares that 
 (a) I / we or any of our allied firm* is / are not debarred / suspended / blacklisted by any public institution / entity 
in India or any other country as on ……………………. (last date of submission of bid). 
 (b) I / we or any of our allied firm* have not made any transgression in respect of the code of integrity with any 
public institution / entity in India or any other country in last three years as on.... ………… (last date of submission 
of bid). 
 (c) I / we will inform the Bank in writing, in case, I / we or any of our allied firm* is / are debarred / suspended / 
blacklisted by any public institution / entity in India or other country on or before award of work for the captioned 
work. 
 
2.I / we............................................................... (Name of the firm) declare that I /we or our allied firm* 
................................................ (Name of the allied firms(s)) is / are debarred / suspended/ blacklisted by 
……………………………………………. (Name and address of public institution in India or any other country) and 
the same effective up to ............................................................... (date). A copy of such letter is attached for your 
information and record. 

 
 
 
 
 

(Seal and signature of the applicant)  
Date:  
Place:  
 
 
Note: Strike out one of the above two declarations which is not applicable 
 
*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or majority 
shares are owned by the banned / suspended firm and by virtue of this it has a controlling voice. Further all 
successor firms will also be considered as allied firms. 
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Reserve Bank of India 

Estate Department  
Bhubaneswar 

 
Annexure I 

 
ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ________________________________day of 

________________________between the Reserve Bank of India having its Central office at Mumbai – 400 001 

(hereinafter called “The Bank”) of the one part and ___________________________________ (herein after 

called the “contractor”) of the other part. 

WHEREAS THE Bank is desirous of carrying out ‘Renovation (Khandolite Stonework) of Staircase Wall at 

Main Office Building, RBI Bhubaneswar, Odisha ‘has caused Drawing and Bills of Quantities showing and 

describing the work to be done to be prepared by or under the direction of Bank’s Engineer. 

 AND WHEREAS the contractor has agreed to execute upon  and subject to the conditions set forth herein and 

to the conditions set forth in the Special Conditions and in the Schedule of Quantities and Conditions of Contract 

( all of which are collectively hereinafter referred to as “the said Conditions”) the works shown upon the said 

Drawings and / or described in the said Specification and included in the Schedule of Quantities at the respective 

rate therein set forth amounting to the sum as therein arrived at or such other sum as shall become payable 

there under (hereinafter referred to as “the said Contract Amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS 

1. In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the 
said Conditions, the contractor shall upon and subject to the said Conditions execute and complete the 
work shown upon the said Drawings and described in the said Specifications and the Schedule of 
Quantities. 

 

2. The Bank shall pay the contractor the said Contract Amount or such other sum as shall become payable, 
at the times and in the manner specified in the said Conditions.  

 

3. The term “Bank’s Engineer” in the said condition regarding execution of the work, quality of construction, 
quality of materials, progress and completion of the project etc. shall mean the Deputy General Manager 
(Technical), or any other person designated for the purpose by the Reserve Bank of India. As far as the 
operation of the provision of the contract viz. clause relating to settlement of disputes through arbitration, 
the term “Bank’s Engineer” shall be read as Deputy General Manager / Officer – in-charge, of the Estate 
Department, Reserve Bank of India, Bhubaneswar.  
 

4. The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement, 
and the parties hereto shall respectively abide by, submit themselves to the said Conditions perform the 
agreements on their part respectively in the said Conditions contained.  

 

5. The plans, agreement and documents mentioned herein shall form the basis of this contract.  
 

6. This Contract is neither a fixed lump sum Contract nor a piece Work Contract, but it is a Contract to carry 
out the work in respect of “Renovation (Khandolite Stonework) of Staircase Wall at Main Office 
Building, RBI Bhubaneswar, Odisha” to be paid for according to actual measured quantities at the 
rates contained in the Schedule of quantities or as provided in the said Conditions. 

 

7. The Contractor shall afford every reasonable facility for the carrying out of all works relating to civil works, 
installation of sanitary work and fittings, permanent water supply, electrical installations, fittings, and 
other ancillary works in the manner laid down in the said Conditions, and shall make good any damages 
done to walls, floors, etc. after the completion of such works. 
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8. The Bank reserves to itself the right of altering the Drawings and nature of the work by adding to or 
omitting any items of work or having portions of the same carried out without prejudice to this Contract. 
 

9. The Contractor shall not disclose directly or indirectly any information, materials, and details of the Bank's 
infrastructure/systems/equipment’s etc., which may come to the possession or knowledge of the 
Contractor during discharging its contractual obligations in connection with this agreement, to any third 
party and shall at all times hold the same in strictest confidence. The Contractor shall treat the details of 
the contract as private and confidential, except to the extent necessary to carry out the obligations under 
it or to comply with applicable laws. The Contractor shall not publish, permit to be published, or disclose 
any of the works in any trade or technical paper or elsewhere without the previous written consent of the 
Bank. The Contractor shall indemnify the Bank for any loss suffered by the Bank because of disclosure 
of any confidential information. Failure to observe the above shall be treated as breach of contract on 
the part of the Contractor and the Bank shall be entitled to claim damages and pursue legal remedies. 
The Contractor shall take all appropriate actions with respect to its employees to ensure that the 
obligations of non-disclosure of confidential information under this agreement are fully satisfied. The 
Contractor's obligations with respect to non-disclosure and confidentiality will survive the expiry or 
termination of this agreement for whatever reason. 

 

10. Time shall be considered as the essence of this Contract and the Contractor hereby agrees to commence 
the work soon after the site is handed over to him or from tenth day after the date of issue of formal 
works order as provided for in the said Conditions whichever is later and to complete the entire work 
within specified time period subject nevertheless to the provisions for extension of time. 

 

11. All payments by the Bank under this contract will be made only at Bhubaneswar.  
 

12. All disputes arising out of or in any way connected with this agreement shall be deemed to have arisen 
at Bhubaneswar and only Courts in Bhubaneswar shall have jurisdiction to determine the same. 

 

13. The several parts of this Contract have been read by the Contractor and fully understood by the 
Contractor.  
 

14. The contractor/agency shall be solely responsible for full compliance with the provision of Sexual 
harassment of Women at workplace under Prevention, Prohibition and Redressal Act 2013. In case of 
any complaint of sexual harassment against its employee within the premises of Bank, the complaint will 
be filed before the Internal Complaints Committee constituted by the contractor/agency and the 
contractor/agency shall ensure appropriate action under the said Act in respect of the complaint. 
(a) Any complaint of sexual harassment from any aggrieved employee of the contractor against any 

employee of the Bank shall be taken cognizance of by the Regional Complaints Committee 
constituted by the bank. 

(b) The contractor shall be responsible for any monetary compensation that may need to be paid in case 
of incident involves the employee of the contractor, for instance any monetary relief to Bank’s 
employee, if sexual violence by the employee of the contractor id proved. 

(c) The contractor shall be responsible for educating its employees about the prevention of sexual 
harassment at workplace and related issues. 

(d) The contractor shall provide a complete and updated list of its employees who are deployed within 
the bank’s premises. 

 

15. Contractors shall comply with minimum wage Act and labour Act in force. Notices/penalty, if any, issued/ 
imposed by any statutory bodies in the work due to lapses by the contractor in complying with the 
statutory norms/ requirements shall be paid by the contractor, without any claim to the Bank.  
 

IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands to these presents 

and two duplicates thereof the day and year first hereinabove written. (If the Contractor is a partnership or 

an individual). 

 

IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly authorized officials 

and the Contractor has caused its common seal to be affixed hereunto and the said two duplicates/ has 

caused these presents and the said two duplicates hereof to be executed on its behalf, the day and year first 

hereinabove written, (If the Contractor is a Company). 
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Signature Clause  

SIGNED AND DELIVERED BY THE  

Reserve Bank of India by the hand of  

 

Shri ………………………………………. 
 

(Name and designation) 

 

In the presence of witnesses 

 
(1) ………………………………………… 

 

Address…………………………………… 

 

 

(2) ………………………………………… 
 

Address…………………………………… 

 

 

SIGNED AND DELIVERED BY ………... 

 

(1) ………………………………………… 

 

Address…………………………………... 

 

If the party is a partnership firm or an individual 

should be signed by all or on behalf of all the 

partners  

(2) ………………………………………… 

Address …………………………………… 

 

Witnesses  

 

The COMMON SEAL OF: 

Was hereunto affixed pursuant to the Resolutions 

passed by its Board of Directors at the meeting held 

 

On ………………………………In the Presence of  

  

(1) ………………………………………… 

 

(2) ………………………………………… 

 

 

 

 

 

 

 

 

 

 

 

 

Directors who have signed these presents in token 

thereof in the presence of  

(1) ………………………………………… 
 

      (2)………………………………………….. 

 

If the contractor signs under Its common seals, 

the signature clause should tally with the sealing 

clause in the Articles of Association  

If the Contractor is signing by the hand of power 

of attorney, whether a company or individual   
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 1 Name of work with brief particulars   

 2 Agreement No. and date   

 3 Agreement amount   

 4 Date of commencement of work   

 5 Stipulated date of completion   

 6 Actual date of completion   

 7 Details of compensation levied for delay (indicate amount) 

if any 

  

 8 Gross amount of the work completed and paid   

 9 Name and address of the authority under whom works 

executed 

  

 10 Whether the contractor employed qualified 

Engineer/Overseer during execution of work? 

  

 11 i)  Quality of work (indicate grading)  Outstanding/Very Good/ 

Good/Satisfactory/poor 

  ii)   Amt. of work paid on reduced rates, if any.   

12  i)    Did the contractor go for arbitration?   

  ii)   If yes, total amount of claim   

  iii)   Total amount awarded   

 13 Comments on the capabilities of the contractor.   

  a)    Technical proficiency  Outstanding/Very Good/ 

Good/Satisfactory/poor 

  b)    Financial soundness  Outstanding/Very Good/ 

Good/Satisfactory/poor  

  c)     Mobilization of adequate T&P  Outstanding/Very Good/ 

Good/Satisfactory/poor  

  d)    Mobilization of manpower  Outstanding/Very Good/ 

Good/Satisfactory/poor  

  e)    General behaviour 

  

Outstanding/Very Good/ 

Good/Satisfactory/poor  

  

 

ANNEXURE-“II” 

 

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR 

Name & address of the Client 

Details of Works executed by Shri /M/s  
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Signature of the Reporting Officer* with Office seal

  

* Regarding performance report/ client’s certificate, for works carried out for Government/ public sector 

companies, the certificate should be signed by the concerned Executive Engineer or an officer in an 

equivalent or higher rank. For works carried out for Private companies, Copy of TDS has to be 

submitted for proving the credentials/contract amount. 

(i) All columns should be filled in properly 

(ii) The Client Certificates should be submitted for each of the Prequalification work/s 
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ANNEXURE III 

FORMAT OF BANKERS' CERTIFICATE  

1. Composition of the firm (whether Partnership”/ Private Limited/ Proprietorship/ Public Limited.) 

2. Name of the Proprietor/ Partners/ Directors of the firm. 

3. Credit facility/ Overdraft facility enjoyed by the firm. 

4. Dealings 

5. The period from which the firm has been banking with your bank. 

6. Any other remarks. 

You may also kindly forward your opinion whether the above firm is considered financially 

sound to be entrusted with the contract for works estimated to cost ₹9,30,927/-: Yes/No 
 

(Signature) 

For the Bank  

Note: 

Bankers' certificates should be on letter head of the Bank, sealed in cover addressed to RBI. 

In case of partnership firm, certificate should include names of all partners as recorded with the Bank 

 
Pro forma for Details of Principal Banker/other bankers 

 

Sr. No. Particulars Principal Banker Banker Banker 

1 Address    

2 Contact Person    

3 E-mail    

4 Telephone Number    

5 Fax Number    
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Annexure – IV 

i. List of similar works executed by the organisation  

(including works on hand at present) 

Sr. 

No. 

Name 

of the 

work 

& 

Work 

order 

no & 

date 

Name and 

address of 

the owner 

Nature & 

specification 

of the work 

The name and full 

address of the 

officer under whom 

the work was 

carried out 

Amount Whether 

work 

completed 

in time 

Remarks 

        

        

        

        

        

        

        

        

        

 
ii. Pro forma for Details of Similar Works executed each costing ₹9,30,927/- or more, during the last Five 
years 
 

Sr. 

No. 

Name and 

address of the 

firm 

Nature of 

similar 

work 

Value of 

the work 

Whether 

works 

completed in 

time or not 

(give date of 

start & and 

date of 

completion) 

Completion 

period as per 

work order 

Fax /phone 

number 

&contact 

person of the 

firm 

       

       

       

Place : 

Date: 

Signature of the Tenderer 
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Annexure - V 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 

(On Non-Judicial Stamp Paper of appropriate value)  

Know all men by these presents, We……………………………….…………………………. (Name of the Bidder and 

address of their registered office) do hereby constitute, appoint and authorize Mr./Ms. ………………………… 

……………………………………...…… ……… (Name and residential address of Power of Attorney holder) who is 

presently employed with us and holding the position of 

………………………………………………………….………………. 

as our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in connection with or 

incidental to our bid for the “Renovation (Khandolite Stonework) of Staircase Wall at Main Office Building, RBI 

Bhubaneswar, Odisha at Main Office Building, RBI Bhubaneswar, Odisha”  on Item Rate Contract basis for 

Reserve Bank of India including signing and submission of all documents and providing information / responses to 

RBI, representing us in all matters before RBI, and generally dealing with RBI in all matters in connection with our 

proposal for the said Project.   

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this Power of 

Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always be deemed to have 

been done by us. 

Note:  

Power of Attorney should be properly stamped and notarized. 

Power of Attorney furnished shall be irrevocable. 

Signature/(s) of the Bidder 

Name/(s) 

Stamp/Seal of the Bidder 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall be signed by the 

official whose signature and authority shall be verified). 
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Annexure VI 

 

 

Appendix Hereinbefore Referred To 
 

1. Defects Liability Period Twelve months from the date of Virtual 
Completion Certificate 

2. Period of Final Measurement 3 months 
3. Date of Commencement 10th day from the date of letter of issue of 

work order. 
4. Date of Completion Date of virtual completion certificate 
5. Liquidated damages As per LD clause (maximum of 10% of the 

contract value) 
6. Value of works for interim certificates Rs.5 lakh 
7. Retention percentage 5% from each bills (RA & Final bill) 
8. Installment of security deposit after 

virtual Completion 
RM as SD will be released after Defect 
liability Period subject to rectification of 
defects pointed out, (if any), satisfactorily. 

9. Period for honoring certificates One month for interim bills and 3 months 
for final bill. 

10. Interest for delayed payment In case of delayed payment of bills after 

submission of bill by the contractor and 

provided the bill submitted by the contractor 

is found to be in order. Where interest is to be 

paid, the rate of interest should be the rate of 

interest of Provident Fund. 
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Annexure VII 

Schedule of Commercial Deviations 

We confirm that all commercial terms and conditions and specifications of the Bank except for deviations listed 

below: 

 

Sr. 

No. 

Section 

No. 

Clause 

No. 

Deviation 

proposed 

1 2 3 4 
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Annexure VIII 

Schedule of Technical Deviations 

 

We confirm that all technical terms and conditions and specifications of the Bank except for deviations listed 

below 

 

Sr. 

No. 

Section 

No. 

Clause 

No. 

Deviation proposed 

1 2 3 4 

    

    

    

    

    

    

    

    

    

    

    

    

 

 

 

Seal & Signature of Tenderer.  

                                                                                            Name 

                                                                                                                                  Designation 

                                                                                                                                  Date 
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ANNEXURE-“IX” 

 

Format of Computerized Measurement Book 

भारतीय ररज़र्व बैंक 

RESERVE BANK OF INDIA 

भुर्नेश्वर कायावलय 

BHUBANESWAR OFFICE 

 

कम्प्यूटरीकृत मापन पुस्तक 

 

COMPUTERISED MEASUREMENT BOOK 

 

(पेज 1 से __) 

(Pages 1 to __) 

 

 

 

यह पुस्तक M/s  ___________________________________________ से जारी की गई है   

 

This Book is issued by M/s _____________________________________________  

 

 

प्रमाणित णकया गया णक इस पुस्तक में __ पृष्ठ हैं 

Certified that this book contains __ Pages 

 

                                                       

                                                      

                                        णजस अणिकारी को पुस्तक जारी की जाती है,  

                                                        उसके हस्ताक्षर 

                                  Signature of the official to whom  

                                                         the book is issued 

 

Signature of AGM-Estate Department 

II 

सूची 

INDEX 

क्रम  सं 

SERIAL 

NO 

मदो ंके णर्र्रि 

PARTICULARS OF ITEMS 

पृष्ठ सं 

PAGE NO 
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III 

मापन  परीक्षि  का   सारांश  

Abstract of Test Check Measurement 

 

 

क्रम  सं 

SERIAL 

NO 

मदो ंके णर्र्रि 

PARTICULARS OF ITEMS 

पृष्ठ सं 

PAGE 

NO 

राणश 

AMOUNT 

अणिकारी के 

हस्ताक्षर 

INITIAL OF THE 

OFFICER 
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

Measurement  

Name of the work:  

Name of vendor: M/s  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

    

S. No. Description of item Unit Quantity 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 

 

 

Page No. - __ 

Reserve Bank of India 

Estate Department 

Bhubaneswar 
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 Cash Abstract 

Name of the work -   

Name of vendor :  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

      

S. 

No. 
Description of item Unit Quantity 

Rate/Unit 

(in ₹) 

Amount  

(in ₹) 

      

      

      

  

Total 
 

 

Page No. - __ 

Notes : All the sheets shall be ruled. (sheets shall be in triplicate in three colours - white, yellow and green 

respectively, as per the proforma given above). Each Measurement Book shall be Hard bound and submitted 

along with each RA Bill & Final Bill. 
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Annexure – ‘X’ 

Performa for Undertaking / Declaration / Certificate by the Bidder regarding country sharing land 

border with India. 

(To be submitted by bidders on their letter head duly sealed and signed by the authorized signatory) 

To,  

The Regional Director 

Reserve Bank of India 

Estate Department, 2nd floor, 

Main Office Building, 

Bhubaneswar- 751001 

 

Name of Work: Renovation (Khandolite Stonework) of Staircase Wall at Main Office Building, RBI 

Bhubaneswar, Odisha at Main Office Building, RBI Bhubaneswar, Odisha 

 

 

Dear Sir, 

 

I / We ……………………………………. (Name of bidder) have read and understood the contents of the Office 

Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020 and its subsequent orders / revision issued by 

Public Procurement Division, Department of Expenditure, Ministry of Finance, Government of India regarding the 

restrictions on procurement from a bidder of a country which shares a land border with India.  

 

2. Based on the definitions mentioned in the above referred order and its subsequent revisions regarding the 

bidder, I / We certify that …………… (Name of the bidder)  

i. is not from a country sharing land border with India, or  

ii. is from a country sharing land border with India and has been registered with the Competent Authority, 

the certificate of which is enclosed, or  

iii. is from a country sharing land border with India where Government of India has extended lines of 

credit, or iv. is from a country sharing land border with India where Government of India is engaged in 

developmental projects. (Strikeout whichever of the above is not applicable).  

 

3. I /We hereby certify that …………………………. (Name of bidder) fulfils all requirements in this regard and is 

eligible to be considered under the provision of the above referred Office Memorandum and its subsequent 

orders / revision. I/We also undertake that I/we …………..……(Name of bidder) will not sub-contract any work to 

a contractor from such country(ies) unless such contractor fulfils all the requirements under the above referred 

office memorandum / order. 

 

4. I have understood that, if this Undertaking / Declaration / Certificate submitted by us found to be false, Bank 

shall be free to terminate our tender / Work Order. Bank shall also be free to initiate any legal action in accordance 
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with law including forfeiting of Earnest Money Deposit / Performance Bank Guarantee / Security Deposit and / 

or debarring us from participating in tenders invited by the Bank in future.  

 

 

Signature and name of the authorized signatory of the firm with Rubber Stamp  

 

Date:  

Place: 
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Annexure XI 

Escalation Matrix for Project Follow-up 

To be submitted by successful bidder 

The tenderers are requested to fill in following particulars. 

 

S.No. Escalation  

Level 

Name of the Person & 

Designation 

Address E-Mail ID Phone Number 

1 1 (Site - 

Supervisor) 

    

2 Junior 

Management 

    

3 Middle 

Management 

    

4 Top 

Management 

    

 

 

Escalation Matrix for DLP  

The tenderers are requested to fill in following particulars. 

 

S.No. Escalation  

Level 

Name of the Person & 

Designation 

Address E-Mail ID Phone Number 

1 1 (Service 

Manager) 

    

2 Junior 

Management 

    

3 Middle 

Management 

    

4 Top 

Management 
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Annexure XII 

 
Proforma of undertaking in connection with payment of advance of materials brought by the 

contractor to the site. 

 

This undertaking made this _______day of ________ between the Reserve Bank of India, a 
corporation constituted under the Reserve Bank of India Act, 1934 and having its Central Office at 
Shahid Bhagat Singh Road, Mumbai 400001 (hereinafter called the Employer) of the one part and 
_____________ (hereinafter called the Contractors of the other part). 
 
The Employer and the Contractors have entered into an Agreement dated _______ hereinafter called 
as the said agreement and in terms of Clause No. 1.28 of the conditions in the agreement, the 
Employer has agreed that the contractor will be paid an advance of 75% of the cost of non-perishable 
building materials brought by the contractor to the site for consumption in the works at the discretion 
of the Employer. 
 
The Contractor has applied to the Employer that they be allowed advances on the security of materials 
absolutely belonging to them and brought by them to the site of work. The Employer has agreed to do 
so on the terms and conditions hereinafter set out. 
 

Now this Letter of Undertaking witnesses that in consultation of the said agreement and in 
consideration of the amount paid/payable to the contractor by the Employer and of any further 
advances as may be made to the Contractors as aforesaid, the Contractor hereby agree with the 
Employer and undertake as under:  
 

1. The amount advanced by the Employer to the Contractors as aforesaid and all or any further 
sum or sums advanced as aforesaid shall be employed by the Contractor in or towards 
expediting the execution of the said works and for no other purpose whatsoever. 
 

2. That the material which have been offered to and accepted by the Employer as security are 
absolutely the Contractor’s own property and free from encumbrances or any kind and the 
Contractor will not make any application for or receive a further advance on the security of 
materials which are not absolutely his own property and free from encumbrances of any kind 
the Contractor indemnify the Employer against all claims to any materials in respect of which 
an advance has been made to them as aforesaid. 
 
 

3. That the materials on the security of which any further advance of advances may   hereafter be 
made as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely 
in the execution of the said works in accordance with the directions of the Bank’s engineer of 
the Employer and in accordance with the terms of the said agreement. 
 

4. That the Contractors shall make at their own cost all the necessary and adequate arrangement 
for the proper watch, safe custody and protection against all risks of the said materials and that 
until used in construction as aforesaid, the said materials shall remain at the site of the said 
works in the Contractor's custody and on their own responsibility and shall at all times be open 
to inspection by the Employer's Engineers or any officer authorised by the Employer. In the 
event of the said materials or any part thereof being stolen, destroyed or damaged, the 
Contractor will forthwith replace the same with other materials of like quantity or repair and 
make good the same as required by the Assistant Engineer/ Assistant Executive Engineer. 
 
 

5. That the said materials shall not on any account be removed from the site of the said works 
except with the permission of the Bank’s engineer. 
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6. That the advances shall be repayable in full when or before the Contractors receive payment 

from the Employer of the price payable to them for the said works under the terms and the 
provisions of the said agreement provided that if any intermediate payments are made to the 
Contractors on account of work done, then on occasion of each such payment by deducting 
therefrom the value of the said materials then actually used in the construction and in respect 
of which recovery has not been made previously, the value for this purpose being determined 
in respect of each description of materials at the rates at which the amounts of the advances 
made under these presents were calculated. 
 
 

7. That if the Contractors shall at any time make any default in the performance or observance in 
any respect of any of the terms and provisions of the said agreement or of these presents, the 
total amount of advance or advances that may still be owing to the Employer, shall immediately, 
on the happening of such default, be repayable by the Contractors to the Employer together 
with interest thereon at 12% per annum from the date or respective dates of such advance or 
advances to the date of repayment and with all costs charges, damaged and expenses incurred 
by the Employer in or for the recovery thereof or the enforcement of this security or otherwise 
by reason of the default of the Contractors and the Contractors hereby covenant and agree 
with the Employer to repay and pay the same respectively to him accordingly. 
 

8. That the Contractors hereby charge all the said materials with the repayment to the Employer 
of the sum of sums advanced as aforesaid and all costs, charges, damages and expenses 
payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 
notwithstanding anything in the said agreement and without prejudice to the powers contained 
therein if and whenever the covenant for payment and repayment hereinbefore contained shall 
become enforceable and the money. 
owing shall not be paid in accordance therewith, the Employer may at any time thereafter adopt 
all or any of the following courses as he may deem best: 
 
a. Seize and utilise the said materials or any part thereof in the completion of the said works 

on behalf of the Contractors in accordance with the provisions in that behalf contained in 
the said agreement debiting the Contractor with the actual cost of effecting such completion 
and the amount due in respect of advances under these presents and crediting the 
Contractors with the value of work done as if he had carried it out in accordance with the 
said agreement and at the rates thereby provided. If the balance is against the Contractors, 
they are bound to pay the same to the Employer on demand. 
 

b. Remove and sell by public auction the seized materials or any part thereof and out of the 
moneys arising from the sale retain all the sums aforesaid repayable or payable to the 
Employer under these presents and pay over the surplus (if any) to the Contractors. 
 

c. Deduct all or any part of the money owning out of Security Deposits or any sum due to the 
Contractor under the said agreement. 

 
 

9. That except in the event of such default on the part of the Contractors as aforesaid, no interest 
shall be payable on the said advance. 
 

10. That in the event on any conflict between the provisions of these presents and the said 

agreement, the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction of effect of these presents the settlement of which has 

not been herein before expressly provided for the same shall be referred to the Officer-in-

Charge, Premises Department, Mumbai, whose decision shall be final and no appeal shall lie 

against his decision before any court, arbitrator or authority. 
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11. The provision of this Undertaking shall be deemed to be supplemented to the said agreement. 
 
 

IN WITNESS WHEREOF the Contractors have set their hands to these presents the day and 
year first hereinabove written. 

 
 
 

Witness    Signature 

    Name 

    Address 

 

Witness    Signature 

    Name 

    Address 
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Reserve Bank of India 

Estate Department  
Bhubaneswar 

 

Section I 

 

Technical Specifications- Civil works 

 

TECHNICAL TERMS 

 Works required at the site such as unloading, unpacking, decoding, final shaping/ 

grinding/cutting of stone to fit size as required with respect to the site conditions, coordinating with 

different agency/institutes during installation of stones (as defined in the general scope of work) so as 

to ensure that the finishing of the final product is up to complete satisfaction of the Employer, for which 

the vendor shall deploy his necessary craftsmen in addition to one technical representative at site, 

at his own cost. 

 

 The work covered under this consist of providing all material, labour, plant, equipment, 

appliances and performing all operations required for installation, providing and laying or cladding at 

all levels on all height with the mentioned types of stone slab/tile including finishing as shown on 

drawings and the like complete in all respect. All surfacing strictly in accordance with this section of 

the specifications, or as per schedule of finishes or as per bill of quantities, and all laid as per CPWD 

specifications. All surface, laid in different pattern/border or bands or composite panel as shown in the 

drawings. 

 

 

 Obtain each stone type from a single quarry and ensure consistent colour range texture 

throughout the work. Provide continuous slabs or tiles for continuous areas, intersecting planes, and 

tops to provide continuous matching units. Provide stone of type, colour and finish for each area of use 

as approved by the Bank.  

 

 Where specified or as directed by the Bank adhesives, colour match joint grout and sealant to 

colour of stone shall be used. 

 

 Specification: The entire work shall be done as per the latest CPWD specification with up to 

date correction slips. However, in the event of any discrepancy in the description of any item as given 

in schedule of Quantities appended with the Quotation and the specifications relating to the relevant 

item as per latest CPWD specification, the former shall prevail and the specification, relevant IS 

specifications shall be followed. In case IS specifications are also not available, the decision of the Bank 

given in writing based on sound Engineering practice and local usage shall be final and binding on the 

Contractor. 

 

 Bank shall have full powers to reject any materials or work due to a defect therein for not 

conforming to the required specification, or for materials not being of the required quality and standard 

or for reasons of poor workmanship. The contractor shall forthwith remedy the defect/replace the 

materials at his expense and no further work shall be done pending such rectification/replacement of 

materials, if so instructed by Bank. In case of default on the part of the contractor, Bank shall be at 
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liberty to procure the proper materials for replacement and/or to carry out the rectifications in any 

manner considered advisable under the circumstances and the entire cost & delay for such procurement 

/ rectification shall be borne by the contractor. 

 

 No extra payment will be made towards scaffolding and other miscellaneous minor work for 

finishing and price of these should be included while quoting. 

 

 Before quoting, site must be visited to ensure the condition/requirement/type of work. 

 

  The vendor is requested to submit three designs to be finalized by the Bank. In addition 

to the submitted drawing, if required, RBI Bhubaneswar may ask for POP model/stone model to 

be submitted to us before starting the work and no extra cost shall be paid in this regard and the 

vendors should quote accordingly. 

 

 Khandolite stone should be of artisan grade having uniform colour, uniform grain size 

with mosaic texture, absence of any crack, and deleterious material like sulphite and mica etc. A 

certificate from a Government recognized artisan to this effect has to be submitted certifying the 

grade and a petrological study report of the sample stone to be used, from a Government Lab has 

to be submitted before starting of the work. 

 

 The Khandolite stone should be obtained from any Odisha Quarry like (Tapang, Khorda, 

Odisha) or equivalent.  

 

 Specific Gravity of Khondalite stone shall be within 2.36-2.5 i.e. in accordance with IS1123 

and the contractor shall get the materials tested for this in local Govt. Engineering College/ 

polytechnic/ Govt. approved laboratory at his/ their own cost and the test report has to be 

submitted to the Bank. 

 

 

 The Contractor shall arrange at his own cost testing of materials to be used in the work as 

and when instructed by the Bank and as also mentioned in CPWD Specification. 
 

 Permit and licences for release of materials which are under government control will be 

arranged by the contractor.  

 
 

GENERAL 

 

(a) Technical specifications and mode of measurements for the work shall confirm to relevant 

items as laid down in CPWD specifications and relevant IS Codes. 

(b) All the personnel / workers including their Supervisors shall maintain very good behaviour 

and discipline while working within the office premises. 

(c) The Contractor shall remove all the debris resulting from the work and dispose it off outside 

the Complex area. 

(d) The contractor shall take utmost care to prevent any damage to building, air conditioners 

and all other installations on ground and the lawn areas. In case of any damage, the 

contractor shall be STRICTLY liable to make good the cost of such damages. 

(e) All items of work contracted for shall be executed strictly in accordance with the 

description of the item in the Bill of Material; specifications read in conjunction with the 

appropriate Indian Standard specifications and conditions of the contract and established 

Engineering practices. 
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SAFETY 

 

The contractor shall take all precautions and measures to ensure safety of works and workman 

and shall be fully responsible for the same. Safety pertaining to works such as dismantling, 

electric connections, scaffolds, ladders, working platforms, gangway, electric and gas 

welding, use of hoisting and construction machinery shall 

be governed by relevant safety codes. 

 

MATERIALS 

 

Samples of all materials to be used on the work shall be got approved by the contractor from 

the Employer (Estate Department RBI Bhubaneswar) well in time. The approved samples duly 

authenticated and sealed shall be kept in the custody of the Bank till the completion of the 

work. All materials to be provided by the contractor shall be brand new and as per the 

samples approved by RBI. 

 

DISMANTLING 

The term „Dismantling‟ implies carefully separating the parts without damage and removing. 

This may Consist of dismantling one or more parts of the building as specified or shown on the 

drawings. 

 

LIST OF BUREAUS OF INDIAN STANDARDS CODES 

1. IS 1200 (Pt – XVIII) Method of Measurements of Building and Civil Engineering Works (Part –

XVIII) Demolition and Dismantling 

2. IS 4130 Demolition of Buildings–Code of Safety 

 

PRECAUTIONS: 

 

 Necessary safety of the adjoining work or property before dismantling shall be taken up and the 

work shall be carried out in such a way that no damage is caused to the adjoining work or 

property. Wherever Specified, temporary enclosures or partitions and necessary scaffolding 

with suitable double scaffolding, safety net and proper cloth covering shall also be provided, as 

directed by the Engineer/Bank. 

 Necessary precautions shall be taken to keep noise and dust nuisance to the minimum. All work 

needs to be done under the direction of Engineer/Bank. Helmets, goggle, safety belts etc. should 

be used whenever required and as directed by the Engineer/Bank. 

 Dismantling shall be done in a systematic manner. All materials which are likely to be damaged 

by Dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed 

first. Chisels and cutters may be used carefully as directed. The dismantled articles shall be 

removed manually or otherwise, lowered to the ground (and not thrown) and then properly 

stacked as directed by the Engineer/Bank. 

 Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by 

taking out the fixing with proper tools and not by tearing or ripping off. 

 Any serviceable material, obtained during dismantling or demolition, shall be separated out and 

stacked properly as directed by the Engineer/Bank within a lead of 50 meters. All unserviceable 

materials, rubbish etc. shall be disposed off as directed by Engineer/Bank. 
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 The contractor shall maintain/disconnect existing services, whether temporary or permanent, 

where required by Engineer/Bank. 

 Screens shall be placed where necessary to prevent injuries due to falling pieces. 

 Water may be used to reduce dust while tearing down plaster from brick work. 

 Safety belts and other safety accessories shall be used by labourers while working at higher level 

to prevent falling from the structure. 

 First-aid equipment shall be got available at all demolition works of any magnitude. 

 

MEASUREMENTS: 

All work shall be measured net in the decimal system, as fixed in its place, subject to the 

following limits, unless 

otherwise stated hereinafter. 

(a) Dimensions shall be measured correct to a cm. 

(b) Areas shall be worked out in sq. meter correct to two places of decimal. 

(c) Cubical contents shall be worked out to the nearest 0.01 cum 

 

RATES: 

The rate shall include the cost of all labour involved and tools used in dismantling including 

scaffolding if required. The rate shall also include the charges for separating out and stacking 

the serviceable material properly and disposing off unserviceable material outside premises 

as per municipality norms. 

 

STONE CLADDING 

 

1.Material: 

 Stone shall be of the type as specified in the BOQ. It shall be hard, sound durable and tough free 

from cracks, decay and weathering and defects like cavities cracks, flaws, holes, veins, patches 

of soft or loose materials etc. 

 

 Thickness of stone shall be as specified in the BOQ. Stone shall be cut to the required size and 

shape on all beds and joints so as to free from any waviness and to give truly vertical horizontal 

surface as required.  

 

 The exposed face and sides of stones forming joints shall be such that the straight edge laid 

along the face of the stone is in contact with every point on it.  

 

 All the visible angle and edges shall be square and free from chipping.  

 

 Before starting the work, the contractor shall get the samples of stone approved by Bank. 

Approved sample shall be kept in custody of Bank and stones supplied and used on the work 

shall conform to sample with regard to soundness, colour, veining and general texture. 

 

  The stone shall be cut into slabs of required thickness along the places parallel to the natural 

bed. Necessary scaffolding should be used for fixing the stone at greater heights, and heavy 

pieces of stone should be placed into correct positions.  

 

 Care shall have to be taken that corners of the stone are not damaged. No pieces which has been 

damaged shall be used that work. 
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2.Jointing: 

 

Joints horizontal and vertical shall be filled with weather sealant in practice /grey cement 

slurry mixed with pigment to match the shade of the slabs/stones and to the satisfaction of 

Engineer/Bank. Before filling the joint with sealant, masking tape are required to be fixed on 

stones surface on both edges of joints of the stones, so that sealant may not spoil the surface 

of the stone. When all the joints are filled and sealant has dried, the masking tape may be 

removed. 

 

Protection: 

 Work shall be protected from damage by suitable covering during construction. 

 

Measurement:  

The length and breadth shall be measured correct to a cm. The area shall be calculated in 

square meter correct to two places of decimal.  

 

Rate: The rate includes the cost of materials and labour involved in all operations described 

above including Cost of support scaffolding staging, sealant, pouring guns. 

 

Preparation of surface: 

The joints shall be raked out properly. Dust and loose mortar shall be brushed out. 

Efflorescence if any shall be removed by brushing and scrapping. The surface shall then be 

thoroughly washed with water, cleaned and kept wet before plastering is commenced. 

 

Mortar: 

The mix and type of fine aggregate specified in the description of the item shall be used for 

the respective coats. 

Generally, the mix of the finishing coat shall not be richer than the under coat unless otherwise 

described in item. 

Generally coarse sand shall be used for the under coat and fine sand for the  finishing coat, 

unless otherwise specified for external work and under coat work, the fine aggregate shall 

conform to grading zone as per IS code.  

 

Application: 

 

The plaster shall be applied as per IS Code. Plastering shall be started from the top and worked 

down towards the floor. All putlog holes shall be properly filled in advance of the plastering 

as the scaffolding is being taken down. The mortar shall then be laid on the wall, between 

the gauges with trowel. Excessive trowelling or over working the float shall be avoided. All 

corners, arises, angles and junctions shall be truly vertical or horizontal as the case may be 

and shall be carefully finished. Rounding or chamfering corners, arises, provision of grooves at 

junctions etc. where required shall be done without any extra payment. Such rounding, 

chamfering or grooving shall be carried out with proper templates or battens to the sizes 

required. When suspending work at the end of the day, the plaster shall be left, cut clean to 

line both horizontally and vertically. When recommencing the plastering, the edge of the old 

work shall be scrapped cleaned and wetted with cement slurry before plaster is applied to 

the adjacent areas, to enable the two to properly join together.  

 

Curing: 

Curing shall be started as soon as the plaster has hardened sufficiently not to be damaged 

when watered. The plaster shall be kept wet for a period of at least 7 days. During this period, 
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it shall be suitably protected from all damages at the contractor‟s expense by such means as 

the Engineer-in-Charge may approve. The dates on which the plastering is done shall be 

legibly marked on the various sections plastered so that curing for the specified period 

thereafter can be watched. 

 

Rate: 

The rate shall include the cost of all labour and materials involved in all the operations 

described in the Quotation/BOQ/Analysis etc. 

 

Rate: 

The rate shall include the cost of all labour and materials involved in all the operations 

described above. 

 

GENERAL RULES AS TO SCAFFOLDS: 

 

(i) Suitable scaffolds shall be provided for all workmen for all works  

(ii) A scaffolds shall not be constructed taken down or substantially altered except. (a) Under the 

supervision of a competent and responsible person, and 

(b) As far as possible by competent workers possessing adequate experience in this kind of 

work. 

(c) All scaffolds and appliances connected there with shall: -  

 1. be of sound material. 

 2. be of adequate strength having regard to the load and strains to which   they will be subjected 

and.  

3. be maintained in proper condition.  

4. scaffolds shall not be overloaded and so far, as practicable, the load shall be evenly 

distributed.  

5. scaffolds shall be so constructed that no part thereof can be displaced in on normal use.  

6. Before installing, lifting gear on scaffolds special precautions shall be taken to ensure the 

strength and stability of the scaffolds. 

 7. Scaffolds shall be periodically inspected by the competent person. 

 8. Before allowing a scaffold to be used by the workman, every care shall be taken to see 

whether the scaffolds have been erected by his workmen and steps taken to ensure that it 

complies fully with the requirement of the articles. 

 

Access to the work : the Engineer and any person authorized by Bank shall at all times have 

access to the works and to all locations and places where work is being prepared or from 

where materials, manufactured articles are being obtained for the work and the contractor 

shall afford every facility for and every assistance in or in obtaining the right to such access.  

Inspection of works: The authorized representative from Bank may at any time visit the works 

underway and issue necessary instructions, the contractor or his authorized 

representative/supervisor shall be present at the site of work for receiving the 

instructions/remarks from Bank representative and to comply with it.  

Final Inspection of works: The Engineer/any other officer/person nominated by Bank for the 

purpose shall make final inspection of all work included in the contract/work order, or any 

portion thereof, of the contract, as soon as practicable after notification by the contractor 

that the work is completed and ready for acceptance. If the work is not acceptable to the 

Bank at the time of such inspection, bank shall inform the contractor in writing as to the 

particular defects to be remedied before final acceptance can be made.  
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Storage of Materials: The proper storage of materials is entirely the responsibility of contractor, 

and the materials shall be so stored as to ensure the preservation of the quality and fitness for 

the work. When considered necessary by the Bank, they shall be placed on wooden platforms 

or other hard, clean surfaces and not directly on the ground.  

Defective Materials: All materials not conforming to the requirements of the specifications 

shall be considered as defective, and all such materials, whether in place or not shall be 

rejected. They shall be removed immediately by the contractor at his expenses and replaced 

with acceptable material.  

Measurement and Payments: Except where any general or detailed description of the work 

in the Bill of Quantities or specifications of the contract/work order provides otherwise, 

measurement of work done shall be taken in accordance with the relevant standard method 

of measurement published by the Bureau of Indian Standards (BIS) and CPWD if not covered 

by the above, other relevant Standards/practices shall be followed as per instructions of the 

Bank.  

Measurement shall be taken jointly by the Bank’s authorized representative and by the 

contractor or his authorized representative. Before taking measurements of any work, Bank’s 

authorized representative shall intimate the contractor to attend or to send his representative 

to attend the measurement. Every measurement thus taken shall be signed and dated by 

both the parties on the site on completion of the measurement. If the contractor objects to 

any measurement, a note to that effect shall be made in the Measurement Book/Log Book 

and signed and dated by both the parties. The measurement of the portion of work/items of 

work objected to, shall be remeasured by the Bank’s authorized representative in the 

presence of the contractor or his authorized representative and recorded in the M.B which 

shall be signed and dated by the both the parties. Measurement so recorded shall be final 

and binding upon the contractor and no claim whatsoever shall thereafter be entertained. 

In case the contractor or his authorized representative does not attend to the joint 

measurement at the prefixed date and time after due notice, the measurements taken by 

the Bank’s authorized representative shall be final and binding on the contractor. 

 

The submitted image/design may change and shall be finally approved by the Bank. 
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SPECIAL CONDITIONS 

1. The workmen will not be allowed to stay within the premises. 

2. The water required for workmen can be availed from the available source at site free of cost. 

3. The electric power required for the work can also be similarly drawn from the supply available 

at site free of cost.  

4. Permission, if any, required from the local bodies shall be obtained by the Contractor. 

5. The intending firm can obtain any   clarifications regarding the drawings, specifications etc. 

from the department on any Bank's working day. 

6.  The firm may please note that, the work must be carried out during the daytime or as per the 

Bank’s instructions.   Therefore, the entire work involved shall be carried out with least 

disturbance to the occupants of the captioned location and day-to-day cleaning has to be 

done by the contractor. The wall/slab/column should be cut by chase cutter only. 

7. The entire materials for the work shall be brought to the working area through the staircase and 

no freight lift will be available for lifting materials.   

8.  The debris/dust or any wastage generated out of the above work shall be cleaned as frequently 
as required and as instructed by the Bank's Engineer. 

9.  All dismantling work and work generating noise shall be done during the daytime and holidays 

and daytime work shall have to be done on restricted hours. Contractor has to made 

availability of supply during the evening & nighttime. Contractor shall consider the above 

facts while quoting the rates. 

10. All the dismantling work is in the scope of the contractor. The firm is required to carry out the 

dismantling of the existing system along with installation of the new one. 

11. The firm shall remove all the debris collected at site (from the Bank's premises) on everyday 

basis.  The staircase and passages used by the laborers shall be cleaned properly, as per the 

entire satisfaction of Bank's Engineers.  

12. The contractor shall depute a qualified supervisor during execution of the work. No work shall 

be carried out at site in unsupervised manner.  

13. The firmer shall use only approved brands of materials.  The Bank will be at liberty to choose 

any brand of materials from the names given therein in absence of any such choice indicated 

by the firm. 

 

The scope of work covers execution and completion of work of Renovation (Khandolite Stonework) of 

Staircase Wall at Main Office Building, RBI Bhubaneswar, Odisha at Main Office Building, RBI Bhubaneswar, 

Odisha” for the Reserve Bank of India in accordance with specifications prepared by the Bank’s Engineer and to 

the satisfaction of the Bank’s Engineer. 

 

Contract  

The form of contact shall be according to the Conditions of Contract”. The following clauses shall be considered 

as an extension and not in limitations of obligation of the contractor. 

 

Dimensions  

Figured dimension are in all cases to be accepted in preference to scales sizes. Large scale details take 

precedence over small scale drawings. In case of discrepancy the Contractor is to ask for clarification before 

proceeding with the work. 

 

Contractor to include in his rates. 

 

The contractor shall include in his rates for all the items listed in this section. 
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Contractor to Inspect Site 

The contractor shall visit and examine the site and satisfy himself as to the nature of the existing roads or other 

means of communications, the extent and magnitude of the work and facilities for obtaining materials and shall 

obtain generally his own information on all matters affecting the execution of the work. No extra charge made in 

consequence of any misunderstanding or incorrect information on any of these points or on the ground of 

insufficient description will be allowed. All expenses incurred by the contractor in connection with obtaining 

information for submitting this tender including his visits to the site or efforts in compiling the tender shall be borne 

by the bidder and no claims for reimbursement thereof shall be entertained. 

 

Gatekeeper and Watchman 

The contractor from the time of being placed in possession of the site must make arrangements for watching, 

lighting and protecting the work, al materials, workmen and the public by day and night on all days including 

Sundays and holidays at his own cost. 

 

Storage for materials  

The Contractor shall provide for all necessary sheds of adequate dimension for storage and protection of 

materials like cement, lime, timber and such other materials including tools and equipment which are likely to 

deteriorate by the action of sun, wind, rain or other natural causes due to exposure in the open. 

 

All such sheds shall be cleared away and the whole area left in good order on completion of the contract to the 

satisfaction of the Architects. 

 

All materials which are stored on the site such as bricks, aggregates etc. shall be stacked in such a manner so 

as to facilitate rapid and easy checking of quantities of such materials. 

 

 

 

Cost of Transportation  

The Contractor shall allow in his cost for all transporting, unloading, stacking and storing of supplies of goods 

and materials for this work on the site and in the places approved from time to time by the Bank’s Engineer. The 

Contractor shall allow in his price for transport of all materials controlled or otherwise to the site. 

 

Rates for non-tender items  

 

Rates of items not included in Schedule of Quantities shall be settled by the Bank’s Engineer as 

  

mentioned in the variation clause of the Contract Conditions. 

 

Rate to include 

 

The rates quoted shall be for all heights and depths and for finished work. 

 

To ascertain from Contractors for the other trades 

 

The contractor shall ascertain from other Contractors as directed by the Bank all particulars relating to their work 

with regard to the order of its execution and the position in which chases, holes and similar items will be required, 

before the work is taken in hand as no claims for extras will be allowed for cutting away work already executed 

in consequences of any neglect by the Contractors to ascertain these particulars beforehand. 

 

Testing of Material (If required) 

 

The contractor shall, before he place orders for supply of materials, furnish to the Bank’s Engineer at his own 

expense, samples of materials including patented products and those under specific makes, proposed to be used 

in the works, well in time, notwithstanding prior approval by Bank’s Engineer/Employer of such products and 

makes; such prior approval shall not constitute a waiver of the rule regarding approval of samples. In all cases 
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makers/ manufacturers test certificates shall be produced by the contractor along with the samples for their 

goods/articles/ products/ processes/equipment. 

 

Clearing of Site 

 

The Contractor shall ensure to clear the site of all debris and left over materials at his own expense to the entire 

satisfaction of the employer and Municipal or other public authorities. 

 

Preparation of building for occupation and use on completion 

 

The whole of the work shall be thoroughly inspected by the Contractors and all deficiencies and defects set right. 

On completion of such inspection, the Contractor shall inform the employer in writing, that he was finished the 

work and it is ready for the Bank’s engineers’ inspection. 

On completion, the contractor shall clean all windows and doors and all glass panes including cleaning of all 

floors, staircase and every part of the work area including oiling of all hardware. He will leave the entire work 

area neat and clean and ready for immediate occupation and to the satisfaction of the employer. 

 

Vouchers 

The Contractor shall furnish the employer with vouchers on request, to prove that the materials are as specified 

and to indicate the rates at which the materials purchased in order to work out the rate analysis of the non-tender 

items which he may be called upon to carry out thereafter. 

 

Protection 

The contractor shall properly cover up and protect all work throughout the duration of work until completion, 

particularly masonry / finish, mouldings, steps terrazzo or special floor finishes, staircases and balustrades, doors 

and windows frames, plaster angles, lighting and sanitary fittings, glass, paint work and all finishes. 

 

 

MATERIALS AND WORKMANSHIP 

 

The contractor under this contract bind himself to use first class materials. Quality of workmanship shall be of 

the highest order befitting the nature of the project. All work not upto the standard shall be summarily rejected, 

and the Contractor will be required to dismantle the defective work and redo the work at his own cost and risk. 

The decision of architect/employer regarding the quality/standard of workmanship shall be final and binding on 

the contractor. 

  

MATERIALS:- 

1. Materials shall be of the best approved quality and they shall comply with the respective latest IS code 

specified. 

2. In case of non-availability of materials in metrics sizes, the nearest size in FPS units shall be provided 

with the prior approval of the Bank’s Engineer-in-charge for which, neither extra will be paid nor any rebate, be 

recovered. 

3. All material shall be tested in any testing laboratory approved by the Assistant Engineer/ Assistant 

Executive Engineer / Engineer-in-charge, as per the testing guidelines issued by the Employer, which can be 

perused by the contractor from the office results of such tests in original issued by the laboratory shall be 

submitted to the Architects with copy to Assistant Engineer / Assistant Executive Engineer / Engineer-in-charge. 

The entire charges connected with such testing including for repeated tests if ordered by the Bank’s Engineer-

in-charge shall be borne by the Contractor. 

4. All materials supplied by the Employer / any other specialist firm shall be properly stored and the 

Contractor shall be responsible for its safe custody until they are required on the works and till the completion of 

work. 

5. Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities or Specified 

Conditions, the quality of materials, workmanship, dimensions etc. shall be as specified herein under. 

6. All equipment’s and facilities for carrying out field test on materials shall be provided by the Contractors 

without any extra cost. 

Cement: - 
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Cement shall comply in every respect with the requirements of the latest publication of IS-268 and unless 

otherwise specified Ordinary Portland cement shall be used. 

The weight of Ordinary Portland cement shall be taken as 1440 kg per CuM (80 lbs per Cft.). Cement shall be 

measured by weight and in whole bags and each undisturbed and sealed 50kgs. bag being considered equivalent 

to 34.72 liters (1.2 Cft.) in volume. Care should be taken to see that each bag contains full quantity of cement. 

When part bag is required, cement shall be taken by weight or measured in measuring boxes. 

No other make of cement but that approved by the Bank’s Engineer-in-charge will be allowed on works and the 

source of supply shall not be changed without approval of the Bank’s Engineer-in-charge in writing. Test 

certificates to show that cement is fully complying with the specifications shall be submitted to the Architect and 

notwithstanding this, the Architects may at their discretion, order that the cement brought on site and which they 

may consider damaged or of doubtful quality for any reason whatsoever, shall be retested in an approved testing 

laboratory and fresh certificates of its soundness shall be produced. Cement ordered for retesting shall not be 

used for any work pending results of retests. 

Cement shall be stored in weather proof shed with raised wooden plank, flooring to prevent deterioration by 

dampness of intrusion of foreign matter. It shall be stored in such a way as to allow the removal and use of 

cement in chronological order of receipt i.e. first received being first used. Cement deteriorated and / or clotted 

shall not be used on work but shall be removed at once from the site. However, allowing use of warehouse set 

cement shall be determined by the Bank’s Engineer-in- charge. 

 

Fine Aggregate: - 

 

Sand shall conform to IS-383 and relevant portion of IS-515. It shall pass through a IS sieve 4.75 mm (3/16 BS) 

test sieve leaving a residue not more than 5%. It shall be from natural source crushed stone screenings, if 

allowed, chemically inert, clean, sharp, hard, durable, well graded and free from dust, clay, shale large pebbles, 

salt, organic matter, loam mica or other deleterious matter. The sun of percentages of all deleterious materials 

in sand shall not exceed 5% by weight. It shall be washed if directed to reduce the percentage of deleterious 

substance to acceptable limits. Sand shall not contain any trace of salt and it shall be tested and sand containing 

any trace of salt shall be rejected. 

The fine aggregate for concrete shall be graded within limits as specified in IS-383 and the Fineness Modulus 

may range between 2.60 to 3.20. 

  

The fine aggregate shall be stacked carefully on a clean hard dry surface so that it will not get mixed up with 

deleterious foreign materials, if such a surface is not available a platform of planks of corrugated iron sheets or 

brick floor or a thin layer of lean concrete shall be prepared. 

 

Coarse Aggregate ;- 

 

Shall consist of crushed or broken stone 85% of which shall be retained on 4.75 mm IS test sieve. It shall be 

obtained from crushing Granite, Quartzite, Trap, Basalt or similar approved stones from approved quarry and 

shall conform to IS-383 and IS-515. Coarse aggregate shall be chemically inert when mixed with cement and 

shall be cubical in shape and free from soft, friable, thin porous, laminated or flaky pieces. It shall be free from 

dust and any other foreign matter. 

Gravel / Shingle of desired grading may be permitted as a substitute in part or full in plain cement concrete it the 

Architect is otherwise satisfied about the quality of aggregate. For all RCC works the size of coarse aggregate 

shall be 20 mm and down gauge. 

Water :- 

Water for mixing cement mortar or concrete shall not be salty or brackish and shall be clean, reasonably clear 

and free from objectionable quantities of silt and traces of oil, acid and injurious  alkali, salts, organic matter and 

other deleterious materials which will either weaken the mortar or concrete or cause efflorescence or attach the 

steel in reinforced cement concrete. Water shall be obtained from sources approved by the Architect. Potable 

water is generally considered satisfactory for mixing and curing concrete, mortar, masonry etc. Where water 

other than main source is used this shall be tested in an approved testing laboratory to establish its suitability. 

All charges connected therewith shall be borne by the Contractors. 

 

SKIRTING/DADO 

 

Material for skirting, dado shall be as specified herein above. 
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Surface preparation shall be same as for flooring for each type. Backing coat, plaster for dado and skirting shall 

be done as detailed herein above. The plaster shall be combed for creating a key and better adhesion with 

skirting material. 

 

External and internal facings shall be fixed with adequate provision for expansion and compression joints. 

Skirting and dado shall be fixed as under: 

 

1) Sufficiently hardened backing/under coat must be damp. 

 

2) Tiles cut to size must be buttered with white/ coloured cement paste on the back side as directed. 

 

3) Tiles shall be fixed on the under coat and tamped with wooden mallet or rubber mallet to achieve full 

adhesion to the under coat. Edges shall be tamped to line and level. 

 

4) Care shall be taken to achieve pattern of laying with respect to drawings and the floor. 

 

5) The laid tiles shall be mopped with wet cloth to remove grout coming out of the joints. 

 

The cleaning shall be as described herein above and the operation shall be manual. 

 

Measurement shall be in square meters for skirting for specified width. Dado shall be measured in square meters 

or as specified in specifications. 

 

Rate shall include material and labour required to complete the item as specified and approved by the Bank. It 

shall include dividing strips if any, treating expansion joints if any,sealing corners and edges around fittings and 

fixtures, etc. all completed as approved by the Bank. 

 

 

GYPSUM PLASTER TO WALLS (POP PUNNING): 

 

GYPSIM UNIVERSAL PLASTER (Base coat), a gypsum-based material in a handy application can be applied 

over any normal background in not more than one coat, depending on evenness or the back ground. Smooth 

finish and good impact strength are its virtue. 

 

Gyplaster base coat plaster is a calcium sulphate hemihydrate plaster with additives including lightweight 

aggregate to improve plasters handling workability and application. It attains early strength and is free from 

shrinkage cracks. The thickness of the plaster should be a maximum of 13 mm on uneven background but should 

not exceed 10 mm or less than 5 mm on a level and even background. 

 

The setting time of plaster is approximately 30 minutes after the application, depending upon suction of 

background. The setting progresses evenly and gradually until the surface is hard enough to receive a final stroke 

of a trowel, at approximately 45 to 60 minutes. 

The coverage is approximately 65 to 75 sq.m. per 1000 kg at 13 mm thickness. 

For application of gyplaster, the wall is first marked vertically at 1220 mm 61 hisele, then checked with straight 

edge, or line (preferably aluminum square tube) 61 hisele to find the high spots which are used as guide for level 

to be set. 

 

The background should be suitably wetted with a brush 5-10 minutes before plastering to displace the trapped 

air and for a good plaster contact with the surface. 

 

Four points (by putting plaster with flat surface) are fixed in level and plumb to each corner of the wall to determine 

the thickness of the plaster required to be done. 

 

40 mm wide strips of plaster are fixed. Then the points are applied vertically, in level and plumb of both ends of 

the wall. 

 



77 
 

These vertical strips are then made with plaster at even 1220 (or 1550 mm) 62hisele on the entire area of the 

wall, to ensure level and plumb of the strips, to be in line. 

 

The plaster is applied to surface of the wall with a trowel to required thickness and finish the surface by setting 

straight edge (sq. tube) horizontally by them placing on the vertical strips already fixed above, with firm pressure. 

A tight coat is applied then turned back with the same batch material to fill out to required thickness 

A featheredge should be used to straighten the plaster to a reasonable plane, whilst at the same time filling in 

any slacks or hollows when the plaster has stiffened sufficiently, further ruling out the feather edge is necessary 

to achieve a flat surface. 

 

As the plaster stiffens progressively, further flattening and paring should be carried out with a spatula. 

 

When the plaster is sufficiently formed, the surface should be soaked lightly with a sponge float and light 

application of water if necessary to raise the flat and bring the surface to a suitable condition for finishing. 

 

Closing in with the trowel should commence as soon as plaster starts to set, followed by a final trowel at the 

appropriate time. 

 

Overpolishing should not be done at any cost. 

 

Decoration and final finish should be delayed until the plaster work has dried out thoroughly. 

 

Precautions: 

 

a. Tools and water used in mixing must be clean and free from set plaster and other impurities. 

b. Set plaster shorten the setting time and thus reduces the strength of plaster which sets. 

c. Surfaces should be protected from weather and should be reasonably wetted 5-10 minutes before 

plastering so that the plaster holds on the background satisfactorily. 

d. Fittings and plugging of all kinds should be done before proceeding to plaster. 

e. Openings, chases or other apertures for cable conduits and other’s should be cut before plastering. 

f. Background to be plastered should be thoroughly brushed with broom to remove dust and loose 

mortar.Once a mix has started to set, it should not be retempered neither should be a fresh gauging be mixed 

with an old one. 

Background surface should be reasonably dry and protected from the weather. The suitability of a particular 

background for plastering should be considered in relation to its length, suction, bonding properties, shrinkage 

or thermal movement characteristics, water and soluble salt content. The high suction of certain backgrounds 

(like concrete block masonry) should be adjusted by sprinkling water. 

Plaster are not supposed to isolate dampness and they are not suitable for use in continuously damp or humid 

conditions. During application of Gyplaster in hot or dry conditions, care should be taken to ensure that rapid loss 

of water is avoided. The reason is that Gyplaster requires a proportion of the mixing water in order to set and 

achieve full strength. If the water is dried off too rapidly then the strength of the plaster will be impaired. Once set 

and fully dry, it is suitable for use in situation where the inside temperature is 50 de. C maximum. 

Universal plaster attains early strength during the drying process and the plaster work does not suffer from 

inherent shrinkage cracks. Whilst the finished surface can be intended by impact, the natural resilience of set 

plaster prevents more serious damage. 

 

Tubular service conduits should be chased into the background wherever possible. The following precautions 

should be taken in order to 63hiseled any risk of subsequent plaster cracking or rust staining over service runs. 

 

1. Conduit of minimum permissible dimensions should be used. 

2. High spots in the background should be 63 hiseled if possible. 

3. The undercoat plaster thickness specified should be sufficient to cover the extreme protrusions of the 

conduit by at least 5 mm. 

4. Service routes should avoid door frames, ground, etc. 

5. Service piping, conduits, fixing clips and other metallic objects should be adequately 

6. protected by galvanizing, painting or applying a thicker layer of lacquer in order to protect if from rusting. 
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7. At junctions of different materials (like concrete blocks and RCC columns/ beams) a fibre mesh shall be 

applied prior to the application of the plaster to avoid cracks at a later date. 

 

Gyplaster universal shall be mixed in a clean mixing bucket using clean water. Plastic buckets can be used to 

avoid rust staining from metal containers. 

 

PAINTING AND POLISHING: 

 

Materials: Paints used in the works shall conform to the respective IS code of practices: These shall be the latest 

revised. Paints shall be factory made and no site preparation shall be allowed except for the white wash. Paints 

received at the site shall be in manufacturer’s sealed drum. 

 

Paints should be such as to withstand weathering effects of the atmosphere, decay of wood, corrosion of metal 

and of pleasing appearance. Also their surface should become hygienic, clean and attractive. 

 

Paints shall conform to the following points: 

 

1. Good spreading coverage. 

2. Easy application 

3. Should form a thin uniform film on application. 

4. Surface should not crack when paint dries. 

a. Should be inert to weathering actions of atmosphere. 

b. Final surface should be hard and durable. 

 

The manufacturer and shades of paint used at the work site shall be to the approval of the Bank. 

 

Workmanship: the work shall be carried out as specified in IS 2385 Part I and Part II schedule of painting system 

to be as per table of IS 2385 Part II. 

 

Surface preparation: 

a. Surface shall be cleaned and any existing fungus or mould shall be removed. A coat of fungicidal wash 

shall then be applied and allowed to dry if necessary. 

b. Any cracks, defects in the plaster of Paris surface shall be cut out made good, cured and allowed to dry. 

Minor cracks may be filled with a suitable filler. 

c. Lime mortar plaster shall be left unpainted for the first few months to allow plaster to carbonate, harden 

and dry thoroughly. 

d. In case of gypsum plaster it shall be ensured that the surface is either alkaline or neutral and tested in 

accordance with E-1 as specified in IS 2395 Part I. 

All paints and products shall be from one manufacturer only. The steps for painting operation to be followed as 

under : 

a. Primer/sealer – coat as recommended by paint manufacturer. 

b. Filler/Putty as many layer as required and approved of 

c. Undercoats. 

d. Finishing coat or coats. 

 

Paints to be applied shall be spread uniformly over the entire area. Paints shall be mixed and stirred thoroughly 

prior to use. No addition of thinner or water shall be permitted other than the quantity specified by the 

manufacturers. 

 

Paint may be sprayed or applied with brush depending upon type of paint used. Finishing shall be to the 

satisfaction of the Bank. 

Sufficient time shall be allowed between two coats to ensure that the earlier coat is fully dry prior to the application 

of the successive coat. 

 

Application of paint shall be carried out in properly ventilated and dry weather for painting of interiors. 

Application of one coat in one room shall be finished in one operation. Filler shall be plaster of Paris or as 

approved by the Bank. 
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Brushing of paints in coats shall be in a direction that is at right angles to the previous one. 

No brush mark must be visible. The final coat shall be finished with a roller sponge. Painting shall be measured 

in square meters. 

The number of finished coats specified in the BOQ are the minimum require and for guideline only. The finish 

surface shall be the acceptance and approval of Bank. Any additional coats required to achieve this shall be to 

the account of the Contractor and no extra charges shall be payable for any additional coat applied. 

 

 

NAME AND ADDRESS OF THE CONTRACTOR:  

 

SIGN & SEAL OF THE CONTRACTOR: 

Date: 

Place: 
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Section J 
 

1. All materials shall be of the 1st quality ISI marked/ ISI Standard approved.  

2. If the approved brands mentioned are not available, equivalent make as may be approved 

by the Bank / Bank’s Engineer only to be used on the work.  

3. Wherever contractor proposes to use equivalent makes (i.e. other than specified), the same 

shall be done after prior approval of the Bank / Bank’s Engineer after submitting relevant 

documentary evidences. Any additional expenditure and time due to this shall be solely on 

contractor’s account and no claims whatsoever shall be entertained in this regard. 

 

 

Repair chemicals, grouts etc. M/s Fosroc, M/s Pidilite, M/s BASF, M/s. SIKA or approved 

equivalent. 

Cement A.C.C, Ultra Tech, Ambuja, Birla, Ramco, or approved 

equivalent. 

Reinforcement Steel Tata, SAIL , or approved equivalent 

  

 

 

NOTE: All the materials should got approved from the Bank before using in the work by the 

contractor. 

 
 
 

 

 

 

 

 

 

 
NAME AND ADDRESS OF THE CONTRACTOR:  

 

SIGN & SEAL OF THE CONTRACTOR: 

Date: 

Place: 
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Reserve Bank of India 

Estate Department  
Bhubaneswar 

Section K 
 
 

Tender for Renovation (Khandolite Stonework) of Staircase Wall at Main Office Building, RBI 

Bhubaneswar, Odisha at Main Office Building, RBI Bhubaneswar, Odisha 

 

e-Tender no: RBI/Bhubaneswar Regional Office/Estate/1/25-26/ET/6 
 

 

Un- Priced Schedule of Quantities             

 

Part-II 

 

Name of Contractor_____________________________________________ 

 

Address _____________________________________________________ 

 

Close Bid Date: - April 21, 2025, up to 14.00 Hrs. 
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Reserve Bank of India  

Estate Department  

Bhubaneswar 

  

“Renovation (Khandolite Stonework) of Staircase Wall at Main Office Building, RBI 

Bhubaneswar, Odisha at Main Office Building, RBI Bhubaneswar, Odisha” 

 

  

Preamble  

  

The rates quoted shall include the following:  

1. The item and quantities indicated in the schedule of quantity are tentative and as 

per need of work and as decided by the Bank certain items/ quantities may not be 

required to be executed or may be executed with reduction in quantities to any 

extent. The contractor has to execute items/quantities as per direction of Bank and 

no claim on this account whatsoever it may will be entertained by the Bank in 

respect of non-operation of items/reduction in quantities.  

  

2. Charges required to comply with all the provision under contract labour Act 

1970(including subsequent revision if any) and rules therein.  

  

3. Providing for all costs and charges incurred by the contractor complying with all 

safety health and welfare regulations, appertaining to staff and work people 

employed on the site.  

  

4. Keeping the site free from debris arising from the works during the 

renovation/construction/repair/ period and leave the site free from debris on 

completion of work to the satisfaction of the Employer.  

  

5. Providing electric lights, maintain system, all as required for the works and remove 

the temporary installations on completion.  

  

6. Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ 

partition etc. and making good the damages matching to the surrounding 

specification at no extra cost to the Bank.  

  

7. Providing and erecting necessary scaffolding and providing access for work area 

as may be required for carrying out the repair works and for inspection of work at 

all levels and heights and removal the same after satisfactory completion of work.  

  

8. Charges for Inspecting the site and get acquainted with pertaining works just idea 

for works to be carried out before quoting the rates.  
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9. Necessary charges towards providing service of a qualified supervisor on the work 

site during entire working hours and shall be who shall be available at work site to 

receive instructions from the Bank and act accordingly. 

  

10. Contractors will have to submit a time bound programme just after the award of the 

work and get it approved from the Bank before commencement of work.  

  

11. The rates shall also include the removal and carting away all debris, etc from 

Bank’s premises.  

  

12. Contractors to provide the original invoices for every supply of materials for Bank’s 

verifications. If it is not provided and the materials found not as per specifications/ 

approved, make shall not be measured for the payment.  

13. Curing the items of work involving the use of cement and waterproof paints.  

 

14. The rates should be inclusive of all relevant taxes, GST, transportation charge etc. 

and for all the accessories required for the completion of the work. No extra amount 

will be paid for whatsoever. All fluctuations in prices of all materials & labour shall 

be borne by the contractor.  

  

  

  

  

Place:                                                 Signature and Seal of the contractor  

                                                            Name & address                                                             
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

Un- Priced Schedule of Quantities             

Name of the Work: Renovation (Khandolite Stonework) of Staircase Wall at Main Office Building, 

RBI Bhubaneswar, Odisha at Main Office Building, RBI Bhubaneswar, Odisha 

Sl. 

No. 

Description of Items Unit Quantity 

1 Dismantling of existing Wall etc. near the Staircase  including 

removal of all materials ,debris etc. at appropriate place away 

from office (at BMC approved yards) for further transportation 

etc. complete as per the direction of Bank.(Work site may be 

visited before quoting) (The Cost includes obtaining all 

certificates mentioned in the tender document  including 

plastering for surface preparation, necessary scffolding to carry 

out the job etc. 

LS                     

1.00  

2 Staircase Wall: Providing  and fixing min. 1" th. machine cut and 

machine polished Khandolite stone for Staircase walls(For 

details regarding quality please refer to our Technical 

Specification) procured from approved quarry including cost of 

cutting in required size, chamffering the corners if required, laid 

in flush joint by using cement sand mortar (1:4) with screaned 

and washed sharp shand, Portland  Slab Cement for mortar, 

laying key stones in regular intervals for each layer including  

splays cutting, water curing, hoisting, lowering etc. grouting in 

white cement slurry mixed with coloring  pigment / stone dust, 

adhesive, 4" brass plug or brass screws wherever required 

complete with cost of all materials, labour including  including 

dismantling of existing stone, submission of certificate etc as 

mentioned in Tender document 

Sqm                

123.00  

 
Total including GST (In Rs.) 

 
  

 

 

Date:                                                     Signature of Contractor with address & Seal 

Place:    
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

 

 

 

Tender for Renovation (Khandolite Stonework) of Staircase Wall at Main Office Building, RBI 

Bhubaneswar, Odisha 

 

e-Tender no: RBI/Bhubaneswar Regional Office/1/25-26/ET/6 

 

 

 

 

Part -II 

 

Name of Contractor_____________________________________________ 

 

Address _____________________________________________________ 

 

Close Bid Date: - April 21, 2025, up to 14.00 Hrs. 

 

1. The bidders must submit the bid via online mode only through MSTC NEW COMMON 
PORTAL. 
 

2. In MSTC Portal, bidders are required to submit the Total Amount for each of individual 
items (including GST and any other applicable taxes & charges).  
 

3. Bidders are advised to not to quote the amount in this document. All amounts must be 
quoted online in MSTC Portal. All the items in the charts are shown as representational 
purpose only. 
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

 

“Renovation (Khandolite Stonework) of Staircase Wall at Main Office Building, RBI 

Bhubaneswar, Odisha” 

 

 

Preamble 

 

The rates quoted shall include the following: 

 

The item and quantities indicated in the schedule of quantity are tentative and as per need of work and 

as decided by the Bank certain items/ quantities may not be required to be executed or may be 

executed with reduction in quantities to any extent. The contractor has to execute items/quantities as 

per direction of Bank and no claim on this account whatsoever it may will be entertained by the Bank 

in respect of non-operation of items/reduction in quantities. 

 

Charges required to comply with all the provision under contract labour Act 1970(including subsequent 

revision if any) and rules therein. 

 

Providing for all costs and charges incurred by the contractor complying with all safety health and 

welfare regulations, appertaining to staff and work people employed on the site. 

 

Keeping the site free from debris arising from the works during the renovation/construction/repair/ 

period and leave the site free from debris on completion of work to the satisfaction of the Employer. 

 

Providing electric lights, maintain system, all as required for the works and remove the temporary 

installations on completion 

 

Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ partition etc. and making 

good the damages matching to the surrounding specification at no extra cost to the Bank. 

 

Providing and erecting necessary scaffolding and providing access for work area as may be required 

for carrying out the repair works and for inspection of work at all levels and heights and removal the 

same after satisfactory completion of work. 

 

Charges for Inspecting the site and get acquainted with pertaining works just idea for works to be 

carried out before quoting the rates. 

 

Necessary charges towards providing service of a qualified supervisor on the work site during entire 

working hours and shall be who shall be available at work site to receive instructions from the Bank 

and act accordingly. 

 

Contractors will have to submit a time bound programme just after the award of the work and get it 

approved from the Bank before commencement of work. 
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The rates shall also include the removal and carting away all debris, etc from Bank’s premises. 

 

Contractors to provide the original invoices for every supply of materials for Bank’s verifications. If it is 

not provided and the materials found not as per specifications/ approved make shall not be measured 

for the payment. 

Curing the items of work involving the use of cement and waterproof paints. 

 

The rates should be inclusive of all relevant taxes, GST, transportation charge etc. and for all the 

accessories required for the completion of the work. No extra amount will be paid for whatsoever. All 

fluctuations in prices of all materials & labour shall be borne by the contractor. 

 

 

 

 

Place:                                                 Signature and Seal of the contractor 

Name & address 
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

Schedule of Quantities 

 

Name of the Work: Renovation (Khandolite Stonework) of Staircase Wall at Main Office 

Building, RBI Bhubaneswar, Odisha 

 

  

  

RENOVATION (KHANDOLITE STONE WORK) OF STAIRCASE AREA 

Sl. 

No. 

Description of Items Unit Quantity Rate 

(Rs.) 

Amount 

(Rs.) 

1 Dismantling of existing Wall etc. near the 

Staircase  including removal of all materials 

,debris etc. at appropriate place away from 

office (at BMC approved yards) for further 

transportation etc. complete as per the 

direction of Bank.(Work site may be visited 

before quoting) (The Cost includes obtaining 

all certificates mentioned in the tender 

document  including plastering for surface 

preparation, necessary scffolding to carry out 

the job etc. 

LS                     

1.00  

             

2 Staircase Wall: Providing  and fixing min. 1" th. 

machine cut and machine polished Khandolite 

stone for Staircase walls(For details regarding 

quality please refer to our Technical 

Specification) procured from approved quarry 

including cost of cutting in required size, 

chamffering the corners if required, laid in 

flush joint by using cement sand mortar (1:4) 

with screaned and washed sharp shand, 

Portland  Slab Cement for mortar, laying key 

stones in regular intervals for each layer 

including  splays cutting, water curing, 

hoisting, lowering etc. grouting in white 

cement slurry mixed with coloring  pigment / 

stone dust, adhesive, 4" brass plug or brass 

screws wherever required complete with cost 

of all materials, labour including  including 

dismantling of existing stone, submission of 

Sqm                

123.00  
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certificate etc as mentioned in Tender 

document 

 
Total including GST (In Rs.) 

 
              

 

 

Grand Total– 

 

 

 

Date:                                                     Signature of Contractor with address & Seal 

  Place: 
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