
 

RESERVE BANK OF INDIA                     
   ESTATE DEPARTMENT 

CHENNAI 
NOTICE INVITING e-TENDER 

 
 
Reserve Bank of India, Chennai invites two parts tenders through e-Tender mode from eligible 
contractors who meets the minimum pre-qualification criteria specified below for the following 
work. The salient details of the work for which bids are invited and important instructions to the 
bidder are as under: 

i.   e-Tender No. RBI/Chennai/Estate/242/22-23/ET/366 

ii. Name and location of the work. 

Repairs and waterproofing works on the terraces of third 
floor (north side wing), VIP Guest House, Executive 
Lounge & Security Officer’s Flat on the fourth floor and 
erstwhile cooling tower & water tank area on the fifth floor 
of Reserve Bank of India, Main Office Building, Chennai 
– 600001. 

iii. Name & address of tender 
inviting authority.  

Shri. S M N Swamy, Regional Director, Reserve Bank 
of India, Estate Department, Fort Glacis, 16, Rajaji 
Salai 
Chennai-600001. Tel No.: 044 - 2539 9250 
E Mail id: estatechennai@rbi.org.in 

iv. Estimated cost put to tender. ₹72.49 lakh. (Seventy-Two Lakh Forty-Nine thousand 
only) incl. of GST. 

v. Earnest Money Deposit 
(EMD). ₹1,44,980/-   

vi. Period of completion.            3 (Three) months. 

vii. 

(a) Tender documents 
available on and to be 
downloaded / submitted 
through e-Tender mode.  

Through Bank’s approved e-Tender portal 
https://mstcecommerce.com/eprochome/rbi/ 

(b) Period during which Tender 
documents will be available in 
the MSTC e-tender portal.  

From 11.00 Hrs. on October 19, 2022, to 15.00 Hrs. on 
November 28, 2022.  

mailto:estatechennai@rbi.org.in
https://www.mstcecommerce.com/eprochome/rbi/


viii. 
Important instructions on e-
Tender and amount of 
transaction fee to be paid. 

For instructions on e-Tender, please refer to the 
Schedule - H of the tender document.  
e-Tender transaction fee shall be paid in the MSTC 
Website as applicable. 

ix. Submission of pre-bid queries 
if any, by eligible bidders. 

Before 15.00 Hrs. on November 15, 2022, by e-mail to 
estatechennai@rbi.org.in 
 

x. Pre-bid meeting (offline).                  
11.00 Hrs. on November 16, 2022 at Estate 
Department, Reserve Bank of India, Fort Glacis, Rajaji 
Salai, Chennai - 600001.  

xi. 

Date of uploading 
Corrigendum / Addendum to 
the tender document if any, 
after the Pre-bid meeting on 
the Bank’s website - 
www.rbi.org.in & MSTC e-
tendering portal. 

November 18, 2022.  

xii. 

Last date and time submission 
of bid (online) -Techno-
commercial (Part I) bid and 
Price-bid (Part II). 

15.00 Hrs. on November 28, 2022.  

xiii. 
Date & time for opening of 
Techno-commercial bid (Part 
I). 

16.00 Hrs. on November 28, 2022. 
 

xiv. Date & time for opening of 
Price-bid (Part II) bid. 

Will be communicated subsequently to the eligible 
bidders through e-mail. 

xv. Contact details of tender 
inviting authority personnel.  

(i) Shri. Rajesh N Pai (AGM, Estate 
Department)   
044 - 2539 9250/ 99696 27464/ 
rajeshnpai@rbi.org.in  

(ii) Shri. Sabu Antony (Manager, 
Estate Department) 
044 - 2539 9135/ 98672 31338/ 
sabuantony@rbi.org.in 

(iii) Shri. Rajesh Bonagiri (Assistant 
Manager, Estate Department) 
044 - 2539 9066 / 91605 41941 / 
rajeshbonagiri@rbi.org.in     

 
2. The bidders who fulfil the following minimum pre-qualification criteria shall be eligible to 

participate in tendering process. 
 

mailto:estatechennai@rbi.org.in
https://www.rbi.org.in/
mailto:rajeshnpai@rbi.org.in
mailto:sabuantony@rbi.org.in
mailto:rajeshbonagiri@rbi.org.in


A. Composition of 
the firm / 
organization.  

Details of registration of the firm 
/ organisation - whether Sole 
Proprietorship / Partnership 
firm / Private Limited / Limited 
or Co-operative Body etc - 
Name of registering authority, 
date, registration number, etc. 

Bidder should fill-up information in 
Format 1 and Format 1A annexed 
hereto and submit along with the 
following supporting documents. 
(i) Copy of registration certificate. 
(ii) Copies of the Articles of 
Association / Power of Attorney / 
other relevant documents. 
(iii) Copies of PAN card, TIN, Goods 
and Service Tax (GST) registration 
certificates.  
(iv) Details of registration of labour 
along with EPF and ESI documents if 
any. 

The bidder should have valid 
Goods and Service Tax 
registration.  

B. Duration of past 
experience. 

The bidder should have 
minimum 5 years of experience 
of executing similar work(s)*. 
Bidder shall submit the 
documentary evidence in 
support of minimum experience 
of 5 years (i.e., the bidder 
should have undertaken similar 
work(s)* prior to October 01, 
2017.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(i) Bidder should fill-up the 
information in Format 2 annexed 
hereto indicating client-wise names of 
similar work(s)*, awarded and actual 
cost(s), completion date stipulated in 
contract and actual dated of 
completion date etc and should 
submit along with the documentary 
evidence as proof of minimum 5 
years of experience of completed 
similar work(s)*  viz. copies of 
detailed work order(s) for qualifying 
works indicating date of award, 
contract amount, time given for 
completing the work etc and the 
corresponding completion 
certificate(s) indicating actual date 
of completion and actual value of 
executed similar work(s) issued by 
the client(s) for works executed for 
government  / public sector 
companies and copies of work order, 
work completion certificate along with 
Tax Deducted at Source (TDS) 
certificate(s) issued by the client(s) 
for works executed for private 
companies. 
(ii) Bidder should also fill-up the 
information about similar work(s)* on-
hand in the Format 2A annexed 



hereto and should submit along with 
supporting documents viz. copies of 
work order(s) with details of items of 
work, issued by the client(s) for the 
work(s) in progress. 
(iii) The details along with 
documentary evidence of previous 
experience, if any, of carrying out 
works for the Reserve Bank of India 
at any centre, should also be given. 

C. Minimum value of 
each completed 
similar work(s)* 
(qualifying) 
during specified 
period. 
 

The bidder should have 
experience of satisfactorily 
completed similar work(s)* 
during last 5 years ending 
September 30, 2022 from 
October 01, 2017, should be 
either of the following:  
i) Three completed similar 
works* each costing not less 
than the amount equal to ₹. 
29.00 Lakh. 
or  
ii) Two completed similar 
works* each costing not less 
than the amount equal to ₹. 
36.24 Lakh.  
or  
iii) One completed similar work* 
costing not less than the 
amount equal to ₹. 58.00 Lakh. 

 Bidder should fill-up the information 
in Format 3 annexed hereto and 
submit along with the following 
documents as proof of having 
successfully completed similar 
work(s)*. 
(i) Copies of detailed work order(s) 
for qualifying works indicating date of 
award, contract amount, time given 
for completing the work etc and the 
corresponding completion 
certificate(s) indicating actual date 
of completion and actual value of 
executed similar work(s) issued by 
the client(s) for works executed for 
government / public sector 
companies and copies of work order, 
work completion certificate along 
with Tax Deducted at Source (TDS) 
certificate(s) issued by the client(s) 
for works executed for private 
companies. 

(ii) Client certificate(s) for each of 
the qualifying work as per the 
Format 3A annexed hereto. 

D. Annual financial 
turnover. 

Bidder should have had an 
annual financial turnover of 
amount equal to ₹. 72.49 Lakh 
or more per year during the last 
3 financial years, ending 31st 
March 2022. 
 
 

 Bidder should fill up the information 
in Format 4 annexed hereto and 
submit along with the following 
documents  

 (i) Copies Audited financial 
statements/ accounts of the business 
of the bidder duly certified by a 
Chartered Accountant indicating 



the turnover for financial years 
referred in the Format 4. 

 (ii) Copies of the Income Tax 
Clearance Certificates / Income 
Tax Assessment orders duly 
certified by a Chartered Accountant 
as a proof creditworthiness. 

E. Solvency and 
banker’s 
certificate.  

Should furnish solvency 
certificate issued by the 
bidder’s banker specifically for 
the purpose of work for an 
amount equal to ₹. 72.49 Lakh.  

(i) Bidder should also submit banker’s 
solvency certificate as per Format 5 
annexed hereto from their banker. 
(ii) Names and addresses of bankers 
along with full details, like names, 
postal addresses, e-mail IDs, 
telephone (landline and mobile) 
numbers, fax numbers etc of the 
contact executives (i.e., the persons 
who can be contacted at the office of 
their bankers by the Bank, in case it 
is so needed) should be furnished in 
Format 5A. 

F. Authorized 
signatory. 

 Authorization letter from the firm 
authorizing the concerned officer / 
individual to sign & participate in the 
tender, as per Annex 5. 

 
Notes: 
  

(i) *Similar work shall mean ‘work of water-proofing and structural repair/ retrofitting 
works’. 
 

(ii) Components of work executed other than those included in definition of similar work 
(mentioned above) shall be deducted while calculating cost of similar work. Bidder shall 
submit abstract of cost of work in support of this.  

(iii) In respect similar work completion certificate(s), client certificate(s) issued by the private 
companies shall also accompany copy of Tax Deducted at Source (TDS) certificates. 
Bids received without the specified certificates shall be rejected and the Bank shall have 
the right to verify / cause verification of authenticity of the said documents whenever felt 
necessary. 
 

(iv) Regarding client’s certificate for qualifying similar completed works carried out for 
Government / public sector companies, the certificate should be signed by the 
concerned Executive Engineer or an officer in an equivalent or higher rank. For 
qualifying similar completed works carried out for private companies, shall accompany 



Tax Deducted at Source (TDS) certificates has to be submitted for proving the 
credentials/contract amount. 

 
(v) Bank reserve its right to obtain the performance reports from the clients for the qualifying 

work(s), Banker(s) report of the Bidders directly, if so desired. The Bank on its own may 
also conduct inspection of their work eligible/qualifying works referred by the Bidder in 
their bid. 

 
(vi) It is clarified that the work executed by the applicant for their in-house or capital use will 

not be considered for the purpose of work experience of completion of similar works. 

(vii) If the space in the format is insufficient for furnishing full details, the same 
information may be furnished on a separate sheet of paper strictly as per the 
format prescribed by the Bank duly signed with seal, scanned and uploaded along 
with supporting documents.  

 
(viii) Even, if no information is to be provided in a column, a ‘Nil’ or ‘No such case’ entry 

should be made in that column. If any particulars / query is not applicable in case of the 
bidder, it should be stated as ‘Not applicable’ Tender document shall contain all the 
enclosures mentioned and copies shall be self-attested. 

 
(ix) The bid submitted by a bidder who is found to be not satisfying the above prequalification 

criteria will be disqualified. Bids containing false and / or incomplete information are 
liable for rejection.  

      3. For full details please refer Tender document Techno-Commercial Bid (Part I) and Price-
Bid (Part II). Further corrigendum / addendum if any, will be hosted on the Bank’s website 
www.rbi.org.in under the link ‘Tender’s and https://www.mstcecommerce.com/. The Bank is not 
bound to accept the lowest tender and reserves the right to accept either full or in part of any 
tender. The Bank also reserves the right to reject any one or all of the tenders without assigning 
any reason, thereof. 
 
 

                                                                                                                             S M N Swamy 
Regional Director 

https://www.rbi.org.in/
https://www.mstcecommerce.com/


 
 

RESERVE BANK OF INDIA                     
   ESTATE DEPARTMENT 

CHENNAI 
 

RBI/Chennai/Estate/242/22-23/ET/366 
 

e-TENDER FOR 
 

Repair and waterproofing works on the terraces of third floor (northside wing), 
VIP Guest House, Executive Lounge & Security Officer’s Flat on the fourth floor 
and erstwhile cooling tower & water tank area on the fifth floor of Reserve Bank 
of India, Main Office Building, Chennai - 600001.                                                      

 
Part I (Techno-Commercial Bid) 

 
(Containing Section I to Section X) 

    
 
 
Name of bidder: _____________________________________________________ 
 
 
 
Address: ___________________________________________________________ 
 
 
Date & time of Pre-bid meeting: November 16, 2022, at 15.00 Hrs. 
 
 
Due date & time for submission of e-tender: November 28, 2022, at 15.00 Hrs. 
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Repair and waterproofing works on the terraces of third floor (northside wing), VIP 
Guest House, Executive Lounge & Security Officer’s Flat on the fourth floor and 
erstwhile cooling tower & water tank area on the fifth floor of Reserve Bank of India, 
Main Office Building, Chennai - 600001. 
 

Contents. 

Checklist. Page Nos. 

 From To 

Part I- Techno Commercial Bid.   

Section I: Form of tender / bid. 7 9 

Section II: Scope of work.  10 10 

Section III: General rules and instruction to bidders. 11 21 

Section IV: General conditions of the contract. 22 80 

Section V: Special conditions of the contract. 81 91 

Section VI: Technical specifications. 92 102 

A Technical specifications and requirements for the work to be 
executed. 

92 99 

B List of approved makes / manufacturers / brands of 
materials. 

99 100 

C Names of approved products / brands.  100 102 

D List of approved makes and brands of materials proposed to 
be used, by the intending bidders, under each item of the 
work (to be filled by the intending bidders and uploaded along 
with Part I of the tender). 

102 102 

Section VII: List of schedules. 103 120 

Schedule A. 104 104 

 Notes for Schedule of Quantities.    

Schedule B. 105 105 

 Material Testing and Quality Assurance (QA) Plan.   

Schedule C. 106 107 

 Safety Code.   
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Schedule D. 108 108 

 List of documents to be maintained at site.    

Schedule E. 109 110 

 General rules and instructions to the bidders - Information.   

Schedule F. 111 114 

 General conditions of contract - Information.   

Schedule G. 115 116 

 Green building requirements.   

Schedule H. 117 120 
 Important instructions for e tender.   

Section VIII: List of annexes to various sections and schedule. 121 156 
1 Prequalification / Eligibility criteria forms. 122 134 

 Format 1 - Basic information. 122 123 
 Format 1A - List of technical personnel. 124 124 
 Format 2 - Previous work experience - List of important 

similar works executed by the contractor / bidder. 
125 126 

 Format 2A - List of important similar works ‘in hand’. 127 127 
 Format 3 - Details of similar eligible work(s) (qualifying) 

completed during last five years.  
128 128 

 Format 3A - Client’s certificate regarding performance of 
contractor (for each eligible work). 

130 131 

 Format 4 - Financial information. 132 132 
 Format 5 - Form of banker’s solvency certificate from a 

scheduled bank. 
133 133 

 Format 5A - Details of bidder’s banker. 134 134 
2 Draft articles of agreement. 135 138 
3 Proforma of Bank Guarantee for Earnest Money Deposit / Bid 

security.  
139 141 

4 Proforma of Bank Guarantee for Performance Security 
Deposit. 

142 144 

5 Format for Power of Attorney for authorized signatory. 145 145 
6 Format for providing details for NEFT payment. 146 147 
7 Proforma of undertaking for indemnifying employer against 

contract rules / regulations. 
148 148 

8 Proforma of undertaking for indemnifying employer against 
Patent Rights. 

149 149 

9 Format of Measurement Book 150 150 
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10 Proforma of Performance Guarantee for damp proofing and 
water proofing. 

151 152 

11 List of approved makes / brands of materials proposed to be 
used for the work by the intending bidders. 

153 153 

Section IX: Tender drawings. - - 
Section X: Schedule of Quantities. 157 163 
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Checklist of documents / forms to be uploaded only online while filling 
application forms: 
Sl. No. Documents / forms to be signed and 

uploaded. 
Remarks 

1 Form of tender.  

2 Scope of work.  

3 General rules and instruction to bidders.  

4 General conditions of the contract.  

5 Special conditions of the contract.  

6 Technical specifications.  

7 Schedules A to H.  

8 Pre-qualification / eligibility criteria forms.   

9 Basic information (as per Format 1).  

10 Registration details of the firm.  

11 MSME registration documents (if applicable).  

12 GST registration details.  

13 PAN card.  

14 Details of registration of labour, ESI, EPF, etc, if 

any. 

 

15 List of technical personnel (as per Format 1A).  

16 Documentary evidence of previous work 

experience viz. work orders, completion 

certificates etc, (as per format 2). 

 

17 Completion certificate of previous works.  

18 Tax Deducted at Source (TDS) certificate 

issued by clients. 

 

19 List of important similar works ‘in hand’ (as per 

format 2A). 

 

20 Details of similar eligible works (qualifying) 

completed during last five years ending May 31, 

2022 (as per format 3). 
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21 Client’s certificated regarding contractor 

performance (for each eligible work) (as per 

Format 3A). 

 

22 Financial information (as per Format 4).  

23 Banker’s solvency certificate from a Scheduled 

Bank (as per format 5). 

 

24 Details of bidder’s banker (as per Format 5A).  

25 Proforma of Bank Guarantee for Earnest Money 

Deposit / Bid Security. 

 

26 Proforma of Bank Guarantee for Performance 

Security Deposit. 

 

27 Power of Attorney for Authorized signatory.  

28 RTGS / NEFT / ECS - Mandate Authorization 

form. 

 

29 Proforma for indemnifying the employer against 

Contract Labour rules and regulations. 

 

30 Proforma for indemnifying the Employer against 

Patent Rights. 

 

31 Guarantee to be executed by the contractor for 

rectification of defects after completion in 

respect of waterproofing works. 
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Section - I. 

Form of tender. 

                                                                                                            Place: 
                                                                                                            Date: 
Shri. S. M. N. Swamy 
Regional Director for Tamil Nadu & Puducherry 
Reserve Bank of India                                                                                                                       
Estate Department 
Fort Glacis, Rajaji Salai 
Chennai - 600 001. 
 
Dear Sir, 
 
Having read and examined the Notice Inviting e-Tender, Specifications, Drawings, 
designs, schedule of quantities, various schedules, General conditions of contract and 
clauses, Special conditions of contract, General rules and instructions to bidders and 
all other contents in the tender document for the work specified in the memorandum 
hereinafter set out and having examined the site of the works and having acquired the 
requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works specified in the said memorandum within the time specified in the 
said memorandum at the rates mentioned in the attached schedule of quantities and 
in accordance in all respects with the specifications, designs, drawings and 
instructions in writing referred to in Conditions of Contract, the Articles of Agreement, 
Special Instructions, Schedule of Quantities and Special Conditions of Contract and 
with such materials as are provided for, by and in all other respects in accordance with 
such conditions so far as they may be applicable. 
 

Memorandum 
 

(a) Description of work : Repair and waterproofing works on the 
terraces of third floor (northside wing), 
VIP Guest House, Executive Lounge & 
Security Officer’s Flat on the fourth 
floor and erstwhile cooling tower & 
water tank area on the fifth floor of 
Reserve Bank of India, Main Office 
Building, Chennai - 600001. 

(b) Estimated cost (₹.) : As specified in Schedule ‘E’ of the tender. 

(c) Earnest Money (₹.) : As specified in Schedule ‘E’ of the tender. 
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(d) Performance Guarantee : Bank Guarantee from any Scheduled Bank 

for an amount equal to 5% of the Contract 

Amount. 

(e) Percentage, if any, to be 

deducted from each bill 

: 5% 

(f) Time allowed for completion 

of the work.  

: As specified in Schedule ‘E’ of the tender. 

 

2. We agree to keep the tender open for the validity period specified in Schedule ‘E’ of 
the tender and not to make any modification in its terms and conditions during the 
validity period or any other extended period as agreed mutually. 

3. A sum of ₹.1,44,980/- (Rupees one lakh forty-four thousand nine hundred and 
eighty only) is hereby forwarded / uploaded in the form as specified in Schedule ‘E’ of 
the tender document as Earnest Money Deposit. If I / We, fail to furnish the prescribed 
performance guarantee within the prescribed period, I / We agree that the Reserve 
Bank of India or its successors, in office shall without prejudice to any other right or 
remedy, be at liberty to forfeit the said Earnest Money Deposit absolutely. Further, if I / 
We fail to commence work as specified, I / We agree that Reserve Bank of India or its 
successors in office shall without prejudice to any other right or remedy available in law, 
be at liberty to forfeit the said Performance Guarantee absolutely. The said Performance 
Guarantee shall be a guarantee to execute all the works referred to in the tender 
document upon the terms and conditions contained therein. 

4. Further, I / We agree that in case of forfeiture of Earnest Money Deposit or Performance 
Guarantee as aforesaid, I / We shall be debarred from participation in the re-tendering 
process of the work. 

5. I / We undertake and confirm that eligible / qualifying similar work(s) (specified in 
the Pre-Qualification criteria) has / have not been got executed through another 
contractor on back-to-back basis. Further that, if such a violation comes to the notice 
of Reserve Bank of India, then I / We shall be debarred from tendering in Reserve 
Bank of India in future. Also, if such a violation comes to the notice of Reserve Bank of 
India before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire 
amount of Earnest Money Deposit / Performance Guarantee. 

6. I / We hereby declare that I / We shall treat the tender documents, drawings and other 
records connected with the work as secret / confidential documents and shall not 
communicate information / derived therefrom to any person other than a person to 
whom I / We am / are authorized to communicate the same or use the information in 
any manner prejudicial to the safety of the Reserve Bank of India. 
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7. Should this tender be accepted, I / We hereby agree to abide by and fulfill the terms 
and provisions of the said Conditions of Contract annexed hereto so far as they may 
be applicable or in default thereof to forfeit and pay to the Reserve Bank of India the 
amount mentioned in the said conditions. 
 
8. Our Bankers are (Name and full address) 
 

(i)  
 

(ii)  
 

 
The names of partners of our firm are: 
 

(i)  
 

(ii)  
 

Name of the partner of the firm authorized to 
sign 

 
 

OR  
Name of person having power of Attorney to 
sign the Contract (certified true copy of the 
Power of Attorney should be attached) 

 
 
 
 

 
Yours faithfully, 
 
 
Signature of Contractor with seal 
 
Signatures and addresses of witnesses: 
 

 Signature 
 

Address 

(i) 
 
 

(ii) 
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Section - II. 
 

 
SCOPE OF WORK. 

 
1.1   The scope of work covers execution, completion and testing of the work of 

‘Repair and waterproofing works on the terraces of third floor (northside 
wing), VIP Guest House, Executive Lounge & Security Officer’s Flat on the 
fourth floor and erstwhile cooling tower & water tank area on the fifth floor 
of Reserve Bank of India, Main Office Building, Chennai - 600001’. 
 

1.2  Scope of work includes the works as indicated in the drawings and / or Schedule 
of Quantities (Part II), technical specifications, special conditions and all such 
incidental items of works not specified but reasonably implied and necessary for 
completion of the job as a whole, as directed by the Engineer-in-Charge and as 
directed hereunder. All works shall confirm in all respects to high standards of 
engineering, design and workmanship and shall, fulfill the anticipated performance 
during the CONTRACTOR’s guarantee period in a manner acceptable to the Bank 
as specified hereunder. 
 

1.3  Various works covered under the Schedule of Quantities of this tender shall 
include furnishing of all materials, labour, tools, plants and equipment, 
transportation, fabrication, supervision and construction as per schedule of 
quantities, technical specifications, drawings / plans, etc. as provided herein and 
as directed by the Engineer-in-Charge. 

 
I / We hereby declare that I/we have read and understood the above information. 
 
 
 
Place Signature of bidder: 
 
Date 
 Address & seal: 
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       Section - III. 
 

         General rules and instructions to the bidders. 
 

1. The Bidder who fulfils the following minimum pre-qualification criteria shall be 
eligible to participate in the e-tendering process.  

 

            PRE-QUALIFICATION CRITERIA. 
 

A. Composition of 
the 
firm/organization.  

Details of registration of the 
firm / organisation - 
whether Sole 
Proprietorship / Partnership 
firm / Private Limited / 
Limited or Co-operative 
Body etc - Name of 
Registering Authority, 
Date, and Registration 
number, etc. 

Bidder should fill-up the required 
information in Format 1 and 
Format 1A annexed hereto and 
submit the same along with the 
following supporting documents: 
(i) Copy of registration certificate. 

(ii) Copy of the Articles of 
Association / Power of Attorney / 
other relevant documents. 
(iii) Copy of PAN, TIN, Goods and 
Service Tax (GST) registration 
certificates.  
(iv) Details of registration of labour 
along with EPF and ESI 
documents if any. 

The Bidder should have 
valid Goods and Service 
Tax registration.  

B. Duration of past 
experience. 

The bidder should have 
minimum 5 years of 
experience of executing 
similar work(s)*. Bidder 
shall submit the 
documentary evidence in 
support of minimum 
experience of 5 years 
(i.e., the bidder should have 
undertaken similar work(s)* 
prior to October 01, 2017.  
 
 
 
 
 
 
 
 
 
 
 
 

i) Bidder should fill-up the 
information in Format 2 annexed 
hereto, indicating client-wise 
names of similar work(s)*, 
awarded and actual cost(s), 
completion date stipulated in the 
contract and actual date of 
completion etc.  and should 
submit along with the 
documentary evidence as proof of 
minimum 5 years of experience of 
completed similar work(s)* viz. 
copies of detailed work order(s) 
for qualifying works indicating date 
of award, contract amount, time 
given for completing the work etc  
and the corresponding 
completion certificate(s) 
indicating actual date of 
completion and actual value of 
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similar work(s) executed, issued 
by the client(s) for works executed 
for government / public sector 
companies and copies of work 
order, work completion certificate 
along with Tax Deducted at 
Source (TDS) certificate(s) 
issued by the client(s) for works 
executed for private companies. 
 
ii) Bidder should also fill-up the 
information about similar work(s)* 
‘in-hand’ in Format 2A annexed 
hereto and should submit along 
with supporting documents viz. 
ccopies of work order(s) with 
details of items of work(s), issued 
by the client(s) for the work(s) in 
progress. 
 
(iii)The details along with 
documentary evidence of previous 
experience, if any, of carrying out 
works for the Reserve Bank of 
India at any center, should also be 
given. 

C. Minimum value 
of each 
completed 
similar work(s)* 
(qualifying) 
during specified 
period. 
 

The bidder should have 
experience of satisfactorily 
completed similar work(s)* 
during the last 5 years 
ending September 30, 
2022, from October 01, 
2017, should be either of 
the following:  
 
i) Three completed similar 
works* each costing not 
less than the amount equal 
to ₹. 29.00 Lakh 
or  
ii) Two completed similar 
works* each costing not 
less than the amount equal 
to ₹. 36.24 Lakh  
or  

 Bidder should fill-up the 
information in Format 3 annexed 
hereto and submit along with the 
following documents as proof of 
having successfully completed 
similar work(s)*. 

(i) Copies of detailed work 
order(s) for qualifying works 
indicating date of award, contract 
amount, time given for completing 
the work, etc and the 
corresponding completion 
certificate(s) indicating actual 
date of completion and actual 
value of executed similar work(s) 
issued by the client(s) for works 
executed for government / public 
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iii) One completed similar 
work* costing not less than 
the amount equal to 
₹.58.00 Lakh. 

sector companies and copies of 
work order and work completion 
certificate along with Tax 
Deducted at Source (TDS) 
certificate(s) issued by the 
client(s) for works executed for 
private companies.  

 (ii) Client certificate(s) for each 
of the qualifying work as per the 
Format 3A annexed hereto. 

D. Annual financial 
turnover. 

Bidder should have had an 
annual financial turnover of 
amount equal to ₹. 72.49 
Lakh or more per year 
during the last 3 financial 
years, ending 31st March 
2022. 
 
 

 Bidder should fill-up the 
information in Format 4 annexed 
hereto and submit along with the 
following documents:  

 (i) Copies of Audited financial 
statements / accounts of business 
of the bidder, duly certified by a 
Chartered Accountant indicating 
the turnover for financial years 
referred in Format 4 annexed 
hereto. 

 (ii) Copies of Income Tax 
Clearance Certificates / Income 
Tax Assessment orders duly 
certified by a Chartered 
Accountant as a proof 
creditworthiness. 

E. Solvency and 
Banker’s 
Certificate.  

Should furnish Solvency 
Certificate issued by the 
bidder’s banker, 
specifically for the purpose 
of work for an amount equal 
to ₹. 72.49 Lakh.  

(i) Bidder should also submit 
banker’s Solvency Certificate as 
per Format 5 annexed hereto 
from their banker. 

(ii) Names and addresses of 
bankers along with full details, like 
names, postal addresses, e-mail 
IDs, telephone (landline and 
mobile) numbers, fax numbers  
etc, of the contact executives (i.e., 
the persons who can be contacted 
at the office of their bankers by the 
Bank, in case it is so needed) 
should be furnished in Format 5A. 
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F Authorized 
signatory. 

 Authorization letter from the firm 
authorizing the concerned officer / 
individual to sign & participate in 
the tender, as per Annex 5. 

 

Note:  
 

(i) *Similar work shall mean ‘work(s) of water-proofing and structural repair 
/ retrofitting works. 
 

(ii) Components of work executed other than those included in the  definition 
of similar work (mentioned above) shall be deducted while calculating cost 
of similar work. Bidder shall submit abstract of cost of work in support of this.  

(iii) In respect of similar work(s), completion certificate(s), client certificate(s) 
issued by the private companies shall also accompany copy of Tax Deducted 
at Source (TDS) certificates. Bids received without the specified certificates 
shall be rejected and the Bank shall have the right to verify / cause verification 
of authenticity of the said documents whenever felt necessary. 
 

(iv) Regarding client’s certificate for qualifying similar completed work(s) carried 
out for Government / public sector companies, the certificate should be signed 
by the concerned Executive Engineer or an officer in an equivalent or higher 
rank. For qualifying similar completed work(s) carried out for private 
companies, shall accompany Tax Deducted at Source (TDS) certificates has 
to be submitted for proving the credentials / contract amount. 
 

(v) Bank reserve its right to obtain the performance report(s) from the clients for 
the qualifying work(s), Banker(s) report of the bidders directly, if so desired. 
The Bank on its own may also conduct inspection of their work(s) eligible / 
qualifying works referred by the bidder in their bid. 

 
(vi) It is clarified that the work(s) executed by the applicant for their in-house or 

capital use will not be considered for the purpose of work experience of 
completion of similar work(s). 

 
(vii) If the space in the format is not sufficient for furnishing full details, the 

same information may be furnished on a separate sheet of paper, strictly 
as per the format prescribed by the Bank duly signed with seal, scanned 
and uploaded along with supporting documents.  

 
(viii) Even, if no information is to be provided in a column, a ‘Nil’ or ‘No such case’ 

entry should be made in that column. If any particulars / query is not applicable 
in case of the bidder, it should be stated as ‘Not applicable’. Tender 
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document shall contain all the enclosures mentioned and copies shall be self-
attested. 

 
(ix) The bid submitted by a bidder who is found to be not satisfying the above pre-

qualification criteria will be disqualified. Bids containing false and / or 
incomplete information are liable for rejection. 

 
2. Bids in two-bid system. 

The tender in two parts (Part I comprising of duly filled tender part I, complete pre-
qualification criteria, EMD, technical bid / details, literature etc and Part II comprising 
of duly filled-in tender part II) should be submitted online as e-tender using digital 
signature not later than the date and time for submission of the tender / bid (as 
specified in schedule ‘E’). Tender inviting authority and name of work and office are 
specified in schedule ‘E’. No tender will be accepted after the specified date and 
time for submission of tender under any circumstances whatsoever.  

Bids shall be submitted online only and those received in physical form, by telegram 
or telex and those received late will not be entertained.  

3. The intending bidders are advised to follow the important instructions of e-tender 
specified in Schedule ‘H’ and must have valid class III digital signature to submit 
the bid.  

4. Documents comprising Tender / Bid. 
Part I: (Techno-Commercial Bid). 
i) Form of Tender / Bid.  
ii) e-tender transaction fee shall be paid as specified in schedule ‘E’.  
iii) Earnest Money Deposit (EMD) / Bid Security in approved format as specified 

in schedule ‘E’. 
iii) Power of Attorney (as per proforma annexed hereto) in favour of person 

signing the Bid documents. 
iv) Duly filled-in and digitally signed tender document consisting of: 
 a) Entire tender document - Section I to Section IX. 
 b) All formats towards prequalification / eligibility criteria etc, annexed hereto 

duly filled-in along with relevant supporting documents. 
Part II: (Price-Bid).  
Schedule of Quantities, duly filled-in online. 

5. Clarifications and pre-bid meeting. 
If the bidder shall have any doubt as to the meaning of any portion of the general 
rules and instructions to bidders, general conditions, or the special conditions or the 
scope of the work or the specifications and drawings or any other matter concerning 
the work, she / he / they shall in good time, before the scheduled date of pre-bid 
meeting, put forth the particulars thereof and submit them to the Bank, in writing, 
addressed to the tender inviting authority, specified in Schedule ‘E’ in order that such 
doubts may be clarified authoritatively during pre-bid meeting and shall be conveyed 
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to all the bidders in due course. Once a tender is submitted, the matter will be 
decided according to the tender conditions in the absence of such authentic pre-
clarification. 
To explain the scope of work, other details and to clarify any issues / queries raised 
by the bidders, a pre-bid meeting shall be arranged on the date, time and venue 
specified in Schedule ‘E’. The bidders are advised to peruse the tender documents 
and visit the site and submit any matter requiring clarification to the Bank latest by 
17:00 Hrs. on the previous working day of the pre-bid meeting. In case the bidder 
wishes to include any condition(s) while tendering for the work, he shall submit the 
same before the pre-bid meeting to enable the Bank to examine / consider the same. 
Bank’s decision in the matter shall be conveyed to all the bidders after pre-bid 
meeting but before the scheduled date of submission of the bids. All the bidders are 
advised to attend the pre-bid meeting in their own interest. Any bid received with any 
deviation / condition is liable for rejection.  

6. Amendment to tender documents. 
i) At any time prior to the deadline for the submission of tender / bids, the Bank 

may, for any reason, whether at its own initiative or in response to a 
clarification or query raised by an intending bidder, modify any part of the 
tender document by an amendment and will be uploaded on website. 

ii) The said amendment in the form of the addendum / corrigendum will be made 
available on the website of the Bank to all the intending bidders to whom the 
tender documents were issued online and this communication will be in writing 
and same shall be binding on the bidders. The intending bidders should 
promptly acknowledge receipt of the addendum / corrigendum by fax / courier 
/ e-mail to the Bank. Such addendum(s) / corrigendum(s), if any, issued by the 
Bank will form part of the contract document.  

iii) To afford the intending bidders reasonable time for preparing and submitting 
their bids after taking into account such amendments, the Bank may, at its 
discretion, extend the deadline for submission of bids. 

7. Item rate tender / bid. 
The intending bidders should note that unless otherwise stated, the tender is strictly 
on item rate basis and her / his / their attention is drawn to the fact that rates for each 
item should be correct, workable and self-supporting. The quantities in the Schedule 
of Quantities approximately indicate the total extent of work but may vary to any 
extent and may even be omitted thus altering the aggregate value of the contract. 
Rates quoted for each item shall remain firm for a variation of plus (+) or minus (-) 
25% of the specified quantities of each item in the Schedule of Quantities.  

8. Preparation of bid and cost of bidding. 
i) The intending bidders shall obtain for himself on his own responsibility and at 

his own expenses all the information which may be necessary for the purpose 
of making a tender and for entering into a contract and must examine the 
drawings and must inspect the site of the work and acquaint herself / himself / 
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themselves with all local conditions, means of access to the work, nature of 
the work and all matters pertaining thereto. 

ii) The contractor shall be deemed to have carefully examined the tender 
documents and site conditions including labour, the general and special 
conditions, the specifications, schedules and drawings and shall be deemed 
to have visited the site of work, to have fully informed himself regarding the 
local conditions and carried out his own investigations to arrive at the rates 
quoted in the tender. In this regard, she / he / they will be given necessary 
information available with the Bank but without any guarantee about its 
sufficiency and accuracy. 

9. Format to be used. 
The bidder shall fill-up and submit only the tender forms / formats issued (online) by 
the Bank, stating at what rate she / he / they is / are willing to undertake each item 
of the work. Bidders, who propose any alteration in the work specified in the said 
form of invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort, including conditional rebates, will be liable 
for rejection.  

10. Filling of rates. 
i) Rates should be quoted for each item of work both in figures and words in 

columns specified in the Schedule of Quantity. Care shall be taken to avoid 
discrepancy in the rate given in figures and words. The amount for each 
item should be worked out and requisite totals should be given in the 
specified column. 

ii) In the event, no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s) and amount blank, the tender shall be considered 
incomplete and shall not be considered. 

iii) No advice of any change in rate or conditions after the opening of the tender 
will be entertained. 

11. Earnest Money Deposit (EMD) / Bid security. 
i) The bidders are required to submit Earnest Money Deposit (EMD) / Bid 

Security for an amount and in the manner as specified in Schedule ‘E’. 
ii) A tender, which is not accompanied by EMD, will not be considered. The 

Earnest Money Deposit (EMD) will be refunded to the bidder if his tender is 
not accepted but without any interest. 

iii) The Earnest Money Deposit (EMD) paid by the successful bidder will be 
released after award of work on submission of Performance Bank Guarantee. 
No interest shall be paid on the said deposit.  

12. Signing of bid, Power of Attorney. 
i) Each of the tender documents should be digitally signed as per instruction of 

e-tender specified in Schedule ‘H’ hereto by the person or persons submitting 
the tender for having acquainted herself / himself / themselves with the 
General Rules and Instructions to bidders including prequalification criteria, 
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General Conditions of Contract, Specifications, Special Conditions and other 
terms and conditions etc, as laid down.  

ii) The tender submitted online on behalf of a firm must be digitally signed as per 
instructions of e-tender specified in Schedule ‘H’, it must be digitally signed on 
her / his / their behalf by a person holding a power of attorney authorizing her / him 
to do so, such power of attorney to be uploaded along with the tender, or it must 
be digitally signed by a partner who has the necessary authority on behalf of 
the firm to enter into the proposed contract and it must disclose that the firm is 
duly registered under the Indian Partnership Act, 1952. Otherwise, the tender 
may be rejected by the Bank. 

iii) Bidders shall submit online along with Part-I of the tender, a power of attorney, 
on a stamp paper of appropriate value and duly notarized, in favour of the 
person digitally signing the bid documents authorizing her / him to sign the bid 
documents, make corrections / modifications thereto and interacting with the 
Bank and act as the contact person. The proforma of the power of attorney is 
annexed hereto. 

13. Modification / substitution / withdrawal of bids. 
i) No modification or substitution of the submitted bid shall be allowed after the 

due date and time of submission of the tender. 
ii) A bidder may withdraw her / his / their submitted bid, provided that written 

notice of the withdrawal is received by Bank before the last date for submission 
of bids. In case a bidder wants to resubmit her / his / their bid, she / he / they 
shall submit within the due date a fresh bid following all the applicable 
conditions. 

iii) Only a single copy of the withdrawal notice shall be prepared, and each page 
of the notice shall be signed and stamped by the authorized signatory. The 
notice shall be duly marked ‘WITHDRAWAL’. 

14. Bid due date.  
Bids should be submitted online as specified in the instructions to e-tender on or 
before the stipulated time and date as specified in Schedule ‘E’. 

The Bank may, in exceptional circumstances, and at its sole discretion, extend the 
Bid due date. 

15. Late bids.   
No bid will be received after the due date / last date and time specified for submission 
of bids in schedule ‘E’ or after the extended bid due date if any. 

16. Opening of bids. 
Duly filled tender Part I, accompanied by EMD, prequalification criteria, technical 
details, literature etc, called Part I of the tender, will be opened on e-tender mode 
on the time and date, as specified in Schedule ‘E’, by the tender inviting authority at 
his office, as specified in Schedule ‘E’ or his authorized representative in the 
presence of authorized representatives of the bidders who choose to be present. 
Duly filled-in tender-Part II, of those bidders, who are found qualified after scrutiny of 
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Part I of the tender documents and prequalification criteria, only will be opened on 
the time and date, as specified in Schedule ‘E’, by the tender inviting authority at his 
office, as specified in Schedule ‘E’ in presence of the authorized representatives of 
the qualified bidders. 

17. Bid validity. 
Tenders shall remain open to acceptance by the Bank for a period as specified in 
Schedule ‘E’ from the date of opening of the Part-I of the tender which period may 
be extended by mutual agreement and the bidder shall not cancel or withdraw the 
tender during this period. 

18. Clarification & evaluation of bids. 
The Bank after opening the bids would examine and evaluate the bids as below: 

i) Only those tenders, which meet the minimum prequalification criteria set out 
in this tender, shall be processed further. After verification of the correctness 
/ legality and adequacy of the information and supporting documents furnished 
and considering bidders’ financial standing, business integrity, record of timely 
completion of works, quality of work executed, etc and price-bids of only those 
bidders who are technically qualified as per Part I of tender shall be opened. 

ii) The price-bids of unqualified bidders will not be opened, and no 
communication will be sent in this regard. 

iii) Rates quoted for each item shall be considered during verification / scrutiny. 
iv) If the rate written in figures and in words do not tally, then the rate among them 

used by the bidder to work out the amount of that item shall be taken as 
correct. 

v) Where the rates quoted by the bidder in figures and in words tally, but the 
amount for that item is not worked out correctly, the rate quoted by the bidder 
will be taken as correct and the amount will be worked out / corrected 
accordingly. 

vi). Where the rates quoted by the bidder in figures & words and the amount for 
that item do not tally, then the lowest among the rates quoted in figures and 
words will be considered to arrive at the amount.  

vii) To assist in the examination, evaluation and comparison of the bid, the Bank 
may ask the bidders individually for clarifications. The request for clarification 
and the response shall be in writing. No change in the price or substance of 
the bid shall be sought, offered or permitted except as required during the 
evaluation of bids in accordance with tender clauses. 

viii) In the case of any tender where unit rate of any item(s) appears unrealistic, 
such tender will be considered as unbalanced and in case the tenderer is 
unable to provide satisfactory explanation, such a tender is liable to be 
disqualified and rejected. 

ix) In case the lowest tendered amount (worked out based on quoted rates of 
Individual items) of two or more bidders is same, then such lowest bidders 
may be asked to submit a revised offer quoting percentage discount on their 
already quoted tender amount which shall be applicable on all tender items 
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except buy-back amount. The lowest tender shall be decided based on the 
revised offer. Further, if any such lowest bidder does not revise his bid on 
lower side, his original bid shall remain valid for further processing. 

 x) If the revised tendered amount (worked out based on quoted rate of individual 
items) of two or more bidders received in revised offer is again found to be 
equal, then the Bank shall decide future course of action which shall be final 
and binding on all the bidders. 

19. Acceptance of tender and award of work. 
On receipt of intimation from the Bank of the acceptance of her / his / their tender, 
the successful bidder shall be bound to implement the contract and within fourteen 
days from the date of issue of work order thereof, the successful bidder shall sign an 
agreement in accordance with the draft articles of agreement. Further, the written 
acceptance by the Bank of a tender will constitute a binding contract between the 
Bank and the person so tendering, whether such formal agreement is or is not 
executed subsequently. 

20. Performance Bank Guarantee. 
The bidder whose tender is accepted, will be required to furnish Performance Bank 
Guarantee equal to 5% (Five Percent) of the contract amount within the period 
specified in Schedule ‘F’. This guarantee shall be from any Scheduled Bank as per 
the approved proforma annexed hereto. 

21. Retention Money / Security Deposit. 
i) In addition to the Performance Bank Guarantee under para 20 above, as 

further security for the due fulfillment of the contract by the Contractor, 5% of 
the value of the work done will be deducted by the Bank from each payment 
to be made to the contractor towards Retention Money. This total amount 
(Performance Bank Guarantee + Retention Money) will be termed as 
Security Deposit. Earnest Money Deposit (EMD) will be released after award 
of work and on submission of Performance Bank Guarantee (PBG). The Bank 
will release the Performance Bank Guarantee after virtual completion of work 
and the remaining Security Deposit after rectification of the defects brought to 
the notice of the contractor in writing, during the Defects Liability Period. The 
amounts retained by the Bank shall not bear any interest. 

ii) Any compensation or other sums of money payable by the contractor to the 
Bank under the terms of this contract may be deducted from the security 
deposit if the amount so permits and the contractor shall, unless such deposit 
has become otherwise payable, within ten days after such deduction make 
good in cash the amount so deducted. 

iii) The Security Deposit of the successful bidder will be forfeited if she / he / they 
fail(s) to comply with any of the conditions of the contract. 

22. Taxes / duties/ levies. 
i) Goods and Service Tax (GST), purchase tax, turnover tax, Excise duty or any 

other tax applicable in respect of this contract shall be payable by the 
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contractor and the Bank will not entertain any claim whatsoever in respect of 
the same. 

23. Time for completion of work. 
Time allowed for carrying out the work as mentioned in the Schedule ‘E’ shall be 
strictly observed by the contractor and it shall be reckoned from the 10th day from 
the date of the written order to commence the work. 

24 Work programme. 
The work shall throughout the stipulated period of the contract be proceeded with all 
due diligence and if the contractor fails to complete the work within the specified 
period, he shall be liable to pay compensation as defined in the relevant clause of 
the General Conditions of Contract. The contractor shall, before commencing work, 
prepare a detailed work programme, as specified in the General Conditions of 
Contract, which shall be approved by the Engineer-in-charge. 

25 Bank’s right to accept or reject any or all the bids. 
Notwithstanding anything mentioned above, the Bank reserves the right to accept or 
reject any bid at any time prior to award of contract without thereby incurring any 
liability to the affected bidder or bidders. The Bank shall not assign any reason for 
rejection of any or all bids. 

 

I / We hereby declare that I / we have read and understood the above instructions. 
 
 
Place: 
 
 
Date: 

 
Signature of bidder: 
 
 
Address & seal: 
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Section - IV. 
 

General Conditions of the Contract. 
 

Definitions. 1. The ‘Contract’ shall mean all the documents forming the tender 
and acceptance thereof together with any correspondence 
leading thereto and the formal agreement executed between the 
competent authority on behalf of the Bank and the contractor, 
together with the documents referred to therein including the 
General Conditions, Special Conditions, General rules and 
instructions to bidders,  the Technical specifications, designs, 
drawings, correspondences exchanged and instructions issued 
from time-to-time by the Engineer-in-charge. All these documents 
taken together, shall be deemed to form one contract and shall be 
complementary to one another. 

2. In the contract, the following expressions shall, unless the context 
otherwise requires, have the meanings, hereby respectively 
assigned to them: 

i) The expression ‘Works’ or ‘Work’ or ‘Project’ shall, unless 
there be something either in the subject or context repugnant 
to such renovation / construction be construed and taken 
to mean the works by or by virtue of the contract contracted 
to be executed whether temporary or permanent, and 
whether original, altered, substituted or additional, as 
defined in Schedule ‘F’. 

ii) The ‘Site’ shall mean the land / premises or other places on, 
into or through which work is to be executed under the 
contract including any building and erections thereon or any 
adjacent land, path or street through which work is to be 
executed under the contract or any adjacent land, path or 
street which may be allotted or used for the purpose of 
carrying out the contract, as defined in Schedule ‘F’. 

iii) ‘The Bank’ / ‘Employer’ shall mean the Reserve Bank of 
India (as mentioned in schedule ‘F’) and shall include its 
assignees and successors. 

iv) ‘The Bank’ shall mean the Reserve Bank of India, having 
its Central Office at Shahid Bhagat Singh Road, Mumbai - 
400001 and having its Regional Offices at various places.  

v) ‘Tender document’ shall mean document named as such 
issued / uploaded by the Bank to the bidders for inviting bids 
for the project / work. 

vi) ‘Day’ shall mean calendar day. 
vii) ‘Working day’ shall mean the days when the Bank’s office 
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is working i.e., days excluding public holidays, Saturdays 
and Sundays 

viii) ‘Month’ shall mean the calendar month. 
ix) ‘Year’ shall mean calendar year. 
x) ‘Bidder(s)’ shall mean all parties participating in the 

bidding process pursuant to and in accordance with the 
terms of the tender document. 

xi) The ‘Contractor’ shall mean the individual, firm or company, 
whether incorporated or not, undertaking the works and 
shall include the legal personal representative of such 
individual or the persons composing such firm or company, 
or the successors of such firm or company and the 
permitted assignees of such individual, firm or company. 

xii) ‘Sub-contractor’ shall mean the person or persons, firm 
or company engaged by the contractor for executing any 
part of the work or to whom any part thereof has been sub-
let with the consent in writing of the Bank. 

xiii) The ‘Engineer-in-charge’ means the Engineer Officer 
employed and paid by the Bank and acting under the orders 
of the Bank who shall supervise and be in-charge of the 
work. 

xiv) The ‘Authorized representatives of Engineer-in-charge’ 
(AGM(Tech) / Manager (Tech) /AM(Tech)) means the 
Engineer Officers employed and paid by the Bank and acting 
under the orders of the Bank who shall supervise day-to-day 
execution of work under the direction and guidance of 
Engineer-in-charge. 

xv) ‘Contract Price’ or ‘Contract Amount’ shall mean the 
total amount as calculated from quoted unit rates by the 
successful bidder and quantities mentioned in the Schedule 
of Quantities (Price-bid) and as accepted by the Bank and 
indicated in the letter of award of work. 

xvi) ‘Contract Period’ shall mean the period specified in the 
tender document for execution of the contract / completion 
of the work, including any authorized extended period by 
the Bank. 

xvii) ‘Contract Agreement’ shall mean the agreement signed 
between the contractor and the Bank for execution of the 
project. 

xviii) ‘Notice in writing’ or ‘Written Notice’ shall mean a notice 
in written, typed or printed characters sent (unless delivered 
personally or otherwise proved to have been received) by 
registered post to the last known private or business 
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address or registered office of the addressee and shall be 
deemed to have been received when in the ordinary course 
of post, it would have been delivered and / or sent. The 
communication delivered by any accepted electronic 
means shall also be deemed to be a written notice. 

xix) ‘Act of insolvency’ shall mean any act of insolvency as 
defined by the Presidency Towns Insolvency Act, or the 
Provincial Insolvency Act or any Act amending such 
original. 

xx) ‘Manufacturer’ shall mean a person or firm who is the 
producer and furnisher of the material or designer and 
fabricator of equipment  

xxi) ‘Contractor’s Works’ or ‘Manufacturer’s Works’ shall 
mean and include the land and other places which are used 
by the contractor or sub-contractor or sub fabricator for the 
manufacture of equipment or performing the works.  

xxii) ‘Market Rate’ shall mean the rate as decided by the 
Engineer-in-charge on the basis of the cost of materials and 
labour at the site where the work is to be executed plus the 
percentage mentioned in Schedule ‘F’ to cover all 
overheads and profits. 

xxiii) ‘Net Rate’ / ‘Price’ - If in arriving at the contract amount the 
contractor shall have added to or deducted from the total of 
the items in the tender any sum, either as a percentage or 
otherwise, then the ‘Net Price’ of any item in tender shall 
be the sum arrived at by adding or deducting from the actual 
figure appearing in the tender as the price of that item a 
similar percentage or determining the percentage or 
proportion of the sum so added or deducted by the 
contractor the total amount of any prime cost items and 
provisional sums of money shall be deducted from the total 
amount of the tender. The expression ‘Net Rates’ or ‘Net 
Prices’ when used with reference to the contract or 
accounts shall be held to mean rates or prices so arrived 
at. 

Scope and 
performance. 

3. Where the context so requires, words imparting the singular only 
also include the plural and vice versa. Any reference to masculine 
gender shall whenever required include feminine gender and vice 
versa. 

4. Headings and Marginal notes to these General Conditions of 
Contract shall not be deemed to form part thereof or be taken into 
consideration in the interpretation or construction thereof or of 
the contract. 
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5. The contractor shall be furnished, free of cost one certified copy of 
the contract documents except Indian Standard Specifications and 
such other printed and published documents, together with all 
drawings as may be forming part of the tender documents. None of 
these documents shall be used for any purpose other than that of 
this contract. 

Works to be 
carried out. 

6. The work to be carried out under the contract shall, except as 
otherwise provided in these conditions, include all labour, 
materials, tools, plants, equipment and transport which may be 
required in preparation of and for and in the full and entire execution 
and completion of the works. The contractor shall provide at his 
cost everything necessary for proper execution of the works 
according to the intent and meaning of the drawings, Schedule of 
Quantities and Specifications taken together, whether the same 
may or may not be particularly shown or described therein 
provided that the same can reasonably be inferred therefrom and 
if the contractor finds any discrepancy in the drawings or amongst 
the drawings, Schedule of Quantities and Specifications, she / he 
/ they shall immediately and in writing refer the same to the 
Engineer-in-charge who shall decide which is to be followed. The 
descriptions given in the Schedule of Quantities shall, unless 
otherwise stated, be held to include wastage on materials, 
transportation / carriage and cartage, carrying and return of empties, 
hoisting, setting, fitting and fixing in position and all other labour 
necessary in and for the full and entire execution and completion of 
the work as aforesaid in accordance with good practice and 
recognized principles. 
The contractor shall carry out and complete the said work in every 
respect in accordance with this contract and with the directions of 
and to the satisfaction of the Engineer-in-charge. The Engineer-
in-charge may in his absolute discretion and from time-to-time 
issue further drawings and / or written instructions, detailed 
directions and explanations which are hereafter collectively 
referred to as ‘Employer’s / Bank’s Instructions’ with regard to: 

a) Any variation or modification of the scope, design, quality, 
or quantity of works or the addition or omission or 
substitution of any work. 

b) Any discrepancy in the drawings or amongst the Schedule 
of Quantities and / or drawings and / or specifications. 

c) Removal from the site of any material brought thereon by 
the contractor not fulfilling the tender specifications and the 
substitution of any other material(s) therefor. 
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d) Removal and / or re-execution of any material(s) / work(s) 
executed by the contractor but not fulfilling the tender 
specifications. 

e) Dismissal from the works of any persons employed by the 
contractor thereupon. 

f) Opening for inspection of any work covered up. 
g) Amending and making good of any defects noticed and 

reported during Defect Liability Period. 
The contractor shall forthwith comply with and duly execute any 
work comprised in such Employer’s / Bank’s instructions provided 
always that verbal instructions, directions and explanations given 
to the contractor or his representatives upon the works by the 
Engineer-in-charge shall, if involving any variation, be confirmed 
in writing by the contractor within seven days, and if the same is 
not approved by the Engineer-in-charge in writing within a further 
period of seven days, such instructions shall be deemed to be 
Employer’s / Bank’s  instructions within the scope of the contract. 

Sufficiency of 
tender. 

7. The contractor shall be deemed to have satisfied herself / himself / 
themselves, before tendering as to the correctness and sufficiency of 
his tender for the works and of the rates and prices quoted in the 
Schedule of Quantities, which rates and prices shall, except as 
otherwise provided, cover all his obligations under the contract and 
all matters and things necessary for the proper completion and 
maintenance of the works. 

Discrepancies 
and 
adjustment of 
errors (order 
of 
preference). 

 

8. Several documents forming the contract are to be taken as 
mutually explanatory of one another, detailed drawings being 
followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in 
preference to General Conditions. 

8.1 In the case of any discrepancy between the Schedule of Quantities, 
the Specifications and / or the Drawings, the following order of 
preference shall be observed: 

i) Description of Schedule of Quantities. 
ii) Particular Specification and Special Condition, if any. 
iii) Drawings. 
iv) General Specifications. 
v) Indian Standard Specifications of B.I.S. 

8.2 If there are varying or conflicting provisions made in any one 
document forming part of the contract, the Competent Authority as 
defined in the schedule ‘F’ shall be the deciding authority with 
regard to the intention of the document and his decision shall be 
final and binding on the contractor. 
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8.3 If there is a discrepancy between actual scaled drawing and 
written dimension (or description) on a drawing, the latter shall be 
followed. 

8.4 The Schedule of Quantities, unless otherwise stated shall be 
deemed to have been prepared in accordance with standard 
method of measurement. Any error in description or in quantity in 
Schedule of Quantities or any omission of items therefrom shall not 
vitiate the contract but shall be rectified and the value thereof, as 
ascertained under clause 12 hereof shall be added to or deducted from 
the Contract amount (as the case may be) provided that no rectification 
or errors, if any, shall be allowed in the contractor’s Schedule of rates. 
The above discrepancies in Schedule of Quantities shall not release 
the contractor from the execution of the whole or any part of the 
works comprised therein according to drawings and specifications 
or from any of his obligations under the contract. 

Signing of 
Contract. 

9. The successful bidder / contractor, on acceptance of her / his / their 
tender by the Employer / Bank, shall, within 14 days from the 
stipulated date of start of the work, sign the contract consisting 
of: 

i) Articles of agreement on non-judicial stamp paper(s) of 
appropriate values (the cost of the stamp paper(s) shall be 
borne by the contractor. One Certified copy of the 
agreement will be handed over to the contractor by the 
Employer / Bank) 

ii) the notice inviting tender, all the documents including 
drawings, if any, forming the tender as issued at the time 
of invitation of tender and acceptance thereof together with 
any correspondence leading thereto. 

No payment for the work done will be made unless contract is signed 
by the contractor.  
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CLAUSES OF THE CONTRACT. 
 

Performance 
Guarantee. 

Clause - 1. 
i) The contractor shall submit an irrevocable Performance Guarantee 

of 5% (Five percent) of the contract amount in addition to other 
deposits mentioned elsewhere in the contract for his proper 
performance of the contract agreement, (not withstanding and / or 
without prejudice to any other provisions in the contract) within 
period specified in Schedule ‘F’ from the date of issue of letter of 
award. This period can be further extended by the Engineer-in-
charge up to a maximum period as specified in schedule ‘F’ on 
written request of the contractor stating the reason for delays in 
procuring the Performance Guarantee, to the satisfaction of the 
Engineer-in-charge. This guarantee shall be in the form of Demand 
Draft of any scheduled bank / Pay Order of any scheduled bank 
(in case guarantee amount is less than Rs. 1,00,000/-) or Bank 
Guarantee issued by any Scheduled Bank in the approved 
proforma annexed hereto.  

ii) The Performance Guarantee shall be initially valid up to the 
stipulated date of completion plus 30 days beyond that. In case the 
time for completion of work gets extended, the contractor shall get 
the validity of Performance Guarantee extended to cover such 
extended time for completion of work. After recording of the 
completion certificate for the work by the Engineer-in-charge, the 
performance guarantee shall be returned to the contractor, without 
any interest. However, in case of contracts involving maintenance of 
building and services / any other work after construction of same 
building and services / other work, then 50% of Performance 
Guarantee shall be retained as Security Deposit and the same shall 
be returned year wise proportionately as specifically provided in 
Special conditions of Contract. 

iii) The Engineer-in-charge shall not make a claim under the 
Performance Guarantee except for amounts to which the 
Employer / Bank is entitled under the contract (not withstanding 
and / or without prejudice to any other provisions in the 
contract agreement) in the event of: 

a) Failure by the contractor to extend the validity of the 
Performance Guarantee as described herein above, in 
which event the Engineer-in-charge may claim the full 
amount of the Performance Guarantee. 

b) Failure by the contractor to pay the Employer / Bank any 
amount due, either as agreed by the contractor or determined 
under any of the clauses / conditions of the agreement, within 
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30 days of the service of notice to this effect by Engineer-in-
charge. 

 iv) In the event of the contract being determined or rescinded under 
provision of any of the clause / condition of the agreement, the 
performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Employer / Bank. 

Recovery of 
Security 
Deposit. 

Clause - 1 A. 
i) The contractor shall permit the Employer / Bank at the time of making 

any payment to him for work done under the contract to deduct a 
sum at the rate of 5% of the gross amount of each running account 
and final bill till the sum deducted will amount to security deposit 
of 5% of the contract value of the work. Such deductions will be 
made and held by the Employer / Bank by way of Security Deposit 
till the successful completion of Defect Liability Period. 

ii) All compensations or the other sums of money payable by the 
contractor under the terms of this contract may be deducted from 
his security deposit or from any sums which may be due to or may 
become due to the contractor by Employer / Bank on any account 
whatsoever and in the event of his Security Deposit being reduced 
by reason of any such deductions, the contractor shall within 10 
days make good in cash any sum or sums which may have been 
deducted from his security deposit or any part thereof. The security 
deposit shall be collected from the running bills and the final bill of the 
contractor at the rates mentioned above. 

iii) The Security Deposit as deducted above can be released against 
the contractor’s submission of a Bank Guarantee issued by a 
scheduled bank, on completion of the work and settlement of final 
bill at the request of the contractor subject to the condition that 
amount of such Bank Guarantee is equal to the Security Deposit 
amount which shall be initially valid till end of the Defect Liability 
Period (DLP) + 60 days and shall not be less than Rs 5.00 Lakh. 
Provided further that the validity of the Bank Guarantee including the 
one given against the Earnest Money Deposit shall be in conformity 
with provisions contained in clause 17 which shall be extended from 
time-to-time depending upon extension of contract granted under 
provisions of clause 2 and clause 5. 

iv) In case of contracts involving maintenance of building and 
services / any other work after construction of same building and 
services / other work, then 50% of the Performance Guarantee shall 
be retained as Security Deposit and the same shall be returned year 
wise proportionately as specifically provided in Special conditions 
of Contract. 
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Compensation 
for Delay. 

Clause - 2. 
 If the contractor fails to maintain the required progress in terms of 

clause 5 or to complete the work and clear the site on or before the 
contract or extended date of completion, he shall, without 
prejudice to any other right or remedy available under the law to the 
Employer / Bank on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below 
as per  the authority specified in schedule ‘F’ (whose decision in 
writing shall be final and binding) may decide on the amount of 
contract price of the work for every completed day (as applicable) 
that the progress remains below that specified in Clause 5 or that 
the work remains incomplete. 

 This will also apply to items or group of items for which a separate 
period of completion has been specified. 

i) Compensation at the rate as specified in schedule ‘F’ per week of 
delay for delay of work to be computed on per day basis, provided 
always that the total amount of compensation for delay to be paid 
under this condition shall not exceed 10% of the contract amount of 
the work or of the contract price of the item or group of items of work 
for which a separate period of completion is originally given. 

ii) The amount of compensation may be adjusted or set-off against 
any sum payable to the contractor under this or any other 
contract with the Employer / Bank. In case, the contractor does 
not achieve a particular milestone mentioned in Schedule ‘F’, 
or the re-scheduled milestone(s) in terms of Clause 5.4, the 
amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied at the final grant of 
extension of time. Withholding of this amount on failure to 
achieve a milestone, shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress 
of work on the subsequent milestone(s), the withheld amount shall 
be released. In case the contractor fails to make up for the delay 
in subsequent milestone(s), amount mentioned against each 
milestone missed subsequently also shall be withheld. However, 
no interest, whatsoever, shall be payable on such withheld amount. 

When contract 
can be 
determined? 

 

Clause - 3. 
 Subject to other provisions contained in this clause, the Engineer-

in-charge may, without prejudice to his any other rights or remedy 
against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and / or any other provisions 
of this contract or otherwise, and whether the date of completion 
has or has not elapsed, by notice in writing absolutely determine 
the contract in any of the following cases: 
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i) If the contractor has abandoned the contract. 
ii) If the contractor having been given by the Engineer-in-charge a 

notice in writing to rectify, pull-down, re-construct, re-do or replace 
any defective work or that the work is being performed in an 
inefficient or otherwise improper or un-workman like manner shall 
omit to comply with the requirement of such notice for a period of 
seven days thereafter or has failed to remove the materials from the 
site within seven days of the written instructions of the Engineer-in-
charge that the same were condemned and rejected by him under 
these conditions. 

iii) If the contractor has failed to commence the work or, without any 
lawful excuse under these conditions suspended the progress of 
the work for fourteen days after receiving notice from the Engineer-in-
charge to proceed or has failed to proceed with the work with due 
diligence so that in the opinion of the Engineer-in-charge (which 
shall be final and binding) she /  he /  they will be unable to 
secure completion of the work by the date for completion and 
continues to do so after a notice in writing of seven days from the 
Engineer-in-charge. 

iv) If the contractor fails to complete the work within the stipulated 
date or items of work with individual date of completion, if any 
stipulated, on or before such date(s) of completion and does not 
complete them within the period specified in a notice given in 
writing in that behalf by the Engineer-in-charge. 

v) If the contractor persistently neglects or fails to carry out his 
obligations under the contract and / or commits default in 
complying with all or any of the terms and conditions of the contract 
and does not remedy it or take effective steps to remedy it within 7 
days after a notice in writing is given to him in that behalf by the 
Engineer-in-charge. 

vi) If the contractor shall offer or give or agree to give to any person in 
Employer’s / Bank’s service or to any other person on his behalf any gift 
or consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract for 
the Employer / Bank. 

vii) If the contractor shall enter into a contract with the Employer / Bank 
in connection with which commission has been paid or agreed to 
be paid by her / him / them or to his knowledge, unless the 
particulars of any such commission and the terms of payment 
thereof have been previously disclosed in writing to the Engineer-
in-charge. 
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viii) If the contractor had secured the contract with the Employer / Bank as a 
result of wrong tendering or other non-bonafide methods of 
competitive tendering or commits breach of Integrity Agreement. 

ix) If the contractor being an individual, or if a firm, any partner thereof 
commits an “Act of Insolvency” or shall at any time be adjudged 
insolvent or have a receiving order or order for administration of 
his estate made against him or shall suffer execution or other 
process of court attaching property to be issued against the 
contractor or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any Insolvency Act for the 
time being in force or make any conveyance or assignment of his 
effects or composition or arrangement for the benefit of his creditors 
or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his 
estate or if a trust deed be executed by him for benefit of his 
creditors and shall be unable within seven days after notice to him 
requiring him to do so, to show to the reasonable satisfaction to the 
Engineer-in-charge that he is able to carry out and fulfill the 
contract and to give security therefor, if so required by the 
Engineer-in-charge. 

x) If the contractor being a company shall pass an effective 
resolution for winding-up voluntarily or shall have an order for 
compulsory winding up made against it or shall subject to the 
supervision of court and the official Assignee or the liquidator in 
such acts of insolvency or winding up, as the case may be, or if a 
receiver or a manager on behalf of a creditor shall be appointed or 
if circumstances shall arise which entitle the court or the creditor to 
appoint a receiver or a manager or which entitle the court to make a 
winding up order. 

xi) If the contractor shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors or the contractor or 
shall charge or encumber this contract or any payments due or 
which may become due to the contractor hereunder. 

xii) If the contractor shall suffer an execution being levied on his goods 
and allow it to be continued for a period of 21 days. 

xiii) If the contractor assigns, transfers, sublets (engagement of labour 
on a piece-work basis or of labour with materials not to be 
incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer, sublet or otherwise 
parts with the entire works or any portion thereof without the prior 
written approval of the Engineer -in-charge. 
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When the contractor has made himself liable for action under any of 
the cases aforesaid, the Engineer-in-charge on behalf of the 
Employer / Bank shall have powers: 

 a) To determine the contract, notwithstanding any previous 
waiver, after giving seven days’ notice in writing to the 
contractor, as aforesaid (of which termination notice in 
writing to the contractor under the hand of the Engineer-in-
charge shall be conclusive evidence). Upon such 
determination, the Security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to 
be forfeited and shall be absolutely at the disposal of the 
Employer / Bank. 

 b) After giving notice to the contractor measure up the work of the 
contractor and to take such whole, or the balance or part 
thereof, as shall be un-executed out of his hands. The action 
will be without thereby affecting the powers of the Engineer-
in-charge or the obligations and liabilities of the contractor, 
the whole of which shall continue in force as fully as if the 
contract had not been so determined, and as if the work 
subsequently executed had been executed by or on behalf 
of the contractor. And further, the Employer / Bank by his 
agents or servants may enter upon and take possession of 
the works and all plants, tools, scaffoldings, sheds, 
machinery steam and other power utensils and materials 
lying upon the premises or the adjoining lands or roads, and 
use the same as his own property or may employ the same 
by means of his own servants and workmen in carrying on 
and completing the works or by employing any other 
contractor or other person or persons to complete the works, 
and the contractor shall not in any way interrupt or do any 
act, matter or thing to prevent or hinder such other contractor 
or other person or persons employed for completing and 
finishing or using the materials and plant for the works. 
When the works shall be completed or as soon thereafter as 
convenient the Engineer-in-charge shall give a notice in 
writing to the contractor to remove his surplus materials and 
plant, and should the contractor fail to do so within a period 
of fourteen days after receipt thereof by him, the Employer / 
Bank may sell the same by public auction and give credit to 
the contractor for the net amount realized. The Employer / 
Bank shall thereafter ascertain and certify in writing under 
his hand what (if anything) shall be due or payable to or by 
the Employer / Bank and expense or loss which the 
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Employer / Bank shall have been put to in procuring the 
works to be completed and the amount, if any, owing to the 
contractor and the amount which shall be so certified shall 
thereupon be paid by the Employer / Bank to the contractor 
or by the contractor to the Employer / bank, as the case may 
be, and the certificate of the Engineer-in-charge shall be final 
and conclusive between the parties. The contractor, whose 
contract is determined as above, shall not be allowed to 
participate in the tendering process for the balance work, if 
resorted to by the Employer / Bank. 

 In the event of above courses being adopted by the Engineer-in-
charge, the contractor shall have no claim to compensation for 
any loss sustained by him by reasons of his having purchased 
or procured any materials or entered into any engagements or made 
any advances on account or with a view to the execution of the work 
or the performance of the contract. And in case action is taken 
under any of the provision aforesaid, the contractor shall not be 
entitled to recover or be paid any sum for any work thereof or 
performed under this contract unless and until the Engineer-in-
charge has certified in writing the performance of such work and 
the value payable in respect thereof and he shall only be entitled to 
be paid the value so certified. 

 Clause - 3A. 
a) In case, the work cannot be started due to reasons not within the 

control of the contractor within 1/8th of the stipulated time for 
completion of work or one month whichever is higher, either party 
may close the contract.  

b) If payment of any amount payable by the Employer / Bank after 
certification of the Engineer-in-charge shall be in arrears and 
unpaid for thirty days after notice in writing requiring payment of the 
amount as aforesaid shall have been given by the contractor to the 
Employer / Bank, or if the Employer / Bank interferes with or 
obstructs the issue of any such certificate, or if the Employer / Bank 
shall repudiate the contract, or if the works be stopped for three 
months under the order of the Engineer-in-charge or the Employer 
/ Bank or by any injunction or other order of any Court of Law, then 
and in any of the cases the contractor shall be at liberty to determine 
the contract by notice in writing to the Employer / Bank, through the 
Engineer-in-charge and he shall be entitled to recover from the 
Employer / Bank, payment for all works executed and for any loss 
he may sustain upon any plant or materials supplied or purchased 
or prepared for the purpose of the contract. In arriving at the amount 
of such payment, the net rates contained in the contractor’s original 
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tender shall be followed or where the same may not apply, valuation 
shall be made in accordance with clause hereof. 

c) In case contractor wants to close the contract, he shall give notice 
to the Employer stating the failure on the part of Employer. In such 
eventuality, the Performance Guarantee of the contractor shall be 
refunded within following time limits: 

i) If the contract amount of the work is up to Rs. 50.00 Lakh: 15 days. 
ii) If the contract amount of the work exceeds Rs. 50.00 Lakh: 30 days. 
d) If Performance Guarantee is not released within prescribed time 

limit, then a simple interest @ 0.25% per month shall be payable on 
Performance Guarantee amount to the contractor from the date of 
expiry of prescribed time limit. A compensation for such 
eventuality, on account of damages etc, shall be payable @ 0.25% 
of contract amount subject to maximum limit of Rs. 10.00 Lakh. 

Termination of 
the contract in 
case of death 
of the 
contractor. 

Clause - 3B. 
Without prejudice to any of the rights or remedies under this contract, if the 
contractor, being an individual, dies, the Employer / Bank shall have the 
option of terminating the contract without any liability for such termination 
and compensation to the contractor. 

Contractor 
liable to pay 
compensation 
even if action 
not taken 
under clause - 
3. 
 
 

Clause - 4. 
 In any case in which any of the powers conferred upon the 

Engineer-in-charge by Clause-3 thereof, shall have become 
exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof 
and such powers shall notwithstanding be exercisable in the 
event of any future case of default by the contractor and the liability 
of the contractor for compensation shall remain unaffected. In the 
event of the Engineer-in-charge putting in force all or any of the 
powers vested on him under the preceding clauses, he may if he so 
desires after giving a notice in writing to the contractor, take 
possession of (at the sole discretion of the Engineer-in-charge 
which shall be final and binding on the contractor) or use as on hire 
(the amount of the hire money being also in the final determination 
of the Engineer-in-charge) all or any tools, plant, materials and 
stores, in or upon the works, or the site thereof belonging to the 
contractor, or procured by the contractor and intended to be used 
for the execution of the work / or any part thereof, paying or allowing 
for the same in account at the contract rates, or, in the case of 
these not being applicable, at current market rates to be certified 
by the Engineer-in-charge, whose certificate thereof shall be final, 
and binding on the contractor, clerk of the works, foreman or other 
authorized agent to remove such tools, plant, materials, or stores 
from the premises (within a time to be specified in such notice) 



Page 36 of 163 
 

 
 

 

in the event of the contractor failing to comply with any such 
requisition, the Engineer-in-charge may remove them at the 
contractor’s expense or sell them by auction or private sale on 
account of the contractor and his risk in all respects and the 
certificate of the Engineer-in-charge as to the expenses of any such 
removal and the amount of the proceeds and expenses of any such 
sale shall be final and conclusive against the contractor. 

Time and 
extension for 
delay. 
 

Claus - 5. 
 The time allowed for execution of the works as specified in the 

Schedule ‘F’ or the extended time in accordance with these 
conditions shall be the essence of the contract. Execution of the 
works shall commence from such time period as mentioned in 
schedule ‘F’ or from the date of handing over of the site whichever 
is later. If the contractor commits default in commencing the 
execution of the work as aforesaid, the Employer / Bank shall 
without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the Performance Guarantee absolutely. 

5.1 As soon as possible after the award of work but in any case, before 
14 days from the date of award of work, the contractor shall submit 
a ‘Time and Progress Chart’ for each milestone and get it approved 
by the Engineer-in-charge. The chart shall be prepared in direct 
relation to the time stated in the contract documents for completion 
of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the 
work and may be amended as necessary by agreement between 
the Engineer-in-charge and the contractor within the limitations of 
time imposed in the contract documents, and further to ensure 
good progress during the execution of the work, the contractor 
shall in all cases in which the time allowed for any work, exceeds 
one month (same for special jobs for which a separate programme 
has been agreed upon) complete the work as the per mile stones 
given in Schedule ‘F’. 

 ‘Programme Chart’. 
i) The contractor shall prepare a detailed work programme for the 

execution of work, showing clearly all activities from the start of 
work to completion, with details of manpower, equipment and 
machinery required for the fulfillment of the programme within the 
stipulated period or earlier and submit the same for approval to the 
Engineer-in- charge within fourteen days of award of the contract. 
A recovery of Rs. 500/- shall be made on per day basis in case 
of delay in submission of the above programme subject to a 
maximum of 0.50% of the contract amount. 

ii) The programme should include the following: 
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a) Descriptive note explaining sequence of the various activities. 
b) Network (PERT / CPM / BAR CHART). 
c) Programme for procurement of materials by the contractor. 
d) Programme for deployment of manpower by the contractor. 

iii) If at any time, it appears to the Engineer-in-charge that the actual 
progress of work does not conform to the approved programme 
referred to above or after rescheduling of milestones, on his 
instructions, the contractor shall produce a revised programme 
within 7 (seven) days, showing the modifications to the approved 
programme to ensure timely completion of the work. The modified 
schedule of programme shall be approved by the Engineer-in-
charge.  

iv) The submission for approval by the Engineer-in-Charge of such 
programme or such particulars shall not relieve the contractor of 
any of the duties or responsibilities under the contract. This is 
without prejudice to the right of Engineer-in-charge to take action 
against the contractor as per terms and conditions of the 
agreement. 

v) The contractor shall submit the progress report for works costing 
up to Rs 2.00 crores with reference to base line programme referred 
above for the work done during previous month to the Engineer-in-
charge on or before 5the day of each month.  

5.2 If the work(s) be delayed by: 
i) force majeure, or 
ii) abnormally bad weather, or 
iii) serious loss or damage by fire, or 
iv) civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 
v) delay on the part of other contractors or tradesmen engaged by 

Engineer-in-charge in executing work not forming part of the 
contract, or 

vi) non-availability of stores, which are the responsibility of the 
Employer / Bank to supply or 

vii) non-availability or break down of tools and plant to be supplied or 
supplied by the Employer / Bank or 

viii) any other cause which, in the absolute discretion of the 
Engineer-in-charge is beyond the contractor’s control. 

 then upon the happening of any such event causing delay, the 
contractor shall immediately give notice thereof in writing to the 
authority as indicated in Schedule ‘F’ but shall nevertheless use 
constantly his best endeavors to prevent or make good the delay 
and shall do all that may be reasonably required to the satisfaction 
of the Engineer-in-charge to proceed with the works. 
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5.3 Request for rescheduling of milestones and extension of time, to be 
eligible for consideration with reasons, shall be made by the 
contractor in writing within fourteen days of the happening of the 
event causing delay to the authority as indicated in Schedule ‘F’. 
The contractor may also, if practicable, indicate in such a request 
the period for which extension is desired. 

5.4 In such case the authority as indicated in Schedule ‘F’ may give a 
fair and reasonable extension of time and reschedule the 
milestones for completion of work. Such extension or rescheduling 
of the milestones shall be communicated to the contractor by the 
authority as indicated in Schedule ‘F’ in writing, within 3 months or 
4 weeks of the date of receipt of such request respectively. Non-
application by the contractor for extension of time / rescheduling of 
the milestones shall not be a bar for giving a fair and reasonable 
extension of time by the authority as indicated in Schedule ‘F’ and 
this shall be binding on the contractor. After giving a fair and 
reasonable extension of time, the authority shall advise the 
contractor to reschedule the milestones and submit for approval. 

Measurements 
of work done. 
 

Clause - 6. 
i) Engineer-in-charge shall, except as otherwise provided, 

ascertain and determine by measurement, the value in 
accordance with the contract of work done. 

ii) All measurement of all items having financial value shall be entered 
in Measurement Book and/or level field book so that a complete 
record is obtained of all works performed under the contract. 

iii) All measurements and levels shall be taken jointly by the Engineer-in-
charge or his authorized representative and by the contractor or his 
authorized representative from time to time during the progress of the 
work and such measurements shall be signed and dated by the 
Engineer-in-charge and the contractor or their representatives in 
token of their acceptance. If the contractor objects to any of the 
measurements recorded, a note shall be made to that effect with 
reason and signed by both the parties. 

iv) If for any reason, the contractor or his authorized representative is 
not available and the work of recording measurements is 
suspended by the Engineer-in-charge or his representative, the 
Engineer-in-charge and the Employer / Bank shall not entertain any 
claim from contractor for any loss or damages on this account. If the 
contractor or his authorized representative does not remain present 
at the time of such measurements after the contractor or his 
authorized representative has been given a notice in writing three (3) 
days in advance or fails to countersign or to record objection within 
a week from the date of the measurement, then such 
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measurements recorded in his absence by the Engineer-in-charge 
or his representative shall be deemed to be accepted by the 
contractor. 

v) The contractor shall, without extra charge, provide all assistance with 
every appliance, labour and other things necessary for 
measurements and recording levels. 

vi) Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards (IS 1200) 
or any other relevant code of practice and if for any item such 
standard is available, then a mutually agreed method shall be 
followed. 

vii) The contractor shall give, not less than seven days’ notice to the 
Engineer-in-charge or his authorized representative-in-charge of 
the work, before covering up or otherwise placing beyond the 
reach of measurement any work in order that the same may be 
measured and correct dimensions thereof be taken before the 
same is covered up or placed beyond the reach of measurement 
and shall not cover up and place beyond reach of measurement any 
work without consent in writing of the Engineer-in-charge or his 
authorized representative in charge of the work who shall within the 
aforesaid period of seven days inspect the work, and if any work 
shall be covered up or placed beyond the reach of measurements 
without such notice having been given or the Engineer-in-charge’s 
consent being obtained in writing, the same shall be uncovered at 
the contractor’s expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which 
the same was executed. 

viii) Engineer-in-charge or his authorized representative may cause 
either themselves or through another officer of the department to 
check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be 
applicable to such checking of measurements or levels. 

ix) It is also a term of this contract that recording of measurements of 
any item of work in the measurement book and / or its payment 
in the interim, on account or final bill shall not be considered as 
conclusive evidence as to the sufficiency of any work or material to 
which it relates, nor shall it relieve the contractor from liabilities from 
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any over measurement or defects noticed till completion of the 
Defect Liability Period. 

Computerized 
measurement 
book. 
 

 

Clause - 6A. 
i) Engineer-in-charge shall, except as otherwise provided, 

ascertain and determine by measurement the value of work done 
in accordance with the contract. 

ii) All measurements of all items having financial value shall be 
entered by the contractor and compiled in the shape of the 
computerized measurement book having pages of A-4 size as per 
the proforma of measurement book annexed hereto, so that a 
complete record is obtained of all the items of works performed 
under the contract. 

iii) All such measurements and levels recorded by the contractor or his 
authorized representative from time to time, during the progress of 
the work, shall be got checked by the contractor from the 
Engineer-in-charge or his authorized representative as per interval 
or program fixed in consultation with Engineer-in-charge or his 
authorized representative. After the necessary corrections made by 
the Engineer-in-charge or his authorized representative the 
measurement sheets shall be returned to the contractor for 
incorporating the corrections and for resubmission to the 
Engineer-in-charge for the dated signatures by the Engineer-in- 
charge and / or his authorized representative and the contractor or 
their representatives in token of their acceptance. 

iv) Whenever bill is due for payment, the contractor would initially 
submit draft computerized measurement sheets and these 
measurements would be got checked / test checked from the 
Engineer-in-charge and / or his authorized representative(s). The 
contractor will, thereafter, incorporate such changes as may be 
done during these checks / test checks in his draft computerized 
measurements, and submit to the Employer / Bank a computerized 
measurement book, duly bound, and with its pages machine 
numbered. The Engineer-in-charge and / or his authorized 
representative would thereafter check this measurement book and 
record the necessary certificates for their checks / test checks. 

v) The final, fair, computerized measurement book given by the 
contractor, duly bound, with its pages machine numbered, should 
be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is 
noticed, the contractor shall have to submit a fresh computerized 
measurement book with its pages duly machine numbered and 
bound, after getting the earlier measurement book cancelled by the 
Employer / Bank. Thereafter, the measurement book shall be taken in 
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the Bank’s records and allotted a number as per the register of 
computerized measurement books. This should be done before the 
corresponding bill is submitted to the Bank for payment. The 
contractor shall submit two spare copies of such computerized 
measurement books for the purpose of reference and record by the 
concerned officers of the Employer / Bank. 

vi) The contractor shall also submit to the Employer / Bank separately 
his computerized abstract of c ost as per format annexed hereto 
and the bill based on these measurements, duly bound, and its pages 
machine numbered along with two spare copies of the bill. 
Thereafter, this bill will be processed by the Employer / Bank and 
allotted a number as per the computerized record in the same way 
as done for the measurement book meant for measurements. 

vii) The contractor shall, without extra charge, provide all assistance with 
every appliance, labour and other things necessary for checking of 
measurements / levels by the Engineer-in-charge or his 
representative(s). 

viii) Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards or any 
other relevant code of practice and if for any item no such 
standard is available then a mutually agreed method shall be 
followed. 

ix) The contractor shall give not less than seven days’ notice to the 
Engineer-in-charge or his authorized representative in charge of the 
work before covering up or otherwise placing beyond the reach of 
checking and / or test checking the measurement of any work in 
order that the same may be checked and / or test checked and 
correct dimensions thereof be taken before the same is covered up 
or placed beyond the reach of checking and/or  test checking 
measurement and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the Engineer-
in-charge or his authorized representative in charge of the work who 
shall within the aforesaid period of seven days inspect the work, and 
if any work shall be covered up or placed beyond the reach of 
checking and / or test checking measurements without such notice 
having been given or the Engineer-in-charge’s consent being 
obtained in writing the same shall be uncovered at the contractor’s 
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expense, or in default thereof no payment or allowance shall be 
made for such work or the materials with which the same was 
executed. 

x) Engineer-in-charge or his authorized representative may cause 
either themselves or through another officer of the department to 
check the measurements recorded by contractor and all provisions 
stipulated herein above shall be applicable to such checking of 
measurements or levels. 

xi) It is also a term of this contract that checking and / or test-checking 
the measurements of any item of work in the measurement book 
and / or its payment in the interim, on account of final bill shall not 
be considered as conclusive evidence as to the sufficiency of any 
work or material to which it relates nor shall it relieve the 
contractor from liabilities from any over- measurement or defects 
noticed till completion of the defects liability period. 

Payments on 
interim 
certificates to 
be regarded 
as advances. 
 

Clause - 7. 
i) No payment shall be made for work, if the estimated to cost is Rs. 

1.00 (Rupees one Lakh) or less till after the whole of the work shall 
have been completed and certificate of completion given. For 
works estimated to cost over Rs. 1.00 (Rupees one Lakh), the interim 
or running account bills shall be submitted by the contractor for 
the work executed on the basis of such recorded 
measurements on the format of the Employer / Bank as provided 
in the proforma annexed hereto. The contractor shall not be entitled 
to be paid any such interim payment if the gross work done 
together with net payment / adjustment of advances for material 
collected, if any, since the last such payment is less than the 
amount specified in Schedule ‘F’, in which case the interim bill 
shall be prepared only after the requisite progress is achieved. 
Engineer-in-charge shall arrange to have the bill verified by taking 
or causing to be taken, where necessary, the requisite 
measurements of the work. In the event of the failure of the 
contractor to submit the bills, Engineer-in-charge shall prepare or 
cause to be prepared such bills in which event no claims 
whatsoever due to delays on payment including that of interest 
shall be payable to the contractor. Payment on account of amount 
admissible shall be made by the Engineer-in-charge certifying the 
sum to which the contractor is considered entitled by way of interim 
payment at such rates as decided by the Engineer-in-charge.  

The Contractor shall be paid by the Employer / Bank from time-to- 
time, by installments under interim certificates to be issued by the 
Engineer-in-charge to the contractor on account of the works 
executed as aforesaid in accordance with this contract, subject, 
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however, to a retention of the percentage of such value named in 
the schedule ‘F’ as ‘Retention percentage for Interim Certificates’ 
until the total amount retained shall reach the sum named in the 
schedule ‘F’ as ‘Total Retention Money’. The Engineer-in-charge 
may at his discretion include in the interim certificate such amount 
as he may consider proper on account of materials delivered upon 
the site by the contractor for use in the works. And when the works 
have been virtually completed and the Engineer-in-charge shall 
have certified in writing that they have been completed, the 
contractor shall be paid by the Employer / Bank in accordance with 
the certificate, the sum of money named in the schedule as 
‘Installment after Virtual Completion’ being a part of the said ‘Total 
Retention Money’. The contractor shall be entitled to the payment 
of the final balance in accordance with the final certificate to be 
issued in writing by the Engineer-in-charge at the expiry of the 
period referred to as the ‘Defects Liability Period’ in clause 17 or 
as soon as after the expiration of such period as the works shall 
have been finally completed and all defects made good according 
to the true intent and meaning hereof whichever shall last happen, 
provided always that the issue by the Engineer-in-charge of any 
certificate during the progress of the works or at or after their 
completion shall not relieve the contractor from his liability under 
this contract nor relieve the contractor of his liability in case of 
fraud, dishonesty or fraudulent concealment relating to the works 
or materials or to any matter dealt with in the certificate, and in 
case of all defect and insufficiencies in the works or materials 
which a reasonable examination would not have disclosed. No 
certificate of the Engineer-in-charge shall of itself be conclusive 
evidence that any works or materials to which it relates are in 
accordance with the contract neither will the contractor have a 
claim for any amounts which the Engineer-in-charge might have 
certified in any interim bill and paid by the Employer / Bank and 
which might subsequently be discovered as not payable and in this 
respect the Employer’s / Bank’s decision shall be final and binding. 

a) 75% of the amount payable to the Contractor on the Running 
Account (R.A) bills will be released as ad-hoc payment within 7 
working days from the date of certification by the Engineer-in-
charge, pending test- checking of work and verification of detailed 
arithmetical accuracy by the Employer / Bank. 

b) The Employer / Bank shall have power to withhold any certificate 
if the works or any parts thereof are not being carried out to his 
satisfaction. 
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c) No payment shall be made to the contractor if the contractor fails 
to insure the works and keep them insured till the issue of the 
completion certificate. 

d) The amount admissible shall be paid within the specified period of 
honoring certificates in the schedule ‘F’ after the day of 
presentation of the bill by the contractor to the Engineer-in-charge 
together with the account of the dismantled materials, if any and 
all required details / documents. In case of delay in payment of 
Running Account (R.A) bills after 45 days of submission of bill 
by the contractor, provided the bill submitted by the contractor is in 
order, a simple interest @ 3% per annum shall be paid to the 
contractor from the date of expiry of prescribed time limit. 

ii) All such interim payments shall be regarded as payment by way of 
advances against final payment only and shall not preclude the 
requiring of bad, unsound and imperfect or unskilled work to be 
rejected, removed, taken away and reconstructed or re-erected. 
Any certificate given by the Engineer-in-charge relating to the work 
done or materials delivered forming part of such payment, may be 
modified or corrected by any subsequent such certificate(s) or by 
the final certificate and shall not by itself be conclusive evidence 
that any work or materials to which it relates is / are in accordance 
with the contract and specifications. Any such interim payment, or 
any part thereof shall not in any respect conclude, determine or 
affect in any way powers of the Engineer-in-charge under the 
contract or any of such payments be treated as final settlement and 
adjustment of accounts or in any way vary or affect the contract. 

iii) Pending consideration of extension of date of completion, interim 
payments shall continue to be made as herein provided without 
prejudice to the right of the Employer / Bank to take action under 
the terms of this contract for delay in the completion of work, if the 
extension of date of completion is not granted by the competent 
authority. 

Payments in 
composite 
Contracts. 
 

iv) In case of composite tenders, running payment for the major and 
minor components shall be made after certification of works by 
concerned engineers of respective discipline.  

v) In case main contractor fails to make the payment to the contractor 
associated by him within 15 days of receipt of each running account 
payment, then on the written complaint of contractor associated for 
such minor component, Engineer-in-charge shall serve the show 
cause notice to the main contractor and if reply of main contractor 
either not received or found unsatisfactory, she / he may make 
the payment directly to the contractor associated for minor 
component as per the terms and conditions of the agreement 
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drawn between main contractor and associate contractor fixed 
by him. Such payment made to the associate contractor shall be 
recovered by Engineer-in-charge from the next R.A / final bill due 
to the main contractor as the case may be. 

Unfixed 
materials 
when taken 
into account to 
be the 
property of the 
Employer / 
Bank. 

Clause - 7A. 
Where in any certificate (of which the contractor has received payment), 
the Engineer-in-charge has included the value of any unfixed materials 
intended for and / or placed on or adjacent to the works such materials 
shall become the property of the Employer / Bank and they shall not be 
removed except for use upon the works, without the written authority of 
the Engineer-in-charge. The contractor shall be liable for any loss of, or 
damage to, such materials. 

Completion 
certificate and 
completion 
plans. 
 

Clause - 8. 
i) Within ten days of the completion of the work, the contractor 

shall give notice of such completion to the Engineer-in-charge 
and within thirty days of the receipt of such notice, the Engineer-in-
charge shall inspect the work. If the work is found incomplete, the 
contractor shall be advised suitably. Further, in the completed work, if there 
is no defect, the Engineer-In-charge shall furnish the contractor with 
a final certificate of completion, otherwise a provisional certificate 
of physical completion indicating defects (a) to be rectified by 
the contractor and / or (b) for which payment will be made at 
reduced rates, shall be issued. But no final certificate of 
completion shall be issued, nor shall the work be considered to be 
complete until the contractor shall have removed from the premises 
on which the work shall be executed all scaffolding, surplus 
materials, debris / rubbish and all huts and sanitary arrangements 
required for her  / his / their workmen / staff on the site in connection 
with the execution of the works as shall have been erected or 
constructed by the contractor(s) and cleaned-off the dirt from all wood 
work, doors, windows, walls, floor or other parts of the building, in, 
upon, or about which the work is to be executed or of which he may 
have had possession for the purpose of the execution; thereof, and 
not until the work shall have been measured by the Engineer-in-
charge. If the contractor shall fail to comply with the requirements of 
this clause as to removal of scaffolding, surplus materials and debris 
/ rubbish and all huts and sanitary arrangements as aforesaid and 
cleaning-off dirt on or before the date fixed for the completion of 
work, the Engineer-in-charge may at the expense of the contractor 
remove such scaffolding, surplus materials and rubbish etc and 
dispose the same as he thinks fit and clean off such dirt as aforesaid, 
and the contractor shall have no claim in respect of scaffolding or 
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surplus materials as aforesaid except for any sum actually realized 
by the sale thereof. 

ii) The works shall not be considered as completed until the 
Engineer-in-charge has certified in writing that they have been 
completed. The Defects Liability Period shall commence from the 
date of such certificate. 

Contractor to 
keep site 
clean. 
 

Clause - 8A. 
 The splashes and droppings from white washing, colour washing, 

painting etc on walls, floor, windows etc, shall be removed and the 
surface cleaned simultaneously with the completion of these items 
of work in the individual rooms, quarters or premises etc. where the 
work is done. The cleaning shall be carried out as soon as possible 
without waiting for the actual completion of all the other items of 
work in the contract. In case the contractor fails to comply with 
the requirements of this clause, the Engineer-in-charge shall have 
the right to get this work done at the cost of the contractor through 
any other agency. Before taking such action, the Engineer-in-
charge shall give ten days’ notice in writing to the contractor. 

Completion 
plans to be 
submitted by 
the contractor. 
 
 

Clause - 8B. 
i) The contractor shall submit completion plans (as built drawings in 

CADD or any such approved software and one hard copy) as 
applicable to related drawings depending upon the scope of work 
within thirty days of the completion of the work. 

ii) The contractor shall submit all the data and details as regards the 
work to enable the Employer / Bank to prepare the ‘as built 
drawings’ for layouts etc. 

iii) The contractor shall also submit the operation and maintenance 
manuals and other technical literature / warranty certificates 
provided by OEMs in respect of all the electrical / electro-
mechanical and electronic equipment / systems etc. 

iv) In case, the contractor fails to submit the completion plan as 
aforesaid, the Employer / Bank will not process the contractor’s  
bills for payment till such time the completion plan is submitted. 

Payment of 
final bill. 
 

Clause - 9. 
 The final bill shall be submitted by the contractor in the same 

manner as specified in interim bills within three months of physical 
completion of the work or within one month of the date of the final 
certificate of completion furnished by the Engineer-in-charge 
whichever is earlier. No further claims shall be made by the 
contractor after submission of the final bill and these shall be 
deemed to have been waived and extinguished. Payments of those 
items of the bill in respect of which there is no dispute and of items 
in dispute, for quantities and rates as approved by Engineer-in-



Page 47 of 163 
 

 
 

 

charge, will, as far as possible be made within the period specified 
hereunder, the period being reckoned from the date of receipt of the 
bill by the Engineer-in-charge complete with account of materials 
wherever applicable. 

i) If the contract amount of work is up to Rs. 50.00 Lakh: 2 months. 
ii) If the contract amount of work is more than Rs.50.00 Lakh: 3 months. 
 In case of delay in payment of final bills after prescribed time limit, a 

simple interest @ 3% per annum shall be paid to the contractor 
from the date of expiry of prescribed time limit, provided the final 
bill submitted by the contractor found to be in order. 

Payment of 
contractor’s 
bills through 
electronic 
means. 
 

Clause - 9A. 
i) Payments due to the contractor shall be made to his bank through 

NEFT. For this purpose, the contractor shall furnish to the Engineer-
in-charge:  

(1) an authorization in the form of a legally valid document such as 
a power of attorney conferring authority on the bank to receive 
payments and all other required particulars in the approved format. 

(2) his own acceptance of the correctness of the amount made out 
as being due to him by Employer / Bank or his signature on the 
bill or other claim preferred against Employer / Bank before 
settlement by the Engineer-in-charge of the account or claim by 
payment to the bank. 

While the NEFT transaction slip shall constitute a full and sufficient 
discharge for the payment, the contractor shall whenever possible, 
present his bills duly receipted and discharged through his bank. 

ii) Nothing herein contained shall operate to create in favour of the 
bank any rights or equities vis-a- vis the Employer / Bank. 

Materials to be 
provided by the 
contractor. 
 

Clause - 10. 
i) The contractor shall, at his own expense, provide all materials, 

required for the works. 
ii) The contractor shall, at his own expense and without delay, supply to 

the Engineer-in- charge samples of materials to be used on the 
work and shall get these approved in advance. All such materials 
to be provided by the contractor shall be in conformity with the 
specifications laid down or referred to in the contract. The 
materials shall be selected from the list of approved makes of 
materials at Section VI. The contractor shall, if requested by the 
Engineer-in-charge furnish proof, to the satisfaction of the 
Engineer-in-charge that the materials so comply. The Engineer-
in-charge shall within thirty days of supply of samples or within such 
further period as he may require intimate to the contractor in writing 
whether samples are approved by him or not. If samples are not 
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approved, the contractor shall forthwith arrange to supply to the 
Engineer-in-charge for his approval, fresh samples complying 
with the specifications laid down in the contract. When 
materials are required to be tested in accordance with 
specifications, approval of the Engineer-in-charge shall be issued 
after the test results are received. 

iii) The contractor shall at his risk and cost submit the samples of 
materials to be tested or analyzed and shall not make use of or 
incorporate in the work any materials represented by the samples 
until the required tests or analysis have been made and materials 
finally accepted by the Engineer-in-charge. The contractor shall not 
be eligible for any claim or compensation either arising out of any 
delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of materials. 

iv) The contractor shall, at his risk and cost, make all arrangements and 
shall provide all facilities as the Engineer-in-charge may require for 
collecting, and preparing the required number of samples for such 
tests at such time and to such place or places as may be directed 
by the Engineer-in-charge and bear all charges and cost of testing 
unless specifically provided for otherwise elsewhere in the contract or 
specifications. The Engineer-in-charge or his authorized 
representative shall at all times have access to the works and to all 
workshops, factories or / and other places where work is being 
prepared or from where materials, manufactured articles or 
machinery are being obtained for the works and the contractor 
shall afford every facility and every assistance in obtaining the 
right to such access for inspections and examination and test of the 
materials and workmanship. No person not authorized by the 
employer except the representatives of public authorities shall be 
allowed on the works at any time. 

v) The Engineer-in-charge shall have full powers to require the removal 
from the premises of all materials which in his opinion are not in 
accordance with the specifications and in case of default, the 
Engineer-in-charge shall be at liberty to employ at the expense of 
the contractor, other persons to remove the same without being 
answerable or accountable for any loss or damage that may happen 
or arise to such materials. The Engineer-in-charge shall also have 
full powers to require other proper materials to be substituted 
thereof and in case of default, the Engineer-in-charge may cause 
the same to be supplied and all costs which may attend such 
removal and substitution shall be borne by the Contractor. 

 vi) Basic price adjustment shall be done on the measured quantities 
for the finished items of work with specified ‘Basic Prices / Rates’ 



Page 49 of 163 
 

 
 

 

(i.e., for items if ‘Basic Prices / Rates’ are specified). In addition to 
the difference in the ‘Basic Price / Rate’ and the actual ‘purchase 
Price / Rate’, contractor’s overhead and profit @ 15% on the 
difference shall be considered for the ‘Basic Price / Rate’ 
adjustment. While carrying out price adjustments, NO other 
components such as wastages, transportation, handling, 
insurance, labour, etc, shall be taken into account. 

Work to be 
executed in 
accordance 
with 
specifications, 
drawings, 
orders etc. 
 

Clause - 11. 
i) The contractor shall execute the whole and every part of the work in 

the most substantial and workmanlike manner both as regards 
materials and otherwise in every respect in strict accordance 
with the specifications. The contractor shall also conform exactly, 
fully and faithfully to the design, drawings and instructions in writing 
in respect of the work signed by the Engineer-in-charge and the 
contractor shall be furnished free of charge one copy of the contract 
documents together with specifications, designs, drawings and 
instructions as are not included in any Bureau of Indian Standards 
or any other, published standard or code or, Schedule of Rates or 
any other printed publication referred to elsewhere in the contract. 

ii) In the case of any class of work for which there is no such 
specifications as referred above, such work shall be carried out in 
accordance with the Bureau of Indian Standards Specifications. In 
case there are no such specifications in Bureau of Indian 
Standards, the work shall be carried out as per manufacturers’ 
specifications. In case there are no such specifications as required 
above, the work shall be carried out in all respects in accordance 
with the instructions and requirements of the Engineer-in-charge. 

iii) The contractor shall comply with the provisions of the contract and 
with the care and diligence execute and maintain the works and 
provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and 
other things of temporary or permanent nature required for such 
execution and maintenance in so far as the necessity for providing 
these, is specified or is reasonably inferred from the contract. The 
contractor shall take full responsibility for adequacy, suitability and 
safety of all the works and methods of construction. 

Action in case 
work not done 
as per 
specifications. 
 

Clause - 11A. 
i) All works under or in course of execution or executed in pursuance 

of the contract, shall at all times be open and accessible to the 
inspection and supervision of the Engineer-in-charge, his authorized 
subordinates in charge of the work and all the superior officers of the 
Employer / Bank or any organization engaged by the Employer / Bank 
for quality a ssurance and of the Chief Technical Examiner’s Office, 
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and the contractor shall, at all times, during the usual working hours 
and at all other times at which reasonable notice of the visit of such 
officers has been given to the contractor, either himself be present to 
receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the 
contractor’s agent shall be considered to have the same force as if 
they had been given to the contractor himself. 

ii) If it shall appear to the Engineer-in-charge or his authorized 
representatives or to the senior officers of the Employer / Bank 
or the officers of the organization engaged by the Employer / Bank 
for quality assurance or to the Chief Technical Examiner or his 
subordinate officers, that any work has been executed with unsound, 
imperfect, or unskillful workmanship, or with materials or articles 
provided by him for the execution of the work which are unsound or 
of a quality inferior to that contracted or otherwise not in 
accordance with the contract, the contractor shall, on demand in 
writing which shall be made within Defects Liability Period  stated in 
schedule ‘F’ or, if none stated, then within twelve months (six 
months in the case of work costing Rs. 5.00 Lakh (Rupees five 
Lakh and below) after completion of the work, from the Engineer-in-
charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and 
paid for forthwith rectify, or remove and reconstruct the work so 
specified in whole or in part, as the case may require or as the case 
may be, remove the materials or articles so specified and provide 
other proper and suitable materials or articles at his own charge and 
cost. In the event of him failing to do so within a period specified 
by the Engineer-in-charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as 
under clause 2 of the contract (for non-completion of the work in 
time) for this default. 

iii) In such case the Engineer-in-charge may not accept the item of 
work at the rates applicable under the contract but may accept such 
items at reduced rates as the authority specified in Schedule ‘F’ 
may consider reasonable during the preparation of on account bills or 
final bill if the item is so acceptable without detriment to the safety 
and utility of the item and the structure or he may reject the work 
outright without any payment and / or get it and other connected 
and incidental items rectified, or removed and re-executed at the 
risk and cost of the contractor. Decision of the Engineer-in-charge to 
be conveyed in writing in respect of the same will be final and binding 
on the contractor. 
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Deviations / 
variations 
extent and 
pricing. 
 

Clause - 12. 

 The Engineer-in-charge shall have power (i) to make alterations in, 
omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of 
the work, and (ii) to omit a part of the works in case of non-
availability of a portion of the site or for any other reasons and 
the contractor shall be bound to carry out the works in accordance 
with any instructions given to him in writing signed by the 
Engineer-in-charge and such alterations, omissions, additions or 
substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as 
part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do 
the main work except as hereafter provided. 

The Engineer-in-charge shall be the final authority to decide 
whether any item of work is extra / deviation / substitution item. 

12.1 The time for completion of the works shall, in the event of any 
deviations resulting in additional cost over the Contract price sum 
being ordered, be extended, if requested by the contractor, as 
follows: 

 i) In the proportion in which the additional cost of the 
altered, additional or substituted work [the difference of 
final completed cost of work (including the financial 
impact of all extra, substituted and deviated items but 
excluding the financial impact due to operation of price 
adjustment clause) and the Contract price], bears to the 
original contract amount plus. 

 ii) 25% of the time calculated in (i) above or such further 
additional time as may be considered reasonable by the 
Engineer-in-charge. 

Deviation - 
extra items 
and pricing. 
 

12.2 A Items that are completely new, and are in addition to 
the items contained in the contract: 
Where the extra works are not of similar nature and / or 
executed under similar conditions as aforesaid or 
where the omissions vary the conditions under which 
any remaining items of works are carried out or if the 
amount of any omissions or additions relative to the 
amount of the whole of the contract works or to any part 
thereof shall be such that in the opinion of the Engineer-



Page 52 of 163 
 

 
 

 

in-charge the net rate or price contained in the Priced 
Schedule of Quantities or tender or for any item of the 
works involves loss or expense beyond that reasonably 
contemplated by the Contractor or is by reason of such 
omission or addition rendered unreasonable or 
inapplicable, the Engineer-in-charge shall fix such other 
rate or price as in the circumstances he shall think 
reasonable and proper, with the prior approval in writing 
of the Employer / Bank. 
Where extra work cannot be properly measured or 
valued, the Contractor shall be allowed day work prices 
as the net rates stated in the tender of the Priced 
Schedule of Quantities or, if not so stated, then in 
accordance with the local day work rates and wages for 
the district, provided that in either case vouchers 
specifying the daily time (and if required by the 
Engineer-in-charge, the workman’s name) and 
materials employed be delivered for verification to the 
Engineer-in-charge or his representative at or before 
the end of the week following that in which the work has 
been executed. 
In the case of extra item(s) (items that are completely 
new, and are in addition to the items contained in the 
contract), the contractor may within fifteen days of 
receipt of order or occurrence of the item(s) claim rates, 
supported by proper rate analysis (CPWD method shall 
be followed as far as possible) worked on the ‘actual 
cost basis’ plus 15% towards establishment charges, 
contractor’s overhead and profit and the Engineer-in-
charge shall within prescribed time limit of the receipt 
of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by 
the contractor, determine the rates on the basis of the 
market rates and the contractor shall be paid in 
accordance with the rates so determined. 

Deviation - 
Substituted 
Items and 
Pricing 
 

 B Items that are taken up with partial substitution or in lieu 
of items of work in the contract: 
In the case of substituted items (items that are taken up 
with partial substitution or in lieu of items of work in the 
contract), the rate for the agreement item (to be 
substituted) and substituted item shall,  wherever 
possible, be derived out of the rates given in priced 
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schedule of quantities in the manner as mentioned in 
the following para. 
a) The net rates or prices in the original tender shall 

determine the valuation of the extra work where 
such extra work is of similar character and 
executed under similar conditions as the work 
priced therein. 

b) The net prices of the original tender shall 
determine the value of the items omitted provided 
if omissions vary the conditions under which any 
remaining items of works are carried out the 
prices for the same shall be valued under sub-
clause (A) thereof. 

c) If the market rate for the substituted item so 
determined is more than the market rate of the 
agreement item (to be substituted), the rate 
payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be 
substituted) so increased to the extent of the 
difference between the market rates of substituted 
item and the agreement item (to be substituted). 

d) If the market rate for the substituted item so 
determined is less than the market rate of the 
agreement item (to be substituted), the rate 
payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be 
substituted) so decreased to the extent of the 
difference between the market rates of substituted 
item and the agreement item (to be substituted). 

Deviation - 
deviated 
quantities and 
pricing. 
 

 C In the case of contract items, substituted items, contract 
cum substituted items which exceed the pre-specified 
limits over the tender quantity: 
In the case of contract items, substituted items, contract 
cum substituted items, which exceed the pre-specified 
limits laid down in Schedule ‘F’, the contractor may 
within fifteen days of receipt of order or occurrence of 
the excess, claim revision of the rates, supported by 
proper rate analysis (CPWD method shall be followed 
as far as possible) worked on the ‘actual cost basis’ plus 
15% towards establishment charges, contractor’s 
overhead and profit  for the work in excess of the above 
mentioned limits, provided that if the rates so claimed 
are in excess of the rates specified in the schedule of 
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quantities, the Engineer-in-charge shall within 
prescribed time limit of receipt of the claims supported by 
analysis, after giving consideration to the analysis of the 
rates submitted by the contractor, determine the rates 
on the basis of the market rates and the contractor 
shall be paid in accordance with the rates so 
determined. 
The provisions of the preceding paragraph shall also 
apply to the decrease in the rates of items for the work 
in excess of the limits laid down in Schedule F, and the 
Engineer-in-charge shall after giving notice to the 
contractor within one month of occurrence of the 
excess and after taking into consideration any reply 
received from him within fifteen days of the receipt of the 
notice, revise the rates for the work in question within 
one month of the expiry of the said period of fifteen days 
having regard to the market rates. 

12.3  The prescribed time limits for finalizing the rates for 
extra item(s), substitute item(s) and deviated quantities 
of contract items are as under: 
i) If the contract amount of the work is 

up to Rs. 2.00 Lakh. 
15 days. 

ii) If the contract price of work exceeds 
Rs. 2.00 Lakh.  

30 days. 

12.4 The contractor shall send to the Engineer-in-charge once every three 
months, an up-to-date account giving complete details of all claims 
for additional payments to which the contractor may consider 
himself entitled and of all additional work ordered by the 
Engineer-in-charge which he has executed during the preceding 
quarter failing which the contractor shall be deemed to have waived 
his right. However, the Employer / Bank may authorize consideration 
of such claims on merits. 

12.5 Any operation incidental to or necessarily has to be in contemplation 
of tenderer while filing tender, or necessary for proper execution of 
the item included in the Schedule of Q uantities or in the schedule 
of rates mentioned above, whether or not, specifically indicated in 
the description of the item and the relevant specifications, shall be 
deemed to be included in the rates quoted by the tenderer or the rate 
given in the said schedule of rates, as the case may be. Nothing 
extra shall be admissible for such operations. 

Foreclosure of 
contract due to 
abandonment 

Clause - 13. 
If at any time after acceptance of the tender, Employer / Bank shall decide 
to abandon or reduce the scope of the works for any reason whatsoever 
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or reduction in 
scope of w ork. 
 

and hence not require the whole or any part of the works to be carried out, 
the Engineer-in-charge shall give notice in writing to that effect to the 
contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full but which he did 
not derive in consequence of the foreclosure of the whole or part of the 
works. 
The contractor shall be paid at contract rates, full amount for works 
executed at site and, in addition, a reasonable amount as certified by the 
Engineer-in-charge for the items hereunder mentioned which could not be 
utilized on the work to the full extent in view of the foreclosure: 

i) The Employer / Bank shall have the option to take over contractor’s 
materials or any part thereof either brought to site or of which the 
contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work) provided, however 
Employer / Bank shall be bound to take over the materials or such 
portions thereof as the contractor does not desire to retain. For 
materials taken over or to be taken over by Employer / Bank, cost of 
such materials as detailed by Engineer-in- charge shall be paid. The 
cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been 
caused to materials whilst in the custody of the contractor. 

The contractor shall, if required by the Engineer- in-charge, furnish to him, 
books of account, wage books, time sheets and other relevant documents 
and evidence as may be necessary to enable him to certify the reasonable 
amount payable under this condition. 

Carrying out 
part work at 
risk & cost of 
contractor. 
 

Clause - 14. 
If contractor: 

i) At any time makes default during currency of work or does not 
execute any part of the work with due diligence and continues to 
do so even after a notice in writing of 7 days in this respect from the 
Engineer-in-charge or 

ii) Commits default in complying with any of the terms and conditions 
of the contract and does not remedy it or takes effective steps to 
remedy it within 7 days even after a notice in writing is given in that 
behalf by the Engineer-in-charge or 

iii) Fails to complete the work(s) or items of work with individual dates 
of completion, on or before the date(s) so determined and does not 
complete them within the period specified in the notice given in 
writing in that behalf by the Engineer-in-charge. 

The Engineer- in-charge without invoking action under clause 3 may, 
without prejudice to any other right or remedy against the contractor which 
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have either accrued or accrue thereafter to t h e  Employer / Bank, by a 
notice in writing to take the part work / part incomplete work of any item(s) 
out of his hands and shall have powers to: 

a) Take possession of the site and any materials, constructional 
plant, implements, stores, etc., thereon; and/or 

b) Carry out the part work / part incomplete work of any item(s) by 
any means at the risk and cost of the contractor. 

The Engineer-in-charge shall determine the amount, if any, is recoverable 
from the contractor for completion of the part work / part incomplete work 
of any item(s) taken out of his hands and execute at the risk and cost of 
the contractor. The liability of contractor on account of loss or damage 
suffered by the Employer / Bank, because of action under this clause shall not 
exceed 10% of the Contract price of the work. 
In determining the amount, credit shall be given to the contractor with the 
value of work done in all respect in the same manner and at the same rate 
as if it had been carried out by the original contractor under the terms of 
his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Engineer-in-charge as to the value of 
work done shall be final and conclusive against the contractor provided 
always that action under this clause shall only be taken after giving notice 
in writing to the contractor. Provided also that if the expenses incurred by the 
Employer / Bank are less than the amount payable to the contractor at 
his agreement rates, the difference shall not be payable to the contractor. 
Any excess expenditure incurred or to be incurred by Employer in 
completing the part work/ part incomplete work of any item(s) or the 
excess loss of damages suffered or may be suffered by Employer as 
aforesaid after allowing such credit shall without prejudice to any other right 
or remedy available to Employer in law or as per  agreement be recovered 
from any money due to the contractor on any account, and if such 
money is insufficient, the contractor shall be called upon in writing and 
shall be liable to pay the same within 30 days. 
If the contractor fails to pay the required sum within the aforesaid period 
of 30 days, the Engineer-in-charge shall have the right to sell any or all of 
the contractors' unused materials kept at site etc. and adjust the proceeds 
of sale thereof towards the dues recoverable from the contractor under 
the contract and if thereafter there remains any balance outstanding, it 
shall be recovered in accordance with the provisions of the contract. 
In the event of above course being adopted by the Engineer-in-charge, the 
contractor shall have no claim to compensation for any loss sustained by him 
by reason of his having purchased or procured any materials or entered 
into any engagements or made any advance on any account or with a 
view to the execution of the work or the performance of the contract. 
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Suspension of 
work. 
 

Clause - 15. 
i) The contractor shall, on receipt of the order in writing of the 

Engineer-in-charge, (whose decision shall be final and binding on 
the contractor) suspend the progress of the works or any part 
thereof for such time and in such manner as the Engineer-in-
charge may consider necessary so as not to cause any damage or 
injury to the work already done or endanger the safety thereof for 
any of the following reasons: 

a) on account of any default on the part of the contractor or 
b) for proper execution of the works or part thereof for 

reasons other than the default of the contractor or 
c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly 
protect and secure the works to the extent necessary and 
carry out the instructions given in that behalf by the 
Engineer-in-charge. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) 
above: 

a) the contractor shall be entitled to an extension of time 
equal to the period of every such suspension plus 25%, 
for completion of the item or group of items of work for 
which a separate period of completion is specified in the 
contract and of which the suspended work forms a part, 
and 

b) if the total period of all such suspensions in respect of an 
item or group of items or work for which a separate period 
of completion is specified in the contract exceeds thirty 
days, the contractor shall, in addition, be entitled to such 
compensation as the Engineer-in-charge may consider 
reasonable in respect of salaries and / or wages paid by 
the contractor to his employees and labour at site, 
remaining idle during the period of suspension, adding 
thereto 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by 
details to the Engineer-in-charge within fifteen days of the 
expiry of the period of 30 days. 

iii) If the works or part thereof is suspended on the orders of the Engineer-
in-charge for more than three months at a time, except when 
suspension is ordered for reason (a) in sub-para (i) above, the 
contractor may after receipt of such order serve a written notice on the 
Engineer-in-charge requiring permission within fifteen days from 
receipt by the Engineer-in-charge of the said notice, to proceed with 
the work or part thereof in regard to which progress has been 
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suspended and if such permission is not granted within that time, the 
contractor, if he intends to treat the suspension, where it affects only 
a part of the works as an omission of such part by the Employer / Bank 
or where it affects whole of the works, as an abandonment of the 
works by the Employer / Bank, shall within ten days of expiry of such 
period of 15 days give notice in writing of his intention to the Engineer-
in-charge. In the event of the contractor treating the suspension as 
an abandonment of the contract by the Employer / Bank, he shall 
have no claim to payment of any compensation on account of any 
profit or advantage which he might have derived from the execution 
of the work in full but which he could not derive in consequence of the 
abandonment. He shall, however, be entitled to such 
compensation, as the Engineer-in-charge may consider reasonable, 
in respect of salaries and / or wages paid by him to his employees 
and labour at site, remaining idle in consequence adding to the total 
thereof 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in-
charge within 30 days of the expiry of the period of 3 months. 

Dismantled 
material 
employer’s 
property 
 

Clause - 16. 
The contractor shall treat all materials obtained during dismantling work at 
site (except material mentioned in the Bill of Quantity under rebate item and debris) 
etc, as the Employer’s / Bank’s property and such materials shall be 
disposed as  per the specific instructions in this regard or in absence of 
the same to the best advantage of the Employer / Bank, according to the 
instructions in writing issued by the Engineer-in-charge. 

Contractor 
liable for 
damages, 
defects during 
defect liability 
period. 
 

Clause - 17. 
i) If the contractor or his working people shall break, deface, injure or 

destroy any part of building in which they may be working, or 
any building, road, road kerb, fence, enclosure, water pipe, 
cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on 
which the work or any part is being executed, or if any damage 
shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage, settlement or other faults 
appear in the work within Defects Liability Period  stated in schedule 
‘F’ or, if none stated, then within twelve months  after a certificate 
final or otherwise of its completion shall have been given by the 
Engineer-in-charge as aforesaid arising out of defect or improper 
materials or workmanship, the contractor shall upon receipt of a 
notice in writing on that behalf and within such reasonable times as 
shall be specified therein, make the same good at his own 
expense or in case of default the Engineer-in-charge may employ 
and pay other persons to amend and make good such defects, 
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shrinkage, settlements or other faults and all damages, loss and 
expenses consequent thereon or incidental thereto shall be made 
good and borne by the contractor and such damage, loss, 
expenses shall be recoverable from him by the Employer / Bank 
or may be deducted by the Employer / Bank, upon the Engineer-
in-charge’s certificate in writing, from any money due or may 
become due to the contractor, or the Employer / Bank may in-lieu 
of such amending and making good by the contractor deduct from 
any money due to the contractor, a sum, to be determined by the 
Engineer-in-charge equivalent to the cost of amending such work 
and in the event of the amount retained as Security Deposit being 
insufficient, recover the balance from the contractor, together with 
any expense(s) the Employer / Bank may have incurred in 
connection therewith. Should any defective work have been done 
or material supplied by any sub-contractor employed on the works 
who has been nominated or approved by the Employer / Bank, the 
contractor shall be liable to make good in the same manner as if 
such work or material had been done or supplied by the contractor 
and been subject to the provisions of this clause. The contractor 
shall remain liable under the provisions of this clause 
notwithstanding the signing of any certificate or the passing of any 
accounts, by the Employer / Bank. The Security Deposit of the 
contractor shall not be refunded before the expiry of the Defect 
Liability Period after the issue of the certificate final or otherwise, 
as provided elsewhere.  

ii) In case of maintenance and operation works of E&M services, the 
security deposit deducted from contractors shall be refunded within 
one month from the date of final payment or within one month from 
the date of completion of the maintenance contract whichever is 
earlier. 

Setting out of 
works. 

Clause - 18. 
The contractor shall set out the works and shall be responsible for the 
true and perfect setting out of the same and for the correctness of the 
positions, levels, dimensions and alignment of all parts thereof. If at any 
time, any error in this respect shall appear during the progress of the 
works or within the Defect Liability Period after completion of the works, 
the contractor shall, if so required, at his own expense rectify such error 
to the satisfaction of the Engineer-in-charge. 

The checking of any setting-out or of any line or level by the Engineer-in-
charge or his representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and the contractor shall 
carefully protect and preserve all bench-marks, sight rails, pegs and other 
things used in setting out the works. 
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All relevant 
statutory laws 
to be complied 
by the 
contractor. 
 
 

Clause - 19. 

i) The contractor shall obtain a valid license under the Contract 
Labour (R&A) Act, 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, before commencement of the work, 
and continue to have a valid license until the completion of the work. 
The contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986, Minimum Wages (Central) 
Rules, 1950. 

ii) The contractor shall also comply with the provisions of the building 
and other Construction Workers (Regulation of Employment & 
Conditions of Service) Act, 1996 and the Building and Other 
Construction Workers Welfare Cess Act, 1996. 

iii) The contractor shall comply with the provisions of the Payment of 
Wages Act, 1936, Minimum Wages Act, 1948, Employees Liability 
Act, 1938, Workmen’s Compensation Act, 1923, Industrial 
Disputes Act, 1947, Maternity Benefits Act, 1961, or the 
modifications thereof or any other relevant laws and the rules made 
thereunder from time to time. 

iv) a) The contractor / agency shall be solely responsible for full 
compliance with the provisions of ‘the Sexual Harassment of 
women at workplace (Prevention, Prohibition and Redressal) Act, 
2013’. In case of any complaint of sexual harassment against its 
employee within the premises of the Bank, the complaint will be filed 
before the Internal Complaints Committee constituted by the 
contractor / agency and the contractor / agency shall ensure 
appropriate action under the said Act in respect of the complaint. 
b) Any complaint of sexual harassment from any aggrieved 
employee of the contractor against any employee of the Bank shall 
be taken cognizance of by the Regional Complaint Committee 
constituted by the Bank.  
c) The contractor shall be responsible for any monetary 
compensation that may need to be paid in case the incident 
involves the employees of the contractor, for instance any monetary 
relief to the Bank’s employee, if sexual violence by the employee of 
the contractor is proved. 
The contractor shall be responsible for educating its employees 
about prevention of sexual harassment at workplace and related 
issues. 
d) The contractor shall provide a complete and updated list of its 
employees who are deployed within the Bank’s premises. 

v) The contractor shall comply with provisions of any other relevant 
law in connection with the work, as may be applicable. 
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vi) Any failure to fulfill these requirements shall attract penal 
provisions of the concerned Act and the contractor shall be liable 
to face the consequences thereof in addition to any other penal 
provisions of this contract. The contractor shall indemnify the 
Employer / Bank for any loss caused due to non-compliance with 
any of the provisions of laws applicable. 

Payment of 
wages. 

Clause - 19A. 
i) The contractor shall pay to labour employed by h e r  /  him / 

them either directly or through subcontractors, wages not less 
than fair wages as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever 
applicable. 

ii) The contractor shall, notwithstanding the provisions of any contract 
to the contrary, cause to be paid fair wage to labour indirectly 
engaged on the work, including any labour engaged by her  /  his / 
their sub-contractors in connection with the said work, as if the 
labour had been immediately employed by her / him / them. 

iii) In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this contract, the contractor 
shall comply with or cause to be complied with the  Labour 
Regulations made by Government from time to time in regard to 
payment of wages, wage period, deductions from wages, recovery 
of wages not paid and deductions unauthorizedly made, maintenance 
of wage books or wage slips, publication of scale of wages and other 
terms of employment, inspection and submission of periodical 
returns and all other matters of the like nature or as per the 
provisions of the Contract Labour (Regulation and Abolition) Act, 
1970, and the Contract Labour (Regulation and Abolition) Central 
Rules, 1971, wherever applicable. 

iv) a) 
 

The Engineer-in-charge concerned shall have the right to 
deduct from the moneys due to the contractor any sum 
required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the contract for the benefit of 
the workers, non-payment of wages or of deductions 
made from his or their wages which are not justified by 
their terms of the contract or non-observance of the 
regulations. 

b) Under the provision of Minimum Wages (Central) Rules, 
1950, the contractor is bound to allow to the labourers 
directly or indirectly employed in the works one day rest 
for 6 days continuous work and pay wages at the same 
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rate as for duty. In the event of default, the Engineer-in-
charge shall have the right to deduct the sum or sums not 
paid on account of wages for weekly holidays to any 
labourers and pay the same to the persons entitled 
thereto from any money due to the contractor. 

v) The contractor shall indemnify as per the approved format and keep 
indemnified the Employer / Bank against payments to be made 
under and for the observance of the laws aforesaid without 
prejudice to his right to claim indemnity from his sub-contractors. 

vi) The laws aforesaid shall be deemed to be a part of this contract 
and any breach thereof shall be deemed to be a breach of this 
contract. 

vii) The contractor shall ensure that no amount by way of commission 
or otherwise is deducted or recovered from the wage of workmen. 

Clause - 19B. 
In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall 
at his own expense arrange for the safety provisions as per the Safety 
Code annexed and shall also at his own expense provide for all facilities 
in connection therewith.  
Clause - 19C. 
The contractor shall submit by the 4th and 19th of every month, to the 
Engineer-in-charge, a true statement showing in respect of the second-half 
of the preceding month and the first half of the current month respectively: 
1. the number of labourers employed by her / him / them in the work, 
2. their working hours, 
3. the wages paid to them, 
4. the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage 
and injury caused by them, and 

the decision of the Employer / Bank shall be final in deducting from any bill 
due to the contractor, the amount levied as fine if any by relevant statutory 
authorities and be binding on the contractor. 
Clause - 19D. 

In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with all the rules framed by 
Government from time to time for the protection of health and sanitary 
arrangements for workers employed by him / her / them. 
Clause - 19E. 
The Engineer-in-charge may require the contractor to dismiss or remove 
from the site of the work any person or persons in the contractor’s 
employment upon the work who may be incompetent or misconduct himself 
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and the contractor shall forthwith comply with such requirements. In 
respect of maintenance / repair or renovation works etc, where the labourers 
have an easy access to the individual houses, the contractor shall issue 
identity cards to the labourers, whether temporary or permanent and he 
shall be responsible for any untoward action on the part of such labourers.  
Clause - 19F. 

i) It shall be the responsibility of the contractor to see that the site 
under renovation is not occupied by anybody unauthorizedly 
during renovation and is handed over to the Engineer-in-charge 
with vacant possession of the site. If such site though completed 
is occupied illegally, then the Engineer-in-charge shall have the 
option to refuse to accept the said site in that position. Any delay in 
acceptance on this account will be treated as the delay in completion 
and for such delay, the provisions of clause 2 shall be applied by 
the Employer / Bank whose decision shall be final both with regard 
to the justification and quantum and be binding on the contractor. 

ii) However, the Employer / Bank, through a notice, may require the 
contractor to remove the illegal occupation any time on or before 
renovation and handing over. 

Employment of 
skilled / semi-
skilled 
workers. 
 

Clause - 19G.  
i) The contractor shall, at all stages of the work, deploy skilled / 

semi-skilled tradesmen who are qualified and possess certificate 
in particular trade from Industrial Training Institute / National 
Institute of Construction Management and Research (NICMAR) / 
National Academy of Construction, CIDC or any similar reputed and 
recognized Institute managed / certified by State / Central 
Government. The number of such qualified tradesmen shall not be 
less than 20% of total skilled / semi-skilled workers required in each 
trade at any stage of work. The contractor shall submit number of man 
days required in respect of each trade, its scheduling and the list of 
qualified tradesmen along with requisite certificate from recognized 
Institute to Engineer-in-charge for approval. Notwithstanding such 
approval, if the tradesmen are found to have inadequate skill to 
execute the work of respective trade, the contractor shall substitute 
such tradesmen within two days of written notice from Engineer-in- 
charge. Failure on the part of contractor to obtain approval of 
Engineer-in-charge or failure to deploy qualified tradesmen will 
attract a compensation to be paid by contractor at the rate of Rs. 
500/- per such tradesman per day. Decision of Engineer-in-charge as 
to whether particular tradesman possesses requisite skill and amount 
of compensation in case of default shall be final and binding. 
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ii) Provided always, that the provisions of this clause, shall not be 
applicable for works with estimated cost put to tender being less 
than Rs. 5.00 crores. 

Contribution of 
EPF and ESI. 
 

Clause - 19H. 
The ESI and EPF contributions on the part of employer in respect of this 
contract shall be paid by the contractor. The quoted rate shall be inclusive 
of these amounts. The contractor shall submit the details of registration of 
labour for EPF and ESI and documents evidencing these payments shall 
be submitted every month. 

Ensuring 
payment and 
amenities to 
workers if 
contractor 
fails 
 

Clause -19I. 
ln every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970, and of the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, Employer is obliged to pay 
any amounts of wages to a workman employed by the contractor in 
execution of the works, or to incur any expenditure in providing welfare 
and health amenities required to be provided under the above said Act and 
under the rules framed by Government from time to time for the protection 
of health and sanitary arrangements for workers employed by 
Contractors. The Employer / Bank will recover from the contractor, the 
amount of wages so paid or the amount of expenditure so incurred; and 
without prejudice to the rights of the Employer / Bank under sub-
section(2) of Section 20, and sub-section (4) of Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970, the Employer / Bank 
shall be at liberty to recover such amount or any part thereof by deducting 
it from the security deposit or from any sum due by the Employer / Bank to 
the contractor whether under this contract or otherwise t h e  Employer / 
Bank shall not be bound to contest any claim made against it under sub-
section (1) of Section 20, sub-section (4) of Section 21, of the said Act, 
except on the written request of the contractor and upon his giving to the 
Employer  / Bank full security for all costs for which the Employer / Bank might 
become liable in contesting such claim. 

Authorities and 
notices 

Clause - 20. 
(i) The contractor shall conform to the provisions of any Act of the 

Legislature relating to the work, and to the regulations and bye-
laws of any authority, and of any water, electric supply and other 
companies and/or authorities with whose systems the structure 
is proposed to be connected and shall before making any 
variations from the drawing or specifications that may be 
necessitated by so conforming give to the Employer / Bank 
written notice, specifying the variation proposed to be made and 
the reason for making it and apply for instructions thereon. 
In case the contractor shall not within ten days receive such 
instructions, she / he / they shall proceed with the work 
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conforming to the provisions, regulations or bye-laws in 
question, and any variation so necessitated shall be dealt with 
under Clause 12 thereof. 

(ii) The contractor shall bring to the attention of the Employer / 
Bank all notices required by the said Acts, regulations or 
byelaws to be given to any authority and pay to such authority, 
or to any public office all fees that may be properly chargeable 
in respect of the works, and lodge the receipts with the 
Employer / Bank. 

Work not to be 
sublet. action 
in case of 
insolvency. 
 

Clause - 21. 
The whole of the works included in the contract shall be executed by the 
contractor and the contract or any part / share thereof or any interest 
therein shall not be assigned or sublet without the prior written consent of 
the Employer / Bank, and no undertaking shall relieve the contractor from 
the full and entire responsibility of the contract or from active 
superintendence of the works during their progress. 
And if the contractor shall assign or sublet his contract, or attempt to do 
so, or become insolvent or commence any insolvency proceedings or 
make any composition with his creditors or attempt to do so, or if any 
bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 
otherwise, shall either directly or indirectly, be given, promised or offered 
by the contractor, or any of his servants or agent to any public officer or 
person in the employment of the Employer / Bank in any way relating to his 
office or employment, or if any such officer or person shall become in any 
way directly or indirectly interested in the contract, the Engineer-in-charge on 
behalf of the Employer / Bank shall have power to adopt the course 
specified in Clause 3 hereof in the interest of the Employer / Bank and in the 
event of such course being adopted, the consequences specified in the 
said Clause 3 shall ensue. 

Recovery of 
compensation 
paid to 
workmen. 
 

Clause - 22. 
In every case in which by virtue of the provisions of the Workmen’s 
Compensation Act, 1923, or any statutory modification or re-
enactment thereof, the Employer / Bank is obliged to pay 
compensation to a workman employed by the contractor, in execution of 
the works, the Employer / Bank shall be entitled to recover from the 
contractor, the amount of the compensation so paid; and, without 
prejudice to the rights of the Employer / Bank under the provisions of the 
said Act, the Employer / Bank shall be at liberty to recover such amount 
or any part thereof by deducting it from the security deposit or from any 
sum due by the Employer / Bank to the contractor whether under this 
contract or otherwise. The Employer / Bank shall not be bound to contest 
any claim made against it under the provisions of the said Act, except on 
the written request of the contractor and upon his giving to the Employer / 
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Bank full security for all costs for which the Employer /  Bank might become 
liable in consequence of contesting such claim. 

Changes in 
firm’s 
constitution to 
be intimated. 
 

Clause - 23. 
Where the contractor is a partnership firm, the previous approval in writing 
of the Engineer-in-charge shall be obtained before any change is made in 
the constitution of the firm. Where the contractor is an individual or a 
Hindu Undivided Family business concern, such approval as aforesaid 
shall likewise be obtained before the contractor enters into any 
partnership agreement where under the partnership firm would have 
the right to carry out the works hereby undertaken by the contractor. If 
previous approval as aforesaid is not obtained, the contract shall be 
deemed to have been assigned in contravention of Clause 21 hereof and 
the same action may be taken, and the same consequences shall ensue 
as provided in the said Clause 21. 

Contractor to 
supply 
materials, 
machinery, 
equipment, 
tools & 
plants etc. 
 

Clause - 24. 
The contractor shall arrange at his own expense all materials (including 
consumables such as welding rods etc), all tools, plant, machinery and 
equipment (hereinafter referred to as T&P) required for execution of the 
work. In addition to this, appliances, implements, other plants, ladders, 
cordage, tackle, steel scaffolding and temporary works required for the 
proper execution of the work, whether original, altered or substituted and 
whether included in the specifications or other documents forming part of 
the contract or referred to in these conditions or not, or which may be 
necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-charge as to any matter as to which 
under these conditions he is entitled to be satisfied, or which he is 
entitled to require together with carriage therefor to and from the work. 
The contractor shall also supply without charge the requisite number of 
persons with the means and materials, necessary for the purpose of 
setting out works, and counting, weighing and assisting the measurement 
for examination at any time and from time to time of the work or 
materials. 

Settlement of 
disputes & 
arbitration. 
 

Clause - 25. 
Except where otherwise provided in the contract, all questions and 
disputes relating to the meaning of the specifications, design, drawings 
and instructions here-in before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating 
to the contract, designs, drawings, specifications, estimates, instructions, 
orders or these conditions or otherwise concerning the works or the 
execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 
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i) The decision, opinion, direction, certificate of payment issued by 
the Engineer-in-charge in respect of all or any of the excepted 
matters as provided in the contract shall be final, conclusive and 
binding on the parties hereto and shall be without appeal. Such 
decision may be in the form of a final certificate or otherwise. 

ii) All other disputes and differences of any kind whatsoever arising 
out of or in connection with the contract or the carrying out of the 
works (whether during the progress of the works or after their 
completion and whether before or after the determination 
abandonment or breach of the contract) shall be referred to and 
settled by the Competent Authority of the Employer / Bank as 
specified in the schedule ’F’. The designated authority shall state 
its decision in writing within 28 days from the date of receipt of 
reference from the contractor.  

iii) But if the Competent Authority (CA) fails to give his decision within 
the aforesaid period or if either party be dissatisfied on any matter, 
it may, within 28 days after receiving notice of such decision, give 
a written notice to the other party requiring that the matters in 
dispute be arbitrated upon. Such written notice shall specify the 
matters, which are in dispute or difference of which such written 
notice has been given. If both the parties agree, a single arbitrator 
would be appointed for the purpose. In case there is no agreement 
on the appointment of arbitrator, the employer shall prepare a panel 
of three person’s names and forward to the contractor to select one 
among them as arbitrator.  
The arbitrator so appointed / selected shall confine herself / himself 
/ themselves only to the dispute / difference referred to her / him / 
them while adjudicating and pronouncing his decision.  
The arbitrator shall make her / his / their award within one year (or 
such further extended time as may be decided by her / him / them 
as the case may be with the consent of the parties) from the date 
of entering on the reference. In case during the arbitration 
proceedings the parties mutually settle or compromise their dispute 
or difference, on the parties filing their joint memorandum of the 
settlement or compromise, the arbitrator or the arbitrators as the 
case may be, shall make an award in terms of such settlement or 
compromise. 
Upon any such reference, the decision on the cost incidental to the 
reference and award respectively shall be in the discretion of the 
arbitrator as the case may be, who may determine the amount 
thereof or direct the same to be taxed as between the party and 
party and shall direct by whom and to whom and in what manner 
the same shall be borne and paid. This submission shall be 
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deemed to be a submission to arbitration within the meaning of the 
Indian Arbitration and Conciliation Act, 1996 or any statutory 
modification thereof. The award of the arbitrator shall be final 
and binding on the parties. It is agreed that the contractor shall not 
delay the carrying out of the works by reason of any such matter, 
question or dispute being referred to arbitration, but shall proceed 
with the works with all due diligence and shall until the decision of 
the arbitrator is given, abide by the decision of the Employer / 
Bank. No award of the arbitrator shall relieve the contractor of her 
/ his / their obligations to adhere strictly to the Employer’s / Bank’s 
instructions with regard to the actual carrying out of the works. The 
Employer / Bank and the contractor hereby also agree that 
arbitration under this clause shall be a condition precedent to any 
right of action under the contract. The place of arbitration shall be 
as specified in Schedule ‘F’. 

Contractor to 
indemnify the 
employer 
against Patent 
Rights. 
 

Clause - 26. 
The contractor shall fully indemnify and keep indemnified the Employer / 
Bank against any action, claim or proceeding relating to infringement or 
use of any patent or design or any alleged patent or design rights and 
shall himself pay any royalties, license fees etc, which may be payable in 
respect of any article or part thereof included in the contract or damages 
cost and charges of all and every sort that may be legally incurred in 
respect thereof. In the event of any claims made under or action brought 
against the Employer / Bank in respect of any such matters as 
aforesaid, the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expense, to settle any dispute 
or to conduct any litigation that may arise therefrom, provided that the 
contractor shall not be liable to indemnify the Employer / Bank if the 
infringement of the patent or design or any alleged patent or design right is 
the direct result of an order passed by the Engineer-in-charge in this 
behalf. 

Lumpsum 
provisions in 
tender 
 

Clause - 27. 
When the estimate on which a tender is made includes lump sum in 
respect of parts of the work, the contractor shall be entitled to payment in 
respect of the items of work involved or the part of the work in question at 
the same rates as are payable under this contract for such items, or if the 
part of the work in question is not, in the opinion of the Engineer-in-charge 
payable of measurement, the Engineer-in-charge may at his discretion 
pay the lump-sum amount entered in the estimate, and the certificate in 
writing of the Engineer-in-charge shall be final and conclusive against the 
contractor with regard to any sum or sums payable to him under the 
provisions of the clause. 
Clause - 28. 
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Nominated sub-
contractors. 

(i) All specialists, merchants, tradesman and other executing any 
work of supplying and fixing any goods for which prime cost prices 
or provisional sums are included in the Schedule of Quantities and 
/ or specifications who may be nominated or selected by the 
Engineer-in-charge are hereby declared to be sub-contractors 
employed by the contractor and are herein referred to as 
nominated sub-contractors. 

(ii) No nominated sub-contractor shall be employed on or in 
connection with the works against whom the contractor shall make 
reasonable objection or (save where the Employer / Bank and 
contractor shall otherwise agree) who will not enter into a contract 
provided: 

a) That the nominated sub-contractor shall indemnify the 
contractor against the same obligation in respect of the 
sub-contract as the contractor is under in respect of this 
contract. 

b) That the nominated sub-contractor shall indemnify the 
contractor against claims in respect of any negligence by 
the sub-contractor, his servants or agents or any misuse 
by him or them of any scaffolding or other plant, the 
property of the Contractor or under any Workmen’s 
Compensation Act in force. 

c) Payment shall be made to the nominated sub-contractor 
within fourteen days of his receipt of the Engineer-in-
charge’s certificate provided that before any certificate is 
issued, the contractor shall, upon request, furnish to the 
Engineer-in-charge proof that all nominated sub-
contractor’s accounts included in previous certificates 
have been duly discharged, on the default whereof, the 
Employer / Bank may pay the same upon a certificate of 
the Engineer-in-charge and deduct the amount thereof 
from any sum due to the contractor. The exercise of this 
power shall not create brevity of contract as between the 
Employer / Bank and sub-contractor. 

Withholding and 
lien in respect of 
sum due from 
contractor. 
 

Clause - 29. 
i) Whenever any claim or claims for payment of a sum of money 

arises out of or under the contract or against the contractor, the 
Employer / Bank shall be entitled to withhold and also have a lien 
to retain such sum or sums in whole or in part from the security, if 
any deposited by the contractor and for the purpose aforesaid, the 
Employer / Bank shall be entitled to withhold the security deposit, if 
any, furnished as the case may be and also have a lien over the 
same pending finalization or adjudication of any such claim. In the 
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event of the security being insufficient to cover the claimed amount 
or amounts or if no security has been taken from the contractor, 
the Employer / Bank shall be entitled to withhold and have a lien to 
retain to the extent of such claimed amount or amounts referred to 
above, from any sum or sums found payable or which may at 
any time thereafter become payable to the contractor under the 
same contract or any other contract e lsewhere with the 
RESERVE BANK OF INDIA pending finalization of adjudication of 
any such claim. 
It is an agreed term of the contract that the sum of money or 
moneys so withheld or retained under the lien referred to above 
by the Employer / Bank will be kept withheld or retained as such by 
the Employer / Bank till the claim arising out of or under the contract 
is determined by the arbitrator (if the contract is governed by the 
arbitration clause) or by the competent court, as the case may be 
and that the contractor will have no claim for interest or damages 
whatsoever on any account in respect of such withholding or 
retention under the lien referred to above and duly notified as 
such to the contractor. For the purpose of this clause, where the 
contractor is a partnership firm or a limited company, the Employer 
/ Bank shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or in part from 
any sum found payable to any partner / limited company as the 
case may be, whether in his individual capacity or otherwise. 

ii) The Employer / Bank shall have the right to cause an audit and 
technical examination of the works and the final bills of the 
contractor including all supporting vouchers, abstract, etc, to be 
made after payment of the final bill and if as a result of such 
audit and technical examination any sum is found to have been 
overpaid in respect of any work done by the contractor under the 
contract or any work claimed to have been done by him under the 
contract and found not to have been executed, the contractor shall 
be liable to refund the amount of over-payment and it shall be lawful 
for the Employer  / bank to recover the same from him in the manner 
prescribed in sub-clause (i) of this clause or in any other manner 
legally permissible; and if it is found that the contractor was paid 
less than what was due to him under the contract in respect of any 
work executed by him under it, the amount of such under payment 
shall be duly paid by the Employer / bank to the contractor, without 
any interest thereon whatsoever. 

Lien in 
respect of 
claims in 

Clause - 29A. 
Any sum of money due and payable to the contractor (including the 
Security Deposit returnable to him) under the contract may be withheld 
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other 
contracts. 

 

or retained by way of lien by the Employer / Bank against any claim of the 
Employer / Bank in respect of payment of a sum of money arising out of or 
under any other contract made by the contractor with the Employer or 
RESERVE BANK OF INDIA elsewhere. 

It is an agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Employer / Bank will be kept withheld or 
retained as such by the Employer / Bank or till his claim arising out of 
the same contract or any other contract is either mutually settled or 
determined by the arbitration clause or by the competent court, as the 
case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect 
of any sum of money withheld or retained under this clause and duly 
notified as such to the contractor. 

Return of 
surplus 
materials. 

Clause - 30. 
Notwithstanding anything contained to the contrary in this contract, 
where any materials for the execution of the contract are procured with 
the assistance of the Employer / Bank by purchases made under orders or 
permits or licenses issued by Government, the contractor shall hold the 
said materials economically and solely for the purpose of the contract 
and not dispose them without the written permission of the Employer 
/ Bank and return it to the Employer / Bank, if required by the 
Employer / Bank, all surplus materials that may be left with him after 
the completion of the contract or at its termination for any reason 
whatsoever on being paid or credited such price as the Engineer-in-
charge shall determine having due regard to the condition of the 
materials. The price allowed to the contractor however shall not exceed 
the purchase price thereof inclusive of sales tax, octroi and other such 
levies paid by the contractor in respect thereof. The decision of the 
Engineer-in-charge shall be final and conclusive. In the event of breach 
of the aforesaid condition, the contractor shall in addition to throwing 
himself open to action for contravention of the terms of the license 
or permit and / or for criminal breach of trust, be liable to t h e  
Employer / Bank for all moneys, advantages or profits resulting or which 
in the usual course would have resulted to him by reason of such 
breach. 

Water and 
electric 
power supply 
for work. 

Clause - 31. 
Bank will make available water and electricity power supply required at 
one point free-of-cost. Contractor shall make her / his / their own 
arrangement for further extension of connection if any required with 
safety fixtures and nothing extra will be paid for the same. 

Employer’s 
water supply, if 
available. 

Clause - 32. 
Water if available may be supplied to the contractor by the Employer at free 
of cost subject to the following conditions:  
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 i) The Employer / Bank do not guarantee to maintain uninterrupted 
supply of water and it will be incumbent on the contractor(s) to make 
alternative arrangements for water at her / his / their own cost in the 
event of any temporary break down in the water mains so that the 
progress of her / his / their work is not held up for want of water. 
No claim of damage or refund of water charges will be entertained 
on account of such break down. 

Insurance in 
respect of 
damages to 
persons and 
property. 

Clause - 33. 
 The contractor shall be responsible for all injury or damage to 

persons, animals or things, and for all damage to property which 
may arise from any factor omission on the part of the contractor or 
any sub-contractor or any nominated sub-contractor or any of their 
employees. The liability under this clause shall cover also inter-
alia any damage to structures, whether immediately adjacent to 
the works or otherwise, any damage to roads, streets, footpaths, 
bridges as well as damage caused to the building and other 
structures and works forming the subject matter of this contract. 
The contractor shall also be responsible for any damage caused 
to the buildings and other structures and works forming the subject 
matter of this contract due to rain, wind, frost or other inclemency 
of weather. The contractor shall indemnify and keep indemnified 
the Employer / Bank and hold him harmless in respect of all and 
any loss and expenses arising from any such injury or damage to 
persons or property as aforesaid and also against any claim made 
in respect of injury or damage, whether under any statute or 
otherwise and also in respect of any award or compensation or 
damage consequent upon such claims. The contractor shall, at 
her / his / their own expense, effect and maintain till issue of 
the virtual completion certificate under this contract, with an 
insurance company approved by the Employer / Bank, an All 
Risks Policy of Insurance for the full amount of the contract 
including earth quake risk in the joint names of the Employer 
/ Bank and the contractor (the name of the former being 
placed first in the policy) against all risks as per the standard 
all risk policy for contractors and deposit such policy or 
policies with the Employer / Bank before commencing the 
works. 

The Contractor shall reinstate all damage of every sort mentioned 
in this clause so as to do delivery of the whole of the works 
complete and perfect in every respect and so as to make good or 
otherwise satisfy all claims for damage to property or third parties. 
The contractor shall also indemnity and keep indemnified the 
Employer / Bank against all claims which may be made against 
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the Employer / Bank by any person in respect of anything which 
may arise in respect of the works or in consequence thereof and 
shall at his own expense, effect and maintain until the virtual 
completion of the contract, with an Insurance Company 
approved by the Employer / Bank a Policy of Insurance in the 
joint names of the Employer / Bank and the contractor (name 
of the former being placed first in the policy) against such 
risks and deposit such policy or policies before 
commencement of the works. 
The minimum limit of the coverage / liability under the policy 
shall be Rs.2.00 Lakh per person for any one accident or 
occurrence and Rs.5.00 Lakhs in respect of damage to 
property for any one accident or occurrence. The Contractor 
shall also indemnify the Employer / Bank against all claims which 
may be made upon the Employer / Bank, whether under the 
Workmen’s Compensation Act or any other statute in force, 
during the currency of this contract or at Common Law in respect 
of any employee of the contractor or sub-contractor and shall at 
her / his / their own expense effect and maintain until the 
Virtual Completion of the contract with an Insurance 
Company approved by the Employer a Policy of Insurance 
against such risks and deposit such policy or policies with 
the Employer from time to time during the currency of this 
contract. 

In default of the contractor insuring as provided above, the 
Employer / Bank may so insure and may deduct the premiums 
paid from any money due or which may become due to the 
contractor. 
The contractor shall be responsible for any liability which may not 
be covered by the insurance policies referred to above and also 
for all other damages to any person, animal or defective carrying 
out of this contract, whatever, may be the reasons due to which 
the damage shall have been caused. 

The contractor shall also indemnify and keep indemnified the Employer / 
Bank against all and any costs, charges or expenses arising out of any 
claim or proceedings relating to the works and also in respect of any 
award of damage or compensation arising therefrom. 
Without prejudice to the other rights of the Employer / Bank against 
contractors in respect of such default, the Employer / Bank shall be 
entitled to deduct from any sums payable to the contractor the amount of 
any damages, compensation costs, charges and other expenses paid by 
the Employer / Bank and which are payable by the contractor under this 
clause. 
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The contractor shall upon settlement by the insurer of any claim made 
against the insurer pursuant to a policy taken under this clause, proceed 
with due diligence to rebuild or repair the works destroyed or damaged. 
In this event all the money received from the insurer in respect of such 
damage shall be paid to the contractor and the contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 

The contractor, in case of re-building or reinstatement after damage shall 
be entitled to such extension of time for completion as the Engineer-in-
charge may deem fit, but shall, however, not be entitled to reimbursement 
by the Employer / Bank of any shortfall or deficiency in the amount finally 
paid by the insurer in settlement of any claim arising as set out herein. 

Without prejudice to his liability under this clause, the contractor shall also 
cause all nominated sub-contractors to effect, for their respective portions 
of the works similar policies of insurance in accordance with the 
provisions of this clause and shall produce or cause to produce to the 
Employer / Bank such policies. The contractor shall not permit a 
nominated sub-contractor to commence work at the site unless said 
insurance policies are submitted. In the event of failure, of the sub-
contractor to take out such policy or policies of insurance before 
commencing the works at the site, the contractor shall be responsible for 
any claim or damage attributable to the said sub-contractor. 

Employment of 
technical staff 
and 
employees. 
 

Clause - 34. 
Contractor’s superintendence, supervision, technical staff & employees: 

i) The contractor shall provide all necessary superintendence during 
execution of the work and all along thereafter as may be necessary 
for proper fulfillment of the obligations under the contract until the 
expiry of the ‘Defects Liability Period’ stated in schedule ‘F’. 

The contractor shall immediately after receiving letter of award of 
work and before commencement of the work, intimate in writing 
to the Engineer-in-charge, the name(s), qualifications, 
experience, age, address(s) and other particulars along with 
certificates, of the Project Manager, to be in charge of the work, 
principal technical representative and other technical 
representative(s) who will be supervising the work. Minimum 
requirement of such Project Manager and technical 
representative(s) and their qualifications and experience 
shall not be lower than specified in Schedule ‘F’. The Engineer-
in-charge shall within 3 days of receipt of such communication 
intimate in writing his approval or otherwise of such a 
representative(s) to the contractor. Any such approval may at any 
time be withdrawn and in case of such withdrawal, the contractor 



Page 75 of 163 
 

 
 

 

shall appoint another such representative(s) according to the 
provisions of this clause. Decision of the Employer / Bank shall 
be final and binding on the contractor in this respect. Such a 
Project Manager, principal technical representative and other 
technical representative(s) shall be appointed by the contractor 
soon after receipt of the approval from Engineer-in-charge and shall 
be available at site before start of work. 

All the provisions applicable to the principal technical 
representative under the clause shall also be applicable to other 
technical representative(s). The principal technical 
representative and other technical representative(s) shall be 
present at the site of work for supervision at all times when any 
renovation work is in progress and also present himself / 
themselves, as required, to the Engineer-in-charge and / or his 
designated representative to take instructions. Instructions 
given to the principal technical representative or other technical 
representative(s) shall be deemed to have the same force as if 
these have been given to the contractor. The principal technical 
representative and other technical representative(s) shall be 
actually available at site fully during all stages of execution of 
work, during recording / checking / test checking of measurements 
of works and whenever so required by the Engineer-in-charge and 
shall also note down instructions conveyed by the Engineer-in-
charge or his designated representative(s) in the site order book 
and shall affix her / his / their signature in token of noting down 
the instructions and in token of acceptance of measurements / 
checked measurements / test-checked measurements. 
Necessary site registers viz. Site Instruction Register / 
Hindrance Register / Labour Register etc, shall be strictly 
maintained by her / him / them on a daily basis and got duly 
authenticated by the Engineer-in-charge or his designated 
representative. The representative(s) shall not look after any other 
work. Substitutes, duly approved by Engineer-in-charge of the 
work in similar manner as aforesaid shall be provided in event of 
absence of any of the representative(s) by more than two 
consecutive days. 

If the Engineer-in-charge, whose decision in this respect is final 
and binding on the contractor, is convinced that no such technical 
representative(s) is / are effectively appointed or is / are effectively 
attending or fulfilling the provision of this clause, a recovery (non- 
refundable) shall be effected from the contractor as specified 
in Schedule ‘F’ and the decision of the Engineer-In-charge as 
recorded in the site order book and measurement recorded 
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checked / test-checked in measurement books shall be final and 
binding on the contractor. Further if the contractor fails to appoint 
suitable Project Manager, principal technical representative and / or 
other technical representative(s) and if such appointed persons are 
not effectively present or are absent by more than two continuous 
days without duly approved substitute or do not discharge their 
responsibilities satisfactorily, the Engineer-in-charge shall have full 
powers to suspend the execution of the work until such date as 
suitable other technical representative(s) is / are appointed and 
the contractor shall be held responsible for the delay so caused 
to the work. The contractor shall submit a certificate of 
employment of the technical representative(s) (in the form of copy 
of Form-16 or CPF deduction issued to the technical staff and 
employees employed by him) along with every on-account bill and 
final bill and shall produce evidence if at any time so required by 
the Engineer-in-charge. 

ii) The contractor shall provide and employ on the site only such 
technical assistants as are skilled and experienced in their 
respective fields and such foremen and supervisory staff as are 
competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semi-skilled and 
unskilled labour as is necessary for proper and timely execution of 
the work. 

iii) The Engineer-in-charge shall be at liberty to object to and require 
the contractor to remove from the works any person who in his 
opinion misconducts himself or is incompetent or negligent in 
the performance of his duties or whose employment is otherwise 
considered by the Engineer-in-charge to be undesirable. Such 
person shall not be employed again at works site without the 
written permission of the Engineer-in-charge and the persons so 
removed shall be replaced as soon as possible by competent 
substitutes. 

Levy / taxes 
payable by 
contractor. 
 

Clause - 35. 
i) Goods and Service Tax (GST), Building and other Construction 

Workers Welfare Cess or any other tax or Cess in respect of this 
contract shall be payable by the contractor a nd the Employer / Bank 
shall not entertain any claim whatsoever in this respect. 

ii) The contractor shall deposit royalty and obtain necessary permit 
for supply of the red bajri, sand, stone, kankar etc, from local 
authorities. 

If pursuant to or under any law, notification or order any royalty, cess or 
the like becomes payable by the Employer / Bank and does not any time 
become payable by the contractor to the State Government / Local 
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authorities in respect of any material used by the contractor in the works, 
then in such a case, it shall be lawful to the Employer / Bank and it will have 
the right and be entitled to recover the amount paid in the circumstances 
as aforesaid from dues of the contractor. 

Conditions for 
reimbursement 
of levy / taxes if 
levied after 
receipt of 
tenders. 
 

Clause - 36. 
i) All tendered rates shall be inclusive of all taxes and levies 

payable under respective statutes. However, if any further tax 
or levy or cess is imposed by statute, after the last stipulated 
date for the receipt of tender including extensions, if any, and 
the contractor thereupon necessarily and properly pays such 
taxes / levies / cess, the contractor shall be reimbursed the 
amount so paid, provided such payments, if any, is not, in the 
opinion of the Employer / Bank (whose decision shall be final 
and binding on the contractor) attributable to delay in execution 
of work within the control of the contractor. 

ii) The contractor shall keep necessary books of accounts and 
other documents for the purpose of this condition as may be 
necessary and shall allow inspection of the same by a duly 
authorized representative of the Employer / Bank and / or the 
Engineer-in-charge and shall also furnish such other 
information / document as the Engineer-in-charge may require 
from time to time. 

iii) The contractor shall, within a period of 30 days of the 
imposition of any such further tax or levy or cess, give a written 
notice thereof to the Engineer-in-charge that the same is given 
pursuant to this condition, together with all necessary information 
relating thereto. 

Other persons 
employed by 
the Employer / 
Bank. 

Clause - 37. 
The Employer / Bank reserves the right to use premises and any portions 
of the site for the execution of any work not included in this contract which 
it may desire to have carried out by other persons and the contractor shall 
allow all reasonable facilities for the execution of such work but shall not 
be required to provide any plant or material for the execution of such work 
except by special arrangement with the Employer / Bank. Such work shall 
be carried out in such manner as not to impede the progress of the works 
included in the contract and the contractor shall not be responsible for 
any damage or delay which may happen to or occasioned by such work. 

If relative 
working with 
the Employer / 
Bank, then the 
contractor 

Clause - 38. 
The contractor shall not be permitted to tender for works in the office of 
the Employer / Bank responsible for award and execution of contracts in 
which her / his / their near relative is posted as an Officer (in any grade) or 
Assistant (including Junior Engineer). He shall also intimate the names of 
persons who are working with him in any capacity or are subsequently 



Page 78 of 163 
 

 
 

 

not allowed to 
tender. 
 

employed by him and who are near relatives to any Officer of the Employer / 
Bank. Any breach of this condition by the contractor would render him liable 
to be removed from the approved list of contractors of the Employer / Bank. 
If, however, the contractor is registered in any other organization, he shall 
be debarred from tendering by the Employer / Bank for any breach of this 
condition. 

NOTE: By the term ‘near relatives’ is meant wife, husband, parents and 
grandparents, children and grandchildren, brothers and sisters, uncles, 
aunts and cousins and their corresponding in-laws. 

No employee 
of the 
Employer / 
Bank to work 
as contractor 
within one 
year of 
retirement. 
 

Clause - 39. 
No technical or other Officer or  Ass is tant  ( inc lud ing Junior  
Engineer)  employed wi th  the Employer / Bank shall work as a 
contractor or employee of a contractor for a period of one year after 
her /  his retirement from the service without the previous permission 
of the Employer / Bank in writing. This contract is liable to be cancelled 
if either the contractor or any of his employees is found at any time 
to be such a person who had not obtained the permission of the 
Employer / Bank as aforesaid, before submission of the tender or 
engagement in the contractor’s service, as the case may be. 

Compensation 
during warlike 
situations. 
 

Clause - 40. 
The work (whether fully constructed or not) and all materials, machines, 
tools and plants, scaffolding, temporary buildings and other things 
connected therewith shall be at the risk of the contractor until the work has 
been delivered to the Engineer-in-charge and a certificate from him to that 
effect obtained. In the event of the work or any materials properly brought 
to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation, the contractor shall when 
ordered (in writing) by the Engineer-in-charge to remove any debris from the 
site, collect and properly stack or remove in store all serviceable materials 
salvaged from the damaged work and shall be paid at the contract rates in 
accordance with the provision of this agreement for the work of clearing 
the site of debris, stacking or removal of serviceable material and for 
reconstruction of all works ordered by the Engineer-in-charge, such 
payments being in addition to compensation up to the value of the work 
originally executed before being damaged or destroyed and not paid for. In 
case of works damaged or destroyed but not already measured and paid 
for, the compensation shall be assessed by the Engineer-in-charge. The 
contractor shall be paid for the damages / destruction suffered and for 
restoring the material at the rate based on analysis of rates tendered for in 
accordance with the provision of the contract. The certificate of the 
Engineer-in-charge regarding the quality and quantity of materials and the 
purpose for which they were collected shall be final and binding on all 
parties to this contract. 
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Provided always that no compensation shall be payable for any loss in 
consequence of hostilities or warlike operations (a) unless the contractor 
had taken all such precautions against air raid as are deemed necessary 
by the Engineer-in-charge (b) for any material etc, not on the site of the work 
or for any tools, plant, machinery, scaffolding, temporary building and other 
things not intended for the work. 

In the event of the contractor having to carry out reconstruction as 
aforesaid, she / he / they shall be allowed such extension of time for 
its completion as is considered reasonable by the Engineer-in-charge. 

Direction and 
approval of 
Engineer-in-
charge. 

Clause - 41. 
All works to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of the Engineer-in-
charge who shall be entitled to direct at what point or points and in what 
manner they are to be commenced, and from time to time carried on. 

 Clause - 42. 
All sums payable by way of compensation under any of these conditions 
shall be considered as reasonable compensation to be applied to the use 
of Employer / Bank without reference to the actual loss or damage 
sustained and whether or not any damage shall have been sustained. 

Release of 
Security 
Deposit after 
labour 
clearance. 
 

Clause - 43. 
Security Deposit of the work shall not be refunded till the contractor 
produces a clearance certificate from the Labour Officer. As soon as the 
work is virtually complete the contractor shall apply for the clearance 
certificate from the Labour Officer under intimation to the Engineer-in-
charge. The Engineer-in-charge, on receipt of the said communication, 
shall write to the Labour Officer to intimate if any complaint is pending 
against the contractor in respect of the work. If no complaint is pending, on 
record till after 3 months after completion of the work and / or no 
communication is received from the Labour Officer to this effect till six 
months after the date of completion, it will be deemed to have received 
the clearance certificate and the Security Deposit will be released, if 
otherwise due. 

Non-disclosure 
Pact. 
 

Clause - 44. 
The contractor shall not disclose directly or indirectly any information, 
materials and of the Employer’s / Bank’s infrastructure / system(s) / 
equipment etc, which may come to the possession or knowledge of the 
contractor during the course of discharging its contractual obligations in 
connection with the agreement, to any third party and shall at all times hold 
the same in strictest confidence. The contractor shall treat the details of 
the contract as private and confidential, except to the extent necessary to 
carry out the obligations under it or to comply with applicable laws. The 
contractor shall not publish, permit to be published, or disclose any 
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particulars of the works in any trade or technical paper or elsewhere 
without the previous written consent of the Employer / Bank. The 
contractor shall indemnify the Employer / Bank for any loss suffered by the 
Employer / Bank as a result of disclosure of any confidential information. 
Failure to observe the above shall be treated as breach of contract on the 
part of the contractor and the Employer / Bank shall be entitled to claim 
damages and pursue legal remedies. 
The contractor shall take all appropriate actions with respect to its 
employees to ensure that the obligations of non-disclosure of confidential 
information under this agreement are fully satisfied. 
The contractor’s obligations with respect to non-disclosure and 
confidentiality will survive the expiry or termination of this agreement for 
whatever reason. 

 
 
Place:                  Signature of contractor: 
 
Date:                   Address & seal:                                                                                       
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Section - V.  
 

SPECIAL CONDITIONS OF THE CONTRACT. 
 

General.  
 

Clause - SC 1. 
i) Special Conditions of the Contract shall be read in 

conjunction with the General Conditions of Contract, 
Schedule of Quantities, specifications of work, drawings 
and any other documents forming part of this contract, 
wherever the context so requires. 

ii) Notwithstanding the sub-divisions of the document into 
separate sections, schedules, annexures etc, every part of 
each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with 
and into the contract so far as it may be practicable to do 
so. 

iii) Where any portion of the Special Conditions of the Contract 
is repugnant to or at variance with any provisions of the 
General Conditions of the Contract then unless a different 
intention appears, the provision(s) of the Special 
Conditions shall be deemed to override the provision(s) of 
the General Conditions of Contract only of the extent that 
such repugnance or variations cannot and shall be to the 
extent that such repugnance or variance cannot be 
reconciled with the General Conditions of the Contract. 

iv) Wherever it is stated anywhere in this tender document that 
such and such supply is to be effected or such and such 
work is to be carried out, it shall be understood that the 
same shall be effected / carried out by the contractor at his 
own cost, unless a different intention is specifically stated. 

v) The items given in Schedule of Quantities shall be read in 
conjunction with materials and job specifications and 
relevant drawings if any. 

Responsibilities of 
the contractor.  
 

Clause - SC 2. 
i) The contractor shall be entirely responsible for executing 

the work covered under this tender document in a safe, 
efficient and  expeditious manner as per the time schedule, 
specifications, drawings and waterproofing work aids 
equipment such as transportation equipment, tools and 
tackles as well as teasing appliances such as air 
compressors etc. and the necessary supervisory 
personnel, skilled, semi-skilled and unskilled labour shall 
be provided by the contractor to achieve the monthly / 
weekly targets and the overall time schedule.  

ii) The contractor shall ensure that local labour, unskilled as 
well as skilled, to the extent possible and available from 
local resources are preferably employed on the work. 

iii) All expenses towards mobilization at site and 
demobilization including bringing in equipment, work force, 
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materials, dismantling the equipment, clearing the site, etc, 
shall be deemed to be included in the prices quoted and no 
separate payments on account of such expenses shall be 
entertained.  

iv) It shall be entirely the contractor’s responsibility to provide, 
operate and maintain all necessary equipment, 
scaffoldings and safety gadgets, lifting tackles, tools and 
appliances to perform the work in a safe and efficient 
manner and complete all the jobs as per time schedules.  

v) Preparing approaches and working area for the movement 
materials shall also be the responsibility of the contractor. 
The contractor shall acquaint himself with access 
availability etc. to provide suitable allowances in his 
quotation / tender.  

vi) The procurement and supply in sequence and at the 
appropriate time of all materials and consumables shall be 
entirely the contractor’s responsibility and his / her / their 
rates for execution of work will be inclusive of supply of all 
these items.  

vii) Responsibility for obtaining all statutory approvals (if 
required) related to the work lies with the contractor. 

viii) The contractor shall provide drinking water and other 
amenities at site for the contract workmen as per the 
statutory requirements at his own cost.  

ix) The contractor shall take all steps to see that normal 
functioning of working office / public life/ public traffic is not 
affected / obstructed while executing the work. Stacking of 
materials, equipment, tools and vehicles involved in 
movement of equipment or materials should not make any 
hindrance for the movement of other vehicles and people.  

x) The contractor shall be responsible for implementing the 
requirements of Tamilnadu State Pollution Control Board 
(if any). 

xi) The works to be undertaken by the contractor shall inter-
alia include the following: 

 a) Preparation of detailed ‘shop’ drawings and ‘as-built’ 
drawings wherever applicable. 

b) Pre-commissioning tests as per relevant standard 
specifications, code of practice, Acts and Rules 
wherever required. 

c) The contractor shall provide all the ‘shop’ drawings or 
layout drawings for all the coordinated services before 
starting any work or placing any order of any of the 
services etc. These ‘shop’ drawings / layout drawings 
shall be got approved from Engineer-in-charge before 
implementation and this shall be binding on the 
contractor. The contractor shall submit material 
submittals along with material sample for approval of 
Engineer-in-charge prior to delivery of material at site.  
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xii) For items where ‘Basic Price’ of materials are stipulated, 
only the difference in the basic price specified in the tender 
and actual price (ex-godown at Chennai excluding G.S.T, 
local transportation, any other charges like conveyance, 
loading, unloading & handling charges for delivery at the 
site etc - bidders may consider these factors while quoting 
the rate), approved by the Bank shall be considered and 
15% towards O.H.C & C.P shall be allowed on such 
difference. The contractor shall take prior approval of the 
Bank for ‘Basic Price’ before procurement of such items 
and produce Cash Bill / Tax Invoice towards procurement 
of such materials. 

xii) The contractor shall arrange visits of authorized official(s) 
of the manufacturer whose materials (costing more than Rs 
1.00 Lakh) have been selected / approved by the Employer 
/ Bank for the work to inspect the materials supplied / 
available at site and whether the materials are being used 
as per the manufacturer’s specifications and specified 
consumption standards and shall be required to submit a 
report on the manufacturer’s letter head addressed to the 
Employer / Bank, under official seal, indicating the 
genuineness or otherwise of the material and its usage 
methodology. No additional payment on this account shall 
be considered. 

Role of 
the 
Employer 
/ Bank. 

Clause - SC 3. 
The Employer / Bank (Reserve Bank of India, Chennai) shall 
administer and directly arrange for supervision of works, to test 
and examine any materials to be used or workmanship employed 
in connection with the works, monitoring of progress, inspection, 
certification of bills, making payments and implementation of 
various terms, conditions and stipulations of the contract. 

Architect / Engineer. 
 

Clause - SC 4. 
Banks in-house Architect / Engineer will provide the design and 
drawings, specifications. The scope of their work includes inter-
alia planning & designing and periodic inspection and supervision.  

Green building 
requirements 
 

Clause - SC 5. 
The contractor shall adopt the construction practices and 
materials in line with the requirements specified in schedule ‘G‘. 
The contractor shall strictly follow the instructions of Engineer-in-
charge in this regard. 

Inspection of site.  
 

Clause - SC 6. 
Intending bidders shall be deemed to have visited the site and 
examined the site and its surroundings and familiarized 
themselves thoroughly with the site conditions as to the nature of 
the ground and sub-soil and the form and nature of the site before 
submitting the tender. Non familiarity with the site conditions will 
not be considered as reason either for extra claims or for not 
carrying out the work in strict conformity with the drawings and 
specifications. For site visit, the intending bidder may contact the 
Employer / Bank. 
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Services.  
 
 

Clause - SC 7. 
The contractor shall take due and proper care during execution of 
solar panel system, telecommunication and fire alarm system 
work to protect the existing water / electric services from damage. 
In case, during the execution of work, the contractor notices some 
services which require re-routing, re-fixing / relocating the same 
shall be brought to the notice of the Engineer-in-charge. As per 
the instructions of Engineer-in-charge, further action for rerouting 
shall be undertaken. If the contractor is advised by the Engineer-
in-charge to carry out the required re-routing, the work shall be 
treated as extra item of work and shall be dealt as per the relevant 
clause of GCC.  

Handing over of 
site. 

Clause - SC 8. 
i) The contractor shall be required to complete the following 

documentation with regard to the work within fourteen days 
from the date of award of work: 
a) Signing of the agreement on adequate value of non-

Judicial stamp paper as per the approved format. 
b) Obtaining and submitting all the required Insurance 

Policies as specified in the relevant clause of General 
Conditions of Contract and of specified value 
mentioned in schedule ‘F’. 

c) Submission of the specified Bank Guarantees 
mentioned in Schedule ‘F’ or submission of 
documentary evidence of having instructed his banker 
to prepare the specified Bank Guarantee. 

d) Obtaining and submitting the original Labour License 
or submitting the documentary evidence of having 
applied to the statutory authority in the prescribed form 
for obtaining the Labour License if applicable. 

e) Submitting the details / documents of the contractor’s 
site team as specified in relevant clause of General 
Conditions of Contract and schedule ‘F’ for obtaining 
approval of Engineer-in-charge. 

f) Submitting the detailed work programme as specified 
in the relevant clause of General Conditions of 
Contract for approval of the Engineer-in-charge. 

ii) After complying to the above documentation and other 
statutory requirements required to be complied by the 
contractor before start of the work, the contractor shall be 
handed over the possession of the site. The scheduled 
date of commencement of work shall be reckoned from the 
fourteenth day of the date of award of work or the date of 
handing over the possession of site (if delay is due to any 
reasons beyond the contractor’s control), whichever is 
later. However, any delay in handing over the possession 
of site to the contractor on account of non-submission of 
the above documents / details shall not be considered for 
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extension of time. 
 

Drawings.  
 

Clause - SC  9. 
The contractor shall keep one copy of all drawings (if any) on the 
works and the Employer / Bank or its representative shall at all 
reasonable time have access to the same. Before the issue of the 
final certificate to the contractor she / he / they shall forthwith 
return to the Employer / Bank all drawings and specifications. 
 
Drawings accompanying the tender documents are indicative of 
the scope or work and issued for tendering purpose only. Detailed 
construction drawings on the basis of which actual execution of 
the work is to be proceeded will be furnished to the contractor 
progressively based on the approved programme after the award 
of the work. 

Further drawings 
and instructions. 

 

Clause - SC 10. 
The Engineer-in-charge shall have full power and authority to 
supply drawings / specifications to the contractor from time-to-
time during the progress of the works such further drawings for 
adequate execution and maintenance of the Works and the 
contractor shall carry out and be bound by the same. 
 
Any further drawings or specifications that may be required by the 
contractor for execution of the work shall be requested by him to 
Engineer-in-charge at least 15 days in advance. 

Contractor’s 
barricades. 
 
 

Clause - SC 11. 
i) The contractor shall erect and maintain at his own cost 

barricades required in connection with his operation to 
guard or protect the entire working area including storage, 
etc. 

ii) Barricades and hazardous areas adjacent to but not 
located in normal routes of travel shall be marked with 
suitable red markers at night without any extra cost.  

iii) The contractor shall also comply with the provisions of 
Environment Protection Act with regard to air, water & 
noise pollution if any.  

iv) The contractor shall provide suitable construction safety 
nets to prevent damage to man / material at site without 
any extra cost. 

Site facilities. 
 

Clause - SC 12. 
The contractor shall arrange for storage space for keeping own 
tools / tackles and other materials for performance of work under 
this contract. Whereas space will be provided by the employer 
free of cost, the safety and security including safety of materials 
for erection purpose as well as subsequent removal of the same 
on completion of ‘work’ under this contract are the responsibility 
of the contractor.  
Lighting: 
The contractor shall ensure that the entire site is provided with 
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adequate lighting at all times when the work is in progress. He 
shall also make additional arrangements for lighting for carrying 
out the work at night, whenever required.  All costs in this 
connection shall be borne by the contractor. 
Compressed air: 
The contractor shall make her / his / their own arrangement for 
portable compressors, pumps, temporary piping for compressed 
air, vacuum / suction pump if required, for the work including all 
necessary accessories, fittings etc. at his own cost for cleaning, 
testing, flushing etc. 

Construction / 
renovation / repair 
work equipment  
 

Clause - SC 13. 
The contractor shall without prejudice to her / his / their overall 
responsibility to execute and complete the work as per 
specifications and time schedule, progressively deploy adequate 
and appropriate equipment and tools and tackles and augment 
the same as decided by the Engineer-in-charge depending on the 
requirements of the work so as to suit the work schedule. No 
equipment shall be supplied by the Employer / Bank. 
The contractor shall assess the actual requirement based on the 
quantum and nature of work and arrange to provide the same to 
achieve the progress as per the approved work programme. 

Plant etc, to be 
exclusively for use 
on the works. 
 
 

Clause - SC 14. 
i) All plants, tools and equipment and materials provided by 

the contractor shall when brought on to the site be deemed 
to be exclusively intended for the construction / renovation 
/ repair work and completion of the works and the 
contractor shall not remove the same or any part thereof 
(save for the purpose of moving it from one part of the site 
to another or moving it outside the site for repairs) without 
the previous consent in writing of the Engineer-in-charge 
which shall not be unreasonably withheld. 

ii) Clearing of site on completion: On completion of the works 
the contractor shall remove from the site all the said 
construction plants, tools and equipment remaining 
thereon and any unused materials. 

Care of works / 
plants / equipment. 

 

Clause - SC 15. 
From the commencement to the completion of the works / plant / 
equipment, the contractor shall take full responsibility for the care 
thereof and in case any damage loss or injury shall happen to the 
works / plant / equipment or to any part thereof from any cause 
whatsoever shall at his own cost repair and make good the same 
so that at completion the works / plant / equipment shall be in 
good order and condition and in conformity in every respect with 
the requirements of the contract.  
Finished flooring shall be protected by suitable means while 
carrying out any civil / electrical work either internally or externally 
at no extra cost. 
Mixing mortar / concrete shall not be permitted on bare slab / 
waterproofing treatments / flooring and the same shall be done on 
steel plates / mixing tubs / G.I. trays. Any damage done to the 
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slabs / waterproofing treatments / flooring shall be rectified by the 
contractor at his own cost and which shall be in the form of 
replacing the entire slab / waterproofing treatment / flooring.  
Temporary used materials (for example cables, pipes, valves etc) 
shall not be used for permanent work. All the bought-out items 
supplied by the contractor and billed to Employer / Bank shall be 
considered as Employer’s / bank’s property and due care shall be 
taken for safety of these by the contractor till handing over of work.  

Works to be carried 
out by licensed 
technicians under 
supervision of 
licensed 
supervisors. 

Clause - SC 16. 
a) All electrical works shall be carried out through a licensed 

Electrician under the supervision of licensed supervisor. 
The electrical connections carried out by the contractor 
shall meet the statutory requirements. Changes, if any, as 
incorporated in the statutory rules and regulations from 
time to time shall be applicable to the electrical works done 
by the contractor. 

Particular 
specification and 
additional 
conditions for 
water proofing 
work. 

b) 1. The work shall be got executed as per Bank’s 
specifications and as per the manufacturer’s 
specifications through a specialized agency / 
authorized applicator as approved by the Engineer-in-
charge. The contractor shall furnish the following 
particulars immediately after the issue of letter of award 
by the Bank. 
(i) The name of the specialized agency / authorized 

applicator. 
(ii) The trade / manufacturer names and brands of the 

products, which would be used under each item of 
work. 

(iii) List of works where the treatment has been used. 

2. Guarantee for water proofing treatment:  
 (i)The contractor shall be fully responsible for and shall 
guarantee proper performance of the entire waterproofing 
system for a period of 10 (ten) years from the final 
completion of works. In addition, specific 10 years written 
guarantee (to be furnished in a non-judicial stamp paper of 
value not less than Rs.100/-) in approved proforma 
annexed hereto shall be submitted for the performance of 
the system, before final payment and shall not in any way 
limit any other rights the Employer / Bank may have under 
the contract. Guarantee for water proofing works shall 
comprises of all the items described above in particular 
specifications. 
(ii) All waterproofing work shall be carried out through 
approved specialized agency / authorized applicator as per 
method of working approved by the Engineer-in-charge. 
However, the contractors shall be solely responsible for 
waterproofing treatment until the expiry of the above 
guarantee period. 
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(iii) 10 (ten) years guarantee in prescribed proforma 
attached shall be given by the contractor for the water 
proofing treatment.  In addition, 10% (ten percent) of the 
cost of these items of water proofing under this sub head 
shall be retained as Security Deposit to watch the 
performance of the work executed.  However, half of this 
amount (withheld) would be released after 05 years from 
the date of completion of the work if the performance of the 
waterproofing works is satisfactory. The balance of the 
withheld amount shall be released after completion of ten 
years from the date of virtual completion of the work if the 
performance of the waterproofing work is satisfactory. If 
any defect is noticed during the guarantee period, it should 
be rectified by the contractor within seven days of issuing 
of notice by the Engineer-in-charge and, if, not attended to, 
the same shall be got done through other agency at the risk 
and cost of the contractor and recovery shall be effected, 
from the amount retained towards guarantee. In any case, 
the contractor and the specialized agency, during the 
guarantee period, shall inspect and examine the treatment 
once in every year and make good any defect observed 
and confirm the same in writing.  This Security Deposit can 
be released in full, if a Bank Guarantee for equivalent 
amount, valid for the duration of guarantee period, 
obtained from an approved bank is produced and 
deposited with the Employer / Bank. 

List of approved 
makes / brands of 
materials 

(c) List of approved makes / brands of materials proposed to 
be used in the work by the intending bidders, under each 
item of the work shall be filled in the format given in Annex-
11 and uploaded online along with Part I of the tender. 

Quality assurance 
and quality control. 

Clause - SC 17. 
i) The reports of the test shall be submitted to the Engineer-

in-charge as and when the tests / quality assurance & 
control checks are carried out as per the contract. The 
Engineer-in-charge, after verification / evaluation of the 
results of tests may decide to either reject or accept the 
respective materials / works etc. In case of rejection, the 
contractor shall have to replace the defective material(s) / 
work(s) at the earliest without any additional cost. 

ii) In case the contractor fails to follow the instructions of 
Engineer-in-charge in this regard, the Engineer-in-charge 
may suspend the work till such time the quality of the work 
is ensured. No compensation for delays on account of such 
suspension of work shall be considered. 

Materials at basic 
prices / basic rates. 

Clause - SC 18. 

i) For carrying out certain items of work, the tender provides 
for procurement of certain materials at ‘Basic Prices’ / 
‘Basic Rates’ as specified in the tender document. 

ii) While quoting the rates, the bidder should base their 
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item rates at the ‘Basic Prices’ wherever specified / if 
specified. The said prices are ex-godown at Chennai 
and are excluding G.S.T, local transportation, any other 
charges like conveyance, loading, unloading & handling 
charges for delivery at the site etc - bidders may 
consider these factors while quoting the rates. Ex-
godown referred here will be dealer’s godown or rail 
head within the Municipal or city limits or the city where 
the work is being done.  

iii) The contractor shall obtain written approval from the 
Engineer-in-charge before procuring any material for 
which ‘Basic Price’ / ‘Basic Rate’ is specified in the 
tender document.  

iv) ‘Basic Price’ adjustment shall be done on the measured 
quantities for the finished items of work with specified 
‘Basic Prices’ / ‘Basic Rates’. In addition to the difference 
in the ‘Basic Price’ / ‘Basic Rates’ and the actual purchase 
Rate / Price, contractor’s overhead and profit @ 15% on 
the difference shall be considered for the ‘Basic Price’ / 
‘Basic Rate’ adjustment. While carrying out price 
adjustments, no other components such as wastage, 
transportation, handling, insurance, labour, etc, shall be 
considered.  

v) The contractor shall submit copies of all tax paid vouchers 
(original tax paid vouchers shall be shown to the Engineer-
in-charge for verification as and when required by him) for 
full quantity for all items to the Engineer-in-charge in 
support of their claim for adjustment in ‘Basic Prices’ / 
‘Basic Rates’. In the absence of these documents, the 
contractor’s claim for adjustment in ‘Basic Prices’ / ‘Basic 
Rates’ shall not be considered. 

Documents to be 
maintained at site. 
 
 
 
 
 
 
 
 

Clause - SC 19. 
a) The registers / documents specified at Schedule ‘D’ shall 

be maintained at site by the contractor at his own cost and 
updated regularly. 

b) These registers / documents shall be available for 
inspection by Employer's / Bank’s representative or 
Engineer-in-charge or his representative during his site 
visit at all reasonable times. 

c) After completion of work, the contractor shall submit the 
duly completed registers / documents along with all the 
drawings issued to her / him / them for construction 
purpose to the Engineer-in-charge before submission of 
the final bill. 

Progress 
monitoring by the 
Engineer-in-charge 
 
 

Clause - SC 20. 
i) The contractor shall submit his programme for approval of 

Engineer-in-charge within 14 days from the date of award 
of the work as specified in the relevant clause of the 
General Conditions of Contract. 
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ii) Based on the approved programme, the Engineer-in-
charge shall monitor / review the progress through site 
meetings on a monthly interval or earlier, as and when 
required. The meeting should be attended by the 
contractor herself / himself (in case of proprietorship firm) 
or authorized partner / senior official in case of partnership 
firm / limited company along with contractor’s site in-
charge. 

iii) For this purpose, the contractor shall prepare and submit a 
progress report indicating the following:  

 a) Progress for the previous month (duration under 
review) and the planning for the next month and 
materials received during the month (duration under 
review) and expected to be received during next 
month. 

 b) The reasons for major deviations in planned schedule 
and the actual progress achieved along with any 
hindrances / decisions required from the Employer / 
Bank / the Engineer-in-charge.  

 c) Statement of deployment of resources (men and 
machine) and variations, if any, from the planned 
schedule. 

 d) List of variations / extra items if any carried out during 
the previous month (period under review). 

Measurement, 
billing and terms of 
payment. 
 

Clause - SC 21. 
i) The work shall be measured from time-to-time as provided 

in the General Conditions of Contract. The units of 
measurements shall be as defined under the specific item 
description in the Schedule of Quantities. If for any item or 
part thereof, physical measurement is not practicable, 
measurements given in the execution drawings shall be 
adopted. As and when the contractor feels that the gross 
value of work done after adjustment of the value of work 
already received in any previous bill and adjustment of 
advances, if any, has crossed the threshold value specified 
in the Schedule ‘F’ for Running Account Bill, she / he / they 
may raise a bill and submit to the Engineer-in-charge for 
payment. The bill shall invariably be accompanied with the 
following documents: 
a) Signed measurements, as specified in the General 

Conditions of Contract. 
b) Progress reports of the concerned period. 
c) Test certificates / reports of any material considered 

for the first time in the contractor’s bill. 
d) Checklist indicating validity of the labour license if any, 

all the insurance policies, PBGs etc. 
e) Documents evidencing the price of materials (e.g. tax 

paid vouchers etc) considered in the bill where ‘Basic 
Rates’ are mentioned, as applicable. 
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f) Delivery challans of the materials. 
ii) The Engineer-in-charge reserves the right to refuse or to 

accept the Running Account bill, if any of the document as 
above is not submitted along with the bill.  

iii) Once the bill is received along with all the required 
documents, the Engineer-in-charge shall arrange to 
process the bill and the payments due to the contractor 
shall be released through NEFT within the specified period 
for honoring the certificates. 

iv) After completion of work and completing all the contractual 
responsibility, the measurement sheets shall be signed 
jointly by the contractor or her / his / their authorized 
representative and Engineer-in-charge or his authorized 
representatives. The contractor shall then submit the final 
bill to the Engineer-in-charge. The final bill shall 
necessarily be submitted along with the following 
documents: 

a) Signed measurements, as specified in the General 
Conditions of Contract. 

b) Copy of last progress report, evidencing the 
completion of work. 

c) Test certificates / reports of any material considered 
for the first time in the contractor’s bill. 

f) Checklist indicating validity of the labour license, all 
the Insurance Policies, PBGs etc. 

g) Documents evidencing the price of materials (e.g. Tax 
paid vouchers etc) considered in the bill where ‘Basic 
Rates’ / ‘Basic Prices’ are mentioned, as applicable. 

h) Delivery challans for the materials. 
j) All the required documents of Guarantees / warranties 

(e.g. water proofing and electrical equipment etc, as 
mentioned in the specifications of respective item). 

k) ‘No claim’ certificate by the contractor except as 
included in the final bill. 

l) Completion plans / drawings / details as specified in 
the General Conditions of Contract. 

v) The Engineer-in-charge reserves the right to refuse to 
accept the Final bill, if any of the document, as above, is 
not submitted along with the bill.  

vi) Once the final bill is received along with all the required 
documents, the Engineer-in-charge shall arrange to 
process the bill and the payments due to the contractor 
shall be released through NEFT within the specified period 
for honoring the certificates. No revised final Bill shall be 
considered by the Employer / Bank. 

vii) All statutory deductions shall be made from the payments 
due to the contractor. 

 
Place:                                                                                           Signature of contractor: 
Date:                       Address & seal:  
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Section - VI. 
Technical Specifications 

A. Technical specifications and requirements for the work to be executed. 

The scope of work covers execution, completion and testing of the work of ‘Repairs 
and waterproofing works on the terraces of third floor (northside wing), VIP 
Guest House, Executive Lounge & Security Officer’s Flat on the fourth floor and 
erstwhile cooling tower & water tank area on the fifth floor of Reserve Bank of 
India, Main Office Building, Chennai - 600001’ in accordance with drawings (if any) 
and specifications prepared by the Bank and as directed by the Engineer-in-Charge. 

1.1 Quality: 

Materials to be used for the work shall confirm to relevant Indian / International 
standards as far as procurable & best quality of their respective kinds as specified 
herein and shall be of approved make and shall comply strictly with the tests 
prescribed hereinafter or, where tests are not laid down, with the requirements of the 
latest edition of the relevant Indian / International standards approved by the Engineer-
in-charge.  

1.2 Inspection and testing: 

Materials before used in the Works shall be subjected to inspection and testing, if so 
required by the Engineer-in-charge, as provided in the Conditions of Contract and 
elsewhere in the specifications. The cost of all samples required for such tests as per 
relevant standards shall be borne by the contractor and the same are deemed to be 
included in the rates of respective items. No materials shall be used in the works 
unless they have first been approved by the Engineer-in-charge or his 
representative(s).  

1.3 Samples 

Samples of all materials proposed to be used or incorporated in the works and to be 
supplied by the Contractor may be called for at any time by the Engineer or his 
representative.  

1.4 Independent tests: 

Independent tests and analysis of any of the materials, if required by the Engineer-in-
charge may be made from time-to-time by a testing house or analyst appointed by the 
Engineer / Employer / Bank in order to check the supplier’s works, tests and analysis. 
The frequency, the procedure for the testing and acceptance criteria will be as stated 
in the respective BIS / International Codes. The contractor shall at her / his / their own 
expenses supply and deliver to an approved testing house or analyst such materials, 
as may be directed by the Engineer-in-charge. Should the result of any test be 
unsatisfactory to the Engineer-in-charge or her / his / their representative, the materials 
represented will be rejected. The testing of material(s) (Third party test), if required by 
the Engineer-in-charge shall be carried out through a government / approved 
laboratory and the testing charges, as per actuals shall be reimbursed by the Bank on 
production of vouchers / paid receipt. 
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Wherever testing facilities are not available in India, the contractors shall submit the 
manufacturers’ batch test certificates of the batch of material(s) used in the work.  

1.5 Technical specification of work: 

1.5.1 Dismantling the damaged portions of ‘China Mosaic’ / plaster finish. 

a) Scope of work under the item. 
The scope of work under this item shall be for carefully dismantling, and removing the 
existing ‘China Mosaic’ finish along with base / bed mortar  or plaster of any thickness 
over the weather-proof course / R.C.C slabs, masonry walls / parapet walls on the 
open terraces, using mechanical dry-cutters, chisel and hammer or any other 
approved methods, to expose the intact base layer (brick bat coba / Surkhi / screed / 
masonry / R.C.C), without damaging the weather-proof course / masonry / R.C.C and 
the adjacent areas, thoroughly cleaning the surfaces exposed after dismantling, using 
wire brush / brooms, after sprinkling water, shifting, lowering, disposing / stacking at 
location(s) shown by the Engineer-in-charge, within the Bank’s premises and carting 
the debris away  from the Bank’s premises etc complete as directed by the Engineer-
in-charge. 
   
b) Mode of measurement. 
Portions dismantled shall be divided into geometrical shapes and the area of such 
portions shall be worked out using appropriate formulae by measuring the dimensions 
correct to the nearest centimeters and considered for payment. The quantities shall 
be rounded-off to two decimal points.  

1.5.2 Repairs to damaged R.C.C members. 

a) Scope of work under the item. 
The scope of work under this item shall be for providing and repairing the damaged 
R.C.C members like columns, roof slabs, beams, sill slabs of windows, coping of 
parapet walls, sunshades, lintels etc, comprising the following: 

i) Carefully dismantling and removing the loose / spalled plaster & concrete to 
expose the intact surfaces of the R.C.C members / corroded reinforcement 
bars, using hammer and chisel or any other approved methods, thoroughly 
cleaning the exposed surfaces of   R.C.C members using clean water, wire 
brush etc, as directed by the Engineer-in-charge. 

ii) Thoroughly cleaning the corroded reinforcements including removing the rust 
scales using chisel, hammer and approved quality and make rust removing 
solutions / chemicals, used as per manufacturers’ specifications, providing and 
applying a coat of approved make, two components, solvent borne zinc rich 
epoxy primer / corrosion passivator of approved make and brand, for the 
exposed surfaces of the steel reinforcements as per manufacturer’s 
specifications and as directed by the Engineer-in-charge. 

iii) Providing and rendering shrinkage compensated / controlled, polymer modified, 
fibre reinforced, cementitious, ready to use, trowelable structural repair mortar 
of approved make and brand  used as per manufacturers’ specifications, for an 
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average thickness of up to 20 mm, to repair / re-habilitate the damaged R.C.C 
members true to plumb, line and level to make them up to the original shape & 
size of the members,  after  preparing the surface of the members to be repaired 
as per manufacturer’s specification  and as directed by Banks Engineer. If the 
average thickness of mortar exceeds 20 mm, it shall be done in layers and each 
subsequent layers of mortar as per the specifications above, shall be rendered 
(which shall be measured separately under item No. 1.5.3 below), after proper 
curing of the previous layer(s), all as directed by the Engineer-in-charge. 
Necessary scaffolding, curing, cleaning, disposing the dust / debris generated 
from the work and carting away the same from the Banks premises, cleaning 
of the surfaces stained / affected during execution of the item etc are also 
included in the scope of the work. 

b) Mode of Measurement. 
Actual surface area of the finished layer, for thickness up to 20 mm shall be worked 
out by measuring the average length and width, correct to the nearest centimeter and 
considered for payment. The quantities shall be rounded-off to two decimal points. 

1.5.3 Providing and rendering additional layers of polymer modified cement 
plaster. 

a) Scope of work under the item. 

The scope of work under this item shall be for providing and rendering shrinkage 
compensated / controlled, polymer modified, fibre reinforced, cementitious, ready to 
use, trowelable structural repair mortar, all as per the specifications under item No. 
1.5.2 above, but for additional layers of average thickness of 15 mm, as additional 
layers over the base layer(s) rendered as per item No. 1.5.2 above or subsequent 
additional layer(s) under this item. These subsequent layers shall be applied after 
proper curing of the previous layer(s), all as per the manufacturers specifications and 
as directed by the Engineer-in-charge. The scope of work also includes necessary 
scaffolding, curing, disposing the debris generated from the work, cleaning of the 
surfaces stained / tarnished by splashing of the chemicals / mortar etc. 

b) Mode of Measurement. 
Actual surface area of the finished layer(s), for an average thickness up to 15 mm shall 
be worked out by measuring the average length and width, correct to the nearest 
centimeter and considered for payment. The quantities shall be rounded-off to two 
decimal points.  

1.5.4 Dismantling and removing the debonded / disintegrated / loose screed 
concrete / brick bat coba / Surkhi. 

a) Scope of work under the item. 
The scope of work under this item shall be for carefully dismantling and removing the 
debonded / disintegrated / loose screed concrete / brick bat coba / Surkhi, along with 
mortar in patches having regular geometric shapes, using mechanical cutters, chisel 
and hammer or any other approved method, shifting, lowering and disposing / stacking 
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at location(s) shown by the Engineer-in-charge, within the Bank’s premises and carting 
away the dust / debris generated from the work, away from the Bank’s premises. 
 
b) Mode of Measurement.  

Actual volume without any deduction for the voids shall be arrived at by measuring the 
average dimensions of the space left after removal of the materials, correct to the 
nearest centimeter and considered for payment. The quantities shall be rounded-off 
to two decimal points. 
 
1.5.5 Providing, cutting, straightening, bending, tying and placing in position 
TMT bars as thermal reinforcement mesh / mat and shear-connectors. 
 
a) Scope of work under the item. 
The scope of work under this item shall be for providing, cutting, straightening, 
bending, tying using 18 SWG G.I binding wires, approved quality and make, 10 mm 
diameter Thermo-Mechanically Treated (TMT) bars of grade Fe-500D or more at a 
spacing of 200 mm c/c both ways and placing them in positions as thermal 
reinforcement meshes / mats on the top of the brick bat coba / Surkhi exposed after 
dismantling and removing the China Mosaic / plaster finish and screed concrete as 
per item No. 1.5.1 & 1.5.4 and 200 mm long bars as shear connectors  to be inserted 
in to the holes / bores to be drilled in to the brickbat coba / Surkhi. The scope of work 
shall include providing, casting, curing and placing cover blocks having 50 mm x 50 
mm x 50 mm dimensions, using C.M 1:3 made from Portland cement and washed river 
sand including tying the same to reinforcement bars at a spacing not exceeding 1.00 
m c/c both ways to ensure proper cover to the reinforcements etc, complete as directed 
by the Engineer-in-charge. The rate shall include wastages, cost of binding wire etc. 
Authorized laps shall be measured and paid for. The rate shall be excluding drilling of 
holes / bores into the brick bat coba / Surkhi to insert the shear connectors and 
grouting the same, which are covered under the scope of work under item No. 1.5.6 
below. 

b)  Mode of measurement. 
The quantity (weight) shall be arrived at by measuring the length of the rebars correct 
to the nearest centimetre, theoretical or actual section weight of the rebars, whichever 
is less and be considered for payment. Authorized laps and chairs shall be measured 
while arriving at the quantity and considered for payment. Wastages will not be 
admitted. 

 
1.5.6 Drilling holes / bores into the brick bat coba / Surkhi layer and fixing the 
shear connectors by inserting them into these holes / bores and grouting using 
anchor grouts. 
 
a) Scope of work under the item. 
The scope of work under this item shall be for drilling 12 mm diameter and 100 mm 
deep holes / bores at a spacing not exceeding 2.00 m c/c both ways, into the brick bat 
coba / Surkhi, exposed as per item No. 1.5.1 & 1.5.4 above and fixing the shear 
connectors by inserting them into these holes / bores and securing them by grouting 
using approved quality and make anchor grouts as directed by the Engineer-in-charge. 
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b) Mode of measurement. 
The number of holes / bores drilled and filled with anchor grouts after inserting the 
shear connectors shall be counted and be considered for payment.  
 
1.5.7 Providing and laying screed concrete. 
 
a) Scope of work under the item. 
The scope of work under this item shall be for providing, mixing, laying, spreading, 
grading, consolidating and finishing  P.C.C made by manual batching and mixing, 
approved quality and make Portland Cement, approved quality washed river sand and 
20 mm and down size graded granite metals in the ratio 1:2:4 and modified with 
approved quality and make integral waterproofing liquid admixture for concrete, plaster 
and mortars used at a dosage of 200 ml per 50 Kg of cement, as per the manufacturers 
specifications and as directed by the Engineer-in-charge, to make up the portions of 
screed concrete layer dismantled and removed from the top of the brick bat coba / 
Surkhi layer of weather-proof course, under item No. 1.5.4 above. The screed concrete 
shall be consolidated and finished smooth, using mechanical needle / platform 
vibrators, hand rammers, screeding bars, trowels and floats. Thread impressions using 
3-4 mm diameter threads shall be made on the surface of the freshly laid screed 
concrete before the initial setting of the same, at a spacing not exceeding 0.60 m c/c 
in both directions. The scope of work shall include necessary shuttering, if required as 
per site conditions, curing, disposing and carting away the debris out of the Bank's 
premises etc as directed by the Engineer-in-charge. 
 
b) Mode of measurement. 
The actual volume of the laid and finished screed concrete shall be worked out by 
measuring the length, width and average thickness (average of thicknesses measured 
at random points) correct to the nearest centimeter. The quantities shall be rounded-
off to two decimal points. 

1.5.8 Making grooves and refilling them on the plastered surfaces of the parapet 
walls. 

a) Scope of work under the item. 
The scope of work under this item shall be for Making continuous grooves, having 10 
mm width and 10 mm depth (200 mm above covings / fillets finished with China 
Mosaic), on the plastered vertical surfaces of the parapet walls of the open terraces, 
by cutting using mechanical rotary cutters and raking using chisel and hammer or any 
other approved method. These grooves shall be thoroughly cleaned using, jet of water 
/ compressed air, wire brushes / brooms / vacuum cleaners etc, to make them free of 
dust, loose matter and laitance and filled & finished with approved make shrinkage 
compensated / controlled, polymer modified, fibre reinforced, cementitious, ready to 
use, trowelable structural repair mortar as per the manufacturer’s specifications and 
as directed by the Engineer-in-charge. The rate shall include necessary curing, 
removing / cleaning the surplus material / spill outs / debris, disposing off and carting 
away the debris from the Bank’s Premises etc complete as directed by the Engineer-
in-charge, after application, finishing and curing of the liquid-waterproofing membrane 
to be applied as per item No. 1.5.9 below. 
 



Page 97 of 163 
 

 
 

 

 
   
 
b) Mode of measurement. 
The length of the grooves cut / made shall be measured correct to the nearest 
centimeter and considered for payment. The quantities shall be rounded-off to two 
decimal points. 

1.5.9 Providing and applying Hybrid Polyurea Liquid membrane water-proofing 
system. 

a) Scope of work under the item. 
The scope of work under this item shall be for preparing the surface of the screed 
concrete  / plaster on the top of the weather-proof course and vertical surfaces of  walls 
/ parapet walls up to 300 mm from the highest point of the finished surface of the 
weather-proof treatment on the open terrace by making the surface rough using 
mechanical grinding / buffing machines, thoroughly cleaning the surface using wire 
brush / brooms / dusters / emery papers / jet of clean water / compressed air 
equipment / heavy duty vacuum cleaners etc to remove the layer(s) of moss / fungi / 
algae / dust / oil / grease / loose particles / decayed matter, laitance  etc, to expose 
the virgin surface, providing and filling / levelling the surface pits / undulations / dents 
with approved quality and make solvent free, high performance, non-slumping epoxy 
based bedding and repair mortar / grout as per manufacturer’s specifications,   
providing and applying  elastomeric hybrid polyurea liquid water-proofing membrane 
system comprising the following;  

i) Opening and filling of surface dents / cracks.  
Carefully cutting and opening the crevices / cracks having width and depth up to 
10 mm, on the surface of the concrete / plaster finish on the top of the weather-
proof course / parapet walls on the open terrace using mechanical cutters in  ‘V’ 
shape in cross-section having width and depth up to 10 mm each, cleaning the 
same using compressed air equipment / heavy duty vacuum cleaners / clean jet of 
water / wire brush etc, providing, mixing, filling and finishing these cracks, dents, 
crevices, pits and holes on the surfaces with approved quality and make solvent 
free, high performance, non-slumping epoxy based bedding and repair mortar / 
grout as per the manufacturer’s specifications and as directed by the Engineer-in-
charge, including necessary curing, removing / cleaning the surplus materials / spill 
outs / debris, disposing and carting away the debris from the Bank’s Premises etc 
complete as directed by the Engineer-in-charge. 

ii) Spray applied epoxy primer. 
Providing and applying two component, solvent free, fast setting / drying, high 
performance epoxy resin based liquid primer over the surfaces prepared as above, 
by means of a specially designed two / plural component, high pressure spraying 
equipment / roller as per manufacturer’s specifications for an average thickness of 
not less than 100 microns. 
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iii) Sand broadcasting 
Providing and applying approved quality and make dry silica / quartz sand by 
evenly broadcasting @ 0.75 Kg Per Sqm, over the entire area primed as per (ii) 
above, while the primer is still in tacky state. When sufficiently cured, the surface 
shall be cleaned to remove any loose sand. 

iv) Spray applied elastomeric hybrid polyurea water-proofing membrane  
Providing and applying fast setting / drying, two component, solvent free, 100 % 
solid content, Hybrid Polyurea, liquid, cold applied, elastomeric, seamless, spray 
applied water-proofing membrane, over the surface prepared as per (iii) above, up 
to and inside the grooves made as per item No. 1.5.8 above, using a specially 
designed, two / plural component, high pressure spray equipment as per 
manufacturer’s specifications to achieve an average Dry Film Thickness of 2 mm. 
The finished water proofing membrane after curing shall have a tensile strength not 
less than 8 N/mm2 (MPa), elongation not less than 400%, Shore A hardness not 
less than 70 and Tear Strength not less than 30 N/mm.    

v) UV stable polyurethane topcoat 
Providing and applying two coats of two component, high solids, Polyurethane 
based UV stable protective top coat having white shade of approved quality and 
make, applied with roller / brush / using a specially designed, two / plural 
component, high pressure spray equipment as per manufacturer’s specifications, 
over the water-proofing membrane applied as per (iv) above, within 12 to 24 hours 
after completion of the spray application of the water-proof membrane applied as 
per (iv) above to achieve a Dry Film Thickness (DFT) of not less than 100 microns. 
 

The surfaces shall be suitably prepared as per manufacturers’ specifications before 
application of each coat of chemicals including providing and treating the surfaces 
where growth of algae / fungi / moss is noticed with proprietary biocides. The 
chemicals / materials shall be applied / used strictly as per the manufacturer's 
specifications and instructions of Bank's Engineer. The scope of work shall include 
providing and making 50 mm x 50 mm fillets (coving) at junctions of floor and walls, 
wherever required, using polymer modified cement concrete prepared as under item 
No. 1.5.7 above including necessary curing. The rate shall also include, removing / 
cleaning the surplus material / spill outs / debris disposing and carting away the dust / 
debris generated from the work out of the Bank's premises. Bidders shall consider all 
required materials including handling, loading, unloading, leads, lifts, wastages, 
labour, tools, plants, machinery, transport etc required for successful completion of the 
work, while quoting the rates. The rate shall also include proper barricading of the area 
and providing temporary screens with proper supporting system, all as approved by 
the Engineer-in-charge around the area of work to prevent spreading of chemicals / 
dust to other areas during execution of work.    

b) Mode of measurement. 
The total surface area of the finished work, including vertical surfaces, shall be divided 
into regular geometric shapes. The total exposed surface area shall be arrived at by 
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summing up the areas of individual geometric shapes and considered for payment. 
The area of each geometric shape shall be worked out by measuring the length and 
width / height correct to the nearest centimeter. The quantities shall be rounded-off to 
two decimal points. 
1.5.10 Providing and applying waterproof coating on parapet walls / walls. 

a) Scope of work under the item. 
The scope of work under this item shall be for preparing the vertical / horizontal  
surfaces of parapet walls / copings / walls etc., using wire brush and clean jet of water 
to remove the dust / organic matter / algae / fungi / grease / oil / or any other foreign 
matter, allowing them to dry, providing and applying two or more coats of  water based 
acrylic elastomeric water proof / anticarbonation  decorative coating (white base) as 
per manufacturer’s specifications over a coat of water based acrylic emulsion polymer 
primer as per manufactures’ specifications including tinting with pigments to get the 
approved shade of the adjacent finishes on the wall etc, as directed by Engineer-in-
charge. Providing & erecting knock-down type tubular steel double scaffolding with 
staging, strong and safe enough for execution of the item is also included under the 
scope of work. The same shall be dismantled disposed and cleared from the Bank’s 
premises after completion of the work.   

b) Mode of measurement. 
The total surface (both vertical and horizontal) of the finished work, shall be divided 
into regular geometric shapes. The total exposed surface area shall be arrived at by 
summing up the areas of individual geometric shapes and considered for payment. 
The area of each geometric shape shall be worked out by measuring the length / width 
and width / height correct to the nearest centimeter. The quantities shall be rounded-
off to two decimal points. 

 
B. List of approved makes / manufacturers / brands of materials: 

 
1. All materials to be used in the work shall strictly conform to the detailed 

technical specifications under each item. 
2. They shall be of the best quality available in the market and conform to the 

relevant Indian / international standards.  
3. If the approved brands mentioned are not available in the market, equivalent 

material with written approval of the Engineer-in-charge only shall be used in 
the work. Wherever the contractor proposes to use equivalent makes (i.e. other 
than those specified), the same shall be done with prior approval of the 
Engineer-in-charge. In such cases, it is the responsibility of the contractor to 
prove, to the satisfaction of the Engineer-in-charge, with necessary technical 
data / documents / tests reports that the equivalent materials proposed to be 
used in the work conform to all the technical specifications / parameters 
stipulated in the specifications. Any additional expenditure and time on account 
of this shall be solely on contractor’s account and no claims whatsoever shall 
be entertained by the Bank in this regard. 

 
Sl. No. Material. Approved make / manufacturer. 

1. Cement. A.C.C, Ultratech, Coramandal, Ramco, 
Birla, Ambuja of approved equivalent.  
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2. TMT bars.  Tata, SAIL, JSW or approved equivalent.  
3. White Cement. Birla White, J.K. White or approved 

equivalent. 
4. Waterproofing / coating 

chemicals, polymers & other 
chemicals / materials required for 
structural repairs / water-proofing 
works. 

Master Builders Solutions Limited, Pidilite 
Industries Limited, Fosroc (India) Private 
Limited or approved equivalent. 

5. Paints, primers, thinners, paint-
removers, French spirit, Melamine 
polish, epoxy paint / primers etc. 

Asian Paints Ltd, ICI Limited (Akzonobel 
Limited), Kansai Nerolac Limited, Berger 
Limited, Sheenlac Limited, MRF Limited or 
approved equivalent. 

 
 
C.  Names of approved products / brands: 

Item No. Item. Approved manufacturer.  Product Name. 
2. Zinc rich epoxy primer / 

corrosion passivator. 
 
   

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.   
 
Pidilite Industries Limited.  
 
Or approved equivalent. 

Master Emaco P 130. 
 
 
Nitozinc Primer.  
 
 
Dr. Fixit Epoxy Rich 
Zinc Primer. 
Or approved 
equivalent. 

2 & 3. Shrinkage compensated 
/ controlled, polymer 
modified, fibre 
reinforced, 
cementitious, ready to 
use, trowelable 
structural repair mortar. 

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Ltd.  
 
 
Or approved equivalent. 

Master Emaco S 348 
 
 
Rendroc SP40. 
 
 
Dr. Fixit Polymer 
Mortar HB. 
 
Or approved 
equivalent. 

6. Resin / epoxy-based 
anchor / re-bar grouts.  

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Ltd.  
 
 
Or approved equivalent. 
 

Master Flow 920 ANS. 
 
 
Lokfix E45T. 
 
 
Dr. Fixit Epoxy Rebar 
Grout. 
 
Or approved 
equivalent. 
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7. Integral liquid 
waterproofing 
compound for concrete 
and plaster.  

Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Limited. 
Sika (India) Limited. 
 
Or approved equivalent. 

Conplast WL Xtra. 
 
 
Dr. Fixit Pidiproof LW+ 
Sika Cim Pink. 
 
Or approved 
equivalent. 

8 & 9(i) Crack filler / repair 
mortar. 

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Limited. 
 
 
Or approved equivalent. 

Master Emaco S 348. 
 
 
Rendroc SP40. 
 
 
Dr. Fixit Polymer 
Mortar HB. 
 
Or approved 
equivalent. 

9 (ii). Two component, solvent 
free, fast setting / drying, 
high performance epoxy 
resin based liquid 
primer. 

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Limited. 
 
Or approved equivalent. 

MasterSeal P 2525. 
 
 
Nitoprime 31. 
 
 
Dr. Fixit Cipoxy 16D. 
 
Or approved 
equivalent. 

9 (iii). Dry Silica / Quartz sand. Master Builders Solutions 
Limited. 
 
Or approved equivalent. 

Master Top SRA No. 3. 
 
 
Or approved 
equivalent.  

9 (iv). Fast setting / drying, two 
component, solvent 
free, 100 % solid 
content, Hybrid 
Polyurea, liquid, cold 
applied, elastomeric, 
seamless, spray applied 
water-proofing 
membrane.  

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Limited. 
 
 
Or approved equivalent. 

Master Seal M 800. 
 
 
Fosroc Polyurea WH 
200. 
 
Dr. Fixit Superseal 
4500 PUH. 
 
Or approved 
equivalent. 

9 (v). Two component, high 
solids, aliphatic 
Polyurethane based UV 
stable protective 
topcoat. 

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  

MasterSeal TC 268  
 
 
Deckguard PU. 
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Pidilite Industries Limited. 
 
 
Or approved equivalent. 

 
Dr. Fixit Superseal – 
TC. 
 
Or approved 
equivalent. 

10. Water based acrylic 
emulsion polymer 
primer. 

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Limited. 
 
Or approved equivalent. 

Master Seal 399. 
 
 
Nitoprime AW. 
 
 
Dr. Fixit Prime Seal. 
 
Or approved 
equivalent. 

10. water based acrylic 
elastomeric waterproof / 
anticarbonation 
decorative coating 
(white base). 

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Limited. 
 
 
Or approved equivalent. 

Master Protect ® 300. 
 
 
Nitocoat Wallguard. 
 
 
Dr. Fixit Raincoat 
Waterproof Coating. 
 
Or approved 
equivalent. 

 
D. List of approved makes / brands of materials proposed to be used for the work by 

the intending bidders, under each item of the work shall be filled in the format 
given in Annex-11 and uploaded online along with Part I of the tender. 
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SECTION - VII. 
 
 
 
 
 
 
 
 

SCHEDULES 
(A to H) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 104 of 163 
 

 
 

 

Schedule - A. 

Notes for Schedule of Quantities 
 

1. The Schedule of Quantities shall be read in conjunction with the 
specifications, tender drawings and bid documents. The contractor shall not 
rely merely on the description given in the Schedule of Quantities. 

2. Quantities of work indicated in the Schedule of Quantities are only 
approximate and are given to provide a common basis for bidding. The actual 
quantities of work shall be ordered by Employer / Bank as shown on the final 
drawings released for renovation. No claim shall be entertained from 
contractor if the actual quantities or items of work differ from those indicated 
herein, except where stated otherwise. The Engineer-in-charge reserves the 
right to modify any aspect of the scope of Tender at any time during the 
course of work. 

3. The bidders shall fill their rates online (e-tender) for all the items for the 
specified quantities indicated in Schedule of Quantity. 
Bidders are requested to quote rates without G.S.T. on ‘Works Contract’ 
and the same will be added automatically by the system. Thus, the final 
total amount shown in the system including G.S.T will be the final bid 
amount.  No change in quoted rates will be accepted after opening of 
the tender. 

4. Rates shall be quoted in Indian Rupees only. 
5. Rates shall be submitted for all items and they shall be firm for the entire 

duration of the contract and any approved extended period. 
6. The quantities of work actually carried out against each item shall be 

measured and paid at the rates quoted in the Schedule of Quantities 
wherever applicable or otherwise at such rates and prices as may be fixed 
within the terms of the contract.  

7. Bidders shall be deemed to have allowed in his rates the provision, 
maintenance and final removal of all temporary works of whatsoever nature 
required for the proper execution of the works, except for those temporary 
works for which specific items have been provided in Schedule of Quantities.  

8. Abbreviations used are as under: 
i) No. Number. 
ii) Cum. Cubic metre.  
iii) Sqm.           Square metre. 
iv) Rm / M Metre. 
v) L.S Lump sum. 
vi) MT. Metric tonne. 
vii) Kg. Kilogram. 
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Schedule-B 
 

Material Testing and Quality assurance Plan. 
 

Contractor shall submit the detailed material testing and quality control plan as per the 

relevant IS codes and standards covering the entire scope of work as per schedule of 

quantity and specifications and on approval from Engineer-in-charge same shall be 

followed while executing the work within the cost quoted. 
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Schedule - C 
 

SAFETY CODE. 

1. First aid appliances including adequate supply of sterilized dressing and cotton 
wool shall be kept in a readily accessible place.  

2. An injured person shall be taken to a public hospital without loss of time, in 
cases where the injury necessitates hospitalization.  

3. Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from the ground/floor.  

4. No portable single ladder shall be over 8m in length. The width between the 
side rails shall not be less than 30cm (clear) and the distance between two 
adjacent rungs shall not be more than 30cm. When a ladder is used, an extra 
mazdoor shall be engaged for holding ladder.  

5. The excavated material shall not be placed within 1.5m of the edge of the 
trench or half of the depth of trench whichever is more. All trenches and 
excavations shall be provided with necessary fencing and lighting.  

6. Every opening in the floor of a building or in a working platform shall be 
provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing or railing whose minimum height shall be one meter.  

7. No floor, roof or other part of the structure shall be so overloaded with debris or 
materials as to render it unsafe.  

8. Workers employed on mixing and handling materials such as asphalt, cement 
mortar or concrete and lime mortar shall be provided with protective footwear 
and rubber hand-gloves.  

9. Those engaged in welding works shall be provided with welder’s protective eye 
shields and gloves.  

10. No paint containing lead or lead products shall be used except in the form 
of paste or readymade paint. 

11. Suitable facemasks should be supplied for use by the workers when the paint is 
applied in the form of spray or surface having lead paint dry rubbed or 
scrapped. 

12. Overalls shall be supplied by the Contractor to the painters and adequate 
facilities shall be provided to enable the working painters to wash during the 
periods of cessation of work.  

13. Hoisting machines and tackle used in the works, including their attachments, 
anchorage and supports shall be in perfect condition. 

14. The ropes used in hoisting or lowering material or as a means of suspension 
shall be of durable quality and adequate strength and free from defects.  
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FIRE SAFETY CODE 

1. Cutting / drilling machine and other electrically operated equipment used at 
site shall be plugged into correctly rated electrical outlets.  

2. Only ISI marked 3 pin plug and other appliances and equipment shall be 
used.  

3. Electrical power cables/wires used shall not have any joints and shall be 
properly rated.  

4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be 
safely and securely earthed to prevent leakage current while in operation.  

5. Before commencing the welding work for the first time on any day, fire 
section shall be informed and only after the site inspection by the Fire 
officers/Personnel, work shall be started.  

6. Two buckets of water and sand shall be kept in an easily accessible area 
on the site.  

7. Fire extinguishers recommended and issued by fire officers shall be kept on 
the site.  

8. Used paint drums shall be stored in specified store only after closing them 
properly.  

9. Personal protective equipment such as safety shoes, hand gloves, welder’s 
mask, ear plug, etc., depending upon the requirement of the work shall be 
provided by the Contractor to the workmen to prevent occupational health 
hazards.  

10. The safety belt shall be provided by the Contractor and used by the 
workmen while working from height for more than 10’ from Ground level.  

11. None of the passages near lift lobby and staircases shall be used for 
stacking / dumping any kind of materials/waste.  

12. Both the staircase doors shall be normally kept closed.  
13. None of the fire extinguishers shall be removed/shifted from its designated 

location.  
14. Power supply shall be switched off from the mains when equipment is not 

in use.  
15. Wood-shavings and saw-dust generated from the work shall be collected on 

daily basis, removed from site and stored at the designated place in proper 
manner.  

16. Any debris generated from the work shall be collected on daily basis, 
removed from site and stored at the designated place in proper manner.  

17. Battery operated emergency light/torches shall be provided by the 
Contractor to the workmen while working beyond office hours.  
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Schedule - D 
 

LIST OF DOCUMENTS TO BE MAINTAINED AT SITE.  
 

Sl. No. Description of the 
document. 

Remarks. 

1. Contract agreement. Certified true copies of the contracts.  
2. Drawings. If applicable. 
3. Work programme 

chart. 
Showing latest item wise progress plan.  

4. Work instruction / 
site order book. 
 

For issue of instructions by Engineer-in-
charge or his representative at site in the 
course of day-to-day supervision. This book 
shall be in the form of triplicate book with 
machine numbered pages. After recording 
the instructions, one copy shall be taken by 
Engineer-in-Charge or his representative, 
another by the contractor and the third copy 
shall remain in the book on which the 
compliance shall be recorded by Contractor 
after taking required action. 

5. Material at site 
register.  

To record the material received and issued 
by on daily basis by the contractor. 

6. Labor report and 
Daily Progress 
Report (DPR). 

To record the labour and DPR by the 
contractor as applicable. 

7. Test reports / 
certificates for 
materials / 
equipment. 

To maintain record of test reports / 
certificates received from manufacturers as 
applicable.  

8. Measurement book. To record measurements of works. 
9. Progress review 

reports along with 
progress 
photographs. 

If applicable. 

10. File and register for 
extra / variation 
order.  

To maintain record of extra / variation items. 

11. Hindrance register. For recording the details of hindrances, 
reasons & its clearance with time period 
jointly signed by the Site Engineer / 
Engineer-in-charge representative and the 
contractor's representative. 

12. Logbook of defects.  To record defects noticed during inspection. 
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Schedule - E 
 

General Rules and Instructions to Bidders (Section - III) - Information. 

Bids in Two 
Bids 
System. 

2. Tender Inviting Authority   
Shri. S. M. N Swamy 
Regional Director 
Reserve Bank of India  
Estate Department 
Fort Glacis, 16, Rajaji Salai 
Chennai-600001  
Tel number: 044 - 2539 9250 
E Mail id : estatechennai@rbi.org.in 
Name of the Work: Repair and waterproofing works on the 
terraces of third floor (northside wing), VIP Guest House, 
Executive Lounge & Security Officer’s Flat on the fourth floor 
and erstwhile cooling tower & water tank area on the fifth floor 
of Reserve Bank of India, Main Office Building, Chennai - 
600001. 
Estimated cost of work: 72.49 Lakh (Approx.) 

2 & 
14. 

Period during which tender documents will be available in the 
MSTC e-tender portal: From 11.00 Hrs. on October 19, 2022 
to 15.00 Hrs. on November 28, 2022. 

2 & 
14. 

Due date and time for submission of Part I & II of e-Tender: 
On or before 15.00 Hrs. on November 28, 2022.  
Tender submission mode: e-Tender   

e-tender 
truncation 
(or 
transaction) 
fee. 

4 (ii). e-tender transaction fee shall be paid in the MSTC Website 
as applicable, as detailed in schedule H. 

Earnest 
Money 
Deposit 
(EMD). 

4(iii) 
and 
11. 

EMD of ₹.1,44,980/- in the form of NEFT or Bank Guarantee 
as per proforma annexed hereto shall be deposited in original 
at the office of tender inviting authority on before the due date, 
i.e., 15.00 Hrs. on November 28, 2022. The account details 
for NEFT transactions are as under: 
Beneficiary Name: RBI CHENNAI 
IFSC: RBISC0CNPA01 
Account No: 186003001  
Proof of remittance indicating transaction number and other 
details (scanned copy) shall be uploaded on Bank’s 
approved e-tender portal along with other tender documents 
and the same shall also be sent via email to 
estatechennai@rbi.org.in  

mailto:estatechennai@rbi.org.in
mailto:estatechennai@rbi.org.in
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Clarificatio
n and pre-
bid 
Meeting. 

5 a. Date, time & mode of submission of pre-bid queries if any 
by eligible bidders:  Before 15.00 Hrs. on November 15, 
2022, by e-mail to estatechennai@rbi.org.in 
b. Date, time & mode of Pre-bid meeting: November 16, 
2022, at 11.00 Hrs., offline. 
c. Venue for Pre-bid meeting: The cabin of AGM(Estate), 
Reserve Bank of India, Fort Glacis, 16, Rajaji Salai, Chennai-
600001.     

Opening of 
bids. 

16. a. Date, time & mode of opening of Techno-commercial bid 
(Part I): 16.00 Hrs. on November 28, 2022, in e-tender 
mode.  
Date & time for opening of Price-bid (Part II): Will be 
communicated to the eligible bidders through e-mail. 

Bid validity. 17. Bid validity - Three months. 
Time for 
completion 
of work. 

23 Time allowed to complete the work: 3 months from the 14th 
day of issue written order to commence the work or date of 
handing over the site whichever is later.  

mailto:estatechennai@rbi.org.in
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Schedule - F 
 

General Conditions of the Contract (Section - IV) - Information. 
 

Definitions. 
 2. i) Name of the Work - Repair and waterproofing works on the 

terraces of third floor (northside wing), VIP Guest House, 
Executive Lounge & Security Officer’s Flat on the fourth floor 
and erstwhile cooling tower & water tank area on the fifth 
floor of Reserve Bank of India, Main Office Building, 
Chennai - 600001. 

 iii) Employer - Regional Director 
Reserve Bank of India  
Estate Department 
Fort Glacis, 16, Rajaji Salai 
Chennai-600001. 

 xiii) The Engineer-in-charge: AGM (Tech) / Manager (Tech) / AM 
(Tech), Reserve Bank of India, Estate Department, 
Fort Glacis, 16, Rajaji Salai 
Chennai-600001. 

 xxii) The percentage mentioned to cover all overheads and profits 
- 15%. 

Discrepancies 
and adjustment 
of errors (order 
of preference). 

 

8.2 The Competent Authority -  
Regional Director 
Reserve Bank of India  
Estate Department 
Fort Glacis, 16, Rajaji Salai 
Chennai-600001 

CLAUSES OF CONTRACT. 
Performance 
Guarantee. 

Clause – 1. 
(i) Time allowed for submission of Performance Guarantee from 

the date of award of work - 14 days. 
(ii) Maximum allowable extension of time for submission of 

Performance Guarantee beyond the period specified under (i) 
above without penalty - 7 days. 

(iii) Maximum allowable extension of time for submission of 
Performance Guarantee beyond the period specified in (ii) 
above with late fee @ 0.10% of the amount of Performance 
Guarantee per day - 7 days. 

Recovery of 
Security 
Deposit. 

Clause - 1 A. 
Retention percentage - 5% from every bill subject to 5% of the contract 
amount. 

Compensation 
for delay 

Clause - 2. 
Authority for fixing compensation under clause 2:  
The Regional Director. 
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Reserve Bank of India,  
Estate Department, 
Fort Glacis, 16, Rajaji Salai 
Chennai-600001. 

(i) Compensation at the rate of ₹. 18,122/- per week. 
(ii) Not applicable. 

Time and 
extension for 
delay. 

Clause - 5. 
Date of commencement: 14th day from the date of award of work. 
Time allowed for completion of work: 3 months from the 14th day of 
issue written order to commence the work or date of handing over the 
site whichever is later. 

(i) Recovery is Not Applicable 
5.3 
& 

5.4. 

Regional Director, 
Reserve Bank of India,  
Estate Department, 
Fort Glacis, 16, Rajaji Salai, 
Chennai-600001. 

 Clause - 6 or Clause - 6A. 
Measurements 
of work done. 

Clause applicable - 6A. 

Payment on 
interim 
certificate to be 
regarded as 
advances. 
 

Clause – 7. 
(i) Gross va lue  o f  work done together with net payment / 

adjustment of advances for material collected, if any, since the 
last such payment eligible for raising Running Account bill 
(Interim payment) - ₹. 25.00 Lakh. 

(ii) Retention percentage for interim payments - 5% from every bill. 
(iii) Total Retention Money - 5% of the contract amount plus 5% 

Performance Bank Guarantee. 
(iv) Retention period for the Retention Money - up to successful 

completion of Defects Liability Period (DLP). 
(v) Installment due after completion of the work - Performance 

Bank Guarantee submitted by contractor towards 
Performance. 

(vi) Period of honoring interim certificates - 45 days from the date 
of receipt of complete bill along with all the documents as 
specified in Special Conditions of Contract. 

Action in case 
work not done 
as per 
specifications 

Clause - 11 A. 
Authority for accepting reduced rate: 
Regional Director, 
Reserve Bank of India,  
Estate Department, 
Fort Glacis, 16, Rajaji Salai, 
Chennai-600001. 
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Deviations / 
variations 
extent and 
pricing. 

Clause - 12. 
Deviation limit beyond which clause 12.2 C shall apply - 25% beyond 
the tender item quantity specified in the Schedule of Quantity. 
 
 
 

Deviation -
deviated 
quantities and 
pricing 
Contractor 
liable for 
damages, 
defects during 
Defect Liability 
Period. 

Clause – 17. 
Defects Liability Period - 12 months from the date of completion and 
handing over the completion Certificate to the Employer / bank 
 
Competent Authority for deciding reduced rates:  
Regional Director, 
Reserve Bank of India,  
Estate Department, 
Fort Glacis, 16, Rajaji Salai, 
Chennai-600001. 

Settlement of 
d isputes & 
arbitration. 
 

Clause – 25. 
Competent Authority for referring the dispute:  
Regional Director, 
Reserve Bank of India, 
Estate Department, 
Fort Glacis, 16, Rajaji Salai, 
Chennai-600001. 
 
Place of Arbitration - Chennai, India. 

Water and 
electric power 
supply for work 
and alternate 
water supply 
arrangements. 

Clause - 31. 
Bank will made available water and electricity power supply required 
at one point free of charge. Contractor shall arrange to make 
arrangement for connection with safety fixtures. 
 

Insurance in 
respect of 
damages to 
Persons and 
Property 
 

Clause – 33. 
Contractor shall take following Insurance Policies: 
1) Contractor’s All Risk Policy for the full Contract Value for entire 

Contract Period. 
2) Workmen Compensation Policy for all workmen deployed at site. 
3) Third Party Liability Policy as per following details: 
a) For injury to persons - Rs 2.00 Lakh per person per accident. 
b) For damage to property - Rs 5.00 Lakh per accident,  
Subject to overall ceiling as per extant insurance guidelines. 

Employment of Clause – 34. 
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technical staff 
and employees. 

Minimum required personnel at site shall be as below, failing which 
recovery at the specified rates as below shall be effected from the 
contractor: 

 
 
 
 

SL. 
No. Designation. 

Minimum 
number of 
personnel. 

Minimum 
Professional
/ Technical 

Qualification 

Minimum 
years of 
Relevant 
Experien

ce 

Rate of recovery per 
head per day for 
non-compliance 

1. Site 
supervisor 
(Civil)  
(Full time). 

1 B.E / B.Tech / 
Diploma 

5 ₹. 1000/-  

 
Note - * Project Manager shall be posted to site during the progress of work as and 
when required.  
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Schedule - G 
GREEN BUILDING REQUIREMENTS 

Reserve Bank of India (RBI) intend to follow Indian Green Building Council (IGBC) 

norms for Green Interiors space while carrying out the water-proofing work on the 
terraces of third floor (northside wing), VIP Guest House, Executive Lounge 
& Security Officer’s Flat on the fourth floor and erstwhile cooling tower & 
water tank area on the fifth floor of Reserve Bank of India, Main Office 
Building, Chennai - 600001. IGBC Green Existing Building involves complying 

with the green building specification like using of certain green materials, following 

of sustainable procedures and certain measures during Renovation/up gradation 

stage, as spelt out in this document. Accordingly various parameters related to 

Green building have been incorporated in the design by the RBI/Employer. The 

contractor shall ensure to comply the material specifications/ works as per 

Schedule of Quantities for the respective items and all the work procedures/ 

processes as specified in this schedule. 

The contractor shall ensure that the following facilities for workers are provided 

(i) First aid and emergency facilities 

(ii) Adequate drinking water facilities 

(iii) Personal protective equipment  

(iv) Dust suppression measures 

(v) Adequate illumination levels in construction work areas 
 

All Repairs / Waterproofing activities over the duration of the project should be 

sequenced carefully to minimize the impact on the indoor air quality of office 

building. 

Note: The below photographs are given just for reference purpose, they do 
not refer to any specific brands/makes. 
 
 
 
 
 
 
 
 
 
Ducts Wrapped With Plastic To Avoid Dust            Ducts Stored with Properly 
Wrapped with Plastic 
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Cleaning Prior To Installation 
 
 
 
 
 
 
 
 
 
 
 
 
 
Equipment covered during Construction                Equipment covered during 
Phase      Construction Phase 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
         
.  
 
 
 
 
Segregated Waste Stored on Site – Cement Bags and Scrap area on Site 
marked with signage 
 
 
 
 
 
 
 

 
             

Schedule - H 
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             IMPORTANT INSTRUCTIONS FOR e-TENDER 

 
Guidelines for e-Procurement 

  
Bidders are requested to read and understand the terms & conditions of this tender 
before submitting their online tender.   
 
Process of e-tender:   
 
A) Registration: The process involves vendor’s registration with MSTC e-
procurement portal which is free of cost. Only after registration, the vendor(s) can 
submit his / their bids electronically. Electronic Bidding for submission of Techno-
Commercial Bid as well as Price Bid will be done over the internet. The vendor should 
possess Class III signing type Digital Certificate.  Vendors must make their own 
arrangement for bidding from a PC connected with internet.  MSTC is not responsible 
for making such arrangement. (Bids will not be recorded without Digital Signature).    

  
Special Note: The Techno-Commercial Bid and Price Bid must be submitted on-line 
through www.mstcecommerce.com/eprochome/rbi   
 

1) Vendors are required   to register themselves online with 
www.mstcecommerce.com => e-Procurement => PSU/Govt depts. => Select 
RBI Logo => Register as Vendor =>  Filling up details and creating own user id 
and password => Submit. 

  
2) Vendors will receive a system generated mail confirming their registration in 

their e-mail which has been provided during filling the registration form. In case 
of any clarification, vendors may contact RBI / MSTC before the scheduled time 
of the e- tender.   

  
Contact Persons (RBI - During Office Hours only):   
  

1. Shri. Palanivelu Chandrasekhar (Manager, Estate Department)   
044-2539 9027/ (pchandrasekar@rbi.org.in)  

2. Shri. Rajesh Bonagiri (Assistant Manager, Estate Department) 
044-2539 9066 / (rajeshbonagiri@rbi.org.in)   

3. Shri. Muthumari M (Assistant, Estate department) 
044-2561 9744 (muthumarim@rbi.org.in) 

  
Contact Persons (MSTC Ltd – During Office Hours only):   
 
Contact details of MSTC officials:  
1. Shri. Shanmugam - 9176397264  

Email id: nshanmugam@mstcindia.co.in 
2. Shri. J Damodaran– 9841002253 

Email id: jdamodaran@mstcindia.co.in 
3. MSTC Help Line:9499054101/2/3/4.    

Email id : helpdesk@mstcindia.co.in         
Google hangout ID- (for text chat) - mstceproc@gmail.com  

https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/
mailto:pchandrasekar@rbi.org.in
mailto:rajeshbonagiri@rbi.org.in
mailto:muthumarim@rbi.org.in
mailto:nshanmugam@mstcindia.co.in
mailto:jdamodaran@mstcindia.co.in
mailto:helpdesk@mstcindia.co.in
mailto:mstceproc@gmail.com
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 B) System Requirements:  
 

i) Windows 7 or above Operating System.  
ii) IE-7 and above Internet browser.  
iii) Signing type Digital Signature  
iv) Latest updated JRE 8 (x86 offline) software to be downloaded and installed 

in the system.   
  

To disable “Protected Mode” for DSC to appear in the signer box following settings 
may be applied. 
 

• Tools => Internet Options => Security => Disable protected Mode If 
enabled- i.e, Remove the tick from the tick box mentioning “Enable 
Protected Mode”. 
 

      Other Settings:  
• Tools => Internet Options => General => Click on Settings under “browsing 

history / Delete Browsing History” => Temporary Internet Files => Activate 
“Every time I Visit the Webpage”.  

  
To enable ALL active X controls and disable ‘use pop up blocker’ under Tools => 
Internet Options => custom level (Please run IE settings from the page 
www.mstcecommerce.com once) 
 
The ‘Techno-Commercial Bid’ and the ‘Price Bid’ shall have to be submitted online at 
www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically on 
specified date and time as given in the tender.   
 
All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity.  
 
Special Note towards Transaction fee:   
 
The vendors shall pay the transaction fee using “Transaction Fee Payment” link 
under “My Menu” in the vendor login. The vendors have to select the particular tender 
from the event dropdown box. The vendor shall have the facility of making the payment 
either through NEFT or online payment. On selecting NEFT, the vendor shall generate 
a challan by filling up a form. The vendor shall remit the transaction fee amount as per 
the details printed on the challan without making change in the same. On selecting 
online payment, the vendor shall have the provision of making payment using its Credit 
/ Debit Card / Net Banking. Once the payment gets credited to MSTC’s designated 
bank account, the transaction fee shall be auto authorized, and the vendor shall be 
receiving a system generated mail. Transaction fee is non-refundable. A vendor will 
not have the access to online e-tender without making the payment towards 
transaction fee. 
 
Note  
 
Bidders are advised to remit the transaction fee well in advance before the closing 
time of the event so as to give themselves sufficient time to submit the bid.   

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/eprochome/rbi
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Information about tenders / corrigendum uploaded shall be sent by email only during 
the process till finalization of tender. Hence the vendors are required to ensure that 
their e-mail ID provided is valid and updated at the time of registration of vendor with 
MSTC.  Vendors are also requested to ensure validity of their DSC (Digital Signature 
Certificate).  
E-tender cannot be accessed after the due date and time mentioned in NIT.  
 
Bidding in e-tender:  
 
a) The process involves Electronic Bidding for submission of ‘Techno-Commercial 

Bid’ (Part-I) and ‘Price Bid’ (Part-II).  
 

b) The vendor(s) who have submitted transaction fee can only submit their Bids 
through internet in MSTC website www.mstcecommerce.com => e-procurement 
=> PSU / Govt. depts => Login under RBI => My menu => Auction Floor Manager 
=> live event => Selection of the live event.  

 
c) The vendor should have running JAVA application. This exercise has to be done 

immediately after opening of Bid floor. Then they have to fill up Common terms / 
Commercial specifications and save the same. After that, they should click on the 
‘Techno-Commercial Bid’. If this JAVA application does not run, then the vendor 
will not be able to save / submit his ‘Techno-Commercial Bid’.  

 

d) After filling the ‘Techno Commercial Bid’, vendors must click ‘save’ for recording 
the same. Once the ‘Price Bid’ link becomes active and the details are filled up, 
vendors have to click on “save” to record the ‘Price Bid’. After both the ‘Techno-
Commercial Bid’ & ‘Price Bid’ have been saved, vendor must click on the “Final 
submission” button to register the bids. 

 
e) Pages of Part I (Techno-Commercial Bids) of the tender where details shall be filled 

in and signed, shall be downloaded from the uploaded tender documents, details 
filled in, signed and uploaded. Vendors are instructed to use ‘Attach Doc’ button to 
upload documents. Multiple documents can be uploaded.  

 

f) In all cases, vendors are advised to use their own ID and Password along with 
Digital Signature at the time of submission of their bids.  

 

g) During the entire e-tender process, the vendors will remain completely anonymous 
to one another and also to everybody else.  

 
h) The e-tender floor shall remain open from the pre-announced date & time and for 

as much duration as mentioned above.   
 
i) All electronic bids submitted during the e-tender process shall be legally binding 

on the vendor. Any bid will be considered as the valid bid offered by that vendor 
and acceptance of the same by the ‘Buyer’ will form a binding contract between 
‘Buyer’ and the ‘Vendor’ for execution of the work.  

https://www.mstcecommerce.com/
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j) It is mandatory that all the bids are submitted with Digital Signature Certificate 

otherwise the same will not be accepted by the system.  
  

k) ‘Buyer’ reserves the right to cancel or reject or accept or withdraw or extend the 
tender in full or part, without assigning any reason thereof.   

 
No deviation of the terms and conditions of the tender document is acceptable 
after opening of Part I of the tender. Submission of bid in the e-tender floor by any 
vendor confirms his acceptance of terms & conditions for the tender. Any order 
resulting from this tender shall be governed by the terms and conditions mentioned 
therein.  The tender inviting authority has the right to cancel this e-tender or extend 
the due date of receipt of bid(s) without assigning any reasons thereof.  
 
Vendors are requested to read the vendor guide and see the video in the page 
www.mstcecommerce.com/eprochome to familiarize them with the system before 
bidding. 

Bidders are requested to quote rates without G.S.T on ‘Works Contract’ and the 
same will be added automatically by the system. Thus, the final total amount 
shown in the system including G.S.T will be the final bid amount.  No change in 
quoted rates will be accepted after opening of the tender. 

I/We hereby declare that I/we have read and understood the information provided in 
Schedule A to Schedule H above. 
 
Place:                    

                   Signature of bidder with seal 
Date: 
  

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

https://www.mstcecommerce.com/eprochome/
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Annex 1. 
 

Pre-qualification/Eligibility Criteria forms.   
 

Format 1 
Basic Information. 

 
 
1(a) Name of the Contractor / firm.  
2. Details of registration of the firm:  

whether Sole Proprietorship / 
Partnership firm / Private Limited / 
Limited or Co-operative Body etc, or 
MSME Registration etc., (upload the 
relevant documents in support 
thereof). 

 

2(a) Name of the proprietor or Partners / 
directors of the organization / firm. 

 
 
 

2(b) List of Technical personnel may be 
as per format 1A and uploaded. 

 

 

3(a) Registered Address.  
 

 
 
 
 

3(b) Address for correspondence.   
4(a) Contact person.  
4(b) Designation.  
4(c) Telephone No.   
4(d) Mobile No.  
4(e) FAX / Tele-fax:  
4(f) e-mail id.  

5(a) (i). GST Registration details and No. 
(ii). PAN No. 
(Upload relevant documents) 

 

5(b) Details of registration of labour, ESI, 
EPF if any. 

 

5(c) Whether registered with Govt. / 
semi-Govt. / municipal corporation 
or any other public organizations. 

 

6 Number of years of experience of 
contractor / Firm of contractor in the 
field. (Upload relevant documents 
as per Format 2). 

 

7 In case the company is subsidiary, 
the involvement, if any, of the Parent 
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Company in the Bank’s proposed 
work.: 

8 Was the applicant ever required to 
suspend the eligible works for a 
period of more than six months 
continuously after commencement? 
If yes, then furnish the reasons 
thereof. 

 

9 Has the agency or any constituent 
partner in case of partnership firm, 
ever abandoned the awarded works 
before their completion? If so, give 
name of the project and reasons for 
abandonment. 

 

10 Has the agency or any constituent 
partner in case of partnership firm, 
ever been debarred / black-listed for 
competing in any organization at 
any time? If so, give details 

 

11 Has the agency or any constituent 
partner in case of partnership firm, 
ever been convicted? 

 

12. Whether the agency is involved in 
frequent civil suit / litigations in the 
contracts / being executed now or 
any court cases pending in which the 
bidder is a party. If yes, please 
furnish the details in proforma given 
below.  

Yes / No. 

   
 

Sl. No. Name of 
the 

project 
and 

Employer. 

Nature of 
work. 

Work 
order No 

and 
Date. 

Present 
stage of 

work. 

Value of 
contract. 

Brief details 
of litigation. 

1.  2.  3.  4.  5.  6.  7.  
       

 
 
Place:                  Signature of bidder: 
 
Date:                  Address & seal: 



Format 1A 

List of Technical Personnel, Giving Details about their Technical Qualifications, Experience including that in RBI. 

 
Sl. 
No. 

Name. Age. Qualifications. Construction 
experience. 

Nature of 
works handled. 

Name of the 
projects 

handled costing 
more than ₹. 

Lakh. 

Date from 
which 

employed in 
your 

organisation. 

Indicate special experience 
(if any) such as Advanced 
Construction management 
techniques like CPM/PERT 

and indicate projects in 
which such techniques were 

employed if any.  
1.  2.  3.  4.  5.  6.  7.  8.  9.  

  
 

       

  
 

       

  
 

       

  
 

       

 
 

Place:                              Signature of bidder: 
 
Date:                              Address & seal: 
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Format 2 

PREVIOUS WORK EXPERIENCE  
 

List of important similar works executed by the contractor / firm  
(Works completed before October 01, 2017). 

 
 
 
 

Note:  

Sl. 
No. 

Name of similar 
work and 
location 

Nature of 
work 

involved in 
the contract 

(e.g. 
Renovation 

of office 
building, 

residential 
quarters). 

Name of the 
owner/ client and 
Architect. Also 

indicate whether 
Government or 

Semi- Government 
or Private Body 
with full postal 

address. 

Cost of work Period of completion Reason 
for delay, 

if any 

Whether 
work was 

left 
incomplete 
or contract 

was 
terminated 
from either 

side? 

Litigation/
Arbitration

, if any 
with 

details. 

Any 
other 

relevant 
informati

on. Date of 
commence

ment of 
work 

Scheduled 
date of 

completion 

Actual date 
of 

completion Contract 
Amount  
(₹ lakh) 

Actual 
value of 

work done 
(in ₹ lakh) 

1. 2. 3. 4. 5a 5b 6a 6b 6c 7 8 9 10 
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1. Details to be furnished along with relevant documents and shall be uploaded along with Part I.. 

2. This work list is for reckoning minimum 5-year experience as specified in Sl. No B of Pre-Qualification document. 

 
 

 

Signature of the bidder with seal 
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Format 2A 

                        List of important similar works ‘in hand’  
 

Sl 
no 

Name of the 
wok and 
location 

Nature of 
work 

involved in 
the contract 

Name of the 
owner and 
Architect 

Whether 
Government or 

Semi- 
Government or 

Private Body with 
full postal 
address. 

Contract 
Amount in ₹ 

Completion Period Present stage of 
work with 

reasons if the 
work is getting 

delayed 

Any other 
relevant 

information 

Stipulate
d 

Expected   

1 2 3 4 5 6(a) 6(b) 7 8 
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Signature of the bidder with seal 

Format 3 

Details of similar eligible work(s) (qualifying) completed during last five years ending September 30, 2022, from October 01, 2017 
[Work(s) costing above the minimum value specified in pre-qualification criteria].   

 
 

Sl no Name of similar 
work and 
location 

Nature of 
work 

involved in 
the contract 

(e.g. 
Renovation 

of office 
buildings/ 
residential 
quarters). 

Name of the 
owner/ client 
and Architect. 
Also indicate 

whether 
Government 

or Semi- 
Government 

or Private 
Body with full 

postal 
address. 

    Name,  
e-mail ID, 
telephone 
(land line 

and mobile) 
nos., Fax no. 

of the 
contact 

executive 
(the person  
of bidders 
client who 

can be 
contacted  

by the bank 
in case it is 
so needed). 

Cost of work Period of completion Reason 
for 

delay, if 
any 

Whether 
work was 

left 
incomplete 
or contract 

was 
terminated 
from either 

side? 

Litigatio
n/Arbitra

tion, if 
any with 
details. 

Any 
other 

relevant 
informati

on. Date of 
comme
nceme
nt of 
work 

Schedul
ed date 

of 
complet

ion 

Actual 
date of 
comple

tion 
Contra

ct 
Amou
nt (₹ 
lakh) 

Actual 
value of 

work 
done 
(in ₹ 
lakh) 

1.  2.  3.  4.  5. 6a 6b 7a 7b 7c 8 9 10 11 
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Note: 
 

1. This list of work is for each qualifying works as specified in section C of Pre-qualification criteria. 

2. For each of the qualifying works, client certificate as per Format 3A shall be uploaded 

 
 
 

 
 

Signature of the Bidder with seal 
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Format 3A 

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR (On Client’s Letter Head) 

 

Name & address of the Client     : 

      Details of Works executed by Shri /M/s   : 

1. Name of work with brief particulars    : 

2. Agreement No. and date     : 

3. Agreement amount      : 

4. Date of commencement of work     : 

5. Stipulated date of completion     : 

6. Actual date of completion     : 

7. Details of compensation levied for delay (indicate amount) if any: 

8. Gross amount of the work completed and paid   : 

9. Name and address of the authority under whom works executed: 

10. Whether the contractor employed qualified Engineer during execution of work? 

11.  i) Quality of work (indicate grading)     :   Outstanding/Very Good/ Good/Satisfactory/poor 

(ii) Amt. of work paid on reduced rates, if any. 

  12. i) Did the contractor go for arbitration? 
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ii) If yes, total amount of claim 

iii) Total amount awarded 

      13.  Comments on the capabilities of the contractor. 

a) Technical proficiency   :  Outstanding/Very Good/ Good/Satisfactory/poor 

b) Financial soundness   :  Outstanding/Very Good/Good/Satisfactory/poor 

c) Mobilization of adequate T&P  :  Outstanding/Very Good/Good/Satisfactory/poor 

d) Mobilization of manpower   :  Outstanding/Very Good/Good/Satisfactory/poor 

e) General behavior    :  Outstanding/Very Good/Good/Satisfactory/poor 

            

Signature of the Reporting Officer* with Office seal  

Note: (i) All columns should be filled in properly 

(ii) * Clients Report/certificate (a) for each of qualifying similar completed works carried out for Government/ public sector companies, 

the certificate should be signed by the concerned Executive Engineer or an officer in an equivalent or higher rank (b) for each of the 

qualifying similar completed works carried out for Private companies shall accompany Tax deduction at source, TDS certificate has 

to be submitted for proving the credentials/contract amount. 
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Format 4 

FINANCIAL INFORMATION 

Sr.no. Details 

Financial Year 

2019-20 

₹ in lakh 

2020-21 

₹ in lakh 

2021-22 

₹ in lakh 

1 Gross Annual financial turn over certified by Charted 
Accountant. 

   

2 Profit/ Loss    

 

Note: 

i. Statement shall be supported by figures in balance sheet/ profit & loss account with copies of audited annual financial statements/ 
accounts of the business of the bidder duly certified by a Charted Accountant. The Income Tax Clearance Certificates / Income Tax 
Assessment orders along with the latest final accounts of the business of the contractor duly certified by a Chartered Accountant, as a 
proof of creditworthiness. 

ii. Upload supporting documents 
 

 

Signature of the bidder with seal 
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Format 5 

 
FORM OF BANKERS' SOLVENCY CERTIFICATE FROM A SCHEDULED BANK 
(On Bankers’ Letter Head) 

To, 
Shri. S. M. N. Swamy 
Regional Director for Tamil Nadu & Puducherry 
Reserve Bank of India                                                                                                                       
Estate Department 
Fort Glacis, Rajaji Salai 
Chennai - 600 001. 
    
   

This is to certify that to the best of our knowledge and information M/s. /Shri.............. a customer of our bank having marginally noted address, 

are/is respectable and can be treated as good for  any  engagement  up   to   a   limit   of  ₹..............(Rupees   

............................................................). This certificate is issued without any guarantee or responsibility on the bank or any of its officers.     
    

    

  

For the Bank with Name, Designation & Seal   

 

Note:- (i) Bankers' certificates should be on letter head of the Bank  
(ii) In case of partnership firm, certificate to include names of all partners as recorded with the Bank. 
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Format 5A 

Details of Bidder’s Banker 

1 Name and full Address of the Banker  

2 Name of contact executives, Email ID, contact 
numbers (land line and mobile), Fax number etc.  

(The person can be contacted at the office of their 
banker by the Bank in case it is needed.) 

 

 

  

 

Signature of the bidder with seal 

 

 

 

 

 

 
 



Annex 2 
 

Draft Articles of Agreement 
 

(On Non-Judicial Stamp Paper of appropriate value) 
 

ARTICLES OF AGREEMENT made the ______________ day of ________________ 
between the Reserve Bank of India, Central Office, Shahid Bhagat Singh Marg, Fort, Mumbai-
400001, having its Central Office at Shahid Bhagat Singh Marg, Fort, Mumbai 400001 
(hereinafter called “the Employer”) of the one part and 
__________________________________________________ 
_________________________________________________________________________ 
(hereinafter called “the Contractor”) of the other part. 
 
WHEREAS the Employer is desirous of carrying out the work of Repair and waterproofing 
works on the terraces of third floor (northside wing), VIP Guest House, 
Executive Lounge & Security Officer’s Flat on the fourth floor and erstwhile 
cooling tower & water tank area on the fifth floor of Reserve Bank of India, Main 
Office Building, Chennai - 600001 and has caused drawings and specifications 
describing the works to be done. 
 
AND WHEREAS the said drawings, the Specifications and the Schedule of Quantities have 
been signed by or on behalf of the parties hereto. 
 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 
forth herein and to the Conditions set forth in the Special Conditions and in the Schedule of 
Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as 
“the said Conditions”) the works shown upon the said Drawings and/or described in the said 
Specification and included in the Schedule of Quantities at the Respective rate therein set 
forth amounting to the sum as therein arrived at or such other sum as shall become payable 
there under (hereinafter referred to as “the said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In considerations of the said Contract Amount to be paid at the times and in the 
manner set forth in the said Conditions, the Contractor shall upon and subject to the 
said Conditions execute and complete the work shown upon the said Drawings and 
described in the said Specifications and the Schedule of Quantities. 

2. The Employer shall pay the Contractor the said Contract Amount or such other sum 
as shall become payable, at the times and in the manner specified in the said 
Conditions. 

3. The term “Architect” in the said conditions shall mean ‘ in house Architect ’ for the 
purpose of architectural planning & designing etc. of the Renovation works under 
this contract.  

3. 
(a) 

The Reserve Bank of India shall administer and directly arrange for supervision of 
works, certification of bills, making payments and implementation of various terms, 
conditions and stipulations of the contract.  

4. The said conditions and various schedules shall be read and construed as forming 
part of this agreement, and the parties hereto shall respectively abide by, submit 
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themselves to the said Conditions and perform the agreements on their part 
respectively in the said Conditions contained. 

5. The agreement and documents mentioned herein shall form the basis of this 
Contract. 

6. This Contract is neither a fixed Lump sum contract nor a Piece Work Contract but 
is a Contract to carry out the work in respect of Repair and waterproofing 
works on the terraces of third floor (northside wing), VIP Guest House, 
Executive Lounge & Security Officer’s Flat on the fourth floor and 
erstwhile cooling tower & water tank area on the fifth floor of Reserve 
Bank of India, Main Office Building, Chennai - 600001 to be paid for 
according to actual measured quantities at the rate contained in the Schedule of 
rates and Probable Quantities or as provided in the said Conditions. 

7. The Contractor shall afford every reasonable facility for the carrying out of all works 
relating to civil works, installation of sanitary work and fittings, permanent water 
supply, electrical installations, fittings, air conditioning and other ancillary works in 
the manner laid down in the said conditions and shall make good any damages 
done to walls, floors etc. after the completion of such works. 

8. The Employer reserves to itself the right of altering the Drawings and nature of the 
work by adding to or omitting any items of work or having portions of the same 
carried out without prejudice to this contract. 

9. Time shall be considered as the essence of this Contract and the Contractor hereby 
agrees to commence the work soon after the site is handed over to him or from the 
scheduled date of commencement as provided for in the said Conditions whichever 
is later and to complete the entire work within 3 months subject nevertheless to the 
provisions for extension of time. 

10. All payments by the Employer under this Contract will be made only at Mumbai. 
11. All disputes arising out of or in any way connected with this agreement shall be 

deemed to have arisen at Mumbai and only Courts in Mumbai shall have jurisdiction 
to determine the same. 

12. That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. The Contractor shall not be entitled for the payment 
for the quantities beyond the tendered quantities unless ordered for by specific 
written instructions from the Engineer-in-charge-in-Charge. 

13. The Contractor shall not disclose directly or indirectly any information, materials and 
details of the Bank's infrastructure/systems/equipment etc., which may come to the 
possession or knowledge of the Contractor during the course of discharging its 
contractual obligations in connection with this agreement, to any third party and 
shall at all times hold the same in strictest confidence. The Contractor shall treat 
the details of the contract as private and confidential, except to the extent necessary 
to carry out the obligations under it or to comply with applicable laws. The Contractor 
shall not publish, permit to be published, or disclose any particulars of the works in 
any trade or technical paper or elsewhere without the previous written consent of 
the Employer. The Contractor shall indemnify the Employer for any loss suffered by 
the Employer as a result of disclosure of any confidential information. Failure to 
observe the above shall be treated as breach of contract on the part of the 
Contractor and the Employer shall be entitled to claim damages and pursue legal 
remedies.  
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The Contractor shall take all appropriate actions with respect to its employees to 
ensure that the obligations of non-disclosure of confidential information under this 
agreement are fully satisfied. 
 
The Contractor's obligations with respect to non-disclosure and confidentiality will 
survive the expiry or termination of this agreement for whatever reason. 

 
IN WITNESS WHEREOF the Employer and the 
Contractor have set their respective hands to these 
presents the day and year first hereinabove written. 

 If the contractor is a 
partnership or an individual. 

IN WITNESS WHEREOF the Employer has set its 
hands to these presents through its duly authorized 
official and the Contractor has caused its common 
seal to be affixed hereunto and has caused these 
presents to be executed on its behalf, the day and 
year first hereinabove written. 

 If the contractor is a company. 

   
Signature Clause   
   
SIGNED AND DELIVERED by the Reserve bank of 
India by the hand of   

  

Shri    
   

(Name and designation)   
In the presence of    
(1)   
Address   
(2)   
Address   

Witness   
   
SIGNED AND DELIVERED by  If the party is partnership firm 

or an individual should be 
signed by all or on behalf of all 
the partners. 

In the presence of   
(1)  
Address  
(2)  
Address  

Witness   
THE COMMON SEAL OF    
Was hereunto affixed pursuant to the resolutions 
passed by its Board of Directors at the meeting held 
on _____________________ in the presence of  

  

   
(1)   
(2)   
Directors who have signed these presents in token 
thereof in the presence of  

 If the Contractor signs under its 
common seal, the signature 
clause should tally with the (1)  

(2)  
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sealing clause in the Articles of 
Association. 

   
SIGNED AND DELIVERED BY the Contractor by 
the hand of Shri 
________________________________ and duly 
constituted attorney. 

 If the Contractor is signing by 
hand of power of Attorney, 
whether a company or 
individual. 
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Annex 3 
 
 
 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT / BID SECURITY   
(On Non-Judicial Stamp Paper of appropriate value)  

Place:______________ 
Date:______________ 

 
Shri. S. M. N. Swamy 
Regional Director for Tamil Nadu & Puducherry 
Reserve Bank of India                                                                                                                       
Estate Department 
Fort Glacis, Rajaji Salai 
Chennai - 600 001. 
 
Dear Sir, 
 
Name of Work: Repair and waterproofing works on the terraces of third floor 
(northside wing), VIP Guest House, Executive Lounge & Security Officer’s Flat on 
the fourth floor and erstwhile cooling tower & water tank area on the fifth floor of 
Reserve Bank of India, Main Office Building, Chennai - 600001. 
 
Ref.:  NIT/Advt.No.   date 
 
WHEREAS 
 
The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai 

(hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called “the said 

tender”)  on the terms and conditions mentioned in the said tender documents. 

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for a 

sum of Rs.    (Rupees        only) as Earnest Money Deposit (EMD). 

M/s. (Name of the Tenderer/Bidder) ______, (hereinafter called as “the Tenderer/ Bidder”), who 

are our Clients/Constituents intend to submit their tender/ Bid for the said work and have requested 

us to furnish Bank Guarantee to RBI in respect of the said sum of Rs.     (Rupees      

only) in respect of EMD. 

NOW THIS GUARANTEE WITNESSETH 

1. We      (Name of the Bank) do hereby agree with and undertake to RBI, their 

Successors, Assigns that in the event of the RBI coming to the conclusion that the Tenderer 

have not performed their obligations under the said conditions of the tender or have 

committed a breach thereof, which conclusion shall be binding on us   as well as the said 

Tenderer; we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs.  
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   (Rupees      only) or any lower amount that may be demanded by the RBI.  Our 

guarantee shall be treated as equivalent to the Earnest Money Deposit for the due 

performance of the obligations of the Tenderer under the said Conditions, provided, 

however, that our liability against such sum shall not exceed the sum of Rs.    

(Rupees      only). 

2. We also agree to undertake to and confirm that the sum not exceeding Rs.   (Rupees  

    only) as aforesaid shall be paid by us without any demur or protest, merely on 

demand from the RBI on receipt of a notice in writing stating that the amount is due to them 

and we shall not ask for any further proof or evidence and the notice from the RBI shall be 

conclusive and binding on us and shall not be questioned by us in any respect or manner 

whatsoever. We undertake to pay the amount claimed by the RBI within a period of one 

week from the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understandings between the RBI and the Tenderer. 

This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that – 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the 

said agreement or in compliance with any of the terms and conditions stipulated in the said 

tender and/or hereunder or granting of any time or showing of any indulgence by the RBI 

to the Tenderer or any other matters in connection therewith shall not discharge us in any 

way and our obligation under this guarantee. This guarantee shall be discharged only by 

the performance by the Tenderers of their obligations and in the event of their failure to do 

so, by payment by us of the sum not exceeding Rs.    (Rupees     only). 

b) Our liability under these presents shall not exceed the sum of Rs.     (Rupees      

only). 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 

part of our said constituents/clients in tendering for the said work or their obligations there 

under or by dissolution or change in the constitution of our said constituents. 

d) This guarantee shall remain in force up to     (four months from the last date of 

submission of tender) provided that if so desired by the RBI, this guarantee shall be 

renewed for a further period as may be indicated by them on the same terms and conditions 

as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the      or on the day when our said constituents comply with 
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their obligations,  as to which a certificate in writing by the RBI alone is the conclusive proof 

whichever date is later.  Unless a claim or suit or action is filed against us within    or 

any extended period, all the rights of the RBI against us under this guarantee shall be 

forfeited and we shall be released and  discharged from all our obligations and liabilities 

hereunder.  

Yours faithfully, 

 

For and on behalf of         Bank. 

Authorized Official (with seal) 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 

shall be signed by the official whose signature and authority shall be verified). 
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Annex 4 
 

PROFORMA OF BANK GUARANTEE for PERFORMANCE SECURITY DEPOSIT 
 (On Non-Judicial Stamp Paper of appropriate value)  

 
Place:______________ 
Date:______________ 

 
Shri. S. M. N. Swamy 
Regional Director for Tamil Nadu & Puducherry 
Reserve Bank of India                                                                                                                       
Estate Department 
Fort Glacis, Rajaji Salai 
Chennai - 600 001. 
 
Dear Sir, 
 
Name of Work: Repair and waterproofing works on the terraces of third floor 
(northside wing), VIP Guest House, Executive Lounge & Security Officer’s Flat on 
the fourth floor and erstwhile cooling tower & water tank area on the fifth floor of 
Reserve Bank of India, Main Office Building, Chennai – 600001. 
 
Whereas Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 
(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter called 
the "Contract") to M/s _____________ (Name of the Contractor) (hereinafter called " the said 
Contractor" which expression shall include its successors and assigns). 
AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance 
Security for a total amount of ₹.________________ (Rupees___ 
___________________________________ only) (Amount in figures and words) for the due 
fulfilment by the said contractor of the terms and conditions contained in the contract. 
We,_______________(Name of the Bank), (hereinafter called “the Bank”), at the request of M/s 
__________________, the contractor, do hereby undertake to pay to the RBI an amount not 
exceeding Rs ________________ as Performance Guarantee for due fulfilment of the terms and 
conditions of the contract. 

NOW THIS GUARANTEE WITNESSETH 

1. We      (Name of the Bank) do hereby agree with and undertake to RBI, their 

Successors, Assigns that in the event of the RBI coming to the conclusion that the 

Contractor has not performed his obligations under the said conditions of the contract or 

have committed a breach thereof, which conclusion shall be binding on us   as well as the 

said contractor;  we shall on demand by the RBI, pay without demur to the RBI, a sum of 

Rs.     (Rupees      only) or any lower amount that may be demanded by the RBI.  

Our guarantee shall be treated as equivalent to the Performance Guarantee Amount for 

the due performance of the obligations of the Contractor under the said Contract, provided, 

however, that our liability against such sum shall not exceed the sum of Rs.    

(Rupees      only). 
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2. We also agree to undertake to and confirm that the sum not exceeding Rs.   (Rupees  

    only) as aforesaid shall be paid by us without any demur or protest, merely on 

demand from the RBI on receipt of a notice in writing stating that the amount is due to them 

and we shall not ask for any further proof or evidence and the notice from the RBI shall be 

conclusive and binding on us and shall not be questioned by us in any respect or manner 

whatsoever. The Bank shall pay to RBI any money so demanded notwithstanding any 

dispute/disputes raised by the Contractor in any suit or proceedings pending before any 

Court, Tribunal or Arbitrator/s relating thereto and the liability under this guarantee shall be 

absolute and unequivocal. We undertake to pay the amount claimed by the RBI within a 

period of one week from the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 

agreement or agreements or other understandings between the RBI and the Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that – 

f) Any forbearance or commission on the part of the RBI in enforcing the conditions of the 

said agreement or in compliance with any of the terms and conditions stipulated in the said 

Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI 

to the Contractor or any other matters in connection therewith shall not discharge us in any 

way and our obligation under this guarantee. This guarantee shall be discharged only by 

the performance by the Contractor of their obligations and in the event of their failure to do 

so, by payment by us of the sum not exceeding Rs.    (Rupees     only). 

g) Our liability under these presents shall not exceed the sum of Rs.     (Rupees     

only). 

h) Our liability under this agreement shall not be affected by any infirmity or irregularity on the 

part of our said constituents/clients or their obligations thereunder or by dissolution or 

change in the constitution of our said constituents. 

i) This guarantee shall remain in force up to ……. (30 days beyond the work completion 

period) provided that if so desired by the RBI, this guarantee shall be renewed for a further 

period as may be indicated by them on the same terms and conditions as contained herein. 

j) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the      or on the day when our said constituents comply with 

their obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 

whichever date is later.  Unless a claim or suit or action is filed against us within    or 

any extended period, all the rights of the RBI against us under this guarantee shall be 
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forfeited and we shall be released and discharged from all our obligations and liabilities 

hereunder.  

 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the ---------- day of 
----------- (Month) 2022 being herewith duly authorized. 
 
For and on behalf of ____________________ (Name of the Bank) 
 
 
Signature of authorized Bank official 
Name: 
Designation 
Stamp/ Seal of the Bank 
Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence 
of : 
 
Witness 1 
 
Signature ………………………… 
Name …………………………… 
Address ……………………………………… 

 
 
 
 

Witness 2 
 
Signature ……………………… 
Name …………………………… 
Address 

……………………………………….…….. 
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Annex 5 

 
FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY 

(On Non-Judicial Stamp Paper of appropriate value) 

 

To,  

Shri. S. M. N. Swamy 
Regional Director for Tamil Nadu & Puducherry 
Reserve Bank of India                                                                                                                       
Estate Department 
Fort Glacis, Rajaji Salai 
Chennai - 600 001. 
 
 
Dear Sir/Madam, 

 

Repair and waterproofing works on the terraces of third floor (northside wing), VIP 
Guest House, Executive Lounge & Security Officer’s Flat on the fourth floor and 
erstwhile cooling tower & water tank area on the fifth floor of Reserve Bank of India, 
Main Office Building, Chennai – 600001. 
 

 

We……………………………….…………………………. (Name of the Bidder and address of their 
registered office) do hereby constitute, appoint and authorize Mr. / Ms. ………………………… 
……………………………………..…… ……… (Name and residential address of Power of Attorney 
holder) who is presently employed with us and holding the position of 
………………………………………………………….………………. as our attorney, to do in our name 
and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our 
bid for the captioned Project, including signing and submission of all documents and providing 
information / responses to the Reserve Bank of India (RBI), representing us in all matters before 
RBI, and generally dealing with RBI in all matters in connection with our proposal for the said Project.   
 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 
shall always be deemed to have been done by us. 
 
 

 

Signature/(s) of the Bidder 
Name/(s) 

 

Stamp/Seal of the Bidder 
Note:  
Power of Attorney should be properly stamped and notarized 
Power of Attorney furnished by Contractor shall be irrevocable. 
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Annex 6 

 
Proforma for providing input for NEFT Payment 
 
RTGS/NEFT/ECS – MANDATE AUTHORISATION FORM 
 

 
1. Supplier’s / Vendor’s Name:  

 
2. Supplier’s / Vendor’s Name as per Bank Records:  

 
3A. Supplier’s Code 3B. Supplier’s PAN Number: # 

 
 
# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, hence 
ensure to fill- up this and also send a photocopy of PAN duly self-attested. If there is any 
difference between the name given in the supplier’s name and name given in the PAN card, 
then a note to explain the reason for the difference and the correlation between both. 

 
4. Supplier’s / Vendor’s Complete Postal Address:              
Door No.        Street:               
Location:        District:               
City:        State      PIN        
5. Supplier’s / Vendor’s E-mail ID:                  

                       
6. Supplier’s / Vendor’s Telephone Number & Mobile Phone Number: 

            M               
7. Name of the Bank:                  

                          
8. Bank (Branch) Postal Address:                  

                          
                          
9. RTGS*/NEFT** /MICR- Code of the Branch:              
RTGS:                        
NEFT:                        
MICR:                        

 
RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer”. MICR-
Magnetic Ink Recognition Character These “IFSC” Codes are unique numbers of each Branch – “ 
Indian Financial Services Code”. For some Branches both the codes are the same and some Banks, 
may maintain one Code No. for RTGS and another Code No. for NEFT. Hence, please fill-up both 
the rows, even if it is the same. 
 

 
10. Nature of the Account: (Tick whichever is applicable & put ‘x’ mark for the 
balance two accounts)  
Saving Bank Cash Credit Account: Current Account: 
Account:  
11. Bank Account Number of the Supplier: © 

 
 
© Fill up from the 1st column. For the balance left out blank columns, please mention ‘x’ 
mark. 
We hereby declare that the particulars given above are correct and complete. If the 
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transaction is delayed for reasons of incomplete or incorrect information, we would 
not hold MDL responsible. 

 
Date: Supplier’s Seal: Authorized Signature of the Supplier: 
 
 
 
 
Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our 
records. 

 
Date: Bank’s Stamp Authorized Signature of the Officer of the Bank.  
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Annex 7 

 
Proforma for Indemnifying the Employer against Contract labour Rules/regulations  

(On Non-Judicial Stamp Paper of appropriate value) 
To,  

Shri. S. M. N. Swamy 
Regional Director for Tamil Nadu & Puducherry 
Reserve Bank of India                                                                                                                       
Estate Department 
Fort Glacis, Rajaji Salai 
Chennai - 600 001. 
 
Dear Sir/Madam 

 
Repair and waterproofing works on the terraces of third floor (northside wing), 
VIP Guest House, Executive Lounge & Security Officer’s Flat on the fourth 
floor and erstwhile cooling tower & water tank area on the fifth floor of Reserve 
Bank of India, Main Office Building, Chennai - 600001 
 
We, M/s ……………… (Name of contractor), hereby undertake that we shall comply with all 
the statutory rules/ regulations with regard to the employment of contract labour and their 
payment.  
We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India, 
against payments to be made to the contract labour and for the observance of the laws in this 
regard without prejudice to our right to claim indemnity from our sub-contractors. 
 
 
Yours faithfully, 
 
 
 
For _________________________ 
  
 
Authorised signatory 
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Annex 8 
 

Proforma for Indemnifying the Employer against Patent Rights  
(On Non-Judicial Stamp Paper of appropriate value) 

 
To,  

Shri. S. M. N. Swamy 
Regional Director for Tamil Nadu & Puducherry 
Reserve Bank of India                                                                                                                       
Estate Department 
Fort Glacis, Rajaji Salai 
Chennai - 600 001. 
 
Dear Sir/Madam 

 
Repair and waterproofing works on the terraces of third floor (northside wing), 
VIP Guest House, Executive Lounge & Security Officer’s Flat on the fourth floor 
and erstwhile cooling tower & water tank area on the fifth floor of Reserve Bank 
of India, Main Office Building, Chennai - 600001 
 
 
We, M/s ___________ (Name of Contractor) hereby undertake to fully indemnify and keep 
indemnified the Employer i.e. Reserve Bank of India against any action, claim or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights 
and shall ourselves pay any royalties, licence fees etc. which may be payable in respect of any 
article or part thereof included in the contract or damages, cost and charges of all and every 
sort that may be legally incurred in respect thereof.  
 
In the event of any claims made under or action brought against Employer in respect of any 
such matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any 
dispute or conduct any litigation that may arise therefrom, provided that we shall not be 
liable to indemnify the Employer if the infringement of the patent or design or any alleged 
patent or design right is the direct result of an order passed by the Engineer-in-Charge in this 
behalf. 
 
 
 
Yours faithfully, 
 
 
 
For _________________________ 
  
 
Authorised signatory 
 
NAME AND ADDRESS OF THE CONTRACTOR: 
 
SIGN & SEAL OF THE CONTRACTOR: 
Date: 
Place: 
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Annex 9 
 

FORMAT OF MEASUREMENT BOOK  
 
 

M.B.No._____________ Page 
No.___________ 

Tender 
Item No./ 
Tender 

Page No. 

Full 
Description 
of item of 

work 

Measurements Quantity 
No. L B D/H 

              
              

  
 
 
 
Abstract of cost for Running/Final Bill 
 
Running Bill no: ………. 
 
M.B. No. _____ Page No. _____ 
    
Serial 

No. 
Tender 

Item 
No. 

Description Quantity Rate 
₹ 

Unit Amount 
₹ 

1 2 3 4 5 6 7 
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Annex -10 

 
GUARANTEE TO BE EXECUTED BY THE CONTRACTORFOR REMOVAL OF DEFECTS 
AFTER COMPLETION IN RESPECT OF WATERPROOFING WORKS  
 
This agreement made this.................... day of ................. Two Thousand .............. between 

M/s ..................................(hereinafter called the GUARANTOR on the one part) and the 

RESERVE BANK OF INDIA (hereinafter called the Bank on the other part) WHEREAS THIS 

agreement is supplementary to a Contract …. dated ................... (Hereinafter called the 

Contract) and made between the GUARANTOR on the one part and the Bank on the other 

part whereby the contractor inter alia undertook to render the building and structures in the 

said contract completely water and leak-proof. AND WHEREAS THE GUARANTOR agreed 

to give a guarantee to the affect that the said work will remain water and leak proof, for Ten 

(10) Years from the date of completion of the work under the contract.  

NOW THE GUARANTOR hereby guarantee that work executed by him will render the 

structures completely leak proof and the minimum life of such water proofing treatment shall 

be Ten years to be reckoned from the date of completion of the work under the contract. 

Provided that the guarantor will not be responsible for leakage caused by earthquake or 

structural defects or misuse of roof or alteration and for such purpose: (a) Misuse of roof shall 

mean any operation which will damage proofing treatment, like chopping of firewood and 

things of the same nature which might cause damage to the roof; (b) Alteration shall mean 

construction of an additional storey or a part of the roof or construction adjoining to existing 

roof whereby proofing treatment is removed in parts; (c) The decision of the Engineer-in-

Charge with regard to nature and cause of defect shall be final. During this period of guarantee, 

the guarantor shall make good all defects and in case of any defect being found render the 

building waterproof to the satisfaction of the Engineer-in-Charge calling upon him to rectify the 

defects failing which the work shall be got done by the Bank by some other contractor at the 

Guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost payable by 

the Guarantor shall be final and binding. That if the guarantor fails to execute the water 

proofing or commits breach there under, then the guarantor will indemnify the principal and 

his successor against all loss, damage, cost expense or otherwise which may be incurred by 

him by reason of any default on the part of the GUARANTOR in performance and observance 

of this supplementary agreement. As to the amount of loss and/or damage and or cost incurred 

by the Bank, the decision of the Engineer-in-Charge will be final and binding on both the 

parties.  
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IN WITHNESS WHEREOF these presents have been executed by the obligator 

....................... and ........................................ by ................................. for and on behalf of the 

Reserve Bank of India on the day, month and year first above written.  

 

SIGNED, sealed and delivered by OBLIGATOR  

 

 

 

in the presence of    1. ................................................ 

                              2. ...........................................  

 

 

SIGNED FOR AND BEHALF OF THE RESERVE BANK OF INDIA 

 BY ...................................  

 

 

 

in the presence of: 

1. ............................................... 

      2. ......................................... 
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Annex - 11 
 

List of approved makes / brands of materials proposed to be used for the work by 
the intending bidders, under each item of the work shall be filled in the format given 
below and uploaded online along with Part I of the tender. 
 

Item No. Item. Approved manufacturer. Product name (to be 
ticked / highlighted 

by the intending 
bidder). 

2. Zinc rich epoxy primer / 
corrosion passivator. 
 
   

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.   
 
Pidilite Industries Limited.  
 
 
Name of the manufacturer 
in case of approved 
equivalent make -  
M/s. -----------------------------
----------------------------------. 

Master Emaco P 130. 
 
 
Nitozinc Primer.  
 
 
Dr. Fixit Epoxy Rich 
Zinc Primer. 
 
Or approved 
equivalent. 
* Name of the product 
/ brand in case of 
approved equivalent 
product - -----------------
-----------------------------. 

2 & 3. Shrinkage compensated 
/ controlled, polymer 
modified, fibre 
reinforced, 
cementitious, ready to 
use, trowelable 
structural repair mortar. 

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Ltd.  
 
 
Name of the manufacturer 
in case of approved 
equivalent make -  
M/s. -----------------------------
----------------------------------. 

Master Emaco S 348 
 
 
Rendroc SP40. 
 
 
Dr. Fixit Polymer 
Mortar HB. 
 
Or approved 
equivalent. 
* Name of the product 
/ brand in case of 
approved equivalent 
product - -----------------
-----------------------------. 

6. Resin / epoxy-based 
anchor / re-bar grouts.  

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Ltd.  
 

Master Flow 920 ANS. 
 
 
Lokfix E45T. 
 
 
Dr. Fixit Epoxy Rebar 
Grout. 



Page 154 of 163 
 

 
 

 

Name of the manufacturer 
in case of approved 
equivalent make -  
M/s. -----------------------------
----------------------------------. 

* Name of the product 
/ brand in case of 
approved equivalent 
product - -----------------
-----------------------------. 

7. Integral liquid 
waterproofing 
compound for concrete 
and plaster.  

Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Limited. 
Sika (India) Limited. 
 
Name of the manufacturer 
in case of approved 
equivalent make -  
M/s. -----------------------------
----------------------------------. 

Conplast WL Xtra. 
 
 
Dr. Fixit Pidiproof LW+ 
Sika Cim Pink. 
 
* Name of the product 
/ brand in case of 
approved equivalent 
product - -----------------
-----------------------------. 

8 & 9(i) Crack filler / repair 
mortar. 

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Limited. 
 
 
Name of the manufacturer 
in case of approved 
equivalent make -  
M/s. -----------------------------
----------------------------------. 

Master Emaco S 348. 
 
 
Rendroc SP40. 
 
 
Dr. Fixit Polymer 
Mortar HB. 
 
* Name of the product 
/ brand in case of 
approved equivalent 
product - -----------------
-----------------------------. 

9 (ii). Two component, solvent 
free, fast setting / drying, 
high performance epoxy 
resin based liquid 
primer. 

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Limited. 
 
Name of the manufacturer 
in case of approved 
equivalent make -  
M/s. -----------------------------
----------------------------------. 

MasterSeal P 2525. 
 
 
Nitoprime 31. 
 
 
Dr. Fixit Cipoxy 16D. 
 
* Name of the product 
/ brand in case of 
approved equivalent 
product - -----------------
-----------------------------. 

9 (iii). Dry Silica / Quartz sand. Master Builders Solutions 
Limited. 
 
Name of the manufacturer 
in case of approved 
equivalent make -  

Master Top SRA No. 3. 
 
 
* Name of the product 
/ brand in case of 
approved equivalent 
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M/s. -----------------------------
----------------------------------. 

product - -----------------
-----------------------------. 

9 (iv). Fast setting / drying, two 
component, solvent 
free, 100 % solid 
content, Hybrid 
Polyurea, liquid, cold 
applied, elastomeric, 
seamless, spray applied 
water-proofing 
membrane.  

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Limited. 
 
 
Name of the manufacturer 
in case of approved 
equivalent make -  
M/s. -----------------------------
----------------------------------. 

Master Seal M 800. 
 
 
Fosroc Polyurea WH 
200. 
 
Dr. Fixit Superseal 
4500 PUH. 
 
* Name of the product 
/ brand in case of 
approved equivalent 
product - -----------------
-----------------------------. 

9 (v). Two component, high 
solids, aliphatic 
Polyurethane based UV 
stable protective 
topcoat. 

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Limited. 
 
 
Name of the manufacturer 
in case of approved 
equivalent make -  
M/s. -----------------------------
----------------------------------. 

MasterSeal TC 268  
 
 
Deckguard PU. 
 
 
Dr. Fixit Superseal – 
TC. 
 
* Name of the product 
/ brand in case of 
approved equivalent 
product - -----------------
-----------------------------. 

10. Water based acrylic 
emulsion polymer 
primer. 

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
Pidilite Industries Limited. 
 
Name of the manufacturer 
in case of approved 
equivalent make -  
M/s. -----------------------------
----------------------------------. 

Master Seal 399. 
 
 
Nitoprime AW. 
 
 
Dr. Fixit Prime Seal. 
 
* Name of the product 
/ brand in case of 
approved equivalent 
product - -----------------
-----------------------------. 

10. water based acrylic 
elastomeric waterproof / 
anticarbonation 
decorative coating 
(white base). 

Master Builders Solutions 
Limited. 
 
Fosroc Chemicals (India) 
Limited.  
 
 

Master Protect ® 300. 
 
 
Nitocoat Wallguard. 
 
 



Page 156 of 163 
 

 
 

 

Pidilite Industries Limited. 
 
 
Name of the manufacturer 
in case of approved 
equivalent make -  
M/s. -----------------------------
----------------------------------. 

Dr. Fixit Raincoat 
Waterproof Coating. 
 
* Name of the product 
/ brand in case of 
approved equivalent 
product - -----------------
-----------------------------. 

 
* TDS of the equivalent product proposed by the intending bidder, along with test 
reports (not older than 6 months from the due date for submission of the tender), 
from National Test House or any other approved government laboratories or 
approved equivalent international laboratories shall be invariably uploaded along 
with Part I of the tender.  
 
Date:        

 

Place:         Signature of the bidder with seal & address: 
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Section - X. 
 

Schedule of Quantities. 
 

Kindly note that quote rate per one Unit of Measurement in the MSTC website and the 
system will automatically multiply with quantity & applicable GST and further shows 
the final among by using formulae- (Quantity*Rate per UOM*GST) 

Item 
No. 

Description of item. Quantity UOM 

1. Dismantling the ‘China Mosaic’ / plaster finish. 
Carefully dismantling, and removing the existing ‘China 
Mosaic’ finish along with base / bed mortar  or plaster of 
any thickness over the weather-proof course / R.C.C slabs, 
masonry walls / parapet walls on the open terraces, using 
mechanical dry-cutters, chisel and hammer or any other 
approved methods, to expose the intact base layer (brick 
bat coba / Surkhi / screed / masonry / R.C.C), without 
damaging the weather-proof course / masonry / R.C.C and 
the adjacent areas, thoroughly cleaning the surfaces 
exposed after dismantling, using wire brush / brooms, after 
sprinkling water, shifting, lowering, disposing / stacking at 
location(s) shown by the Engineer-in-charge, within the 
Bank’s premises and carting the debris away  from the 
Bank’s premises etc complete as directed by Bank's 
Engineer.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2,050.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SQMT. 
2. Repairs to damaged R.C.C members. 

Providing and repairing the damaged R.C.C members like 
columns, roof slabs, beams, sill slabs of windows, coping 
of parapet walls, sunshades, lintels etc, comprising the 
following: 

i) Carefully dismantling and removing the loose / 
spalled plaster & concrete to expose the intact 
surfaces of the R.C.C members / corroded 
reinforcement bars, using hammer and chisel or any 
other approved methods, thoroughly cleaning the 
exposed surfaces of   R.C.C members using clean 
water, wire brush etc, as directed by the Engineer-
in-charge. 

ii) Thoroughly cleaning the corroded reinforcements 
including removing the rust scales using chisel, 
hammer and approved quality and make rust 
removing solutions / chemicals, used as per 
manufacturers’ specifications, providing and 
applying a coat of approved make, two components, 
solvent borne zinc rich epoxy primer / corrosion 
passivator of approved make and brand, for the 
exposed surfaces of the steel reinforcements as per 
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manufacturer’s specifications and as directed by the 
Engineer-in-charge.   

iii) Providing and rendering shrinkage compensated / 
controlled, polymer modified, fibre reinforced, 
cementitious, ready to use, trowelable structural 
repair mortar of approved make and brand  used as 
per manufacturers’ specifications, for an average 
thickness of up to 20 mm, to repair / re-habilitate the 
damaged R.C.C members true to plumb, line and 
level to make them up to the original shape & size 
of the members,  after  preparing the surface of the 
members to be repaired as per manufacturer’s 
specification  and as directed by Banks Engineer. If 
the average thickness of mortar exceeds 20 mm, it 
shall be done in layers and each subsequent layers 
of mortar as per the specifications above, shall be 
rendered (which shall be measured separately 
under item No. 3 below), after proper curing of the 
previous layer(s), all as directed by the Engineer-in-
charge. Necessary scaffolding, curing, cleaning, 
disposing the dust / debris generated from the work 
and carting away the same from the Banks 
premises, cleaning of the surfaces stained / affected 
during execution of the item etc are also included in 
the scope of the work. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

10.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SQMT 

3. Providing and rendering additional layers of polymer 
modified cement plaster. 
Providing and rendering shrinkage compensated / 
controlled, polymer modified, fibre reinforced, 
cementitious, ready to use, trowelable structural repair 
mortar, all as per the specifications under item No. 3 
above, but for additional layers of average thickness of 15 
mm, as additional layers over the base layer(s) rendered 
as per item No. 2 above or subsequent additional layer(s) 
under this item. These subsequent layers shall be applied 
after proper curing of the previous layer(s), all as per the 
manufacturers specifications and as directed by the 
Engineer-in-charge. The scope of work also includes 
necessary scaffolding, curing, disposing the debris 
generated from the work, cleaning of the surfaces stained 
/ tarnished by splashing of the chemicals / mortar etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

10.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SQMT.  
4. Dismantling and removing the debonded / 

disintegrated / loose screed concrete / brick bat coba / 
Surkhi.  
Carefully dismantling and removing the debonded / 
disintegrated / loose screed concrete / brick bat coba / 
Surkhi, along with mortar in patches having regular 
geometric shapes, using mechanical cutters, chisel and 
hammer or any other approved method, shifting, lowering 
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and disposing / stacking at location(s) shown by the 
Engineer-in-charge, within the Bank’s premises and 
carting away the dust / debris generated from the work, 
away from the Bank’s premises.  

 
 
 

50.00 

 
 
 

CUM 
5. Providing, cutting, straightening, bending, tying and 

placing in position TMT bars as thermal reinforcement 
mesh / mat and shear-connectors. 
Providing, cutting, straightening, bending, tying using 18 
SWG G.I binding wires, approved quality and make, 10 mm 
diameter Thermo-Mechanically Treated (TMT) bars of 
grade Fe-500D or more at a spacing of 200 mm c/c both 
ways and placing them in positions as thermal 
reinforcement meshes / mats on the top of the brick bat 
coba / Surkhi exposed after dismantling and removing the 
China Mosaic / plaster finish and screed concrete as per 
item No. 1 & 4 and 200 mm long bars as shear connectors  
to be inserted in to the holes / bores to be drilled in to the 
brickbat coba / Surkhi. The scope of work shall include 
providing, casting, curing and placing cover blocks having 
50 mm x 50 mm x 50 mm dimensions, using C.M 1:3 made 
from Portland cement and washed river sand including 
tying the same to reinforcement bars at a spacing not 
exceeding 1.00 m c/c both ways to ensure proper cover to 
the reinforcements etc, complete as directed by the 
Engineer-in-charge. The rate shall include wastages, cost 
of binding wire etc. Authorized laps shall be measured and 
paid for. The rate shall be excluding drilling of holes / bores 
into the brick bat coba / Surkhi to insert the shear 
connectors and grouting the same, which are covered 
under the scope of work under item No. 6 below.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3,500.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

KG 
6. Drilling holes / bores into the brick bat coba / Surkhi 

layer and fixing the shear connectors by inserting 
them into these holes / bores and grouting using 
anchor grouts. 
Drilling 12 mm diameter and 100 mm deep holes / bores at 
a spacing not exceeding 2.00 m c/c both ways, into the 
brick bat coba / Surkhi, exposed as per item No. 1 & 4 
above and fixing the shear connectors by inserting them 
into these holes / bores and securing them by grouting 
using approved quality and make anchor grouts as 
directed by the Engineer-in-charge. 

 
 
 
 
 
 
 
 
 

170.00 

 
 
 
 
 
 
 
 
 

Each. 

7. Providing and laying screed concrete. 
Providing, mixing, laying, spreading, grading, consolidating 
and finishing  P.C.C made by manual batching and mixing, 
approved quality and make Portland Cement, approved 
quality washed river sand and 20 mm and down size 
graded granite metals in the ratio 1:2:4 and modified with 
approved quality and make integral waterproofing liquid 
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admixture for concrete, plaster and mortars used at a 
dosage of 200 ml per 50 Kg of cement, as per the 
manufacturers specifications and as directed by the Bank's 
Engineer, to make up the portions of screed concrete layer 
dismantled and removed from the top of the brick bat coba 
/ Surkhi layer of weather-proof course, under item No. 4 
above. The screed concrete shall be consolidated and 
finished smooth, using mechanical needle / platform 
vibrators, hand rammers, screeding bars, trowels and 
floats. Thread impressions using 3-4 mm diameter threads 
shall be made on the surface of the freshly laid screed 
concrete before the initial setting of the same, at a spacing 
not exceeding 0.60 m c/c in both directions. The scope of 
work shall include necessary shuttering, if required as per 
site conditions, curing, disposing and carting away the 
debris out of the Bank's premises etc as directed by the 
Bank's Engineer.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

50.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

CUM. 

8. Making grooves and refilling them on the plastered 
surfaces of the parapet walls. 
Making continuous grooves, having 10 mm width and 10 
mm depth (200 mm above covings / fillets finished with 
China Mosaic), on the plastered vertical surfaces of the 
parapet walls of the open terraces, by cutting using 
mechanical rotary cutters and raking using chisel and 
hammer or any other approved method. These grooves 
shall be thoroughly cleaned using, jet of water / 
compressed air, wire brushes / brooms / vacuum cleaners 
etc, to make them free of dust, loose matter and laitance 
and filled & finished with approved make shrinkage 
compensated / controlled, polymer modified, fibre 
reinforced, cementitious, ready to use, trowelable 
structural repair mortar as per the manufacturer’s 
specifications and as directed by the Engineer-in-charge. 
The rate shall include necessary curing, removing / 
cleaning the surplus material / spill outs / debris, disposing 
off and carting away the debris from the Bank’s Premises 
etc complete as directed by the Engineer-in-charge, after 
application, finishing and curing of the liquid-waterproofing 
membrane to be applied as per item No. 9 below.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

580.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

RIM 
9. Providing and applying Hybrid Polyurea Liquid 

membrane water-proofing system. 
Preparing the surface of the screed concrete  / plaster on 
the top of the weather-proof course and vertical surfaces 
of  walls / parapet walls up to 300 mm from the highest 
point of the finished surface of the weather-proof treatment 
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on the open terrace by making the surface rough using 
mechanical grinding / buffing machines, thoroughly 
cleaning the surface using wire brush / brooms / dusters / 
emery papers / jet of clean water / compressed air 
equipment / heavy duty vacuum cleaners etc to remove the 
layer(s) of moss / fungi / algae / dust / oil / grease / loose 
particles / decayed matter, laitance  etc, to expose the 
virgin surface, providing and filling / levelling the surface 
pits / undulations / dents with approved quality and make 
solvent free, high performance, non-slumping epoxy based 
bedding and repair mortar / grout as per manufacturer’s 
specifications,   providing and applying  elastomeric hybrid 
polyurea liquid water-proofing membrane system 
comprising the following;   
 
i) Opening and filling of surface dents / cracks.  

Carefully cutting and opening the crevices / cracks 
having width and depth up to 10 mm, on the surface of 
the concrete / plaster finish on the top of the weather-
proof course / parapet walls on the open terrace using 
mechanical cutters in  ‘V’ shape in cross-section having 
width and depth up to 10 mm each, cleaning the same 
using compressed air equipment / heavy duty vacuum 
cleaners / clean jet of water / wire brush etc, providing, 
mixing, filling and finishing these cracks, dents, 
crevices, pits and holes on the surfaces with approved 
quality and make solvent free, high performance, non-
slumping epoxy based bedding and repair mortar / 
grout as per the manufacturer’s specifications and as 
directed by the Engineer-in-charge, including 
necessary curing, removing / cleaning the surplus 
materials / spill outs / debris, disposing and carting 
away the debris from the Bank’s Premises etc complete 
as directed by the Engineer-in-charge. 

ii) Spray applied epoxy primer 
Providing and applying two component, solvent free, 
fast setting / drying, high performance epoxy resin 
based liquid primer over the surfaces prepared as 
above, by means of a specially designed two / plural 
component, high pressure spraying equipment / roller 
as per manufacturer’s specifications for an average 
thickness of not less than 100 microns. 

iii) Sand broadcasting 
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Providing and applying approved quality and make dry 
silica / quartz sand by evenly broadcasting @ 0.75 Kg 
Per Sqm, over the entire area primed as per (ii) above, 
while the primer is still in tacky state. When sufficiently 
cured, the surface shall be cleaned to remove any loose 
sand.  

iv) Spray applied elastomeric hybrid polyurea water-
proofing membrane  
Providing and applying fast setting / drying, two 
component, solvent free, 100 % solid content, Hybrid 
Polyurea, liquid, cold applied, elastomeric, seamless, 
spray applied water-proofing membrane, over the 
surface prepared as per (iii) above, up to and inside the 
grooves made as per item No. 8 above, using a 
specially designed, two / plural component, high 
pressure spray equipment as per manufacturer’s 
specifications to achieve an average Dry Film 
Thickness of 2 mm. The finished water proofing 
membrane after curing shall have a tensile strength not 
less than 8 N/mm2 (MPa), elongation not less than 
400%, Shore A hardness not less than 70 and Tear 
Strength not less than 30 N/mm.     

v) UV stable Polyurethane Topcoat 
Providing and applying two coats of two component, 
high solids, Polyurethane based UV stable protective 
top coat having white shade of approved quality and 
make, applied with roller / brush / using a specially 
designed, two / plural component, high pressure spray 
equipment as per manufacturer’s specifications, over 
the water-proofing membrane applied as per (iv) above, 
within 12 to 24 hours after completion of the spray 
application of the water-proof membrane applied as per 
(iv) above to achieve a Dry Film Thickness (DFT) of not 
less than 100 microns. 

The surfaces shall be suitably prepared as per 
manufacturers’ specifications before application of each 
coat of chemicals including providing and treating the 
surfaces where growth of algae / fungi / moss is noticed 
with proprietary biocides. The chemicals / materials shall 
be applied / used strictly as per the manufacturer's 
specifications and instructions of Bank's Engineer. The 
scope of work shall include providing and making 50 mm x 
50 mm fillets (coving) at junctions of floor and walls, 
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wherever required, using polymer modified cement 
concrete prepared as under item No. 7 above including 
necessary curing. The rate shall also include, removing / 
cleaning the surplus material / spill outs / debris disposing 
and carting away the dust / debris generated from the work 
out of the Bank's premises. Bidders shall consider all 
required materials including handling, loading, unloading, 
leads, lifts, wastages, labour, tools, plants, machinery, 
transport etc required for successful completion of the 
work, while quoting the rates. The rate shall also include 
proper barricading of the area and providing temporary 
screens with proper supporting system, all as approved by 
the Engineer-in-charge around the area of work to prevent 
spreading of chemicals / dust to other areas during 
execution of work.    

 
 
 
 
 
 
 
 
 
 
 
 
 
 

2,100.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

SQMT 
10. Providing and applying waterproof coating on parapet 

walls / walls. 
Preparing the vertical / horizontal  surfaces of parapet walls 
/ copings / walls etc using wire brush and clean jet of water 
to remove the dust / organic matter / algae / fungi / grease 
/ oil / or any other foreign matter, allowing them to dry, 
providing and applying two or more coats of  water based 
acrylic elastomeric water proof / anticarbonation  
decorative coating (white base) as per manufacturer’s 
specifications over a coat of water based acrylic emulsion 
polymer primer as per manufactures’ specifications 
including tinting with pigments to get the approved shade 
of the adjacent finishes on the wall etc as directed by 
Bank's Engineer. Providing & erecting knock-down type 
tubular steel double scaffolding with staging, strong and 
safe enough for execution of the item is also included 
under the scope of work. The same shall be dismantled 
disposed and cleared from the Bank’s premises after 
completion of the work.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1,120.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SQMT 
 

Date:        

Place:         Signature of the bidder with seal & address: 
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