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RESERVE BANK OF INDIA
ESTATE CELL, BYCULLA, MUMBAI

General repair and application of waterproof coating on terraces of buildings at RBI
Senior Officers’ Quarters at Jalada & Varada, Prabhadevi, Mumbai

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the contractors
empaneled with Reserve Bank of India, Estate Office, Fort, Mumbai in category of Civil Works
(D) costing between %25 Lakh to %50 Lakh for the captioned work. The tendering would be done
through the e-Tendering portal of MSTC Ltd (https://www.mstcecommerce.com/eprocn/). All
interested eligible empaneled contractors must register themselves with MSTC Ltd through the
above-mentioned website to participate in the tendering process.

SCHEDULE OF TENDER (SOT)

a. Name of work

General repair and application of waterproof coating
on terraces of buildings at RBI Senior Officers’
Quarters at Jalada & Varada, Prabhadevi, Mumbai

b. e-Tender no

RBI/Mumbai Regional Office/Estate/125/24-
25/ET/730

c. Mode of Tender

e-Procurement System
(Online Part | - Techno-Commercial Bid and Part Il -
Price Bid through

https://www.mstcecommerce.com/eprocn/)

d. Tender Value (Estimate Cost)

Rs. 40.17 Lakh

e. Date of NIT available to parties to
download (View Tender Time)

On 09.01.2025 from 06:00 PM onwards

f. Pre-Bid meeting

Offline at 11:00 AM on 05.02.2025 at Estate Cell,
Byculla

g. i) Earnest Money Deposit

i) Rs. 80,340/- (Rupees Eighty Thousand Three
Hundred Forty only) in the form of NEFT or BG, in
favour of Reserve Bank of India, Mumbai, to be
delivered in physical form at Reserve Bank of
India Estate Cell, Byculla, Mumbai Central
before cut off time.

NEFT details
Alc No.: 04869229925
IFSC: RBISOMBPAO4 (5th & 10th digits are zero)

Kindly provide the proof of EMD deposit to us at
following email id: sgangurde@rbi.org.in  /
artiyadav@rbi.org.in



https://www.mstcecommerce.com/eprocn/
https://www.mstcecommerce.com/eprocn/
mailto:sgangurde@rbi.org.in
mailto:artiyadav@rbi.org.in

ii) Tender Fees i) No Tender Fees

h. Last date of submission of EMD On or before 17.02.2025 by 2:00 PM

Note —

(i) In case of NEFT, EMD amount should be
credited in above given account on or before
Cut of Time

(i) In case of BG, BG should be delivered in
physical form at Reserve Bank of India Estate
Cell, Byculla, Mumbai Central before cut off
time.

i. Date of Starting of e-Tender for | On 09.01.2025 from 06:00 PM onwards

submission of online Techno-

Commercial Bid and price Bid

j. Date of closing of online e-tender| at 02:00 PM on 18.02.2025
for submission of  Techno-
Commercial Bid & Price Bid

k. Date & time of opening of Part-1 | at 03:00 PM on 18.02.2025 at Estate Cell, Byculla,

(Techno-Commercial Bid) Mumbai 400008

The date and time of opening of | The date and time of opening of Part-Il (Price Bid)

Part-l (Price Bid) shall be intimated to the eligible vendors
subsequently)

I. Transaction Fee As per MSTP through MSTC payment

gateway/NEFT/RTGS in favour of MSTC LIMITED

2. The Bank is not bound to accept the lowest Tender and reserves the right to accept
either in full or in part any tender. The Bank also reserves the right to reject all the tenders
without assigning any reason therefor.

3. Any amendments / corrigendum to the tender, if any, issued in future will only be
notified on the RBI Website and MSTC Website as given above and will not be published
in the newspaper.

Regional Director
Reserve Bank of India
Mumbai



RESERVE BANK OF INDIA

Estate Cell, Byculla Office,
Mumbai - 400008

e-TENDER FOR

General repairs and application of waterproof coating on terraces of
buildings at RBI Senior Officers’ Quarters at Jalada & Varada,
Prabhadevi, Mumbai 400 025.

Part | (Techno-Commercial Bid)

(Containing Section | to Section 1X)

Name of Bidder

Address

Date of Pre-Bid meeting: Offline: At 11:00 AM on 05.02.2025

Venue: Conference Room in the Estate Cell, I-Floor, Byculla Office
Reserve Bank of India, Mumbai — 400 008

Due Date and time of Submission of e-Tender: At 02:00 PM on 18.02.2025
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General repair and application of waterproof coating on terraces of buildings at RBI

Senior Officers’ Quarters at Jalada & VVarada, Prabhadevi, Mumbai

Reserve Bank of India, Mumbai invites two-part tender by e-tender mode from the contractors
empaneled with Reserve Bank of India, Estate Office, Fort, Mumbai in category of Civil Works (D)
costing between %25 Lakh to ¥50 Lakh for the captioned work. The tendering would be done through
the e-Tendering portal of MSTC Ltd (https://www.mstcecommerce.com/eprocn/). All interested eligible
empaneled contractors must register themselves with MSTC Ltd through the above-mentioned

website to participate in the tendering process.

SCHEDULE OF TENDER (SOT)

a. Name of work

General repair and application of waterproof coating
on terraces of buildings at RBI Senior Officers’
Quatrters at Jalada & Varada, Prabhadevi, Mumbai

b. e-Tender no

RBI/Mumbai Regional Office/Estate/125/24-
25/ET/730

c. Mode of Tender

e-Procurement System
(Online Part I - Techno-Commercial Bid and Part Il -
Price Bid through

(https://www.mstcecommerce.com/eprocn/)

d. Tender Value (Estimate Cost)

Rs. 40.17 Lakh

e. Date of NIT available to parties to
download (View Tender Time)

On 09.01.2025 from 06:00 PM onwards

f. Pre-Bid meeting

Offline at 11:00 AM on 05.02.2025 at Estate Cell,
Byculla

g. i) Earnest Money Deposit

i) Tender Fees

i) Rs. 80,340/- (Rupees Eighty Thousand Three
Hundred Forty only) in the form of NEFT or BG, in
favour of Reserve Bank of India, Mumbai, to be
delivered in physical form at Reserve Bank of
India Estate Cell, Byculla, Mumbai Central
before cut off time.

NEFT details
Alc No.: 04869229925
IFSC: RBISOMBPAO4 (5th & 10th digits are zero)

Kindly provide the proof of EMD deposit to us at
following email id: sgangurde@rbi.org.in  /
artiyadav@rbi.org.in

i) No Tender Fees
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h. Last date of submission of EMD On or before 17.02.2025 by 2:00 PM

Note —

0] In case of NEFT, EMD amount should be
credited in above given account on or before
Cut of Time

(i) In case of BG, BG should be delivered in
physical form at Reserve Bank of India Estate
Cell, Byculla, Mumbai Central before cut off
time.

i. Date of Starting of e-Tender for | On 09.01.2025 from 06:00 PM onwards

submission of online Techno-
Commercial Bid and price Bid

j. Date of closing of online e-tender] at 02:00 PM on 18.02.2025
for submission of Techno-
Commercial Bid & Price Bid

k. Date & time of opening of Part-l1 | at 03:00 PM on 18.02.2025 at Estate Cell, Byculla,

(Techno-Commercial Bid) Mumbai 400008

The date and time of opening of | The date and time of opening of Part-1I (Price Bid)

Part- (Price Bid) shall be intimated to the eligible vendors
subsequently)

|. Transaction Fee As per MSTP through MSTC payment

gateway/NEFT/RTGS in favour of MSTC LIMITED

2. The Bank is not bound to accept the lowest Tender and reserves the right to accept either
in full or in part any tender. The Bank also reserves the right to reject all the tenders without
assigning any reason therefor.

3. Any amendments / corrigendum to the tender, if any, issued in future will only be notified
on the RBI Website and MSTC Website as given above and will not be published in the
newspaper.

Regional Director
Reserve Bank of India
Mumbai
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ANNEXURE 1
Important instructions for e-procurement
Bidders are requested to read the terms & conditions of this tender before submitting online tender.

1 | Process of E-tender:

Registration: The process involves vendor’s registration with MSTC e-procurement portal
which is free of cost. Only after registration, the vendor(s) can submit his/their bids
electronically. Electronic Bidding for submission of Technical Bid as well as Commercial Bid
will be done over the internet. The vendor should possess Class Ill signing type digital
certificate. Vendors are to make their own arrangement for bidding from a P.C. connected with
Internet. MSTC is not responsible for making such arrangement. (Bids will not be recorded
without Digital Signature).

SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE AT https://www.mstcecommerce.com/eprocn/

1).Vendors are required to register themselves online with

Www.mstcecommerce.com—

Filling up details and creating own user id and password— Submit.

2) Vendors will receive a system generated mail confirming their registration in their email
which has been provided during filling the registration form.

In case of any clarification, please contact RBI/MSTC, (before the scheduled time of the e-
tender).

Contact person (RBI):
1. Shri Rajesh Khobarkhede Asst.Manager (Tech-Civill — Mobile 8585017154, Email id:

rbkhobarkhede @rbi.org.in for Technical Query.

2. Arti Yadav, Asst. Manager — (022) 2302 8190, Email id: artiyadav@rbi.org.in e-tender query.
Contact person (MSTC Ltd):

1. Mr Tanmoy Sarkar, Deputy Manager; Email id: tsarkar@mstcindia.co.in Phone No: 8349894664
2. Ms. Rupali Pandey, Asst. Manager- rpandey@mstcindia.co.in — Mobile — 9458704037

3. Mr. Abhishek Kr. Kanaujia, Executive — Mobile — 9953089772

4. Helpdesk at MSTC Mumbai for vendors - 022-22886268/22822789

5. Helpdesk — Landline -- 022 22870471/022 22886266/033 22901004

Google hangout ID- (for text chat)- mstceproc@gmail.com

System Requirement:

i) Windows 7 or above Operating System

i) IE-7 and above Internet browser.

iii) Signing type digital signature

iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the
system.

To disable “Protected Mode” for DSC to appear in The signer box following settings may be
applied.

a. Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove
the tick from the tick box mentioning “Enable Protected Mode”.

b. Other Settings:
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Tools => Internet Options => General => Click On Settings under “browsing history/Delete
Browsing History” => Temporary Internet Files => Activate “Every time | Visit the Webpage”.
To enable ALL active X controls and disable ‘use pop up blocker’ under

Tools— Internet Options — custom level (Please run IE settings from the page
www.mstcecommerce.com once)

The Techno-commercial Bid and the Price Bid shall have to be submitted online at
https://www.mstcecommerce.com/eprocn/. Tenders will be opened electronically on
specified date and time as given in the Tender.

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My
Menu” in the vendor login. The vendors have to select the particular tender from the event
dropdown box. The vendor shall have the facility of making the payment either through
NEFT or Online Payment. On selecting NEFT, the vendor shall generate a challan by filling
up a form. The vendor shall remit the transaction fee amount as per the details printed on
the challan without making change in the same. On selecting Online Payment, the vendor
shall have the provision of making payment using its Credit/ Debit Card/ Net Banking. Once
the payment gets credited to MSTC’s designated bank account, the transaction fee shall be
auto authorized and the vendor shall be receiving a system generated mail.

Transaction fee is non-refundable.

A vendor will not have the access to online e-tender without making the payment towards
transaction fee.

NOTE

Bidders are advised to remit the transaction fee well in advance before the closing time of
the event so as to give themselves sufficient time to submit the bid.

Information about tenders /corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their
corporate email id provided is valid and updated at the time of registration of vendor with
MSTC. Vendors are also requested to ensure validity of their DSC

(Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-tender :

a) Vendor(s) need to submit necessary EMD, Tender fees and Transaction fees (If ANY) to
be eligible to bid online in the e-tender. Tender fees and Transaction fees are non-
refundable. No interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be
refunded by the tender inviting authority.

b) The process involves Electronic Bidding for submission of Technical and

Commercial Bid.

c) The vendor(s) who have submitted transaction fee can only submit their Technical

Bid and Commercial Bid through internet in MSTC website
https://www.mstcecommerce.com/eprocn/
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d) The vendor should allow running JAVA application. This exercise has to be done
immediately after opening of Bid floor. Then they have to fill up Common
Terms/Commercial specification and save the same. After that click on the Technical
bid. If this application is not run then the vendor will not be able to Save/submit his
Technical bid.

e) After filling the Technical Bid, vendor should click ‘save’ for recording their
Technical bid. Once the same is done, the Commercial Bid link becomes active and
the same has to be filled up and then vendor should click on “save” to record their
Commercial bid. Once both the Technical bid & Commercial bid has been saved,
the vendor can click on the “Final submission” button to register their bid

f) Vendors are instructed to use Attach Doc button to upload documents. Multiple
documents can be uploaded.

g) In all cases, vendor should use their own ID and Password along with Digital
Signature at the time of submission of their bid.

h) During the entire e-tender process, the vendors will remain completely
anonymous to one another and also to everybody else.

i) The e-tender floor shall remain open from the pre-announced date & time and for
as much duration as mentioned above.

j) All electronic bids submitted during the e-tender process shall be legally binding
on the vendor. Any bid will be considered as the valid bid offered by that vendor and
acceptance of the same by the Buyer will form a binding contract between Buyer
and the Vendor for execution of supply.

k) It is mandatory that all the bids are submitted with digital signature certificate
otherwise the same will not be accepted by the system.

[) Buyer reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

m) No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any vendor confirms his acceptance of
terms & conditions for the tender.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The tender inviting authority has the right to cancel this e-tender or extend the due
date of receipt of bid(s) without assigning any reason thereof.

Vendors are requested to read the vendor guide and see the video in the page
www.mstcecommerce.com/eprochome to familiarize them with the system before
bidding.
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Important Note
1. THIS IS A LIMITED TENDER ENQUIRY. ONLY THOSE BIDDERS/VENDORS
WHO ARE EMPANELLED AS VENDORS WITH RBI FOR SUCH WORKS GIVEN
BELOW UNDER THE CATEGORY 50 to 100 LAKHS ARE ELIGIBLE TO
PARTICIPATE IN THIS TENDER. BIDDERS ARE ADVISED TO CHECK WITH RBI
REGARDING THEIR ELIGIBILITY FOR THIS TENDER BEFORE PARTICIPATING.

2. In the price bid due to number of words limitation of 1000 characters,
complete description could not be accommodated, and description given thereof is
brief. Before quoting rates, all the contractors must read the complete details of
each items given in the un-priced bill of quantities given in Part-1 of the tender.

Date: - Signature and seal of the Tenderer
Place: - Name and address:

Phone/Mobile no.

e-mail
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General repairs and application of waterproof coating on terraces of
buildings at RBI Senior Officers’ Quarters at Jalada & Varada, Prabhadevi,
Mumbai 400 025.

Part |- Techno Commercial Bid Page Nos
Section I: Form of Tender/Bid 10
Section Il: Scope of work 13
Section lll: General rules and Instruction to bidders 14
Section IV: General Conditions of Contract (GCC) 23
Section V: Special Conditions of Contract (SCC) 77
Section VI: Technical Specifications 93
External repairs and waterproof painting
A. List of approved Materials 144
145

B. List of items with Basic prices/Rates

C. Appendix Hereinbefore Referred to 159

Section VII: List of Schedules

Schedule A 160
Notes for Schedule of Quantities (SoQ)

Schedule B 161
Material Testing and Quality Assurance (QA) Plan

Schedule C 162
Safety Code

Schedule D 164
List of Documents to be maintained at site

Schedule E 165
General rules and instructions to the Bidders - Information

Schedule F 166
General Conditions of Contract — Information

Schedule G 172
Green Building Requirements

Schedule H 175

Important instruction for e-Tender

Section VIII: List of Annexures to various sections and Schedule

1 Prequalification/Eligibility criteria forms (Not Applicable) 180

2 Draft Articles of agreement 191

3 Proforma of Bank Guarantee for Earnest Money Deposit/Bid security 200

4 Proforma of Bank Guarantee for Performance Security Deposit 203

5 PROFORMA OF PERFORMANCE GUARANTEE FOR DAMP PROOFING 206
AND WATER PROOFING
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6 Format for Power of attorney or authorized signatory 209
7 Format for providing details for NEFT payment 210
8 Proforma of undertaking for Indemnifying Employer against contract 211
rules/regulations
9 Proforma of undertaking for Indemnifying Employer against Patent Rights 212
10 Format of Measurement Book 213
12 Proforma for Undertaking / Declaration / Certificate by the Bidder regarding 215
country Sharing land border with India
13 Grounds for debarment of firms from bidding: 217
14 Undertaking for declaration of debarment by public institution(s) 218
15 List of Clauses to be amended in tender in General conditions 219
16 List of clauses from Tender part | which are not applicable 220
17 Unpriced Schedule of quantities 225
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Regional Director

Reserve Bank of India
Estate Cell, Byculla
Mumbai

Dear Sir,

Section-|

Form of Tender-Bid

Having read and examined the Notice Inviting e-Tender, Specifications & designs,, Drawings,
Schedule of Quantities, various schedules, General conditions of contract and, Special
conditions of contract, General rules and instructions to bidders, clauses and all other contents
in the tender document for the work specified in the memorandum hereinafter set out and
having examined the site of the works and having acquired the requisite information relating
thereto as affecting the tender, I/We hereby offer to execute the works specified in the said
memorandum within the time specified in the said memorandum at the rates mentioned in the
attached schedule of quantities and in accordance in all respects with the specifications &
designs, drawings and instructions in writing referred to in General Conditions of Contract, the
Articles of Agreement, Special Instructions, Schedule of Quantities and Special Conditions of
Contract and with such materials as are provided for, by and in all other respects in accordance
with such conditions so far as they may be applicable.

Memorandum

Description of work

General repairs and application of waterproof
coating on terraces of buildings at RBI Senior
Officers’ Quarters at Jalada & Varada, Prabhadevi,
Mumbai 400 025.

Estimated cost ( ¥)

As specified in Schedule ‘E’ of the Tender part |
(Techno-Commercial Bid) ¥40.17 Lakh

Time allowed for completion
of the work

As specified in Schedule ‘E’ of the Tender

Earnest Money Deposit (%)

As specified in Schedule ‘E’ of the Tender part |
(Techno-Commercial Bid) ¥ 80,340/-

Performance Bank Guarantee

The Contractor whose tender is accepted, will be
required to furnish performance Bank guarantee equal
to 5% (Five Percent) of the contract amount from any
scheduled bank as per the approved Proforma annexed
hereto OR amount equivalent to PBG through online
mode (NEFT / RTGS) OR vendor shall furnish explicit
written consent to Estate Cell, Byculla, Reserve Bank of
India, Mumbai central to deduct amount equivalent to
PBG to be withheld from the bills of the contractor.

In case of delays in submission in unavoidable
circumstances, charges for delay in submission of
Bank Guarantee shall be recovered from the bills of
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the contractor at Bank rate. This guarantee shall
remain in force up-to (60 days beyond the Defect liability
period)

The Performance Bank Guarantee shall be obtained
from any Scheduled Bank and valid till completion of the
work.

Percentage, if any, to bel 5%
deducted from each bill. (RMD)
Waterproofing coating Waterproofing coating Performance Bank Guarantee to
Performance Guarantee be submitted from any Scheduled Bank for an amount
equal to 5% of the quoted amount of waterproofing
works valid till 3 years beyond date of virtual completion
of the work.

1. Weagree tokeep the tender open for the validity period specified in Schedule ‘E’ of the tender
and notto make any modification in its terms and conditions during the validity period or
any other extended period as agreed mutually.

2. A sum of ¥ 80,340/-is hereby forwarded/uploaded in the form as specified in Schedule ‘E’ of
the tender document as Earnest Money Deposit. If I/We, fail to furnish the prescribed
performance bank guarantee within the prescribed period, I/\We agree that the Reserve Bank
of India or its successors, in office shall without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money deposit absolutely. Further, if I/We fail to commence
work as specified, I We agree that Reserve Bank of India or its successors in office shall
without prejudice to any other right orremedy available in law, be at libertyt o forfeit the said
performance guarantee absolutely. The said Performance Guarantee shal be aguarantee to
execute all the warks referred 0 in the tender document upon the terms and conditions
containedtherein.

3. Further, I/We agree that in case of forfeiture of Earnest Money Deposit or Performance Bank
Guarantee as aforesaid, I/We shall be debarred fom participation in the re-tendering
process of thework.

4. 1/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes
to the notice of Reserve Bank of India, then I/We shall be debarred from tendering in
Reserve Bank of India in future. Also, if such a violation comes to the notice of Reserve
Bank of India before date of start of work, the Engineer-in-Charge shall be free to forfeit the
entire amount of Earnest Money Deposit/Performance Guarantee.

5. 1/We hereby declare that I/We shall treat the tender documents, drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to
the safety of the Reserve Bank of India.

6. Should this tender be accepted, I/We hereby agree to abide by and fulfill the terms and
provisions of the said Conditions of Contract annexed hereto so far as they may be
applicable or in default thereof to forfeit and pay to the Reserve Bank of India the amount
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mentioned in the said conditions.

7. Our bankers are (Name and full address)

(i)

(ii)

The names of partners of our firm are:

(i)

(ii)

Name of the partner of the firm authorized to sign

OR

Name of person having power of Attorney to sign
the Contract (certified true copy of the Power of
Attorney should be attached)

Yours faithfully,

Signature of the Bidder
with seal

Address:
Contact Person:

Cell No.
Email:

Signatures and addresses of withesses

Signature Address

(i)
(ii)
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Section 1l

SCOPE OF WORK

Description of Work: General repairs and application of waterproof coating on
terraces of buildings at RBI Senior Officers’ Quarters at Jalada & Varada,
Prabhadevi, Mumbai 400 025.

The scope of proposed work shall be as per the schedule of quantities &
specifications given in this tender document. Some of the major items of works
covered are listed below (in brief):

A) Civil works: -
i) Structural Repairs to RCC member including chipping/dismantling of existing

loosened/peeled off plastering/concrete, Applying external water proof plastering, etc.,
i) External water proof painting including providing metal double scaffolding.

iii) Synthetic enamel painting on wood/metal surfaces, etc. complete.

B) It is not the intent to specify completely herein all details of design and construction of the
works covered under this enquiry. Scope of work may also include such other related
works as indicated in the drawings and /or schedule of quantities although they may not
be specifically mentioned in the above paragraphs and all such incidental items of works
not specified but reasonably implied and necessary for completion of the job as a whole,
as directed by the Engineer-in-Charge and as directed hereunder. All works shall confirm
in all respects to high standards of engineering, design and workmanship and shall, fulfill
the anticipated performance during the CONTRACTOR’s guarantee period in a manner
acceptable to the Engineer-in-Charge who shall have the power to reject any works or
materials which in his judgment are not in full accordance with the specification

requirements as directed hereunder.

Various works covered in this specification shall include furnishing of all materials, labour,
tools plants and equipment, transportation, fabrication, supervision and construction as

per construction as shown herein and as directed by the Engineer-in-Charge.

I/We hereby declare that I/we have read and understood the above information.
Place Signature of bidder

Date
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Section

General Rules and Instructions to the Bidders

1. The Bidder who fulfil the following minimum pre-qualification criteria shall be eligible
to participate in tendering process.

PRE-QUALIFICATION CRITERIA (Not Applicable for Empaneled Vendor)

A Composition of the
firm/organization

Details of Registration of the firm
/organization- whether Sole
Proprietorship/ Partnershipfirm
/Private Limited/ Limited or Co-
Operative Body etc. - Name of
Registering Authority, Date, and

Registration number, etc.
The Bidder should have valid
Goods and Service Tax

registration

Bidder should fill up information in
Eormat 1 and Eormat 1A annexed
hereto and submit along with the
following supporting documents.

(Copy of registration certificate. (ii)Copy
of the Articles of Association/
Power of  Attorney/other
document

(iii) copy of Goods and Service Tax
registration certificate

(iv) Details of registration of labour along

with EPF and ESI documents if any.

relevant

B Duration of past
Experience

The bidder should have minimum
5 years of experience of executing
similar work/s*. Bidder shall submit
the documentary evidence in
support of minimum experience of
5 years (i.e. the bidder should have
undertaken similar work/s* prior

t0 . )

i) Bidder should fill up the information in
Format 2 annexed hereto indicating
client-wise names of similar work(s),
awarded and actual cost(s), completion
date stipulated in contract and actual
dated of completion date, etc. and
should submit along with the
documentary evidence as proof of
minimum 5 years of experience of
completed similar work/s * viz. copies of
detailed work order/s for qualifying
works indicating date of award, contract
amount, time given for completing the
work, etc. and the corresponding
completion certificate(s) indicating
actual date of completion and actual
value of executed similar work/s issued
by the client(s) for works executed for
government /public sector companies
and copies of work order, work
completion certificate along with Tax
Deducted at Source (TDS)
certificate(s) issued by the client(s) for
works executed for private companies.

i) Bidder should also fill up the
information about similar work/s* on-
hand in the Eormat 2A annexed hereto
and should submit along with supporting
documents.viz. Copies of work order/s
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with details of items of work, issued by
the client(s) for the work/s in progress.

(iiThe details along with documentary
evidence of previous experience, if any,
of carrying out works for the Reserve
Bank of India at any centre, should also
be given.

Minimum value of
each completed
similar work/s
(qualifying) during
specified period

The bidder should have
experience of successfully
completed similar work/s * during
last 5 years ending on

......... should be either of the
following:

i) Three completed similar works *
each costing not less than the
amount equal to X .....Iakh

or

ilTwo completed similar works *
each costing not less than the
amount equalto X ...... Lakh

or
iii) One completed similar work *
each costing not less than the
amount equalto ...... Lakh.

Bidder should fill up the informations in
Eormat 3 annexed hereto and submit
along with the following documents as
proof of having successfully completed
similar work/s * .

(i) Copies of detailed work order/s for
qualifying works indicating date of award,

contract amount, time given for
completing the work, etc. and the
corresponding completion

certificate(s) indicating actual date of
completion and actual value of executed
similar work/s issued by the client(s) for
works executed for government /public
sector companies and copies of work
order, work completion certificate along
with Tax Deducted at Source (TDS)
certificate(s) issued by the client(s) for
works executed for private companies.

(i) Client certificate/s for each of the

qualifying work as per the Eormat 3A
annexed hereto.

Annual financial
turnover

Bidder should have had an annual
financial turnover of amount equal
to ¥ ....... Lakh or more per year
during the last 3 financial years,
endingon .............

Bidder should fill up the information in
Format 4 annexed hereto and submit
along with the following documents

(i) Copies Audited financial statements/
accounts of the business of the bidder
duly certified by a Chartered
Accountant indicating the turnover for
financial years referred in the format 4.

(i) Copies of the Income Tax Clearance
Certificates / Income Tax Assessment
orders duly certified by a Chartered
Accountant as a proof creditworthiness

Solvency

Should furnish solvency certificate
issued by the bidder's Banker
specifically for the purpose ofwork
for an amount equal to ¥

()Bidder  should submit solvency
certificate issued by their Banker.
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(i) Bidder should also submit Banker’s
certificate as per Eqrmat 5 annexed
hereto from their Banker.

(i) Names and addresses of Bankers
along with full details, like names, postal
addresses, e-mail IDs, telephone
(landline and mobile) nos., fax nos., etc.
of the contact executives (i.e. the persons
who can be contacted at the office of their
bankers by the Bank, in case it is so

needed) should be furnished.

i

i)

*Similar work shall mean ‘renovation/addition/alteration work which includes civil
works viz. flooring, false ceiling, partitions, etc. electrical and Air conditioning all
composite under one contract agreement.

Components of work executed other than those included in definition of similar work
shall be deducted while calculating cost of similar work. Bidder shall submit abstract
of cost of work in support of this.

In respect similar work completion certificate(s), client certificate(s) issued by the
private companies shall also accompany copy of Tax Deducted at Source (TDS)
certificates. Bids received without the specified certificates shall be rejected and the
Bank shall have the right to verify/ cause verification of authenticity of the said
documents whenever felt necessary.

Regarding client’s certificate for qualifying similar completed works carried out for
Government/public sector companies, the certificate should be signed by the
concerned Executive Engineer or an officer in an make or higher rank. For qualifying
similar completed works carried out for private companies, shall accompany Tax
Deducted at Source (TDS) certificates has to be submitted for proving the
credentials/contract amount.

Bank reserve its right to obtain the performance reports from the clients for the
qualifying work/s, Banker/s report of the Bidders directly, if so desired. The Bank on
its own may also conduct inspection of their work eligible/qualifying works referred
by the Bidder in their bid.

It is clarified that the work executed by the applicant for their in-house or capital use
will not be considered for the purpose of work experience of completion of similar
works.

All information called for in the annexed formats should be furnished against
the relevant columns in the formats. If for any reason, information is furnished on a
separate sheet, this fact should be mentioned against the relevant column. Even, if
no information is to be provided in a column, a ‘nil’ or ‘no such case’ entry should be
made in that column. If any particulars/query is not applicable in case of the
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i

bidder, it should be stated as ‘Not applicable’ Tender document shall contain all the
enclosures mentioned and copies shall be self-attested.

The bid submitted by a bidder who is found to be not satisfying the above
prequalification criteria will be disqualified. Bids containing false and /or incomplete
information are liable for rejection.

Bids in Two bid system

The tender in two parts (Part | comprising of duly filled tender part |, complete pre-
qualifications criteria, EMD, technical bid/details, literature etc. and Part Il comprising of duly
filled-in tender part 1l) should be submitted online as e-Tender using digital signature not
later than the date and time of submission of tender/bid on line (as specified in schedule ‘E’).
Tender inviting authority and Name of work, office are specified in schedule ‘E’. No tender
will be accepted after the specified date and time for submission of tender under any
circumstances whatsoever.

Bids shall be submitted online only and those received in physical form will not be entertained

The intending bidders are advised to follow the important instructions of e-Tender
specified in Schedule ‘H’ and must have valid class Il digital signature to submit the bid.

Documents Comprising Tender/ Bid

Part I: (Techno-Commercial Bid)

i) Form of Tender/Bid

ii) e-tender transaction fee shall be paid as specified in schedule ‘E’

iii) Earnest Money Deposit (EMD)/Bid Security in approved format as specified in
schedule E.

iii) Power of Attorney (as per proforma annexed hereto) in favour of person signing the
Bid

iv) Duly filled-in and digitally signed tender document consisting of:

a) | Entire Tender Document Section | to Section 1X

b) | All formats towards prequalification/eligibility criteria, etc. annexed hereto duly
filled-in along with relevant documents

Part 1l: (Price Bid)

Schedule of Quantities, duly filled-in online.

Clarifications and pre-bid meeting

If the bidder shall have any doubt as to the meaning of any portion general rules and
instructions to bidders, general conditions, or the special conditions or the scope of the work
or the specifications and drawings or any other matter concerning the work, he shall in good
time, before the scheduled date of Pre-bid meeting, put forth the particulars thereof and
submit them to the RBI, in writing, addressed to the Tender Inviting Authority, specified in
Schedule ‘E’ in order that such doubts may be clarified authoritatively during Pre-bid meeting
and shall be conveyed to all the bidders in due course. Once a tender is submitted, the
matter will be decided according to tender conditions in the absence of such authentic pre-
clarification.
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In order to explain the scope of work, other details and to clarify any issues/ queries raised
by the bidders, a Pre-bid meeting shall be arranged on the date, time and venue specified
in Schedule ‘E’. The bidders are advised to peruse the tender and visit the site and submit
any matter requiring clarification to the RBI latest by 5:00 PM on the previous working day.
In case the bidder wishes to include any condition while tendering for the work, he willhave
to submit the same before the pre-bid meeting to enable the RBI to examine/ consider the
same. RBI's decision in the matter shall be conveyed to all the bidders after pre-bid meeting
but before the scheduled date of submission of the tenders. All the bidders are advised to
attend the Pre-bid meeting in their own interest. Any tender received with any deviation/
Condition is liable for rejection.

Amendment to Tender document

i) At any time prior to the deadline for the submission of tender/bids, RBI may, for any
reason, whether at its own initiative or in response to a clarification or query raised by
a prospective Bidder, modify any part of the tender document by an amendmentand
will be uploaded on website.

ii) The said amendment in the form of the addendum/ corrigendum will be made
available on website of RBI to all the prospective bidders to whom the tender
documents issued online and this communication will be in writing and same shall be
binding on the bidders. The prospective bidders should promptly acknowledge receipt
of the addendum/corrigendum by fax/courier/e-mail to RBI. The addendum (s), if any,
issued will form part of the contract document.

i) In order to afford prospective Bidders reasonable time for preparing their Bids after
taking into account such amendments, the RBI may, at its discretion, extend the
deadline for submission of Bids.

Item Rate Tender

The Bidder should note that unless otherwise stated, the tender is strictly on item rates basis
and his attention is drawn to the fact that rates for each and every item should be correct,
workable and self-supporting. The quantities in the Schedule of Quantities approximately
indicate the total extent of work, but may vary to any extent and may even be omitted thus
altering the aggregate value of the Contract. Rates quoted shall remain firm for a variation
of plus (+) or minus (-) 20% of the specified quantities of each item in the Schedule of
Quantity.

Preparation of bid and Cost of bidding

i) The bidder must obtain for himself on his own responsibility and at his own expenses
all the information which may be necessary for the purpose of making a tender and
for entering into a contract and must examine thedrawings and must inspect the site
of the work and acquaint himself with all local conditions, means of access to the
work, nature of the work and all matters pertaining thereto.

1)) The Contractor shall be deemed to have carefully examined the work and site
conditions including labour, the general and special conditions, the specifications,
schedules and drawings and shall be deemed to have visited the site of work, to have
fully informed himself regarding the local conditions and carried out his own
investigations to arrive at the rates quoted in the tender. In this regard, he will be given
necessary information available with the RBI but without any guarantee about its
sufficiency and accuracy.

Format to be used
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The bidder must fill up and submit only the tender forms/formats issued (online) by the RBI,
stating at what rate he is willing to undertake each item of the work. Tenders, which propose
any alteration in the work specified in the said form of invitation to tender, or in the time
allowed for carrying out the work, or which contain any other conditions of any sort, including

Cond

itional rebates, will be liable for rejection.

10

Filling of Rates

)

Rates should be quoted for each item of work both in figures and words in columns
specified in the Schedule of Quantity. Care shall be taken to avoid discrepancy in the
rate given in figures and words. The amount for each item should be worked out and
requisite totals should be given in the specified column.

In the event, no rate has been quoted for any item(s), leaving space both in figure(s),
word(s) and amount blank, the tender shall be considered incomplete and shall not
be considered.

i)

No advice of any change in rate or conditions after the opening of the tender will be
entertained.

11

Earnest Money Deposit (EMD)/ Bid security

i)

The bidders are required to submit Earnest Money Deposit (EMD)/ Bid Security for
an amount and in the manner as specified in Schedule ‘E’.

i)

A tender, which is not accompanied by EMD, will not be considered. The Earnest
Money will be refunded to the bidder if his tender is not accepted but without any
interest.

i)

The Earnest Money Deposit paid by the successful bidder will be released after award
of work on submission of Performance Bank Guarantee. No interest shall be paid on
the said deposit.

12

Signi

ng of Bid, Power of Attorney

Each of the tender documents should be digitally signed as per instruction of e-tender
specified in Schedule ‘H’ hereto by the person or persons submitting the tender in
token of his/their acquainted himself/fthemselves with the General Rules and
Instructions to bidders including prequalification criteria, General Conditions of
Contract, Specifications, Special Conditions and other terms and conditions etc. as
laid down.

The tender submitted online on behalf of a firm must be digitally signed as per
instructions of e-tender specified in Schedule ‘H’, it must be digitallysigned on his behalf
by a person holding a power-of attorney authorizing him to do so, such power of attorney
to be uploaded along with the tender, or it must be digitally signed by a partner who
has the necessary authority on behalf of the firm to enter into the proposed contract
and it must disclose that the firm is duly registered under the Indian Partnership Act,
1952. Otherwise the tender may be rejected by RBI.

i)

Bidders shall submit online along with Part-I of the tender, a power of attorney, on a
stamp paper of appropriate value and duly notarized, in favour of the person digitally
signing the Bid documents authorizing him to sign the Bid documents, make
corrections/ modifications thereto and interacting with Reserve Bank of India and act
as the contact person. The proforma of the power of attorney shall be as annexed
hereto.

13

Modification / substitution / Withdrawal of Bids
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i) No modification or substitution of the submitted Bid shall be allowed after the due date
and time of submission of the tender.

ii) A Bidder may withdraw its submitted Bid, provided that written notice of the withdrawal
is received by RBI before the last date for submission of Bids. In case a Bidder wants
to resubmit his Bid, he shall submit within the due date a fresh Bid following all the
applicable conditions.

i) Only a single copy of the withdrawal notice shall be prepared and each page of the
notice shall be sighed and stamped by the authorized signatory. The notice shall be
duly marked “WITHDRAWAL”

14

Bid Due Date

Bids should be submitted online as specified in instructions to e-Tender on or before the
stipulated time and date as specified in Schedule ‘E’. Reserve Bank of India may, in
exceptional circumstances, and at its sole discretion, extend the Bid due date

15

Late bids

No bid will be received after the due date/last date and time specified for submission of bids
in schedule ‘E’ or after the extended Bid due date. If any.

16

Opening of Bids

Duly filled tender Part I, accompanied by EMD, prequalification criteria, technical details,
literature etc., called Part | of the tender, will be opened on e-Tender mode on the time and
date, as specified in Schedule ‘E’, at his office, by the tender inviting authority, as specified
in Schedule ‘E’ or his authorized representative in the presence of authorized
representatives of the bidders who choose to be present.

Duly filled-in tender-Part Il, of those bidders, who are found qualified after scrutiny of Part |
of the tender documents and prequalification criteria, only will be opened on the time and
date, as specified in Schedule ‘E’, at his office, by the tender inviting authority, as specified
in Schedule ‘E’ in presence of the authorized representatives of the qualified bidders.

17

Bid Validity

Tenders shall remain open to acceptance by the RBI for a period as specified in Schedule
‘E’ from the date of opening of the Part-1 of the tender which period may be extended by
mutual agreement and the bidder shall not cancel or withdraw the tender during this period.

18

Clarification & Evaluation of Bids

RBI would subsequently examine and evaluate bids as below:

i) Only those tenders, which meet the minimum prequalification criteria, if applicable,
set out in this tender, shall be processed further. After verification of the
correctness/legality and adequacy of the information and supporting documents
furnished and considering firms financial standing, business integrity, record of timely
completion of works, quality of work executed, etc. and Price Bids of only those Bidders
who are technically

gualified as per part | of tender shall be opened.

1)) The price bids of unqualified bidders will not be opened and communication will be
sent in this regard.

iii) Rates quoted for each item shall be considered during verification/ scrutiny.

iv) If the rates written in figures and in words do not tally, then the rates quoted by the
contractor in words shall be taken as correct.

V) Where the rates quoted by the contractor in figures and in words tally, but the amount
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is not worked out correctly, the rates quoted by the contractor will be taken as correct
and the amount will be worked out accordingly.

Vi) To assist in the examination, evaluation and comparison of the bid, RBI may ask
Bidders individually for clarifications. The request for clarification and the response
shall be in writing. No change in the price or substance of the Bid shall be sought,
offered or permitted except as required to during the evaluation of Bids in accordance
with tender clauses.

vii) | In the case of any tender where unit rate of any item/items appears unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation, such a tender is liable to be disqualified and rejected.

viii) | In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more bidders is same, then such lowest bidders may be
asked to submit a revised offer quoting percentage discount on their already quoted
tendered amount which shall be applicable on all tender items except buy-back
amount. The lowest tender shall be decided on the basis of revised offer. Further, if
any such lowest bidder does not revise his bid on lower side, his original bid shall
remain valid for further processing.

iX) If the revised tendered amount (worked out on the basis of quoted rate of individual
items) of two or more bidders received in revised offer is again found to be equal,
then the RBI shall decide future course of action which shall be final and binding on
all the bidders.

19

Acceptance of Tender and Award of Work

On receipt of intimation from the RBI of the acceptance of his/their tender, the successful
bidder shall be bound to implement the contract and within tenth days from the date of issue
of work order thereof, the successful bidder shall sign an agreement in accordance with the
draft articles of agreement. Further, the written acceptance by the Reserve Bank of India of
a tender will constitute a binding contract between the Reserve Bank of India and

the person so tendering, whether such formal agreement is or is not executed subsequently.

20

Performance Bank Guarantee

The Contractor whose tender is accepted, will be required to furnish initial performance Bank
guarantee of 5% (Five percent) of the contract amount within the period specified in
Schedule ‘F’. This guarantee shall be from any Scheduled Bank as per the approved
proforma annexed hereto.

21

Retention Money/ Security Deposit

i) In addition to the Performance Bank Guarantee under para 20 above, as further
security for the due fulfillment of the contract by the Contractor, 5% of the value of the
work done will be deducted by the RBI from each payment to be made to the
Contractor towards Retention Money. This total amount (Performance Bank
Guarantee + Retention Money) will be termed as Security Deposit. Earnest Money
Deposit (EMD) will be released after award of work and on submission of
Performance Bank Guarantee (PBG). RBI will release the Performance Bank
Guarantee after completion of work and the remaining Security Deposit after
rectification of the defects pointed out during the Defects Liability Period. The
amounts retained by the RBI shall not bear any interest.

i) All compensation or other sums of money payable by the Contractor to the Employer
under the terms of this Contract may be deducted from the security deposit if the
amount so permits and the Contractor shall, unless such deposit has become
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otherwise payable, within ten days after such deduction make good in cash the
amount so deducted.

iii) The security deposit of the successful bidder will be forfeited if he fails to comply with
any of the conditions of the Contract.

22

Taxes/ Duties/ Levies

i) Goods and service tax (GST), purchase tax, turnover tax, Excise duty or any other
tax applicable in respect of this contract shall be payable by the Contractor and RBI
will not entertain any claim whatsoever in respect of the same

23

Time for Completion of Work

Time allowed for carrying out the work as mentioned in the Schedule ‘E’ shall be strictly
observed by the Contractor and it shall be reckoned from the 10" day from the date of the
written work order.

24

Work Program (Not Applicable)

The work shall throughout the stipulated period of the contract be proceeded with all due
diligence and if the Contractor fails to complete the work within the specified period, he shall
be liable to pay compensation as defined in the relevant clause of the General Conditions of
Contract. The bidder shall, before commencing work, prepare a detailed work programme,
as specified in the General Conditions of Contract, which shall be approved by the Engineer-
In-Charge.

25

RBNEmployer’s right to accept or reject any or all the bids

Notwithstanding anything mentioned above, RBI reserves the right to accept or reject any
Bid at any time prior to award of contract without thereby incurring any liability to the affected
Bidder or Bidders. The RBI/Employer shall not assign any reason for rejection of any or all
Bids.

26

Integrity pact (Not applicable)

The bidders/ prospective vendors shall be required to enter in to an agreement with the
Reserve Bank of India (RBI) called Integrity Pact (IP). The IP envisages an agreement
between the RBI and the bidders/ prospective vendors as per the approved proforma,
committing the persons/ officials of both sides not to resort to corrupt practices in any aspect/
stage of the contract. The IP shall be applicable from the stage of invitation of bids till the
complete execution of the contract. The tenders of those bidders/ prospective vendors which
do not contain the IP in the approved proforma shall be liable for rejection.

Provided however, that the Integrity pact shall be applicable when specifically provided in
Schedule ‘E’.

27

Building and Other Construction Workers (Regulation of Employment and Conditions
of Service) Central (Amendment) Rules, 2017 (Not Applicable)

EDUCATION CESS @ 1% from the bills raised by the contractor shall be deducted at
source for all running works. Cess, so deducted shall be deposited with the concerned
statutory authorities BOCW welfare board.

I/'We hereby declare that I/we have read and understood the above instructions.

Place

Date

Signature & Seal of
bidder
Address

Contact Person &
Cell No.
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Section 1V
General Conditions of the Contract (GCC)

Definitions 1. | The Contract means all the documents forming the tender and
acceptance thereof together with any correspondence leading thereto
and the formal agreement executed between the competent authority on
behalf of the Employer and the Contractor, together with the documents
referred to therein including the General Conditions, Special
Conditions, General rules and instructions to bidders, the Technical
specifications, designs, drawings, correspondences exchanged and
instructions issued from time to time by the Engineer-in- Charge. All
these documents taken together, shall be deemed to form one contract
and shall be complementary to one another.

2. In the contract, the following expressions shall, unless the context
otherwise requires, have the meanings, hereby respectively assigned
to them:-

i) The expression works or work shall, unless there be something
either in the subject or context repugnant to such renovation
/construction be construed and taken to mean the works by or by
virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted
or additional, as defined in Schedule ‘F’

i) The Site shall mean the land/or other places on, into or through
which work is to be executed under the contract including any
building and erections thereon or any adjacent land, path or street
through which work is to be executed under the contract or any
adjacent land, path or street which may be allotted or used for the
purpose of carrying out the contract, as defined in Schedule ‘F’.

iii) Employer shall mean The Reserve Bank of India (as mentioned
in schedule ‘F’) and shall include its assignees and successors

iv) RBI shall mean Reserve Bank of India, having its Central Office
at Shahid Bhagat Singh Road, Mumbai — 400001 and having its
Regional Offices at various places.

V) Tender document shall mean document named as such issued/
uploaded by the Employer to the bidders for inviting Bids for the
Project / work.

vi) Day shall mean Calendar day

vii) | Working day shall mean The days when Employer’s office is
working i.e. Days excluding Public holidays, Saturdays and
Sundays

viii) | Month shall mean the calendar month.

iX) Year shall mean Calendar Year

X) Bidder (s) shall mean all parties participating in the bidding
process pursuant to and in accordance with the terms of the
Tender document.
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Xi)

The Contractor shall mean the individual, firm or company,
whether incorporated or not, undertaking the works and shall
include the legal personal representative of such individual orthe

persons composing such firm or company, or the successors of
such firm or company and the permitted assignees of such
individual, firm or company.

xii)

Sub-Contractor means the person or persons, firm or company
engaged by the Contractor for executing any part or to whom any
part thereof has been sub-let with the consent in writing of the
Employer

xiii)

The Engineer-in-charge means the Engineer Officer employed
and paid by the Employer and acting under the orders of the
Employer who shall supervise and be in-charge of the work.

Xiv)

The Authorized representatives of Engineer-in-charge
(AGM(Tech)/Manager(Tech)/AM(Tech)) means the Engineer
officers employed and paid by the Employer and acting under the
orders of the Employer who shall supervise day to day execution
of work under the direction and guidance of Engineer-in-Charge.

XV)

Contract Price or Contract Amount shall mean the total amount
as calculated from quoted unit rates by the successful bidder and
guantities mentioned in the Schedule of quantities (Price Bid) and
as accepted by the Employer and indicated in the letter of award
of work.

XVi)

Contract Period shall mean the period specified in the tender
document for execution of the contract/ completion of the work,
including any authorized extended period by the Employer

Xvii)

Contract Agreement shall mean the agreement signed between
the Contractor and the Employer for the execution of the Project.

XViii)

Notice in writing or written notice shall mean a notice in written,
typed or printed characters sent (unless delivered personally or
otherwise proved to have been received) by registered post to the
last known private or business address or registered office of the
addressee and shall be deemed to have been received when in
the ordinary course of post, it would have been delivered and/or
sent. The communication delivered by any accepted electronic
means shall also be deemed to be a written notice.

Xix)

Act of Insolvency shall mean any act of insolvency as defined
by the Presidency Towns Insolvency Act, or the Provincial
Insolvency Act or any Act amending such original.

XX)

Manufacturer refers to a person or firm who is the producer and
furnisher of the material or designer and fabricator of equipment

XXi)

Contractor’s Works or Manufacturer’s Works shall mean and
include the land and other places which are used by the
CONTRACTOR/FABRICATOR or SUB- CONTRACTOR/SUB-
FABRICATOR for the manufacture of “Equipment” or performing
the “Works”.

XXii)

Market Rate shall be the rate as decided by the Engineer-in-
Charge on the basis of the cost of materials and labour at the site
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where the work is to be executed plus the percentage mentioned
in Schedule ‘F’ to cover all overheads and profits.

xxiii) | Net Rate/Price - If in arriving at the contract amount the
Contractor shall have added to or deducted from the total of the
items in the Tender any sum, either as a percentage or otherwise,
then the net price of any item in tender shall be the sum arrived
at by adding or deducting from the actual figure appearing in the
Tender as the price of that item a similar percentage or
determining the percentage or proportion of the sum so added or
deducted by the contractor the total amount of any Prime Cost
items and provisional sums of money shall be deducted from the
total amount of the tender. The expression “net rates” or “net
prices” when used with reference to the contract or accounts shall
be held to mean rates or prices so arrived at.

Scope and
performance

Where the context so requires, words imparting the singular only also
include the plural and vice versa. Any reference to masculine gender shall
whenever required include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall
not be deemed to form part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the
contract documents except Indian standard specifications and such other
printed and published documents, together with all drawings as may be
forming part of the tender papers. None of these documents shall be used
for any purpose other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, materials, tools, plants,
equipment and transport which may be required in preparation of and for
and in the full and entire execution and completion of the works. The
Contractor shall provide at his cost everything necessary for the proper
execution of the works according to the intent and meaning of the
drawings, Schedule of Quantities and Specification taken together,
whether the same may or may not be particularly shown or described
therein provided that the same can reasonably be inferred there from
and if the Contractor finds any discrepancy in the drawings or amongst
the drawings, Schedule of Quantities and Specifications, he shall
immediately and in writing refer same to the Engineer-in-Charge who
shall decide which is to be followed. The descriptions given in the
Schedule of Quantities shall, unless otherwise stated, be held to include
wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labour
necessary in and for the full and entire execution and completion of the
work as aforesaid in accordance with good practice and recognized
principles.

The Contractor shall carry out and complete the said work in every
respect in accordance with this Contract and with the directions of and
to the satisfaction of the Engineer-in-Charge. The Engineer-in-Charge
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may in his absolute discretion and from time to time issue further
drawings and/or written instructions, detailed directions and
explanations which are hereafter collectively referred to as “Employer’s
Instructions” in regard to :
a) The variation or modification of the design, quality or quantity of
works or the addition or omission or substitution of any work.
b) Any discrepancy in the drawings or amongst the Schedule of
Quantities and/or drawings and/or specification.
¢) The removal from the site of any material brought thereon by the
Contractor not fulfilling the tender specifications and the
substitution of any other material therefor.
d) The removal and/or re-execution of any material/works executed
by the Contractor but not fulfilling the tender specifications.
e) The dismissal from the works of any persons employed by the
contractor thereupon.
f) The opening up for inspection of any work covered up.
g) The amending and making good of any defects noticed and
reported during Defect Liability Period.
The Contractor shall forthwith comply with and duly execute any work
comprised in such Employer’s instructions provided always that verbal
instructions, directions and explanations given to the Contractor or his
representatives upon the works by the Engineer-in-Charge shall, if
involving a variation, be confirmed in writing by the Contractor within
seven days, and if the same is not approved/ disapproved by the
Engineer-in-charge in writing within a further period of seven days, such
shall be deemed to be Employer’s Instructions within the scope of the
Contract.

Sufficiency  of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the
rates and prices quoted in the Schedule of Quantities, which rates and
prices shall, except as otherwise provided, cover all his obligations under
the Contract and all matters and things necessary for the proper
completion and maintenance of the works.

Discrepancies
and Adjustment
of Errors (order
of preference)

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in
preference to small scale drawing and figured dimensions in preference
to scale and special conditions in preference to General Conditions.

8.1

In the case of discrepancy between the schedule of Quantities, the
Specifications and/ or the Drawings, the following order of preference
shall be observed:-

i) Description of Schedule of Quantities.

i) Particular Specification and Special Condition, if any.

iii) Drawings.

iv) General Specifications.

V) Indian Standard Specifications of B.I.S

8.2

If there are varying or conflicting provisions made in any one document
forming part of the contract, the Competent Authority as defined in the
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schedule ‘F’ shall be the deciding authority with regard to the intention of
the document and his decision shall be final and binding on the contractor.

8.3

If there is a discrepancy between actual scaled drawing and written
dimension (or description) on a drawing, the latter shall be followed.

8.4

The Schedule of Quantities, unless otherwise stated shall be deemed to
have been prepared in accordance with standard method of
measurement. Any error in description or in quantity in Schedule of
Quantities or any omission of items therefrom shall not vitiate the Contract
but shall be rectified and the value thereof, as ascertained under clause
12 hereof shall be added to, or deducted from the Contract amount (as
the case may be) provided that no rectification or errors, if any, shall be
allowed in the contractor’s Schedule of rates. The above discrepancies in
Schedule of Quantities shall not release the Contractor from the
execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations
under the contract.

Signing
Contract

of

The successful tenderer/contractor, on acceptance of his tender by the
Employer, shall, within 14 days from the stipulated date of start of the
work, sign the contract consisting of:-

i) Articles of agreement on non-judicial stamp paper/s of
appropriate values (The cost of the stamp paper/s shall be borne
by the contractor. One Certified copy of the agreement will be
handed over to the contractor by the Employer )

ii) the natice inviting tender, all the documents including drawings, if
any, forming the tender as issued at the time of invitation of tender
and acceptance thereof together with any correspondence
leading thereto.

No payment for the work done will be made unless contract is signed by
the contractor.
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CLAUSES OF CONTRACT

Performanc
e Bank
Guarantee
(PBG)

CLAUSE 1

)

Thecontractor shall submitanirrevocable Performance Guarantee of
5% (Five percent) of the Contract amount in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any
other provisions in the contract) within period specified in Schedule ‘F’
from the date of issue of letter of award. This period can be further
extended by the Engineer-in-Charge up to a maximum period as
specified in schedule ‘F’ on written request of the contractor stating the
reason for delays in procuring the Performance Guarantee, to the
satisfaction of the Engineer-in-Charge. This guarantee shall be in the
form of Demand Draft of any scheduled bank/Pay Order of any scheduled
bank (in case guarantee amount is less than Rs.1,00,000/-) or Bank
Guarantee issued by any Scheduled Bank in the approved pro-forma
annexed hereto.

The Performance Guarantee shall be initially valid up to the stipulated date
of completion plus 30 days beyond that. In case the time for completion
of work gets enlarged, the contractor shall get the validity of Performance
Guarantee extended to cover such extended time for completion of work.
After recording of the completion certificate for the work by the Engineer-in-
charge, the performance guarantee shall be returned to the contractor,
without any interest. However, in case of contracts involving maintenance
of building and services/any other work after construction of same
building and services/other work, then 50% of Performance Guarantee
shall be retained as Security Deposit and the same shall be returned year
wise proportionately as specifically provided in Special conditions of
Contract.

)

The Engineer-in-Charge shall not make a claim under the performance
guarantee except for amounts to which the Employer is entitled under the
contract (not withstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:

Failure by the contractor to extend the validity of the
Performance Guarantee as described herein above, in which
event the Engineer-in-Charge may claim the full amount of the
Performance Guarantee.

a)

b) Failure by the contractor to pay the Employerany amount due, either
as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service
of notice to this effect by Engineer-in-Charge.

In the event of the contract being determined or rescinded under provision
of any of the Clause/Condition of the agreement, the performance
guarantee shall stand forfeited in full and shall be absolutely at the
disposal of the Employer.

CLAUSE1A
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Recovery of
Security Deposit

The Contractor shall permit Employer at the time of making any payment
to him for work done under the contract to deduct a sum at the rate of 5%
of the gross amount of each running account and final bill till the sum
deducted will amount to security deposit of 5% of the Contract price of
the work. Such deductions will be made and held by the Employer by
way of Security Deposit till the successful completion of Defect Liability
Period.

All compensations or the other sums of money payable by the contractor
under the terms of this contract may be deducted from his security

deposit or from any sums which may be due to or may become due to the
contractor by Employer on any account whatsoever and in the event of his
Security Deposit being reduced by reason of any such deductions, the
contractor shall within 10 days make good in cash any sum or sums
which may have been deducted from his security deposit or any part
thereof. The security deposit shall be collected from the running bills and
the final bill of the contractor at the rates mentioned above.

i)

The security deposit as deducted subject to the condition that amount
of such Bank guarantee is equal to security deposit amount which shall
be initially valid till end of defect liability period (DLP) + 60 days.
Provided further that the validity of bank guarantee including the one given
against the earnest money shall be in conformity with provisions
contained in clause 17 which shall be extended from time to time
depending upon extension of contract granted under provisions of clause
2 and clause 5.

In case of contracts involving maintenance of building and services/any
other work after construction of same building and services/other work,
then 50% of Performance Guarantee shall be retained as Security
Deposit and the same shall be returned year wise proportionately as
specifically provided in Special conditions of Contract.

CLAU

SE 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause
5 or to complete the work and clear the site on or before the contract or
extended date of completion, he shall, without prejudice to any other
right or remedy available under the law to the Employer on account of
such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as per the authority specified in schedule ‘F’
(whose decision in writing shall be final and binding) may decide on the
amount of contract price of the work for every completed day (as
applicable) that the progress remains below that specified in Clause 5 or
that the work remains incomplete.

This will also apply to items or group of items for which a separate period
of completion has been specified
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Compensation at the rate as specified in schedule ‘F’ per week of delay
for delay of work to be computed on per day basis, Provided always that
the total amount of compensation for delay to be paid under this Condition
shall not exceed 10% of the Contract Price of work or of the Contract price
of the item or group of items of work for which a separate period of
completion is originally given.

The amount of compensation may be adjusted or set-off against any
sum payable to the Contractor under this or any other contract with the
Employer. In case, the contractor does not achieve a particular
milestone mentioned in Schedule ‘F’, or the re-scheduled milestone(s)
in terms of Clause 5.4, the amount shown against that milestone shall
be withheld, to be adjusted against the compensation levied at the final
grant of Extension of Time. With-holding of this amount on failure to
achieve a milestone, shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However, no interest,
whatsoever, shall be payable on such withheld amount.

CLAU

SE3

When Contract
can be
Determined

Subiject to other provisions contained in this clause, the Engineer-in-
Charge may, without prejudice to his any other rights or remedy against
the contractor in respect of any delay, inferior workmanship, any claims
for damages and/or any other provisions of this contract or otherwise,
and whether the date of completion has or has not elapsed, by notice
in writing absolutely determine the contract in any of the

following cases:

If the contractor has abandoned the contract

If the contractor having been given by the Engineer-in-Charge a notice
in writing to rectify, pull down, reconstruct or replace any defective work
or that the work is being performed in an inefficient or otherwise improper
or un-workman like manner shall omit to comply with the requirement of
such notice for a period of seven days thereafter or has failed to remove
the materials from the site within seven days of the written instructions of
the Engineer-in-charge that the same were condemned and rejected by
him under these conditions.

i)

If the contractor has failed to commence the work or, without any lawful
excuse under these conditions suspended the progress of the work for
tenth days after receiving notice from the Engineer-in-charge to proceed or has
failed to proceed with the work with due diligence so that in the opinion
of the Engineer-in-Charge (which shall be final and binding) he will be
unable to secure completion of the work by the date for completion and
continues to do so after a notice in writing of seven days

from the Engineer-in-Charge.
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If the contractor fails to complete the work within the stipulated date or
items of work with individual date of completion, if any stipulated, on or
before such date(s) of completion and does not complete them within the
period specified in a notice given in writing in that behalf by the Engineer-
in-Charge.

If the contractor persistently neglects or fails to carry out his obligations

under the contract and/ or commits default in complying with allor any of
the terms and conditions of the contract and does not remedy it ortake
effective steps to remedy it within 7 days after a notice in writing is given
to him in that behalf by the Engineer-in-Charge.

Vi)

If the contractor shall offer or give or agree to give to any person in
Employer’'s service or to any other person on his behalf any gift or
consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation
to the obtaining or execution of this or any other contract for Employer

Vi)

If the contractor shall enter into a contract with Employer in connection
with which commission has been paid or agreed to be paid by him or to
his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to
the Engineer-in-Charge.

viil)

If the contractor had secured the contract with Employer as a result of wrong
tendering or other non-bonafied methods of competitive tendering or
commits breach of Integrity Agreement.

If the contractor being an individual, or if a firm, any partner thereof
commits an “Act of Insolvency” or shall at any time be adjudged insolvent or
have a receiving order or order for administration of his estate made
against him or shall suffer execution or other process of court attaching
property to be issued against the contractor or shall take any
proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any
Insolvency Act for the time being in force or make any conveyance or
assignmentof his effects or composition or arrangement for the benefit of
his creditors or purport soto do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his
estate or if a trust deed be executed by him for benefit of his creditors
and shall be unable within seven days after notice to him requiring him
to do so, to show to the reasonable satisfaction to the Engineer-in-
charge that he is able to carry out and fulfill the contract and to give
security therefore, if so required by the Engineer-in-charge.
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If the contractor being a company shall pass an effective resolution for
winding up voluntarily or shall have an order for compulsory winding up
made against it or shall subject to the supervision of court and the
official Assignee or the liquidator in such acts of insolvency or winding
up, as the case may be, or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle
the court or the creditor to appoint a receiver or a manager or which
entitle the court to make a winding up order.

Xi) If the contractor shall suffer any payment under this contract to be
attached by or on behalf of any of the creditors or the contractor or shall
charge or encumber this contract or any payments due or which may
become due to the contractor hereunder

Xi) | | the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.

Xiii)

If the contractor assigns, transfers, sublets (engagement of labour on a
piece-work basis or of labour with materials not to be incorporated in
the work, shall not be deemed to be subletting) or otherwise parts with or
attempts to assign, transfer, sublet or otherwise parts with the entire works
or any portion thereof without the prior written approval of the Engineer -
in-Charge.

When the contractor has made himself liable for action under any of the
cases aforesaid, the Engineer-in-Charge on behalf of the Employer shall
have powers:

a) To determine the contract, notwithstanding any previous waiver,
after giving seven days’ notice in writing to the Contractor, as
aforesaid (of which termination notice in writing to the contractor
under the hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such determination, the Security Deposit already
recovered and Performance Guarantee under the contract shall be
liable to be forfeited and shall be absolutely at the disposal of the
Employer.
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b)

After giving notice to the contractor measure up the work of the
contractor and to take such whole, or the balance or part thereof,
as shall be un-executed out of his hands. The action will be without
thereby affecting the powers of the Engineer-in-charge or the
obligations and liabilities of the Contractor, the whole of which
shall continue in force as fully as if the Contract had not been so
determined, and as if the work subsequently executed had been
executed by or on behalf of the Contractor. And further, the
Employer by his agents or servants may enter upon and take
possession of the works and all plants, tools, scaffoldings, sheds,
machinery steam and other power utensils and materials lying
upon the premises or the adjoining lands or roads, and use the
same as his own property or may employ the same by means of
his own servants and workmen in carrying on and completing the
works or by employing any other Contractor or other person or
persons to complete the works, and the Contractor shall not in
any way interrupt or do any act, matter or thing to prevent or
hinder such other Contractor or other person or persons
employed for completing and finishing or using the materials and
plant for the works. When the works shall be completed or as
soon thereafter as convenient the Engineer-in-charge shall give
a notice in writing to the Contractor to remove his surplus
materials and plant, and should the Contractor fail to do so within
a period of fourteen days after receipt thereof by him, the
Employer may sell the same by public auction, and give credit to
the Contractor for the net amount realized. The Employer shall
thereafter ascertain and certify in writing under his hand what (if

anything) shall be due or payable to or by the Employer and
expense or loss which the Employer shall have been put to in
procuring the works to be completed and the amount, if any,
owing to the Contractor and the amount which shall be so
certified shall thereupon be paid by the Employer to the
Contractor or by the Contractor to the Employer, as the case may
be, and the Certificate of the Engineer-in-charge shall be final
and conclusive between the parties. The contractor, whose
contract is determined as above, shall not be allowed to
participate in the tendering process for the balance work, if
resorted to by the Employer.
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In the event of above courses being adopted by the Engineer-in-Charge,
the contractor shall have no claim to compensation for any loss
sustained by him by reasons of his having purchased or procured any
materials or entered into any engagements or made any advances on
account or with a view to the execution of the work or the performance of
the contract. And in case action is taken under any of the provision
aforesaid, the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless
and until the Engineer-in-Charge has certified in writing the performance
of such work and the value payable in respect thereof and he shall only
be entitled to be paid the value so certified.

CLAU

SE 3A

In case, the work cannot be started due to reasons not within the control
of the contractor within 1/8th of the stipulated time for completion of work
or one month whichever is higher, either party may close the contract.

b)

If the payment of the amount payable by the Employer under Certificate
of the Engineer-in-charge shall be in arrears and unpaid for thirty days
after notice in writing requiring payment of the amount as aforesaid shall
have been given by the Contractor to the Employer, or if the Employer
interferes with or obstructs the issue of any such Certificate, or if the
Employer shall repudiate the Contract, or if the works be stopped for
three months under the order of the Engineer-in-charge or the Employer
or by any injunction or other order of any court of Law, then and in any
of the cases the Contractor shall be at liberty to determine the Contract
by notice in writing to the Employer, through the Engineer-in-charge and
he shall be entitled to recover from the Employer, payment for all works
executed and for any loss he may sustain upon any plant or materials
supplied or purchased or prepared for the purpose of the Contract. In
arriving at the amount of such payment, the net rates contained in the
Contractor’s original tender shall be followed or where the same may not
apply, valuation shall be made in accordance with Clause hereof.

In case contractor wants to close the contract, he shall give notice to the
Employer stating the failure on the part of Employer. In such eventuality, the
Performance Guarantee of the contractor shall be refunded within
following time limits :

If the Contract price of work is up tog......: 15days.

If the Contract price of work exceeds X......:: 30 days.

If Performance Guarantee is not released within prescribed time limit,
then a simple interest @ 0.25% per month shall be payable on
Performance Guarantee amount to the contractor from the date of
expiry of prescribed time limit. A compensation for such eventuality, on
account of damages etc. shall be payable @ 0.25% of Contract price
subject to maximum limit of ¥ 10 lakh.

CLAU

SE 3B
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Termination  of
Contract in case
of death of
Contractor

Without prejudice to any of the rights or remedies under this contract, if the
contractor, being an individual, dies, the Employer shall have the option of
terminating the contract without any liability for such termination and
compensation to the contractor.

CLAU

SE 4

Contractor liable
to pay
Compensation
even if action
not taken under
Clause 3

In any case in which any of the powers conferred upon the Engineer-in-
Charge by Clause-3 thereof, shall have become exercisable and the
same are not exercised, the non-exercise thereof shall not constitute a
waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default
by the contractor and the liability of the contractor for compensation shall
remain unaffected. In the event of the Engineer-in-Charge putting in force
all or any of the powers vested in him under the preceding clause he may,
if he so desires after giving a notice in writing to the contractor, take
possession of (at the sole discretion of the Engineer-in-Charge which
shall be final and binding on the contractor) oruse as on hire (the amount
of the hire money being also in the final determination of the Engineer-in-
Charge) all or any tools, plant, materials and stores, in or upon the works,
or the site thereof belonging to the contractor, or procured by the
contractor and intended to be used for the execution of the work/or any
part thereof, paying or allowing for the same in account at the contract
rates, or, in the case of these not being applicable, at current market
rates to be certified by the Engineer-in-Charge, whose certificate thereof
shall be final, and binding on the contractor, clerk of the works, foreman
or other authorized agent to remove such tools, plant, materials, or
stores from the premises (within a time to be specified in such notice)
in the event of the contractor failing to comply with any such requisition,
the Engineer-in-Charge may remove them at the contractor’s expense
or sell them by auction or private sale on account of the contractor and
his risk in all respects and the certificate of the Engineer-in-Charge as to
the expenses of any such removal and the amount of the proceeds and
expenses of any such sale shall be final and conclusive against the
contractor.

CLAU

SES

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule
‘F’ or the extended time in accordance with these conditions shall be the
essence of the Contract. The execution of the works shall commence
from such time period as mentioned in schedule ‘F’ or from the date of
handing over of the site whichever is later. If the Contractor commits
default in commencing the execution of the work as aforesaid, Employer
shall without prejudice to any other right or remedy available

in law, be at liberty to forfeit the performance guarantee absolutely.
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5.1

As soon as possible after the award of work but in any case, before 14
days from the date of award of work, the Contractor shall submit a Time
and Progress Chart for each mile stone and get it approved by the
Engineer-in-charge. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the
works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be
amended as necessary by agreement between the Engineer-in-Charge
and the Contractor within the limitations of time imposed in the Contract
documents, and further to ensure good progress during the execution
of the work, the contractor shall in all cases in which the time allowed
for any work, exceeds one month (same for special jobs for which a
separate programme has been agreed upon) complete the work as per
mile stones given in Schedule ‘F’.

PROGRAMME CHART

The Contractor shall prepare a detailed work programme for the execution
of work, showing clearly all activities from the start of work to completion,
with details of manpower, equipment and machinery required for the
fulfilment of the programme within the stipulated period or earlier and
submit the same for approval to the Engineer-in- Charge within tenth
days of award of the contract.

The programme should include the following:

a) Descriptive note explaining sequence of the various activities.

b) Network (PERT / CPM / BAR CHART).

C) Programme for procurement of materials by the contractor.

d) Programme for deployment of man power by the contractor.

)

If at any time, it appears to the Engineer-in-Charge that the actual
progress of work does not conform to the approved programme referred
above or after rescheduling of milestones, on his instructions , the
contractor shall produce a revised programme within 7 (seven) days,
showing the modifications to the approved programme to ensure timely
completion of the work. The modified schedule of programme shall

be approved by the Engineer-in-Charge.

The submission for approval by the Engineer-in-Charge of such
programme or such particulars shall not relieve the contractor of any
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of the duties or responsibilities under  the contract. This is without
prejudice to the right of Engineer-in-Charge to take action against the
contractor as per terms and conditions of the agreement.

The contractor shall submit the progress report for works with reference
tobase line programme referred above for the work done during previous
month to the Engineer-in-charge on or before

5th day of each month.

If the work(s) be delayed by:-

force majeure, or

abnormally bad weather, or

serious loss or damage by fire, or

civil commotion, local commotion of workmen, strike or lockout,
affecting any of the trades employed on the work, or

delay on the part of other contractors or tradesmen engaged by
Engineer-in- Charge in executing work not forming part of the Contract,
or

Vi)

non-availability of stores, which are the responsibility of Employer to
supply or

vii)

non-availability or break down of tools and Plant to be supplied or supplied
by Employer or

viii)

any other cause which, in the absolute discretion of the Engineer-in-
Charge is beyond the Contractor’s control.

then upon the happening of any such event causing delay, the Contractor
shallimmediately give notice thereof in writing to the authority as indicated
in Schedule ‘F’ but shall nevertheless use constantly his best endeavours
to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the works.

5.3)

Request for rescheduling of Mile stones and extension of time, to be
eligible for consideration with reasons, shall be made by the Contractor
in writing within fourteen days of the happening of the event causing
delay to the authority as indicated in Schedule ‘F’. The Contractor may
also, if practicable, indicate in such a request the period for which
extension is desired.

5.4)

In such case the authority as indicated in Schedule ‘F’ may give a fair
and reasonable extension of time and reschedule the mile stones for
completion of work. Such extension or rescheduling of the milestones
shall be communicated to the Contractor by the authority as indicated in
Schedule ‘F’ in writing, within 3 months or 4 weeks of the date of receipt
of such request respectively. Non application by the contractor for
extension of time/ rescheduling of the milestones shall not be a bar for
giving afair and reasonable extension of time by the authority as
indicated in Schedule ‘F’ and this shall be binding on the contractor. After
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giving a fair and reasonable extension of time, the authority shall advise
the contractor to reschedule the milestones and submit for approval.

CLAUSE 6
Measurements | i) Engineer-in-Charge shall, except as otherwise provided, ascertain
of Work Done and determine by measurement, the value in accordance with the

contract of work done.

i) All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is
obtained of all works performed under the contract.

iii) All measurements and levels shall be taken jointly by the Engineer-in-
Charge or his authorized representative and by the contractor or his
authorized representative from time to time during the progress of the work
and such measurements shall be signed and dated by the Engineer-in-
Charge and the contractor or their representatives in token of their
acceptance. If the contractor objects to any of the measurements
recorded, a note shall be made to that effect with reason and signed by
both the patrties.

If for any reason, the contractor or his authorized representative is not
available and the work of recording measurements is suspended by the
Engineer-in-Charge or his representative, the Engineer-in-Charge and
the Employer shall not entertain any claim from contractor for any loss or
damages on this account. If the contractor or his authorized
representative does not remain present at the time of such
measurements after the contractor or his authorized representative has
been given a natice in writing three (3) days in advance or fails to countersign
or to record objection within a week from the date of the measurement,
then such measurements recorded in his absence by the Engineer-in-
Charge or his representative shall be deemed to be

accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with
every appliance, labour and other things necessary for measurements
and recording levels.

vi) Except where any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in accordance with
the procedure set forth in the specifications notwithstanding any provision
in the relevant Standard Method of measurement or any general or local
custom. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards (IS
1200) or any other relevant code of practice and if for any item no
such standard is available, then a mutually agreed method shall be
followed.

vii) The contractor shall give, not less than seven days’ notice to the
Engineer-in-Charge or his authorized representative in charge of the

work, before covering up or otherwise placing beyond the reach of
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measurement any work in order that the same may be measured and
correct dimensions thereof be taken before the same is covered up or
placed beyond the reach of measurement and shall not cover up and
place beyond reach of measurement any work without consent in writing
of the Engineer-in-Charge or his authorized representative in charge of
the work who shall within the aforesaid period of seven days inspect the
work, and if any work shall be covered up or placed beyond the reach of
measurements without such notice having been given or the Engineer-
in-Charge’s consent being obtained in writing, the same shall be
uncovered at the Contractor’s expense, or in default thereof no payment
or allowance shall be made for such work or the materials with which
the same was executed.

viil)

Engineer-in-Charge or his authorized representative may cause either
themselves or through another officer of the department to check the
measurements recorded jointly or otherwise as aforesaid and all
provisions stipulated herein above shall be applicable to such checking
of measurements or levels.

It is also a term of this contract that recording of measurements of any
item of work in the measurement book and/or its payment in the interim,
on account or final bill shall not be considered as conclusive evidence
as to the sufficiency of any work or material to which it relates nor shall it
relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability

period.

SE 6A

Computerized
Measurement
Book

Engineer-in-Charge shall, except as otherwise provided, ascertain
and determine by measurement the value of work done in accordance
with the contract.

All measurements of all items having financial value shall be entered by
the contractor and compiled in the shape of the Computerized
Measurement Book having pages of A-4 size as per the proforma of
Measurement Book annexed hereto, so that a complete record is
obtained of all the items of works performed under the contract.

i)

All such measurements and levels recorded by the contractor or his
authorized representative from time to time, during the progress of the
work, shall be got checked by the contractor from the Engineer-in-
Charge or his authorized representative as per interval or program fixed in
consultation with Engineer-in-Charge or his authorized representative.
After the necessary corrections made by the Engineer-in-Charge or his
authorized representative the measurement sheets shall be returned to
the contractor for incorporating the corrections and for re-submission to
the Engineer-in-Charge for the dated signatures by the Engineer- in-
Charge and/or his authorized representative and the contractor or their
representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit
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draft computerized measurement sheets and these measurements
would be got checked/test checked from the Engineer-in-Charge and/or
his authorized representative. The contractor will, thereafter,
incorporate such changes as may be done during these checks/test
checks in his draft computerized measurements, and submit to the
Employer a computerized measurement book, duly bound, and with its
pages machine numbered. The Engineer-in- Charge and/or his
authorized representative would thereafter check this MB, and record the
necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor,
duly bound, with its pages machine numbered, should be 100% correct,
and no cutting or over-writing in the measurements would thereafter be
allowed. If at all any error is noticed, the contractor shall have to submit
a fresh computerized MB with its pages duly machine numbered and
bound, after getting the earlier MB cancelled by the Employer.
Thereafter, the MB shall be taken in the Office records, and allotted a
number as per the Register of Computerized MBs. This should be done
before the corresponding bill is submitted to the Office for payment. The
contractor shall submit two spare copies of such computerized MB’s for
the purpose of reference and record by the concemed officers of the
Employer.

Vi)

The contractor shall also submit to the Employer separately his
computerized Abstract of Cost as perform at annexed hereto and the bill
based on these measurements, duly bound, and its pages machine
numbered along with two spare copies of the bill. Thereafter, this bill will
be processed by the Employer and allotted a number as per the
computerized record inthe same way as done for the measurement book
meant for measurements.

vii)

The contractor shall, without extra charge, provide all assistance with
every appliance, labour and other things necessary for checking of
measurements/levels by the Engineer-in- Charge or his representative.

viii)

Except where any general or detailed description of the work expressly
shows to the contrary, measurements shall be taken in accordance with
the procedure set forth in the specifications notwithstanding any provision
in the relevant Standard Method of measurement or any general orlocal
custom. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards or
any other relevant code of practice and if for any item no such

standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the
Engineer-in-Charge or his authorized representative in charge of the work
before covering up or otherwise placing beyond the reach of checking
and/or test checking the measurement of any work in order that the same
may be checked and/or test checked and correct dimensions

thereof be taken before the same is covered up or placed beyond the

40 of 230




reach of checking and/or test checking measurement and shall not cover
up and place beyond reach of measurement any work without consent in
writing of the Engineer-in-Charge or his authorized representative in
charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond
the reach of checking and/or test checking measurements without such
notice having been given or the Engineer-in- Charge’s consent being
obtained in writing the same shall be uncovered at the Contractor’s
expense, or in default thereof no payment or allowance shall be made
for such work or the materials with which the

same was executed.

Engineer-in-Charge or his authorized representative may cause either
themselves or through another officer of the department to check the
measurements recorded by contractor and all provisions stipulated
herein above shall be applicable to such checking of measurements or
levels.

Xi)

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its
payment in the interim, on account of final bill shall not be considered
as conclusive evidence as to the sufficiency of any work or material to
which it relates nor shall it relieve the contractor from liabilities from any
over measurement or defects noticed till completion of the defects
liability period.

SE7

Payment on
Interim
Certificate to be
Regarded as
Advances

CLAU

No payment shall be made for work, estimated to cost ZOne Lakh or less
tillafter the whole of the work shall have been completed and certificate
of completion given. For works estimated to cost over Rs. One Lakh, the
interim or running account bills shall be submitted by the contractor for
the work executed on the basis of such recorded measurements on the
format of the Employer as provided in the proforma annexed hereto. The
contractor shall not be entitled to be paid any such interim payment if
the gross work done together with net payment/ adjustment of advances
for material collected, if any, since the last such payment is less thanthe
amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared only after the requisite progress is achieved. Engineer-in-Charge
shall arrange to have the bill verified by taking or causing to be taken,
where necessary, the requisite measurements of the work. In the event
of the failure of the contractor to submit the bills, Engineer-in-Charge
shall prepare or cause to be prepared such bills in which event no
claims whatsoever due to delays on payment including that of interest
shall be payable to the contractor. Payment on account of amount
admissible shall be made by the Engineer-in- Charge certifying the sum
to which the contractor is considered entitled by way of interim payment
at such rates as decided by the Engineer-in-Charge.

The Contractor shall be paid by the Employer from time to time, by
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installments under Interim Certificates to be issued by the Engineer-in-
Charge to the Contractor on account of the works executed as aforesaid
in accordance with this contract, subject, however, to a retention of the
percentage of such value named in the schedule ‘F’ as “Retention
percentage for Interim Certificates” until the total amount retained shall
reach the sum named in the schedule ‘F’ as “Total Retention Money”.
The Engineer-in-charge may in his discretion include in the Interim
Certificate such amount as he may consider proper on account of
materials delivered upon the site by the Contractor for use in the works.
And when the works have been virtually completed and the Engineer-
in-charge shall have certified in writing that they have been completed,
the Contractor shall be paid by the Employer in accordance with the
Certificate, the sum of money named in the schedule as “Installment
after Virtual Completion” being a part of the said Total Retention Money.
The Contractor shall be entitled to the payment of the Final Balance in
accordance with the final certificate to be issued in writing by the
Engineer-in-Charge at the expiry of the period referred to as “the
Defects Liability Period” in clause 17 or as soon as after the expiration
of such period as the works shall have been finally completed and all
defects made good according to the true intent and meaning hereof
whichever shall last happen, provided always that the issue by the
Engineer-in-Charge of any Certificate during the progress of the works
or at or after their completion shall not relieve the Contractor from his
liability under this contract nor relieve the Contractor of his liability in
case of fraud, dishonesty or fraudulent concealment relating to the
works or materials or to any matter dealt with in the certificate, and in
case of all defect and insufficiencies in the works or materials which a
reasonable examination would not have disclosed. No certificate of the
Engineer-in-charge shall of itself be conclusive evidence that any works
or materials to which it relates are in accordance with the Contract
neither will the Contractor have a claim for any amounts which the
Engineer-in-charge might have certified in any interim bill and paid by
the Employer and which might subsequently be discovered as not
payable and in this respect the Employer’s decision shall be final and
binding.

75% of the amount payable to the Contractor on the RA bills will be
released as ad-hoc payment within 7 working days from the date of
certification by the Engineer-in-charge, pending test checking of work
and verification of detailed arithmetical accuracy by Employer.

The Employer shall have power to withhold any certificate if the works
or any parts thereof are not being carried out to his satisfaction.

No payment shall be made to the Contractor if the Contractor fails to
insure the works and keep them insured till the issue of the Completion
Certificate.

d)

The amount admissible shall be paid within the specified period of
honouring certificates in the schedule ‘F’ after the day of presentation of
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the bill by the Contractor to the Engineer-in-Charge together with the
account of the dismantled materials, if any and all required details/
documents. In case of delay in payment of Running Account bills after
45 days of submission of bill by the contractor, provided the bill
submitted by the contractor found to be in order, a simple interest @ 3%
per annum shall be paid to the contractor from the date of expiry of
prescribed time limit.

All such interim payments shall be regarded as payment by way of
advances against final payment only and shall not preclude the requiring
of bad, unsound and imperfect or unskilled work to be rejected, removed,
taken away and reconstructed or re-erected. Any certificate given by the
Engineer-in-Charge relating to the work done or materials delivered
forming part of such payment, may be modified or corrected by any
subsequent such certificate(s) or by the final certificate and shall not by
itself be conclusive evidence that any work or materials to which it
relatesis/are in accordance with the contract and specifications. Any such
interim payment, or any part thereof shall not in any respect conclude,
determine or affect in any way powers of the Engineer-in-Charge under
the contract or any of such payments be treated as final settlementand
adjustment of accounts or in any way vary or affect the contract

i)

Pending consideration of extension of date of completion, interim
payments shall continue to be made as herein provided without
prejudice to the right of the Employer to take action under the terms of
this contract for delay in the completion of work, if the extension of date of
completion is not granted by the competent authority.

Payments
in
composite
Contracts

In case of composite tenders, running payment for the major and minor
components shall be made after certification of works by concerned
engineers of respective discipline.

In case main contractor fails to make the payment to the contractor
associated by him within 15 days of receipt of each running account
payment, then on the written complaint of contractor associated for such
minor component, Engineer-in-charge shall serve the show cause to the
main contractor and if reply of main contractor either not received or
found unsatisfactory, she/lhe may make the payment directly to the
contractor associated for minor component as per the terms and
conditions of the agreement drawn between main contractor and
associate contractor fixed by him. Such payment made to the associate
contractor shall be recovered by Engineer-in-charge from the

next RA/ final bill due to main contractor as the case may be.

CLAUSE 7A

Unfixed

materials when
taken into
account to be

Where in any Certificate (of which the Contractor has received payment), the
Engineer-in-Charge has included the value of any unfixed materials intended
for and/or placed on or adjacent to the works such materials shall become the
property of the Employer and they shall not be removed except for use upon
the works, without the written authority of the Engineer-in-Charge. The
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the property of
the Employer

Contractor shall be liable for any loss of, or damage to, such materials.

CLAUSE 8
Completion 1) Within ten days of the completion of the work, the contractor shall give
Certificate and notice of such completion to the Engineer-in-Charge and within thirty
Completion days of the receipt of such notice, the Engineer-in-Charge shall inspect
Plans the work if the work is found incomplete, the contractor shall be advised suitably

.Further, in the completed work; if there is no defect , the Engineer-In- Charge
shall furnish the contractor with a final certificate of completion,
otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment
will be made at reduced rates, shall be issued. But no final certificate of
completion shall be issued, nor shall the work be considered to be complete
until the contractor shall have removed from the premises on which the
work shall be executed all scaffolding, surplus materials, rubbish and all
huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been
erected or constructed by the contractor(s) and cleaned off the dirt from alll
wood work, doors, windows, walls, floor or other parts of the building, in,
upon, or about which the work is to be executed or of which he may have
had possession for the purpose of the execution; thereof, and not until
the work shall have been measured by the Engineer-in- Charge. If the
contractor shall fail to comply with the requirements of this Clause as to
removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangements as aforesaid and cleaning off dirt on or before the
date fixed for the completion of work, the Engineer-in- Charge may at
the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and
clean off such dirt as aforesaid, and the contractor shall have no claim in
respect of scaffolding or surplus materials as aforesaid except

for any sum actually realized by the sale thereof.

ii) The works shall not be considered as completed until the Engineer-in-
charge has certified in writing that they have been completed. The
Defects Liability Period shall commence from the date of such
certificate.

CLAUSE 8A

Contractor to
Keep Site Clean

The splashes and droppings from white washing, colour washing,
painting etc., on walls, floor, windows, etc shall be removed and the
surface cleaned simultaneously with the completion of these items of
work in the individual rooms, quarters or premises etc. where the work is
done. The cleaning shall be carried out as soon as possible without
waiting for the actual completion of all the other items of work in the
contract. In case the contractor fails to comply with the requirements of
this clause, the Engineer-in-Charge shall have the right to get this work
done at the cost of the contractor through any other agency. Before

taking such action, the Engineer-in-Charge shall give ten days’ notice in
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‘ writing to the contractor.

CLAUSE 8B

Completion
Plans to be
Submitted by the
Contractor

)

The contractor shall submit completion plan (as built drawing in AUTOCAD
or any such approved software and one hard copy) as applicable to related
drawings depending upon the scope of work within thirty days of the
completion of thework.

The contractor shall submit all the data and details as regards the work
to enable the Employer to prepare the ‘As built drawings’ for layouts etc.

The contractor shall also submit the operation and maintenance
manuals and other technical literature/ warranty certificates provided by
OEMs in respect of all the electrical/ electro-mechanical and electronic
equipment/ systems etc.

In case, the contractor fails to submit the completion plan as aforesaid,
the Employer will not process its bills for payment till such time the
completion plan is submitted.

CLAUSE 9

Payment of
Final Bill

The final bill shall be submitted by the contractor in the same manner as
specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-Charge whichever is earlier. No further
claims shall be made by the contractor after submission of the final bill
and these shall be deemed to have been waived and extinguished.
Payments of those items of the bill in respect of which there is no dispute
and of items in dispute, for quantities and rates as approved by
Engineer-in-Charge, will, as far as possible be made within the period
specified hereunder, the period being reckoned from the date of receipt
of the bill by the Engineer-in- Charge complete with account of materials
wherever applicable.

If the Contract price of work is upto Rs. 50lakh: 2 months

If the Contract price of work is more than Rs.50 lakh : 3 months

In case of delay in payment of final bills after prescribed time limit, a
simple interest @ 3% per annum shall be paid to the contractor from
the date of expiry of prescribed time limit, provided the final bill submitted
by the contractor found to be in order.

CLAUSE 9A

Payment of
Contractor’s
Bills through
electronic
means

Payments due to the contractor shall be made to his bank through NEFT.
For this purpose, the contractor shall furnish to the Engineer-in-Charge
(1) an authorizationin the form of alegally valid document such as a power
of attorney conferring authority on the bank; to receive payments and all
other required particulars in the approved format

(2) his own acceptance of the correctness of the amount made out as
being due to him by Employer or his signature on the bill or other claim
preferred against Employer before settlement by the Engineer-in-Charge
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of the account or claim by payment to the bank.
While the NEFT transactionslip shall constitute a full and sufficient discharge
for the payment, the contractor shall whenever possible, present his bills
duly receipted and discharged through his bank.

Nothing herein contained shall operate to create in favour of the bank
any rights or equities vis-a- vis the Employer.

SE 10

Materials to be
provided bythe
Contractor

The contractor shall, at his own expense, provide all materials, required
for the works.

The contractor shall, at his own expense and without delay, supply tothe
Engineer-in- Charge samples of materials to be used on the work and
shall get these approved in advance. All such materials to be provided
by the Contractor shall be in conformity with the specifications laid down
or referred to in the contract. The materials shall be selected from the list of
approved makes of materials at Section VI. The contractor shall, if requested
by the Engineer-in- Charge furnish proof, to the satisfaction of the
Engineer-in-Charge that the materials so comply. The Engineer-in-
Charge shall within thirty days of supply of samples or within such further
period as he may require intimate to the Contractor in writing whether
samples are approved by him or not. If samples are not approved, the
Contractor shall forthwith arrange to supply to the Engineer-in-Charge
for his approval, fresh samples complying with the specifications laid
down in the contract. When materials are required to be tested in
accordance with specifications, approval of the Engineer-in-Charge
shall be issued after the test results are received.

i)

The Contractor shall at his risk and cost submit the samples of materials
to be tested or analyzed and shall not make use of or incorporate in the
work any materials represented by the samples until the required tests
or analysis have been made and materials finally accepted by the
Engineer-in-Charge. The Contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to any
corrective measures required to be taken on account of

and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-in-Charge may require for collecting,
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-
Charge and bear all charges and cost of testing unless specifically
provided for otherwise elsewhere in the contract or specifications. The
Engineer-in- Charge or his authorized representative shall at all times have
access to the works and to all workshops, factories or/ and other places
where work is being prepared or from where materials, manufactured
articles or machinery are being obtained for the works and the contractor
shall afford every facility and every assistance in obtaining the right to
such access for inspections and examination and test of the materials
and workmanship. No person not authorized by the employer except the
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representatives of public authorities shall be allowed on the works at any
time.

The Engineer-in-Charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-Charge
shall be at liberty to employ at the expense of the contractor, other
persons to remove the same without being answerable or accountable
for any loss or damage that may happen or arise to such materials. The
Engineer-in-Charge shall also have full powers to require other proper
materials to be substituted thereof and in case of default, the Engineer-
in-Charge may cause the same to be supplied and all costs which may
attend such removal and substitution shall be borne by the Contractor.

Vi)

Basic price adjustment shall be done on the measured quantities for the
finished items of work with specified “Basic Prices / Rates”. In addition
to the difference in the Basic Price / Rate and the actual purchase Price
/ Rate, Contractor’s overhead and profit @ 15% on the difference shall
be considered for the Basic price / Rate adjustment. While carrying out
price adjustments, NO other components such as wastage,
transportation, handling, insurance, labour, etc. shall be taken into
account.

Claus

e 10A

Price
Adjustment -
Payment on
Account of
variation in
Material
Prices/Wages
(Not
Applicable)

Where scheduled period of completion is more than one year, in order
to take in to account the variations in Material prices and wages during
the contract period when the work is in progress, including the justified
period extended under the provisions of clause 5 of the contract without
any action under clause 2, adjustments in the costs of materials and
labour shall be allowed on the basis of formulae as given below:,

(1) Materials

VM = 70/100 {0.88V - (M)} x {(WI - WIO)/WIO}

Where

VM = Variation in material cost, i.e., increase or decrease in the amount
in Rs to be paid or recovered.

V = Value of work done excluding advances on materials, ifany, during
the period under reckoning.

M = Cost of materials for which basic rates, if any, are indicated in
the tender

WI = Average of All India Wholesale Price Index for all commodities
for the period under reckoning as published in the RBI
Bulletin.
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WIO = All India Wholesale Price Index for all commodities during
the month of receipt of final Price Bid of the tender as
published in the RBI Bulletin

(2) Lakour

VL 30/100 {0.88V - (M)} x {(CI - CIO)/CIO}

Where

VL = Variation in labour cost, i.e., increase or decrease in the
amount in Rs to be paid or recovered.

\% = As stated in (1) above

M = As stated in (1) above

cl = Average of All India Consumer Price Index for industrial
workers declared by Labour Bureau, Government of India
as published in the RBI Bulletin during the period under
reckoning.

ClO = All India Consumer Price Index for industrial workers

declared by Labour Bureau, Government of India as
published in RBI Bulletin during the month of receipt offinal
Price Bid of the tender.

ii) The base date for working out such price adjustment shall be the last
stipulated date of receipt of Final Price bid of the tenders.

iii) The cost of work on which price adjustment will be payable shall be
reckoned as below:

a) Gross value of work done up to last price adjustment: (A)

b) Gross value of work done up to the current date: (B)

C) Gross value of work done during the period under reckoning (A-B) :(C)

d) Extra items/deviated quantities of items paid as per Clause 12 Based on
prevailing market rates during the period under reckoning: (D)

k) Then, Cost of work for which price adjustment is applicable: V =C - D

iv) Materials which are covered by the provision of basic prices/ rates are
excluded from the purview under this adjustment.

V) Adjustments based on the above formulae will be made for each bill as
and when the indices are published. The Contractors shall submit the bill
for price adjustment with detailed calculations.

Vi) The downward adjustment on account of labour element will be made

only if the minimum wages also register corresponding fall compared to
the minimum wages prevailing in the month of receipt of final price bid of
the tenders.
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vii)

The price adjustment clause shall be applicable only for the work
executed during the contract period including authorized extension, if
any. In case the work is not completed within the contract period including
authorized extension and the provision of liquidated damages has to be
enforced, this adjustment clause will not be applicable for work done
during that period. It is also clarified that price adjustment clause will not
be applicable to any extra variation items, the rates of which are based
on prevailing market rate.

viil)

In view of the price adjustment in cost being covered as above, no other
adjustments viz. increase or decrease due to statutory measures/levies
etc. will be allowed for any reason whatsoever.

In case the bill is submitted to the Employer prior to 15th of a particular
month, index for the previous month will be reckoned for calculating the
average indices for arriving at the adjustment. If however, the bill is
submitted on or after 15th, the Indices for that particular month shall be
taken into consideration.

Work to be
Executed in
Accordance with
Specifications,
Drawings,
Orders etc.

CLAUSE 11

The contractor shall execute the whole and every part of the work in the
most substantial and workmanlike manner both as regards materials
and otherwise in every respect in strict accordance with the
specifications. The contractor shall also conform exactly, fully and
faithfully to the design, drawings and instructions in writing in respect of
the work signed by the Engineer-in-Charge and the contractor shall be
furnished free of charge one copy of the contract documents together
with specifications, designs, drawings and instructions as are not
included in any Bureau of Indian Standard or any other, published
standard or code or, Schedule of Rates or any other printed publication

referred to elsewhere in the contract.

In the case of any class of work for which there is no such specifications
as referred above, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried
out as per manufacturers’ specifications. In case there are no such
specifications as required above, the work shall be carried out in all
respects in accordance with the instructions and requirements of the
Engineer-in-Charge.

i)

The contractor shall comply with the provisions of the contract and with the
care and diligence execute and maintain the works and provide all labour
and materials, tools and plants including for measurements and
supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far
asthe necessity for providing these, is specified or is reasonably inferred
from the contract. The Contractor shall take full responsibility for
adequacy, suitability and safety of all the works and methods of
construction.

Action in case
Work not done

CLAUSE 11 A

1)

‘ All works under or in course of execution or executed in pursuance of the
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as per
Specifications

contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-charge, his authorized subordinates in
charge of the work and all the superior officers of the Employer or any
organization engaged by the Employer forQuality Assurance and of the
Chief Technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable
notice of the visit of such officers has been given to the contractor, either
himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose.
Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized
representatives or to the Superior Officers of the employer or the
officers of the organization engaged by the Employer for Quality
Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution
of the work which are unsound or of a quality inferior to that contracted
or otherwise not in accordance with the contract, the contractor shall, on
demand in writing which shall be made within Defects Liability Period stated
in schedule ‘F’ or, if none stated, then within twelve months ( Four
months in the case of work costing Rs Five Lakh and below)after
completion of the work, from the Engineer-in-Charge specifying the work,
materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may
require or as the case may be, remove the materials or articles so specified
and provide other proper and suitable materials or articles at his own
charge and cost. In the event of him failing to do so within a period
specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under
clause 2 of the contract (for non-completion of the work in time) for this
default.

ii)

In such case the Engineer-in-Charge may not accept the item of work at
the rates applicable under the contract but may accept such items at
reduced rates as the authority specified in S chedule ‘F’ may consider
reasonable during the preparation of on account bills or final bill if the item
is so acceptable without detriment to the safety and utility of the item and
the structure or he may reject the work outright without any payment
and/or get it and other connected and incidental items rectified, or
removed and re-executed at the risk and cost of the contractor. Decision
of the Engineer-in-Charge to be conveyed in writing in respect of the same
will be final and binding on the contractor.

Deviations/
Variations

CLAU

SE 12

The Engineer-in-Charge shall have power (i) to make alteration in,
omissions from, additions to, or substitutions for the original
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Extent and
Pricing

specifications, drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work, and
(if) to omit a part of the works in case of non-availability of a portion of
the site or for any other reasons and the contractor shall be bound to
carry out the works in accordance with any instructions given to himin
writing signed by the Engineer-in-Charge and such alterations,
omissions, additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or substituted
work which the contractor may be directed to do in the manner specified
above as part of the works, shall be carried out by the contractor onthe
same conditions in all respects including price on which he agreed to
do the main work except as hereafter provided.

The Engineer-in-Charge shall be the final authority to decide whether
any item of work is extra/ deviation/ substitution item.

Deviation - Extra
ltems and
Pricing

12.1 | The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the Contract price sum being ordered,
be extended, if requested by the contractor, as follows
i) In the proportion in which the additional cost of the altered,
additional or substituted work (The difference of Final completed
cost of work(including the financial impact of all extra, substituted
and deviated items but excluding the financial impact due to
operation of price adjustment clause) and the Contract price),
bears to the original Contract price plus

i) 25% of thef time calculated in (i) above or such further additional
time as may be considered reasonable by the Engineer-in-
Charge.

12.2

A) | Items that are completely new, and are in addition to the items
contained in the contract

Where the extra works are not of similar character and/or
executed under similar conditions as aforesaid or where the
omissions vary the conditions under which any remaining items
of works are carried out or if the amount of any omissions or
additions relative to the amount of the whole of the contract works
or to any part thereof shall be such that in the opinion of the
Engineer-in-charge the net rate or price contained in the Priced
Schedule of Quantities or tender or for any item of the works
involves loss or expense beyond that reasonably contemplated
by the Contractor or is by reason of such omission or addition
rendered unreasonable or inapplicable, the Engineer-in-charge
shall fix such other rate or price as in the circumstances he shall
think reasonable and proper, with the prior approval in writing of
the Employer.

Where extra work cannot be properly measured or valued, the
Contractor shall be allowed day work prices as the net rates
stated in the tender of the Priced Schedule of Quantities or, if not
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so stated, then in accordance with the local day work rates and
wages for the district, provided that in either case vouchers
specifying the daily time (and if required by the Engineer-in-
charge, the workman’s name) and materials employed be
delivered for verification to the Engineer-in-charge or his
representative at or before the end of the week following that in
which the work has been executed.

In the case of extra item(s) (items that are completely new, and
are in addition to the items contained in the contract), the
contractor may within fifteen days of receiptof order or occurrence
of the item(s) claim rates, supported by proper rate analysis ( CPWD
method shall be followed as far as possible) worked on the “actual
cost basis” plus 15% towards establishment charges, contractor’s
overhead and profit and the Engineer-in-charge shall within
prescribed time limit of the receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of
the market rates and the contractor shall be paid in accordance
with the rates so determined.

Deviation -
Substituted
ltems and
Pricing

B)

Items that are taken up with partial substitution or in lieu of items
of work in the contract

In the case of substituted items (items that are taken up with
partial substitution or in lieu of items of work in the contract), the
rate for the agreement item (to be substituted) and substituted
item shall, wherever possible, be derived out of the rates given in
priced schedule of quantities in the manner as mentioned in the
following para.

a) | The netrates or prices in the original tender shall determine
the valuation of the extra work where such extra work is of
similar character and executed under similar conditions as
the work priced therein.

b) | The net prices of the original tender shall determine the
value of the items omitted provided if omissions vary the
conditions under which any remaining items of works are
carried out the prices for the same shall be valued under
sub-clause (A) thereof.

C) If the market rate for the substituted item so determined is
more than the market rate of the agreement item (to be
substituted), the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to
be substituted) so increased to the extent of the difference
between the market rates of substituted item and the
agreement item (to be substituted).
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d) | If the market rate for the substituted item so determined is
less than the market rate of the agreement item (to be
substituted), the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to
be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the
agreement item (to be substituted).

Deviation -
Deviated
Quantities and
Pricing

C)

In the case of contract items, substituted items, contract cum
substituted items which exceed the pre-specified limits over the
tender quantity

In the case of contract items, substituted items, contract cum
substituted items, which exceed the pre-specified limits laid down
in Schedule ‘F’, the contractor may within fifteen days of receipt of
order or occurrence of the excess, claim revision of the rates,
supported by proper rate analysis ( CPWD method shall be
followed as far as possible) worked on the “actual cost basis” plus
15% towards establishment charges, contractor’s overhead and
profit for the work in excess of the above mentioned limits,
provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities, the Engineer-in-Charge
shall within prescribed time limit of receipt of the claimssupported
by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of
the market rates and the contractor shall be paid in accordance
with the rates so determined.

The provisions of the preceding paragraph shall also apply tothe
decrease in the rates of items for the work in excess of the limits
laid down in Schedule F, and the Engineer-in-Charge shall after
giving notice to the contractor within one month of occurrence of
the excess and after taking into consideration any reply received
from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the
said period of fifteen days having regard to the market rates.

12.3 The prescribed time limits for finalizing rates for Extra Item(s),
Substitute Item(s) and Deviated Quantities of contract items are
as under:

i) If the Contract price of work is up to% 2 lakh : 15 days.
ii) If the Contract price of work exceeds X2 lakh: 30 days.
12.4

The contractor shall send to the Engineer-in-Charge once every three
months, an up to date account giving complete details of all claims for
additional payments to which the contractor may consider himself
entitled and of all additional work ordered by the Engineer-in-Charge
which he has executed during the preceding quarter failing which the
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contractor shall be deemed to have waived his right. However, the
Employer may authorize consideration of such claims on merits.

12.5 Any operation incidental to or necessarily has to be in contemplation of

tenderer while filing tender, or necessary for proper execution of the item
included in the Schedule of quantities or in the schedule of rates
mentioned above, whether or not, specifically indicated in the description
of the item and the relevant specifications, shall be deemed to be included
in the rates quoted by the tenderer or the rate given in the said schedule of
rates, as the case may be. Nothing extra shall be admissible

for such operations.

Foreclosure of
contract due to
Abandonment or
Reduction in
Scope of Work

CLAUSE 13

If at any time after acceptance of the tender, Employer shall decide to abandon
or reduce the scope of the works for any reason whatsoever and hence not
require the whole or any part of the works to be carried out, the Engineer-in-
Charge shall give notice in writing to that effect to the contractor and the contractor
shall act accordingly in the matter. The contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any profit or
advantage which he might have derived from the execution of the works in full but
which he did not derive in consequence of the foreclosure of the whole or part of
the works.

The contractor shall be paid at contract rates, full amount for works executed at
site and, in addition, a reasonable amount as certified by the Engineer-in-Charge
for the items hereunder mentioned which could not be utilized on the work to the

full extent in view of the foreclosure;

) Employer shall have the option to take over contractor’s materials or any
part thereof either brought to site or of which the contractor is legally
bound to accept delivery from suppliers (for incorporation in or incidental
to the work) provided, however Employer shall be bound to take over the
materials or such portions thereof as the contractor does not desire to
retain. For materials taken over or to be taken over by Employer, cost of
such materials as detailed by Engineer-in- Charge shall be paid. The cost
shall, however, consider purchase price, cost of transportation and
deterioration or damage which may have been caused to materials
whilst in the custody of the contractor.

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books
of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.

Carrying out part

work at risk & cost
of

contractor

CLAUSE 14

If contractor:

i) At any time makes default during currency of work or does notexecute
any part of the work with due diligence and continues to do so even after
a notice in writing of 7 days in this respect from the Engineer-in-Charge;
Or

i) Commits default in complying with any of the terms and conditions of
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the contract and does not remedy it or takes effective steps to remedy
it within 7 days even after a notice in writing is given in that behalf by the
Engineer-in-Charge; or

) Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined and does not
complete them within the period specified in the notice given in writing in
that behalf by the Engineer-in-Charge.

The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafterto Employer, by a notice in writing to take the
part work / part incomplete work of any item(s) out of his hands and shall have
powers to:

a) Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

b) Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable fromthe
contractor for completion of the part work/ part incomplete work of any item(s)
taken out of his hands and execute at the risk and cost of the contractor. The
liability of contractor because of loss or damage suffered by Employer because
of action under this clause shall not exceed 10% of the Contract price of the
work.

In determining the amount, credit shall be given to the contractor with the value
of work done in all respect in the same manner and at the same rate as if it had
been carried out by the original contractor under the terms of his contract, the
value of contractor's materials taken over and incorporated in the work and use
of plant and machinery belonging to the contractor. The certificate of the
Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only be
taken after giving notice in writing to the contractor. Provided also that if the
expenses incurred by the Employer are less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the
contractor.

Any excess expenditure incurred or to be incurred by Employer in completing
the part work/ part incomplete work of any item(s) or the excess loss of
damages suffered or may be suffered by Employer as aforesaid after allowing
such credit shall without prejudice to any other right or remedy available to
Employer in law or as per agreement be recovered from any money due to the
contractor on any account, and if such money is insufficient, the contractor
shall be called upon in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials kept at site etc. and adjust the proceeds of sale
thereof towards the dues recoverable from the contractor under the contract
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and if thereafter there remains any balance outstanding, it shall be recovered
in accordance with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

Suspension of
Work

CLAUSE 15

)

The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor)
suspend the progress of the works or any part thereof for such time and
in such manner as the Engineer-in-Charge may consider necessary so
as not to cause any damage or injury to the work already done or
endanger the safety thereof for any of the following reasons:

a) | on account of any default on the part of the contractor or;

b) | for proper execution of the works or part thereof for reasons other
than the default of the contractor; or

c) | for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and
secure the works to the extent necessary and carry out the
instructions given in that behalf by the Engineer-in- Charge.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

a)

the contractor shall be entitled to an extension of time equal to the
period of every such suspension PLUS 25%, for completion of the
item or group of items of work for which a separate period of
completion is specified in the contract and of which the
suspended work forms a part, and;

b)

If the total period of all such suspensions in respect of an item or
group of items or work for which a separate period of completion
is specified in the contract exceeds thirty days, the contractor
shall, in addition, be entitled to such compensation as the
Engineer-in- Charge may consider reasonable in respect of
salaries and/or wages paid by the contractor to his employees and
labour at site, remaining idle during the period of suspension,
adding thereto 2% to cover indirect expenses of the contractor
provided the contractor submits his claim supported by details to
the Engineer-in- Charge within fifteen days of the expiry of the
period of 30 days.

i)

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reason (a) in sub- para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer- in-
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Charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is
not granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as an omission of
such part by Employer or where it affects whole of the works, as an
abandonment of the works by Employer, shall within ten days of expiry of
such period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by Employer, he shall have no claim to
payment of any compensation on account of any profit or advantage which
he might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may
consider reasonable, in respect of salaries and/or wages paid by him to
his employees and labour at site, remaining idle in consequence adding
to the total thereof 2% to cover indirect expenses of the contractor
provided the contractor submits his claim supported by details to the
Engineer-in-Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 16
Dismantled - - - - - -
Material The contractor shall treat all materials obtained during dismantling work at site
Employer's (except material mentioned in Bill of quantity under rebate item and debris) etc. as
Property Employer’s property and such materials shall be disposed offas per thes
pecific instructions in this regard or in absence of the sameto
the best advantage of Employer according to the instructions in writing issued
by the Engineer-in-Charge.
CLAUSE 17
Ezgfgag?r i) If the contractor or his working people shall break, deface, injure or
Damages, destroy any part of building in which they may be working, or any

defects during
defect liability
period

building, road, road kerb, fence, enclosure, water pipe, cables, drains,
electric or telephone post or wires, trees, grass or grassland, or
cultivated ground contiguous to the premises on which the work or any
part is being executed, or if any damage shall happen to the work while
in progress, from any cause whatever or if any defect, shrinkage,
settlement or other faults appear in the work within Defects Liability Period
stated in schedule ‘F’ or, if none stated, then within twelve months after
a certificate final or otherwise of its completion shall have been given
by the Engineer- in-Charge as aforesaid arising out of defect or
improper materials or workmanship, the contractor shall upon receipt of
a notice in writing on that behalf and within such reasonable times as
shall be specified therein, make the same good at his own expense or
in case of default the Engineer-in-Charge may employ and pay other
persons to amend and make good such defects, shrinkage, settlements
or other faults and all damages, loss and expenses consequent thereon
or incidental thereto shall be made good and borne by the Contractor
and such damage, loss, expenses shall be recoverable from him by the
Employer or may be deducted by the Employer, upon the Engineer-in-
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Charge’s Certificate in writing, from any money due or may become due
to the Contractor, or the Employer may in lieu of such amending and
making good by the Contractor deduct from any money due to the
Contractor, a sum, to be determined by the Engineer-in-Charge make
to the cost of amending such work and in the event of the amount
retained as Security Deposit being insufficient, recover the balance
from the Contractor, together with any expenses the Employer may
have incurred in connection therewith. Should any defective work have
been done or material supplied by any sub-contractor employed on the
works who has been nominated or approved by the Employer, the
Contractor shall be liable to make good in the same manner as if such
work or material had been done or supplied by the Contractor and been
subject to the provisions of this Clause. The Contractor shall remain
liable under the provisions of this Clause notwithstanding the signing of
any certificate or the passing of any accounts, by the Employer. . The
security deposit of the contractor shall not be refunded before the expiry
of the Defect Liability Period after the issue of the

certificate final or otherwise, as provided elsewhere.

i) In case of Maintenance and Operation works of E&M services, the
security deposit deducted from contractors shall be refunded within one
month from the date of final payment or within one month from the date
of completion of the maintenance contract whichever is earlier.

Setting out of
works

Clause 18

The Contractor shall set out the works and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels,
dimensions and alignment of all parts thereof. If at any time, any error in this
respect shall appear during the progress of the works or within the Defect
Liability Period after completion of the works, the Contractor shall, if so
required, at his own expense rectify such error to the satisfaction of the
Engineer-in-Charge.

The checking of any setting-out or of any line or level by the Engineer-in-charge
or his representative shall not in any way relieve the Contractor of his
responsibility for the correctness thereof and the Contractor shall carefully
protect and preserve all bench-marks, sight rails, pegs and other things used
in setting out the works.

All relevant
Statutory Laws
to be complied
by the
Contractor

CLAUSE 19

i) The contractor shall obtain a valid licence under the Contract Labour
(R&A) Act, 1970, and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, before the commencement of the work, and continue
to have a valid license until the completion of the work. The contractor shall
also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act, 1986, Minimum Wages (Central) Rules, 1950.

i) The contractor shall also comply with the provisions of the building and
other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996 and the building and other Construction Workers
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Welfare Cess Act, 1996.

i)

The contractor shall comply with the provisions of the Payment of Wages
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, or the modifications thereof or any other
relevant laws and the rules made thereunder from time to time.

The contractor shall comply with provisions of any other relevant law in
connection with the work, as may be applicable.

Any failure to fulfill these requirements shall attract the penal provisions
of the concerned Act and Contractor shall be liable to face the
consequences thereof in addition to any other penal provisions of this
contract. The contractor shall indemnify the Employer for any loss
caused due to non-compliance with any of the provisions of laws
applicable.

Payment
wages:

of

CLAU

SE19A

The contractor shall pay to labour employed by him either directly or
through subcontractors, wages not less than fair wages as per the
provisions of the Contract Labour (Regulation and Abolition) Act, 1970
and the contract Labour (Regulation and Abolition) Central Rules, 1971,
wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the
work, including any labourengaged by his sub-contractors in connection
with the said work, as if the labour had been immediately employed
by him.

i)

In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Labour Regulations made
by Government from time to time in regard to payment of wages, wage
period, deductions fromwages, recovery of wages not paid and deductions
unauthorizedly made, maintenance of wage books or wage slips,
publication of scale of wages and other terms of employment, inspection
and submission of periodical returns and all other matters of the like
nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

a) | The Engineer-in-Charge concerned shall have the right to deduct
from the moneys due to the contractor any sum required or
estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfilment of the conditions of
the contract for the benefit of the workers, non-payment of wages
or of deductions made from his or their wages which are not
justified by their terms of the contract or non-observance of the
Regulations.
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b) | Under the provision of Minimum Wages (Central) Rules, 1950,
the contractor is bound to allow to the labours directly or indirectly
employed in the works one day rest for 6 days continuous work
and pay wages at the same rate as for duty. In the event of
default, the Engineer-in-Charge shall have the right to deduct the
sum or sums not paid because of wages for weekly holidays to
any labours and pay the same to the persons

entitled thereto from any money due to the contractor.

v) The contractor shall indemnify as per the approved format and keep
indemnified the Employer against payments to be made under and for
the observance of the laws aforesaid without prejudice to his right to
claim indemnity from his sub-contractors.

vi) The laws aforesaid shall be deemed to be a part of this contract and
any breach thereof shall be deemed to be a breach of this contract.

vii)

The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered from the wage of workmen.

CLAUSE 19B

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per the Safety Code annexed
and shall also at his own expense provide for all facilities in

connection therewith.

CLAUSE 19C

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in-Charge, a true statement showing in respect of the second half of the
preceding month and the first half of the current month respectively:-

1. the number of labourers employed by him on the work,

2. their working hours,

3. the wages paid to them,

4. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage
and injury caused by them, and

The decision of the Employer shall be final in deducting from any bill due to the
contractor, the amount levied as fine if any by relevant statutory authorities and
be binding on the contractor.

CLAUSE 19D

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by Government from time
to time for the protection of health and sanitary arrangements for workers
employed by him/her..

CLAUSE 19 E
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The Engineer-in-Charge mayrequire the contractor to dismiss or remove from
the site of the work any person or persons in the contractor's employment upon
the work who may be incompetent or misconduct himself and the contractor shall
forthwith comply with such requirements. In respect of maintenance/repair or
renovation works etc. where the labour have an easy access to the individual
houses, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on
the part of such labour.

CLAUSE 19 F

i) It shall be the responsibility of the contractor to see that the site under
renovation is not occupied by anybody unauthorizedly during
renovation, and is handed over to the Engineer-in-Charge with vacant
possession of the site. If such site though completed is occupied
illegally, then the Engineer-in-Charge shall have the option to refuse to
accept the said site in that position. Any delay in acceptance on this
account will be treated as the delay in completion and for such delay, the
provisions of clause 2 shall be applied by the Employer whose decision
shall be final both with regard to the justification and quantum and be
binding on the contractor.

ii) However, the Employer, through a notice, may require the contractor to
remove the illegal occupation any time on or before renovation and
handing over.

Employment of
skilled/semi
skilled workers

CLAUSE 19 G (Not Applicable)

i) The contractor shall, at all stages of work, deploy skilled/semi-skilled
tradesmen who are qualified and possess certificate in particular trade
from Industrial Training Institute/National Institute of construction
Management and Research (NICMAR)/ National Academy of
Construction, CIDC or any similar reputed and recognized Institute managed/
certified by State/Central Government. The number of such qualified
tradesmen shall not be less than 20% of total skilled/semi-skilled workers
required in each trade at any stage of work. The contractor shall submit
number of man days required in respect of each trade, its scheduling and
the list of qualified tradesmen along with requisite certificate from
recognized Institute to Engineer-in-charge for approval. Notwithstanding
such approval, if the tradesmen are found to have inadequate skill to
execute the work of respective trade, the contractor shall substitute such
tradesmen within two days of written notice from Engineer-in- Charge.

ii) Provided always, that the provisions of this clause, shall not be
applicable for works with estimated cost put to tender being less than %
5 crores.

Contribution of
EPF and ESI

CLAUSE 19 H (Not Applicable)

The ESI and EPF contributions on the part of employer in respect of this contract
shall be paid by the contractor. The quoted rate shall be inclusive of these
amounts. The contractor shall submit the details of registration of labour for EPF
and ESI and documents evidencing these payments shall be submitted every

61 of 230




month.

Ensuring
Payment and
Amenities to
Workers if
Contractor fails

CLAUSE 19|

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation
and Abolition) Central Rules, 1971, Employer is obliged to pay any amounts of
wages to a workman employed by the contractor in execution of the works, or
to incur any expenditure in providing welfare and health amenities required to
be provided under the above said Act and under the rules framed by Government
from time to time for the protection of health and sanitary arrangements for
workers employed by Contractors. Employer will recover from the contractor, the
amount of wages so paid or the amount of expenditure so incurred; and without
prejudice to the rights of the Employer under sub-section(2) of Section 20,

and sub-section (4) of  Section 21, of the Contract Labour (Regulation and
Abolition) Act, 1970, Employer shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due by
Employer to the contractor whether under this contract or otherwise Employer
shall not be bound to contest any claim made against it under sub-section (1) of
Section 20, sub-section (4) of Section 21, of the said Act, except on the written
request of the contractor and upon his giving to the Employer full security for all
costs for which Employer might become liable in contesting such claim.

Authorities and
Notices

CLAUSE 20

0) The Contractor shall conform to the provisions of any Act of the Legislature
relating to the work, and to the regulations and bye-laws of any authority,
and of any water, electric supply and other companies and/or authorities
with whose systems the structure is proposed to be connected and shall
before making any variations from the Drawing or Specifications that may
be necessitated by so conforming give to the Employer written notice,
specifying the variation proposed to be made and the reason for making it
and apply for instructions thereon.

In case the Contractor shall not within ten days receive such instructions
he shall proceed with the work conforming to the provisions, regulations
or bye-laws in question, and any variation so necessitated shall be dealt
with under Clause 12 thereof.

(ii The Contractor shall bring to the attention of the Employer all notices
) required by the said Acts, regulations or bye-laws to be given to any
authority and pay to such authority, or to any public office all fees that
may be properly chargeable in respect of the works, and lodge the
receipts with the Employer.

Work not to be
sublet. Action in
case of
insolvency

CLAUSE 21

The whole of the works included in the contract shall be executed by the
Contractor and the Contract or any part/share thereof or any interest therein
shall not be assigned or sublet without the prior written consent of the Employer,
and no undertaking shall relieve the Contractor from the full and entire
responsibility of the Contract or from active superintendence of the works during
their progress.

And if the contractor shall assign or sublet his contract, or attempt to do so,
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or become insolvent or commence any insolvency proceedings or make any
composition with his creditors or attempt to do so, or if any bribe, gratuity, gift,
loan, perquisite, reward or advantage pecuniary or otherwise, shall either
directly or indirectly, be given, promised or offered by the contractor, or any of
his servants or agent to any public officer or person in the employment of the
Employerin any way relating to his office or employment, or if any such officer or
person shall become in any way directly or indirectly interested in the contract, the
Engineer-in-Charge on behalf of the Employer shall have power to adopt the
course specified in Clause 3 hereof in the interest of Employer and in the event of
such course being adopted, the consequences specified in the said Clause 3
shall ensue.

Recovery of
Compensation
paid to
Workmen

CLAUSE 22

In every case in which by virtue of the provisions of the Workmen’s
Compensation Act, 1923, or any statutory modification or re-enactment
thereof, Employer is obliged to pay compensation to a workman employed by
the contractor, in execution of the works, Employer shall be entitled to recover
from the contractor, the amount of the compensation so paid; and, without
prejudice to the rights of the Employer under the provisions of the said Act,
Employer shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by Employer to the
contractor whether under this contract or otherwise. Employer shall not be
bound to contest any claim made against it under the provisions of the said Act,
except on the written request of the contractor and upon his giving to Employer
full security for all costs for which Employer might become liable in consequence
of contesting such claim.

Changes
firm’s
Constitution
be intimated

in

to

CLAUSE 23

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern, such approval as aforesaid shall likewise
be obtained before the contractor enters into any partnership agreement where
under the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause
21 hereof and the same action may be taken, and the same

consequences shall ensue as provided in the said Clause 21.

Contractor to
Supply
Material,
Machinery,
Equipment,
Tools &
Plants etc.

CLAUSE 24

The contractor shall arrange at his own expense all materials (including
consumables such as welding rods etc.), all tools, plant, machinery and
equipment (hereinafter referred to as T&P) required for execution of the work. In
addition to this, appliances, implements, other plants, ladders, cordage, tackle,
steel scaffolding and temporary works required for the proper execution of the
work, whether original, altered or substituted and whether included in the
specifications or other documents forming part of the contract or referred to in
these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-in-Charge as
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to any matter as to which under these conditions he is entitled to be satisfied,
or which he is entitled to require together with carriage therefore to and from
the work. The contractor shall also supply without charge the requisite number
of persons with the means and materials, necessary for the purpose of setting
out works, and counting, weighing and assisting the measurement for
examination at any time and from time to time of the work

or materials.

CLAUSE 25

Settlement of
Disputes &
Arbitration

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instructions
here-in before mentioned and as to the quality of workmanship or materials
used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works or the execution or failure to execute the same
whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter:

i) The decision, opinion, direction, certificate of payment issued by the
Engineer-in-Charge in respect of all or any of the excepted matters as
provided in the contract shall be final, conclusive and binding on the
parties hereto and shall be without appeal. Such decision may be in the
form of a final certificate or otherwise.

ii) All other disputes and differences of any kind whatsoever arising out of
or in connection with the contract or the carrying out of the works
(whether during the progress of the works or after their completion and
whether before or after the determination abandonment or breach of the
contract) shall be referred to and settled by the Competent Authority of
the Employer as specified in the schedule 'F’. The designated authority
shall state its decision in writing within 28 days from the date of receipt
of reference from the contractor.

i) But If the Competent Authority (CA) fails to give his decision within the
aforesaid period or if either party be dissatisfied on any matter it may,
within 28 days after receiving notice of such decision, give a written
notice to the other party requiring that the matters in dispute be arbitrated
upon. Such written notice shall specify the matters, which are in dispute
or difference of which such written notice has been given. If both the
parties agree, a single arbitrator would be appointed for the purpose. In
case there is no agreement on the appointment of arbitrator, the
employer shall prepare a panel of three person’s names and forward to
the contractor to select one among them as arbitrator.

The arbitrator so appointed/selected shall confine himself only to the
dispute/difference referred to him while adjudicating and pronouncing his
decision.

64 of 230




The arbitrator shall make his or their award within one year (or such
further extended time as may be decided by him or them as the case
may be with the consent of the parties) from the date of entering on the
reference. In case during the arbitration proceedings the parties mutually
settle or compromise their dispute or difference, on the parties filing their
joint memorandum of the settlement or compromise, the arbitrator or the
arbitrators as the case may be, shall make an award in terms of such
settlement or compromise.

Upon any such reference, the decision on the cost incidental to the
reference and award respectively shall be in the discretion of the
arbitrator as the case may be, who may determine the amount thereof
or direct the same to be taxed as between the party and party, and shall
direct by whom and to whom and in what manner the same shall be
borne and paid. This submission shall be deemed to be a submission
to arbitration within the meaning of the Indian Arbitration and
Conciliation Act, 1996 or any statutory modification thereof. The award
of the arbitrator shall be final and binding on the parties. It is agreed
that the Contractor shall not delay the carrying out of the works by
reason of any such matter, question or dispute being referred to
arbitration, but shall proceed with the works with all due diligence and
shall until the decision of the arbitrator is given, abide by the decision
of the Employer. No award of the arbitrator shall relieve the Contractor
of his obligations to adhere strictly to the Employer’s instructions with
regard to the actual carrying out of the works. The Employer and the
Contractor hereby also agree that arbitration under this clause shall be
a condition precedent to any right of action under the contract. The
place of Arbitration shall be as specified in Schedule ‘F’.

Contractor to
indemnify
Employer
against Patent
Rights

CLAUSE 26

The contractor shall fully indemnify and keep indemnified the Employer against
any action, claim or proceeding relating to infringement or use of any patent or
design or any alleged patent or design rights and shall himself pay any royalties,
license fees etc. which may be payable in respect of any article or part thereof
included in the contract or damages cost and charges of all and every sort that
may be legally incurred in respect thereof. In the event of any claims made
under or action brought against Employer in respect of any such matters as
aforesaid, the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor
shall not be liable to indemnify the Employer if the infringement of the patent or
design or any alleged patent or design right is the direct result of an order
passed by the Engineer-in-Charge in this behalf.

Lumpsum
Provisions in
Tender

CLAUSE 27

When the estimate on which a tender is made includes lump sum in respect of

parts of the work, the contractor shall be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as
are payable under this contract for such items, or if the part of the work in
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question is not, in the opinion of the Engineer-in-Charge payable of
measurement, the Engineer-in-Charge may at his discretion pay the lump-sum
amount entered in the estimate, and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor with regard to any

sum or sums payable to him under the provisions of the clause.

Nominated Sub-

CLAUSE 28
Contractors 0] All Specialists, Merchants, Tradesman and other executing any work of
supplying and fixing any goods for which prime cost prices or
provisional sums are included in the Schedule of Quantities and/or

Specifications who may be nominated or selected by the Engineer-in-

charge are hereby declared to be Sub-Contractors employed by the

Contractor and are herein referred to as nominated Sub-Contractors.

(i) No nominated Sub-Contractor shall be employed on or in connection
with the works against whom the Contractor shall make reasonable
objection or (save where the Employer and Contractor shall otherwise
agree) who will not enter into a Contract provided:

a) | That the nominated Sub-Contractor shall indemnify the
Contractor against the same obligation in respect of the Sub-
Contract as the Contractor is under in respect of this contract.

b) | That the nominated Sub-Contractor shall indemnify the
Contractor against claims in respect of any negligence by the
Sub-Contractor, his servants or agents or any misuse by him or
them of any scaffolding or other plant, the property of the
Contractor or under any Workmen’s Compensation Act in force.

c) | Payment shall be made to the nominated Sub-Contractor within
fourteen days of his receipt of the Engineer-in-charge’s Certificate
provided that before any certificate is issued, the Contractor shall,
upon request, furnish to the Engineer-in-charge proof that all
nominated Sub-Contractor's accounts included in previous
Certificates have been duly discharged, on the default whereof,
the Employer may pay the same upon a Certificate of the
Engineer-in-charge and deduct the amount thereof from any sum
due to the Contractor. The exercise of this power shall not create
brevity of contract as between Employer and Sub-Contractor.

Withholding and CLAUSE 29
Isli?n";;is?ri?;()f i) Whenever any claim or claims for payment of a sum of money arises out

contractor

of or under the contract or against the contractor, the Employer shall be
entitled to withhold and also have a lien to retain such sum or sums in
whole or in part from the security, if any deposited by the contractor and
for the purpose aforesaid, the Employer shall be entitled to withhold the
security deposit, if any, furnished as the case may be and also have a
lien over the same pending finalization or adjudication of any such claim.
In the event of the security being insufficient to cover the claimed amount
or amounts or if no security has been taken from the

contractor, the Employer shall be entitled to withhold and have a liento
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retain to the extent of such claimed amount or amounts referred to
above, from any sum or sums found payable or which may at any time
thereafter become payable to the contractor under the same contract
or any other contract elsewhere withthe RESERVE BANK O
F I N D I A pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys
so withheld or retained under the lien referred to above by Employer will
be kept withheld or retained as such by the Employertill the claim arising
out of or under the contract is determined by the arbitrator(if the contract
is governed by the arbitration clause) or by the competent court, asthe
case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or
retention under the lien referred to above and duly notified as such to
the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Employer shall be entitled to
withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be, whether in his individual
capacity or otherwise.

1)) Employer shall have the right to cause an audit and technical
examination of the works and the final bills of the contractor including
all supporting vouchers, abstract, etc., to be made after payment of the
final bill and if as a result of such audit and technical examination any
sum is found to have been overpaid in respect of any work done by the
contractor under the contract or any work claimed to have been done by
him under the contract and found not to have been executed, the
contractor shall be liable to refund the amount of over-payment and it
shall be lawful for Employer to recover the same from him in the manner
prescribed in sub-clause (i) of this clause or in any other manner legally
permissible; and if it is found that the contractor was paid less than what
was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by

Employer to the contractor, without any interest thereon whatsoever.

Lien in respect
of claims in
other Contracts

CLAUSE 29A

Any sum of money due and payable to the contractor (including the security
deposit returnable to him) under the contract may be withheld or retained by
way of lien by the Employer against any claim of the Employer in respect of
payment of a sum of money arising out of or under any other contract made by
the contractor with the Employer or RESERVE BANK OF INDIA elsewhere.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Employer will be kept withheld or retained as
such by the Employer or till his claim arising out of the same contract or any
other contract is either mutually settled or determined by the arbitration
clause or by the competent court, as the case may be and that the contractor
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shall have no claim for interest or damages whatsoever on this account or on
any other ground in respect of any sum of money withheld or retained under
this clause and duly notified as such to the contractor.

Return of
Surplus
materials

CLAUSE 30

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
Employer by purchases made under orders or permits or licenses issued by
Government, the contractor shall hold the said materials economically and
solely for the purpose of the contract and not dispose them off without the
written permission of the Employer and return it to Employer, if required by
the Employer, all surplus materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such price as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the purchase price thereof inclusive of
sales tax, octroi and other such levies paid by Contractor in respect thereof.
The decision of the Engineer-in-Charge shall be final and conclusive. In the
event of breach of the aforesaid condition, the contractor shall in addition to
throwing himself open to action for contravention of the terms of the license
or permit and/or for criminal breach of trust, be liable to Employer for all
moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

Water and
Electric

power supply for
work

CLAUSE 31

Bank will make available water and electricity power supply required at one
point free of charge. Contractor shall make their own arrangement for further
extension of connection if any with safety fixtures and nothing extra will be paid
for the same.

Employer's CLAUSE 32
Watgr supply, if Water if available may be supplied to the contractor by the Employer atfree of cost
available . . e

subject to the following conditions:-

i) The Employerdo not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor(s) to make alternative
arrangements for water at his/ their own cost in the event of any
temporary break down in the water mains so that the progress of his/their
work is not held up for want of water. No claim of damage or refund of
Water charges will be entertained on account of such break down.

Insurance in CLAUSE 33

respect of The Contractor shall be responsible for all injury or damage to persons,
damages to animals or things, and for all damage to property which may arise from
if(;;g?; and any factor omission on the part of the Contractor or any Sub-Contractor

or any nominated Sub-Contractor or any of their employees. The liability
under this clause shall cover also inter-alia any damage to structures,
whether immediately adjacent to the works or otherwise, any damage to
roads, streets, footpaths, bridges as well as damage caused

to the building and other structures and works forming the subject
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matter of this contract. The contractor shall also be responsible for any
damage caused to the buildings and other structures and works forming
the subject matter of this contract due to rain, wind, frost or other
inclemency of weather. The Contractor shall indemnify and keep
indemnified the Employer and hold him harmless in respect of all and
any loss and expenses arising from any such injury or damage to
persons or property as aforesaid and also against any claim made in
respect of injury or damage, whether under any statute or otherwise
and also in respect of any award or compensation or damage
consequent upon such claims. The Contractor shall, at his own
expense, effect and maintain till issue of the virtual completion
certificate under this contract, with an insurance company approved by
the Employer, an All Risks Policy for Insurance for the full amount of
the contract including earth quake risk in the joint names of the
Employer and the Contractor (the name of the former being placed first
in the policy) against all risks as per the standard all risk policy for
Contractors and deposit such policy or policies with the Employer
before commencing the works.

The Contractor shall reinstate all damage of every sort mentioned in
this clause so as to do delivery of the whole of the works completeand
perfect in every respect and so as to make good or otherwise satisfy all
claims for damage to property or third parties.

The Contractor shall also indemnity and keep indemnified the Employer
against all claims which may be made against the Employer by any
person in respect of anything which may arise in respect of the works
or in consequence thereof and shall at his own expense, effect and
maintain until the virtual completion of the contract, with an Insurance
Company approved by the Employer a policy of Insurance in the joint
names of the Employer and the Contractor (name of the former being
placed first in the policy) against such risks and deposit such policy or
policies before commencement of the works.

The minimum limit of the coverage under the policy shall be Rs.2 lakhs
per person for any one accident or occurrence and Rs.5 lakhs in respect
of damage to property for any one accident or occurrence. The
Contractor shall also indemnify the Employer against all claims which
may be made upon the Employer, whether under the Workmen’s
Compensation Act or any other statute in force, during the currency of
this contract or at Common Law in respect of any employee of the
Contractor or Sub-Contractor and shall at his own expense effect and
maintain until the Virtual Completion of the Contract with an Insurance
Company approved by the Employer a policy of Insurance against such
risks and deposit such policy or policies with the Employer from time to
time during the currency of this contract.

In default of the Contractor insuring as provided above, the Employer
may so insure and may deduct the premiums paid from any money due
or which may become due to the Contractor.
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The Contractor shall be responsible for any liability which may not be
covered by the insurance policies referred to above and also for all
other damages to any person, animal or defective carrying out of this
contract, whatever, may be the reasons due to which the damage shall
have been caused.

The Contractor shall also indemnify and keep indemnified the Employer
against all and any costs, charges or expenses arising out of any claim or
proceedings relating to the works and also in respect of any award of damage
or compensation arising therefrom.

Without prejudice to the other rights of the Employer against Contractors in
respect of such default, the Employer shall be entitled to deduct from any sums
payable to the Contractor the amount of any damages, compensation costs,
charges and other expenses paid by the Employer and which are payable by
the Contractor under this clause.

The Contractor shall upon settlement by the insurer of any claim made against
the insurer pursuant to a policy taken under this clause, proceed with due
diligence to rebuild or repair the works destroyed or damaged. In this eventall
the money received from the insurer in respect of such damage shall be paid
to the Contractor and the Contractor shall not be entitled to any further payment
in respect of the expenditure incurred for rebuilding or repairing of the materials
or goods destroyed or damaged.

The Contractor, in case of re-building or reinstatement after damage shall be
entitled to such extension of time for completion as the Engineer-in-charge may
deem fit, but shall, however, not be entitled to reimbursement by the Employer
of any shortfall or deficiency in the amount finally paid by the insurer in
settlement of any claim arising as set out herein.

Without prejudice to his liability under this clause, the Contractor shall also
cause all nominated sub-Contractors to effect, for their respective portions of
the works similar policies of insurance in accordance with the provisions of this
clause and shall produce or cause to produce to the Employer such policies.
The Contractor shall not permit a nominated Sub-Contractor to commence
work at the site unless said insurance policies are submitted. In the event of
failure, of the Sub-Contractor to take out such policy or policies of insurance
before commencing the works at the site, the Contractor shall be responsible
for any claim or damage attributable to the said Sub-Contractor.

Employment of
Technical Staff
and employees

CLAUSE 34

Contractor’s Superintendence, Supervision, Technical Staff & Employees

i) The contractor shall provide all necessary superintendence during
execution of the work and all along thereafter as may be necessary for
proper fulfillment of the obligations under the contract until the expiry of
the “Defects Liability Period” stated in schedule ‘F’.

The contractor shall immediately after receiving letter of award of work
and before commencement of the work, intimate in writing to the
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Engineer-in-Charge, the name(s), qualifications, experience, age,
address(s) and other particulars along with certificates, of the Project
Manager, to be in charge of the work, Principal technical representative
and other technical representative(s) who will be supervising the work.
Minimum requirement of such Project Manager and technical
representative(s) and their qualifications and experience shall not be
lower than specified in Schedule ‘F’. The Engineer-in-Charge shall within 3
days of receipt of such communication intimate in writing his approval
or otherwise of such a representative(s) to the contractor. Any such
approval may at any time be withdrawn and in case of such withdrawal,
the contractor shall appoint another such representative(s) according to
the provisions of this clause. Decision of the Employer shall be final
and binding on the contractor in this respect. Such a Project Manager,
Principal technical representative and other technical representative(s)
shall be appointed by the contractor soon after receipt of the approval
from Engineer-in-charge and shall be available at site before start of
work.

All the provisions applicable to the principal technical representative
under the Clause will also be applicable to other technical
representative(s). The principal technical representative and other
technical representative(s) shall be present at the site of work for
supervision at all times when any renovation work is in progress and
also present himself/themselves, as required, to the Engineer-in-Charge
and/or his designated representative to take instructions. Instructions
given to the principal technical representative or other technical
representative(s) shall be deemed to have the same force as if these
have been given to the contractor. The principal technical representative
and other technical representative(s) shall be actually available at site
fully during all stages of execution of work, during
recording/checking/test checking of measurements of works and
whenever so required by the Engineer-in-Charge and shall also note
down instructions conveyed by the Engineer-in-Charge or his
designated representative(s) in the site order book and shall affix
his/their signature in token of noting down the instructions and in token
of acceptance of measurements/ checked measurements/ test checked
measurements. Necessary site Registers viz. site instruction register
/Hindrance Register/Labour Register etc. shall be strictly maintained by
him on daily basis and got duly authenticated from Engineer-in-charge
or his designated representative. The representative(s) shall not look
after any other work. Substitutes, duly approved by Engineer-in-Charge
of the work in similar manner as aforesaid shall be provided in event of
absence of any of the representative(s) by more than two consecutive
days.

If the Engineer-in-Charge, whose decision in this respect is final and
binding on the contractor, is convinced that no such technical
representative(s) is/are effectively appointed or is/are effectively
attending or fulfilling the provision of this clause, a recovery (non-
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refundable) shall be effected from the contractor as specified in
Schedule ‘F’ and the decision of the Engineer-In-Charge as recorded in
the site order book and measurement recorded checked/test checked in
Measurement Books shall be final and binding on the contractor. Further
if the contractor fails to appoint suitable Project Manager, Principal
technical representative and/or other technical representative(s) and if
such appointed persons are not effectively present or are absent by
more than two continuous days without duly approved substitute or
do not discharge their responsibilities satisfactorily, the Engineer-in-
Charge shall have full powers to suspend the execution of the work until
such date as suitable other technical representative(s) is/are appointed
and the contractor shall be held responsible for the delay so caused to
the work. The contractor shall submit a certificate of employment of the
technical representative(s) (in the form of copy of Form-16 or CPF
deduction issued to the Technical staff and employees employed by him)
along with every on-account bill and final bill and shall

produce evidence if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled and experienced in their respective fields and
such foremen and supervisory staff as are competent to give proper
supervision to thework.

The contractor shall provide and employ skilled, semiskilled and unskilled
labour as is necessary for proper and timely execution of the work.

ii)

The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance
of his duties or whose employment is otherwise considered by the
Engineer-in-Charge to be undesirable. Such person shall not be
employed again at works site without the written permission of the
Engineer- in-Charge and the persons so removed

Shall be replaced as soon as possible by competent substitutes.

Levy/Taxes
payable by
Contractor

CLAU

SE 35

Goods and service tax (GST), Building and other Construction Workers
Welfare Cess or any other tax or Cess in respect of this contract shall be
payable by the contractor and Employer shall not entertain any claim
whatsoever in this respect.

i)

The contractor shall deposit royalty and obtain necessary permit for
supply of the red bajri, sand, stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like
becomes payable by the Employer and does not any time become payable by
the contractor to the State Government/ Local authorities in respect of any
material used by the contractor inthe works, then in such a case, it shall be lawful

to the

Employer and it will have the right and be entitled to recover the amount
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paid in the circumstances as aforesaid from dues of the contractor.

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

CLAUSE 36

) All tendered rates shall be inclusive of all taxes and levies payable
under respective statutes. However, if any further tax or levy or cess
is imposed by Statute, after the last stipulated date for the receipt of
tender including extensions, if any, and the contractor thereupon
necessarily and properly pays such taxes/levies/cess, the
contractor shall be reimbursed the amount so paid, provided such
payments, if any, is not, in the opinion of the Employer (whose decision
shall be final and binding on the contractor) attributable to

delay in execution of work within the control of the contractor.

ii) The contractor shall keep necessary books of accounts and other
documents for the purpose of this condition as may be necessary
and shall allow inspection of the same by a duly authorized
representative of the Employer and/or the Engineer-in-Charge and
shall also furnish such other information/document as the
Engineer-in-Charge may require from time to time.

ii) The contractor shall, within a period of 30 days of the imposition of
any such further tax or levy or cess, give a written notice thereof to
the Engineer-in-charge that the same is given pursuant to this
condition, together with all necessary information relating thereto.

Other
employed
Employer

Persons
by

CLAUSE 37

The Employer reserves the right to use premises and any portions of the site
for the execution of any work not included in this Contract which it may desire
to have carried out by other persons and the Contractor shall allow all
reasonable facilities for the execution of such work but shall not be required to
provide any plant or material for the execution of such work except by special
arrangement with the Employer. Such work shall be carried out in such manner
as not to impede the progress of the works included in the Contract and the
Contractor shall not be responsible for any damage or delay which may happen
to or occasioned by such work.

If relative
working with the
Employer  then
the contractor
not allowed to
tender

CLAUSE 38

The contractor shall not be permitted to tender for works in the office of the
Employer responsible for award and execution of contracts in which his near
relative is posted as an officer (in any grade) or assistant (including Junior
Engineer). He shall also intimate the names of persons who are working with
him in any capacity or are subsequently employed by him and who are near
relatives to any Officer of the Employer. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of
contractors of the Employer. If, however, the contractor is registered in any other
organization, he shall be debarred from tendering by the Employer for anybreach
of this condition.

NOTE: By the term “near relatives” is meant wife, husband, parents and
grandparents, children and grandchildren, brothers and sisters, uncles,
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aunts and cousins and their corresponding in-laws.

No Employee
of the Employer
to work as
Contractor
within one year
of retirement

CLAUSE 39

No Technical or other officer or assistant (including Junior Eng
ineer) employed with the Employer shall work as a contractor or employee
of a contractor for a period of one year after his retirement from the service
without the previous permission of Employer in writing. This contract is liable
to be cancelled if either the contractor or any of his employees is found at any
time to be such a person who had not obtained the permission of the
Employer as aforesaid, before submission of the tender or engagement in the
contractor’s service, as the case may be.

Compensation
during warlike
situations

CLAUSE 40

The work (whether fully constructed or not) and all materials, machines, tools
and plants, scaffolding, temporary buildings and other things connected
therewith shall be at the risk of the contractor until the work has been delivered
to the Engineer-in-Charge and a certificate from him to that effect obtained. In
the event of the work or any materials properly brought to the site for
incorporation in the work being damaged or destroyed in consequence of hostilities
or warlike operation, the contractor shall when ordered (in writing) by the
Engineer-in-Charge toremove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-in-
Charge, such payments being in addition to compensation up to the value of the
work originally executed before being damaged or destroyed and not paid for. In
case of works damaged or destroyed but not already measured and paid for,
the compensation shall be assessed by the Engineer-in-Charge. The contractor
shall be paid for the damages/destruction suffered and for restoring the material
at the rate based on analysis of rates tendered for in accordance with the
provision of the contract. The certificate of the Engineer-in-Charge regarding
the quality and quantity of materials and the purpose for which they were
collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operations (a) unless the contractor had
taken all such precautions against air raid as are deemed necessary by the
Engineer-in-Charge (b) for any material etc. not on the site of the work or for any
tools, plant, machinery, scaffolding, temporary building and other things not
intended for thework.

In the event of the contractor having to carry out reconstruction as aforesaid,

he shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer-in-Charge.

CLAUSE 41

Direction and
approval of
Engineer-in-
charge

All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.

74 of 230




CLAUSE 42

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of Employer
without reference to the actual loss or damage sustained and whether or

not any damage shall have been sustained.

Release of
Security deposit
after labour
clearance

CLAUSE 43

Security Deposit of the work shall not be refunded till the contractor produces a
clearance deposit after labour certificate from the Labour Officer. As soon as
the work is virtually complete the contractor shall apply for the clearance
certificate to the Labour Officer under intimation to the Engineer-in-Charge.
The Engineer-in-Charge, on receipt of the said communication, shall write to
the Labour Officer to intimate if any complaint is pending against the contractor
in respect of the work. If no complaint is pending, on record till after 3 months
after completion of the work and/or no communication is received from the
Labour Officer to this effect till Four months after the date of completion, it will be
deemed to have received the clearance certificate and the Security Deposit
will be released, if otherwise due.

Non-Disclosure
Pact

CLAUSE 44

The contractor shall not disclose directly or indirectly any information, materials
and of the Employer’s infrastructure/ system/equipment etc. which may come to
the possession or knowledge of the contractor during the course of discharging
its contractual obligations in connection with the agreement, to any third party
and shall at all times hold the same in strictest confidence. The contractor shall
treat the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws.
The contractor shall not publish, permit to be published, or disclose any
particulars of the works in any trade or technical paper or elsewhere without the
previous written consent of the Employer. The contractor shall indemnify the
Employer for any loss suffered by the Employer as a result of disclosure of any
confidential information. Failure to observe the above shall be treated as breach
of contract on the part of the contractor and the Employer shall be entitled to
claim damages and pursue legal remedies.

The contractor shall take all appropriate actions with respect to its employees to
ensure that the obligations of non-disclosure of confidential information under
this agreement are fully satisfied.

The contractor’s obligations with respect to non-disclosure and confidentiality
will survive the expiry or termination of this agreement for whatever reason.

Sexual
Harassment Of
Women At Work
Place

CLAUSE 45

0] The Contractor /Agency shall be solely responsible for full compliance
with the provisions of the “Sexual Harassment of the women at work place
(Prevention, Prohibition and Redressal) Act, 2013”. In case of any sexual
harassment against its employee within the premises of the Bank, the
complaint will be filed before the internal complaints committee constituted
by the contractor / Agency and the Contractor / Agency shall ensure
appropriate action under the said Act in respect to the complaint.
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(ii)

Any complaint of sexual harassment from any aggrieved employee of the
contractor against any employee of the Bank shall be taken cognizance of
the Regional Complains Committee constituted by the Bank

(iil)

The contactor shall be responsible for any monetary compensation that
may need to be paid in case the incident involves the employees of the
contractor, for instance any monetary relief to Bank’s employee, if sexual
violence by the employee of the contractor is proved.

(iv)

The contractor shall be responsible for educating its employees about
prevention of sexual harassment at work place and related issues

Compensation to be recovered from the Coniractors in case of

default on account of termination of contract:

If the contract is terminated from either of the party before completion of
work/contract. It is treated that, the contractors are failed to complete the
captioned work in stipulated time period and the approved extension. The
left over or balance work will be carried out directly by the bank at the risk
and cost of the contractors. Such risk and cost amount i.e. amount arrived
by evaluating the difference of cost between cost based on tender rates of
the contractors and as per the rates of new contract engaged by the Bank
for completion of work. This risk and cost amount will be recovered by the
bank, which is a direct financial loss incurred by the bank on account of
forced termination of contract and against the time lost in completion of the
work from any amount payable to the contractors such as gross amount of
final bill, Performance Bank Guarantee amount, up to date converted
Security Deposit (RMD) of the contract further including amount payable
against any other bill/bills pending at all the Estate Cells/Office i.e. Estate
office, Fort, Mumbai, Byculla Cell, BKC Cell etc.

Place:

Date:

Address:

Contact Person:

Signature & Seal
of the bidder.

Cell No. Email:
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Section V

SPECIAL CONDITIONS OF CONTRACT

General

CLAU

SESC1

i)

Special conditions of Contract shall be read in conjunction with the
General Conditions of Contract, specifications of work, drawings and
any other documents forming part of this contract, wherever the
context so requires.

Notwithstanding the sub-divisions of the document into separate
sections, schedules, annexures etc., every part of each shall be
deemed to be supplementary to and complementary of every other
part and shall be read with and into the contract so far as it may be
practicable to do so.

i)

Where any portion of the Special Conditions of Contract is repugnant
to or at variance with any provisions of the General Conditions of
Contract then unless a different intention appears, the provision(s) of
the Special Conditions shall be deemed to override the provision(s)
of the General conditions of Contract only of the extent that such
repugnance or variations cannot and shall be to the extent that such
repugnance or variance cannot be reconciled with the General
Conditions of Contract.

Wherever it is stated anywhere in this tender document that such and
such supply is to be effected or such and such work is to be carried
out, it shall be understood that the same shall be effected / carried
out by the Contractor at his own cost, unless a different intention is
specifically stated.

The items given in Schedule of Quantities shall be read in conjunction
with materials and job specifications and relevant drawings.

Responsibilities of
contractor

SE SC 2

The CONTRACTOR shall be entirely responsible for executing the
work covered under this Tender document in a safe, efficient and
expeditious manner as per the time schedule, specifications,
drawings and Renovation work aids equipment such as
transportation equipment, tools and tackles as well as teasing
appliances such as air compressors etc. and the necessary
supervisory personnel, skilled, semi-skilled and unskilled labour shall
be provided by the CONTRACTOR to achieve the monthly/weekly
targets and the overall time schedule.

The CONTRACTOR shall ensure that local labour, unskilled as well
as skilled, to the extent possible and available from local resources
are preferably employed on the work.

All expenses towards mobilization at site and demobilization
including bringing in equipment, work force, materials, dismantling
the equipment, clearing the site, etc. shall be deemed to beincluded
in the prices quoted and no separate payments on account of such
expenses shall be entertained.

It shall be entirely the CONTRACTOR’s responsibility to provide,
operate and maintain all necessary equipment, necessary
scaffoldings and safety gadgets, lifting tackles, tools and appliances
to perform the work in a safe and efficient manner and complete all
the jobs as per time schedules.
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V) Preparing approaches and working area for the movement materials
shall also be the responsibility of the CONTRACTOR. The
CONTRACTOR shall acquaint himself with access availability etc. to
provide suitable allowances in his quotation.

vi) The procurement and supply in sequence and at the appropriate time
of all materials and consumables shall be entirely the
CONTRACTOR'’s responsibility and his/her rates for execution of
work will be inclusive of supply of all these items.

vii) Responsibility for obtaining all statutory approvals (if required)
related to the work lies with the CONTRACTOR.

viii) | The CONTRACTOR shall provide drinking water and other amenities
at site for the contract workmen as per the statutory requirements at
his own cost.

iX) CONTRACTOR shall take all steps to see that normal functioning of
Working Office/Public life/ Public traffic is not affected/obstructed
while executing the work. Stacking of materials, equipment, tools and
vehicles involved in movement of equipment or materials should not
make any hindrance for the movement of other vehicles and people.

X) CONTRACTOR shall be responsible for implementing the
requirements of Local controlling State Pollution Control Board/
statutory authorities (if any).

Xi) The works to be undertaken by the Contractor shall inter-alia include

the following:

a) Preparation of detailed SHOP drawings and AS BUILT
drawings wherever applicable.

b) Pre-commissioning tests as per relevant standard
specifications, code of practice, Acts and Rules wherever
required.

C) Contractor shall provide all the shop drawings or layout

drawings for all the coordinated services before starting any
work or placing any order of any of the services etc. These
shop drawings/layout drawings shall be got approved from
Engineer-in-charge before implementation and this shall be
binding on the Contractor. The Contractor shall submit
material submittals along with material sample for approval
of Engineer-in-Charge prior to delivery of material at site.

Xii) Wherever the ‘basic rate’ for the material is specified, the contractor
shall furnish all the paid bills for Employer’'s verification. The
purchase rate shall be got approved from the Engineer-in-charge
before purchasing.

XV) The contractor shall arrange visits of authorized official of the
manufacturer whose materials ( costing more than Rs 1 lakh) have
been selected / approved by the Employer for the work to inspect the
materials supplied/ available at site and whether the materials are
being used as per the Manufacturer’'s Specifications and specified
consumption standards and shall be required to submit a report on
the manufacturer’s letterhead addressed to Employer, under official
seal, indicating the genuineness or otherwise of the material and its
usage methodology. No additional payment on this account shall be

considered.
Role of CLAUSE SC 3
employer The Employer (Reserve Bank of India, Mumbai Regional office) shall

administer and directly arrange for supervision of works, to test and examine
any materials to be used or workmanship employed in connection with the
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works, monitoring of progress, inspection, certification of bills,

making payments and implementation of various terms, conditions and
stipulations of the contract.

Architect

CLAUSE SC 4

Banks appointed Architect will provide the design and drawings. The scope
of their work includes inter-alia Planning & Designing and periodic inspection
and supervision.

Green  building
requirements

CLAUSE SC 5

The Contractor shall adopt the construction practices and materials in line
with the requirements specified in schedule ‘G‘. The Contractor shall strictly
follow the instructions of Engineer-in-charge in this regard.

CLAUSE SC6

Inspection of Site

The intending Tenderer shall be deemed to have visited the site and
examined the Site and its surroundings and familiarized themselves
thoroughly with the site conditions as to the nature of the ground and sub-
soil and the form and nature of the Site before submitting the tender. Non
familiarity with the site conditions will not be considered as reason either for
extra claims or for not carrying out the work in strict conformity with the
drawings and specifications. For site visit, the intending tenderer may
contact the Employer.

Underground
Services / Utility

CLAUSE SC7

The Contractor shall take due and proper care during execution of
telecommunication and fire alarm system work to protect Existing
water/electric services from damage. In case, during the execution of work,
the Contractor notices some services which require re-routing, the same
shall be brought to the notice of the Engineer-in-charge. As per the
instructions of Engineer-in-charge, further action for rerouting shall be
undertaken. If the Contractor is advised by the Engineer-in-charge to carry
out the required re-routing, the work shall be treated as Extra item of work
and shall be dealt as per the relevant clause of GCC.

Handing over of site

CLAUSE SC8

i) The Contractor shall be required to complete the following
documentation with regard to the work within tenth days from the
date of award of work:

a) Signing of the agreement on adequate value of Non Judicial
stamp paper as per the approved format
b) Obtaining and submitting all the required Insurance Policies

as specified in the relevant clause of General Conditions of
Contract and of specified value mentioned in schedule ‘F’

c) Submission of the specified Bank Guarantees mentioned in
Schedule ‘F’ or submission of documentary evidence of
having instructed his Banker to prepare the specified Bank
Guarantee

d) Obtaining and submitting the original Labour License or
submitting the documentary evidence of having applied to the
statutory authority in the prescribed form for Obtaining the
Labour License if applicable.
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e) Submitting the details/ documents of the Contractor’s site
team as specified in relevant clause of General Conditions of
Contract and schedule ‘F’ for obtaining approval of Engineer-

in-charge.

f) Submitting the detailed work programme as specified in the
relevant clause of General Conditions of Contract for approval
of the Engineer-in-charge, if applicable

i) After complying to the above documentation and other statutory
requirements required to be complied by the Contractor before start
of work, the Contractor shall be handed over the possession of the
site. The scheduled date of commencement of work shall be
reckoned from the 10th day of the date of award of work orthe date
of handing over the possession of site ( if delay is due to any reasons
beyond the contractor’s control), whichever is later. However, any
delay in handing over the possession of site to the Contractor on
account of non-submission of the above documents/ details shall not
be considered for extension of time.

Drawings

CLAUSE SC 9

The CONTRACTOR shall keep one copy of all drawings on the works and
Employer or his representative shall at all reasonable time have access to
the same. Before the issue of the final certificate to the CONTRACTOR he
shall forthwith return to the EMPLOYER all drawings and specifications.

Drawings accompanying the tender documents are indicative of the scope
or work and issued for tendering purpose only. Detailed construction
drawings on the basis of which actual execution of the work is to be
proceeded will be furnished to the CONTRACTOR progressively based on
the approved programme after the award of the work.

Further drawings
and Instructions

CLAUSE SC 10

The Engineer-in-Charge shall have full power and authority to supply
drawings to the Contractor from time to time during the progress of the
Works such further drawings for adequate execution and maintenance of the
Works and the Contractor shall carry out and be bound by the same.

Any further drawings or specifications that may be required by the Contractor
for execution of the work shall be requested by him to Engineer-in-charge at
least 15 days in advance.

Contractor’s
Barricades

CLAUSE SC11

i) Contractor shall erect and maintain at his own cost barricades equired
in connection with his operation to guard or protect the entire
working area including storage, etc.

i) Barricades and hazardous areas adjacent to but not located in normal
routes of travel shall be marked with suitable red markers at night
without any extra cost.

iii) The Contractor shall also comply with the provisions of Environment
Protection Act with regard to air, water & noise pollution.

iv) The Contractor shall provide suitable construction safety nets to
prevent damage to man / material at site without any extra cost

Site Facilities

CLAUSE SC12

CONTRACTOR shall arrange for storage space for keeping own
tools/tackles and other materials for performance of work under this contract.
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Whereas space will be provided by the R B free of cost, the safety and
security including safety of materials for erection purpose as well as
subsequent removal of the same on completion of ‘Work’ under this contract
are the responsibility of the CONTRACTOR.

Lighting- The CONTRACTOR shall ensure that the entire site is provided with
adequate lighting at all times when the renovation work is in progress. He
shall also make additional arrangements for lighting for carrying out work at
night, whenever required. All costs in this connection shall be borne by him.

Compressed Air

The Contractor shall make his own arrangement for Portable compressors,
pumps, temporary piping for compressed air, if required, for the work
including all necessary accessories, fittings etc. at his own cost for cleaning,
testing, flushing etc.

Construction/Renov
ation work
Equipment

CLAUSE SC13

The CONTRACTOR shall without prejudice to his overall responsibility to
execute and complete the work as per specifications and time schedule,
progressively deploy adequate and appropriate equipment and tools and
tackles and augment the same as decided by the Engineer-in-Charge
depending on the requirements of the work so as to suit the work schedule.
No equipment shall be supplied by the Employer.

Contractor shall assess the actual requirement based on the quantum and
nature of work and arrange to provide the same to achieve the progress as
per the approved work programme.

Plant etc. to be
exclusively for use
on the works

CLAUSE SC14

i) All plants, tools and equipment and materials provided by the
Contractor shall when brought on to the Site be deemed to be
exclusively intended for the renovation work and completion of the
Works and the Contractor shall not remove the same or any part
thereof (save for the purpose of moving it from one part of the Site to
another or moving it outside the site for repairs) without the previous
consent in writing of the Engineer-in-Charge which shall not be
unreasonably withheld.

ii) Clearance of Site on Completion : On completion of the Works the
Contractor shall remove from the Site all the said Constructional Plant,
tolls and equipment remaining thereon and any unused materials

Care of works
/plant/equipment

CLAUSE SC15

From the commencement to the completion of the Works/Plant/Equipment,
the Contractor shall take full responsibility for the care thereof and in case
any damage loss or injury shall happen to the Works/Plant/Equipment or to
any part thereof from any cause whatsoever shall at his own cost repair and
make good the same so that at completion the Works/Plant/Equipment shall
be in good order and condition and in conformity in every respect with the
requirements of the contract.

Finished Flooring shall be protected by suitable means while carrying out
any civil/electrical work either internally or externally and no extra cost.
Mixing mortar / concrete shall not be permitted on bare slab / waterproofing
IPS / tiles and the same shall be done on steel plates / mixing tubs / G.I.
Trays. Any damage done to the flooring / IPS shall be rectified by the
Contractor at his own cost and which shall be in the form of replacing the
total flooring.
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Temporary used materials (e.g. Cable, pipe, valve etc) shall not be usedfor
permanent work. All the bought-out items supplied by the Contractor and
billed to Employer shall be considered as Employer’s Property and due care
shall be taken for safety of these by the contractor till handing over of work.

Works to be carried
out by licensed
technicians under
supervision of
licensed Supervisors

CLAU

SE SC 16

a)

All electrical works shall be carried out through a licensed Electrician
under the supervision of licensed supervisor. The electrical
connections carried out by the CONTRACTOR shall meet the
statutory requirements. Changes, if any, as incorporated in the
statutory rules and regulations from time to time shall be applicable
to the electrical works done by the CONTRACTOR.

Quality Assurance
and Quality Control

CLAU

SE SC17

i)

The reports of the test shall be submitted to the Engineer-in-charge
as and when the tests/ quality assurance & control checks are carried
out as per the contract. The Engineer-in-charge, after evaluation of
the results of tests may decide to either reject or accept the
respective materials/ works etc. In case of rejection, the Contractor
shall have to replace the defective material/ work at the earliest
without any additional cost.

In case the CONTRACTOR fails to follow the instructions of
Engineer-in-charge in this regard, the Engineer-in-charge may
suspend the work till such time the quality of the work is ensured. No
compensation for delays on account of such suspension of work shall
be considered.

Materials at Basic
Prices/ Basic rates

SE SC 18

For carrying out certain items of work, the tender provides for|
procurement of certain materials at “Basic Prices/ Basic Rates” as
specified in the tender document.

While quoting the rates, the tenderer should base their item rates
at “the Basic Prices” wherever specified. The said prices are ex-
Godown and are inclusive of excise duty, sales tax, octroi and all
other taxes and duties levied by Government or any other statutory
body. (ex-Godown referred here will be dealer's Godown or Rail
head within the Municipal or city limits or the city where

the work is being done).

i)

The contractor shall obtain written approval from the Engineer- in-
charge before procuring any material for which “Basic Price/ Basic
Rate” is specified in the tender Document.

Basic Price adjustment shall be done on the measured quantities for
the finished items of work with specified “Basic Prices/Rates”. In
addition to the difference in the Basic Price/ Rate and the actual
purchase Rate/ Price, contractor’s overhead and profit @ 15% on the
difference shall be considered for the Basic price/ Rate adjustment.
While carrying out price adjustments, No other components suchas
wastage, transportation, handling, insurance, labour, etc. shall be
taken in to account.

The contractor shall submit copies of all tax paid vouchers (original
tax paid vouchers shall be shown to the Engineer-in-charge for
verification as and when required by him) for full quantity for all items
to the Engineer-in-charge in support of their claim for adjustment in
Basic Rates/Prices. In absence of these documents, his claim for
adjustment in Basic rates/Prices shall not be considered.

CLAU

SE SC 19
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Documents to be
maintained at site

The Registers/ Documents specified at Schedule ‘D’ shall be
maintained at site by the Contractor at his own cost and updated
regularly.

These documents shall be available for inspection by Employer's
representative or Engineer-in-charge or his representative during his
site visit at all reasonable times.

After completion of work, the Contractor shall submit the duly
completed registers/ documents along with all the drawings issued to
him for construction purpose to the Engineer-in-charge before
submission of the Final bill.

Progress Monitoring
by the Engineer-in-
charge

SE SC 20

The contractor shall submit his programme for approval of Engineer-
in-charge within 14 days from the date of award of work as specified
in the relevant clause of the General Conditions of Contract.

On the basis of the approved programme, the Engineer-in-charge
shall monitor/ review the progress through site meetings on monthly
interval or earlier, as and when required. The meeting should be
attended by the contractor himself (in case of proprietorship firm) or
authorized partner/ senior official in case of partnership firm/ limited
company along with contractor’s site in-charge.

i)

For this purpose, the contractor shall prepare and submit a progress
report indicating following:

A Progress for the previous month (duration under review)
and the planning for the next month and materials received
during the month (duration under review) and expected to
be received during next month.

B The reasons for major deviations in planned schedule and
the actual progress achieved along with any hindrances/
decisions required from the Employer/ Engineer-in-charge.

C Statement of deployment of resources ( men and machine)
and variations, if any, from the planned schedule

D List of Variations / extra items if any carried out during the
previous month(period under review)

Measurement,
Billing and Terms of
payment

CLAU

SE SC 21

The work shall be measured from time to time as provided in the
General Conditions of Contract. The units of measurements shall be
as defined in the specific item description in the Schedule of
guantities. If for any item or part thereof, physical measurement is not
practicable, measurements given in the execution drawings shall be
adopted.(ii) As and when the Contractor feels that the grossvalue of
work done after adjustment of the value of work already received in
any previous bill and adjustment of advances, if any, has crossed the
threshold value specified in the Schedule ‘F’ for Running Account Bill,
he may raise a bill and submit to the Engineer-in-charge for payment.
The bill shall invariably be accompanied with following
documents:

a) The signed measurements, as specified in the General
Conditions of Contract.

b) The progress reports of the concerned period.

C) Test certificates/ reports of any material considered for the
first time in the Contractor’s bill
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d) Checklist indicating validity of the labour license, all the
Insurance Policies, PBGs

e) Documents evidencing the price of materials ( eg Tax paid
vouchers etc.) considered in the bill where Basic Rates are
mentioned, as applicable.

f) Delivery challans of the materials.

The Engineer-in-charge reserves the right to refuse to accept the
Running Account bill, if any of the document as above is not
submitted along with the bill.

Once the bill is received along with all the required documents, the
Engineer-in-charge shall arrange to process the bill and the
payments due to the Contractor shall be released through NEFT
within the specified period for honouring the certificates.

After completion of work and completing all the contractual
responsibility, the measurement sheets shall be signed jointly by the
Contractor or his authorized representative and Engineer-in-charge
or his authorized representatives. The Contractor shall then submit
the Final bill to the Engineer-in-charge. The Final Bill shall
necessarily be submitted along with the following documents:

a) The signed measurements, as specified in the General
Conditions of Contract.

b) The copy of last progress report, evidencing the completion
of work.

C) Test certificates/ reports of any material considered for the
first time in the Contractor’s bill

f) Checklist indicating validity of the labour license, all the
Insurance Policies, PBGs

9) Documents evidencing the price of materials ( eg Tax paid
vouchers etc.) considered in the bill where Basic Rates are
mentioned, as applicable.

h) Delivery challans for the materials

)] All the required documents of Guarantees/ warranties ( eg
Water proofing and electrical equipments, etc. as mentioned
in the specifications of respective items)

K) “No claim” certificate by the Contractor except as included in
the Final bill.

) Completion plans/ drawings/ details as specified in the
General Conditions of Contract

The Engineer-in-charge reserves the right to refuse or to accept the
Final bill, if any of the document, as above, is not submitted along
with the bill.

Vi)

Once the Final bill is received along with all the required documents,
the Engineer-in-charge shall arrange to process the bill and the
payments due to the Contractor shall be released through NEFT
within the specified period for honoring the certificates. No revised
Final Bill shall be considered by the Employer.

vii)

All statutory deductions shall be made from the payments due to the
Contractor.

CLAUSE SC 22
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Least disturbance
to the office and

other surroundings.

The tenderer may please note that the area involved for this work is,
inside the residential premises of Reserve Bank of India Staff
Quarters, Byculla, Mumbai — 400 008. As these buildings are in
occupation the entire work shall be carried out without any
inconveniences and least disturbance to the office and other
surroundings. All the necessary arrangements shall be made to
prevent dust, noise, debris etc. to the adjacent areas which is
required to be cleared on day-to-day basis without any extra cost

CLAU

SE SC 23 (NOT APPLICABLE)

Incentive for early
completion

In case, the contractor completes the work ahead of updated
stipulated date of completion considering the effect of extra work (to
be calculated as per clause 12.1), a bonus @ 1% (one per cent) of
the contract amount per month computed on per day basis, shall be
payable to the contractor, subject to a maximum limit of 5% (five per
cent) of the contract amount. The amount of bonus, if payable, shall
be paid along with final bill after completion of work. Provided
always that provision of the Clause 2A shall be applicable only when
so provided in Schedule ‘F’.

CLAUSE SC 24

Compensation to be recovered from the Contractors in case of|

default on account of termination of contract:

If the contract is terminated from either of the party before
completion of work/contract. It is treated that, the contractors
are failed to complete the captioned work in stipulated time
period and the approved extension. The left over or balance
work will be carried out directly by the bank at the risk and cost
of the contractors. Such risk and cost amount i.e. amount arrived
by evaluating the difference of cost between cost based on
tender rates of the confractors and as per the rates of new
contract engaged by the Bank for completion of work. This risk
and cost amount will be recovered by the bank, which is a direct
financial loss incurred by the bank on account of forced
termination of contract and against the time lost in completion
of the work from any amount payable to the contractors such as
gross amount of final bill, Performance Bank Guarantee amount,
up to date converted Security Deposit (EMD and RMD) of the
contract further including amount payable against any other
bill/bills pending at all the Estate Cells/Office i.e. Estate office,
Fort, Mumbai, Byculla Cell, BKC Cell etc.

58.
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I/We hereby declare that I/we have read and
understood the above instructions to the contractors.

Place: Signature of
the firm
Date: Address of the firm:

CLAUSE SC 25

Protocols, safely measures and security norms of present

pandemic situation of Covid-19 to be followed: The contractors

shall follow all security, safety norms and the standard protocol
laid down by the Bank during the present pandemic situation of
Covid -19 like wearing mass, using hand sanitizer, regularly
washing hands with soap dispensers, wearing hand glauses,
movement of the workers only pertaining to the work place,
regular security checks etc. The violation of the same may be
entitled for penalty on each occasion imposed by the Bank’s P
& SO, which may be recovered from the payment due to the

contractors

I/We hereby declare that I/we have read and understood the above instructions to the

contractors.
Place: Signature of the firm
Date: Address of the firm
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Other CONDITIONS
. Bank has got registered itself as Principal Employer under Section 7 of Contract Labour

(regulation and abolition) Act 1970. Therefore, the successful tenderer has to furnish to the
Bank, the details of work men like number of workmen employed each day, rates of wages,
hours of work, wage periods, date of commencement and completion of work etc. so as
to comply with the law, as the Principal Employer.

. The workmen will not be allowed to stay within the premises beyond working hours.

. No storage space will be provided by the Bank. Contractors have to make necessary
arrangements for the same. However they may be permitted to make temporary sheds at
approved locations within the premises during the period of work. The same shall be
removed and taken away by the contractor at their risk and cost after completion of the
work.

. The water required for the work or workmen can be availed from the available source at
site free of cost. However if there is shortage of water, contractors have to make their own
arrangements for the same at their risk and cost. The Confractor has to make his own
arrangements to take the supply to the requisite position.

. The electric power required for the work can also be similarly drawn from the supply
available at site free of cost. The Contractor has to make his own arrangements to take the
supply to the requisite position in consultation with Bank’s Engineers.

. Permission, if any, required from the local bodies shall be obtained by the Contractor at his
cost.

. The authorized officials of the Bank shall be entitled to inspect the material/works at any
time, if they so desire and the vendor shall provide all reasonable facilities to do so.

. The contractor shall employ a qualified site Engineer on a regular basis to supervise day-to-
day works at site. Such a person shall be capable of following the instructions of the Bank’s
Engineers and execute the works as per the specifications laid down in the Tender. Such
person shall maintain daily work progress report, daily material consumption/ stock registers

as directed by Bank’s engineer.

87 of 230



9.

10.

11

12.

The intending tfenderer can obtain any clarifications regarding the tender
provisions/specifications etc. if any from the office of the Regional Director, Reserve Bank of
India, Estate Office, MRO, and Mumbai - 1 on any Bank’s working day.

The tenderer may please note that the work is to be executed in a Bank's Colony buildings
and as such the entire work involved shall be carried out with least disturbance to Bank’s

staff/ visitors.

. The entire materials for the work shall be brought to the working area through the staircase

only without any disturbance to the residents.

The debris/dust or any wastage generated out of the above work shall be cleaned as
frequently as required and as instructed by the Bank's Engineer and make the entire premises
clear/clean on a day to day basis including staircase, passages affected/used by the labourers in
the above work to the satisfaction of the Bank's Engineers at no extra cost. The entire debris/waste
material shall be taken out of the Bank's premises and should not be dumped anywhere in and
around the Bank's premises. The contractors are solely responsible if any debris is noficed by the
local Corporation and penalty levied.

13. The tenderer is advised to inspect the proposed site of work to acquaint them of the scope of
work.

14. The work has to be done in proper coordination with the Caretaker of the Colony buildings
and other contractors engaged by the Bank.

15. The contractor shall maintain the account of painting materials brought to site including delivery
Challan/ invoice etc. Material whenever delivered at site shall be got inspected from Bank'’s
engineer and challans of the delivered materials shall be get verified. During progress of the
work, Bank's Engineer will scrutinise the required quantity of paint as per the theoretical
converge specified by the paint manufacturer was used in the work. In addition to this the Bank'’s
Engineer will also verify the quantum of work done, quality and certify the bills of the confractor.

16. The entire painting operation including day-to-day supervision will be the responsibility of the
contractor. The representative of the paint company shall inspect the works periodically and
submit a report to the Bank for the quality/ progress of work being carried out. The contractor’s
representative shall visit the site; inspect the type of the existing surfaces, and site/ climatic
conditions.

17. The tenderer shall submit along with his tender, a list mentioning the names of manufacturers of

paints which he proposed to use in the work if his tender is accepted.
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18.

Place:

Date:

E -mail:

Price adjustment Clause: - Basic price of items indicated shall be ex-go down at Mumbai
excluding GST. Contractors shall consider factors like transport, handling charges etc. while
quoting their rates. Necessary approvals shall be obtained from the Bank before placing order
for purchase of items with basic prices. Successful contractors shall submit purchase
bills/vouchers for purchase of such items to the Bank. The adjustment in cost of materials for
which basic prices have been mentioned in the tender shall be considered only for actual
measured quantity by working out difference in basic price mentioned in the tender and actual

purchase cost or MRP whichever is less and 15% towards C.P. & OHC only.

Signature of Tenderer with name, & seal

Address:
Phone:
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SAFETY CODE
. There shall be maintained in a readily place First aid appliances including adequate

supply of sterilized dressings and cotton wool.

. Aninjured person shall be taken to a nearby public hospital without loss of time, in cases
where the injury necessitates hospitalization.

. Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from ground.

. No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm. (clear) and the distance between two adjacent rungs
shall not be more than 30 cm. When a ladder is used an extra labour shall be engaged
for holding the ladder.

. The excavated material shall not be placed within 1.5 meters of the edge of the edge
of the trench or half of the depth of trench whichever is more. All trenches and
excavations shall be provided with necessary fencing and lighting.

. Every opening in the floor of a building or in a working platform is provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one metre.

. No floor, roof or other part of the structure shall be so overloaded with debris or materials
as to render it unsafe.

. Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand
gloves.

. Those engaged in welding works shall be provided with welder’s protective eye-shields

and gloves.

10.(i) No paint containing lead products shall be used except in the form of paste or

readymade paint.
(i) Suitable facemasks should be supplied for use by the workers when the paint is

applied in the form of spray or surface having lead paint dry rubbed and scrapped.
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11.Overalls shall be supplied by the Contractor to the painters and adequate facilities shall
be provided to enable the working painters to wash during the periods of cessation of
work.
12.Hoisting machines and tackles used in the works, including their aftachments,
anchorage and supports shall be in perfect working condition.
13.The ropes used in hosting or lowering material or as means of supervision shall be of
durable quality and adequate strength and free from defects.
Additional safety net is to be providing to cover the external work and to avoid any injury to
the occupants of the colony.

FIRE SAFETY CODE
Cutting / drilling machine and other electrically operated equipment used at site shall

be plugged into correctly rated electrical outlets.

i. OnlyISI marked 3-pin plug and other appliances and equipment shall be used.

ii. Electrical power cables/wires used shall not have any joints and shall be properly rated.

iv. All electrical appliances i.e. welding, drilling, cutting machine etfc. shall be safely and
securely earthed to prevent leakage current while in operation.

v. Before commencing the welding work for the first fime on any day, the Engineers shall
be informed and only after the site inspection by them, work shall be started.

vi.  Two buckets of water and sand shall be kept in an easily accessible area on the site.

vii.  Fire extinguishers recommended shall be kept on the site.

vii.  Used paint drums shall be stored in specified store only after closing them properly.

ix. Personal protective equipment such as safety shoes, hand gloves, mask, ear plug etc.
depending upon the requirement of the work shall be provided by the contractor to the
workmen to prevent occupational health hazards.

X. The safety belt shall be provided by the contractor and used by the workmen while
working from height for more than 10 feet from Ground level.

xi.  None of the passages near staircases shall be used for stacking / dumping any kind of
materials/waste.

xii. ~ None of the fire extinguishers shall be removed/shifted from its designated location.

xii.  Power supply shall be switched off from the mains when equipment is not in use.
xiv.  Any debiris/ junks generated from the work shall be collected on daily basis, removed

from site and stored at the designated place in proper manner.
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Place: Signature of the Tenderer:
Date: Address:
Phone/Mobile No. :

Section VI
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TECHNICAL SPECIFICATIONS

A. Repairs / Renovation / External Repairs/ re-painting works
DISMANTLING AND DEMOLITION WORKS
LIST applicable INDIAN STANDARDS CODES

GENERAL:
1-All materials obtained from dismantling or demolition shall be the property of
the EMPLOYER unless otherwise specified and shall be kept in safe custody until
they are handed over to the Engineer-in-charge.
2-The demolition shall always be well planned before hand and shall generally be
done in reverse order of the one in which the structure was constructed. The
operations shall be got approved from the Engineer-in-charge before starting the

work.
3-Due care shall be taken to maintain the safety measures prescribed in IS 4130.

4-Necessary propping, shoring and or under pinning shall be provided to ensure
the safety of the adjoining work or property before dismantling and demolishing is
taken up and the work shall be carried out in such a way that no damage is
caused to the adjoining work or property. Wherever specified, temporary
enclosures or partitions and necessary scaffolding with suitable double scaffolding
and proper cloth covering shall also be provided, as directed by the Engineer-in-

charge.

5-Necessary precautions shall be taken to keep noise and dust nuisance to the
minimum. All work needs to be done under the direction of Engineer-in-charge.
Helmets, goggle, safety belts etc. should be used whenever required and as
directed by the Engineer-in-charge.

6-The demolition work shall be proceeded with in such a way that it causes the

least damage and nuisance to the adjoining building and the public.

7-Dismantling shall be done in a systematic manner.
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8-Any serviceable material, obtained during dismantling or demolition, shall be
separated out and stacked properly as directed by the Engineer-in-charge within
alead of site boundary. All unserviceable materials, rubbish etc. shall be disposed
of out of premises as directed by the Engineer-in-charge at place permitted by
municipal authority.

9-The contractor shall maintain/disconnect existing services, whether
temporary or permanent, where required by the Engineer-in-charge.

10-No demolition work should be carried out at night.
11-Screens shall be placed where necessary to prevent injuries due to falling pieces.
12-Water may be used to reduce dust while demolishing.

13-Safety belts shall be used by labourers while working at higher level to prevent
falling from the structure.

14-First-aid equipment shall be got available at all demolition works of any magnitude.

RECOMMENDATIONS FOR DEMOLITION OF CERTAIN SPECIAL TYPES AND ELEMENTS OF STRUCTURES

In-situ Reinforced Concrete

) Before commencing demolition, the nature and condition of the concrete, the
condition and position of reinforcement, and the possibility of lack of continuity of
reinforcement should be ascertained.

i) Attention should be paid to the principles of the structural design to determine which
parts of the structure depend on each other to maintain overall stability.

il  Demolition should be commenced by removing partitions and external non-load
bearing cladding. It should be noted that in some buildings the frame may rely on the
panel walls for stability.

¥ Where hard demolition methods are to be used, the following procedures should be
used.

a. Reinforced Concrete Beams: For beams, a supporting rope should be attached to
the beam. Then the concrete should be removed from both ends by pneumatic drill
and the reinforcement exposed. The reinforcement should then be cut in such a
way as to allow the beam to be lowered under control to the floor.

b. Reinforced Concrete Columns: For columns, the reinforcement should be
exposed at the base after restraining wire guy ropes have been placed round the
member at the top. The reinforcement should then be cut in such a way as to allow
the column to be pulled down to the floor under control.

c. Reinforced Concrete Walls: Reinforced concrete walls should be cut into strips
and demolished as for columns.

d. In case of foundations/footings /plinth column/plinth beams the required area to
be excavated and RCC to be demolished by mechanical means as approved by
Engineer in charge.
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MEASUREMENTS

(i) All work shall be measured net in the decimal system, as fixed in its place, subject to
the following limits, unless otherwise stated hereinafter.

a) Dimensions shall be measured correct to a cm.

b) Areas shall be worked out in sgm correct to two places of decimal.

c) Cubical contents shall be worked out to the nearest 0.01 cum.
(i) Elements of work required to be dismantled/demolished shall only be measured and

no allowance for increase in bulk. Excavation for exposing foundations/RCC elements will
not be measured and paid under this item as already included in the excavation items.

RATES

"The rate shall include the cost of all labour involved and tools, equipment used in
demolishing and dismantling including shoring/strutting/ scaffolding, dewatering etc. The
rate shall also include the charges for separating out and stacking the serviceable material
properly and shall be disposed off out of premises as directed by the Engineer-in-charge at
place permitted by municipal authority.

"The rate shall also include for temporary shoring for the safety of portions not required to be
pulled down, or of adjoining property, and providing temporary enclosures or partitions, where
considered necessary."

CONCRETE AND ALLIED WORKS

It shall be very clearly understood that the specifications given herein are brief and do not
cover minute details. However, all works shall have to be carried out in accordance with the
relevant standards and codes of practices or in their absence in accordance with the best
accepted current Engineering practices or as directed by ENGINEER-IN-CHARGE from time
to time. The decision of ENGINEER-IN-CHARGE as regards the specification to be adopted
and their interpretation and the mode of execution of work shall be final and binding on
CONTRACTOR and no claim whatsoever will be entertained on this account.

a.APPLICABLE CODES AND SPECIFICATIONS
The following specifications, standards and codes, including all official
amendments/revisions and other specifications & codes referred to therein, should be
considered a part of this specification. In all cases the latest issue/edition/revision shall apply.

Materials
a) 1S:269 Specification for 33 grade ordinary Portland cement.
b) 1S:455 Specification for Portland slag cement.
c) 1S:1489  Specification for Portland pozzolana cement (Parts 1 & 2)
d) 1S:8112  Specification for 43 grade ordinary Portland cement.

e) 1S:12330 Specification for sulphate resisting Portland Cement.
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f)

9)

h)

1S:383

1S:432

1S:1786

1S:1566

1S:9103
1S:2645

1S:4900
1S:4926
1S:12269

1S:8041
1S:12600
1S:6909
1S:12089
BS:6699
BS:6073

IS
13620-
1993

Specification for coarse and fine aggregates from natural sources
for concrete.

Specification for mild steel and medium tensile (Parts steel bars
and hard drawn steel wires for 1 & 2) concrete reinforcement.

Specification for high strength deformed steel bars and wires for
concrete reinforcement.

Specification for hard drawn steel wire fabric for (Parts Il) concrete
reinforcement.

Specification for admixtures for concrete.

Specification for integral cement waterproofing compounds.

Specification for plywood for concrete shuttering work.
Ready mixed concrete

Specification for 53 grade ordinary Portland cement.

Specification for rapid hardening cement.
Specification for low heat cement.

Specification for super sulphated cement.
Specification for granulated ground blast furnace slag.
Specification for granulated ground blast furnace slag.

Specifications for precast concrete masonry units (Part 1) Methods
for specifying precast concrete masonry (Part 2)

Specification for Fusion bonded epoxy coated reinforcing bars

Material Testing

1S:4031

1S:4032
1S:650

1S:2430
1S:2386
1S:3025

1S:6925

Methods of physical tests for hydraulic cement. (Parts 1 to 15)

Method of chemical analysis of hydraulic cement.
Specification for standard sand for testing of cement.
Methods for sampling of aggregates for concrete.
Methods of test for aggregates for concrete (Parts 1 to 8)

Methods of sampling and test (physical and chemical) water used
in industry.(Part 1 to 51)

Methods of test for determination of water soluble chlorides in
concrete admixtures.
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Material Storage

a) "1S:4082"

Recommendations on stacking and storing of construction
materials at site

Concrete Mix Design

a) 1S:10262
b) "SP:23"

Concrete Testing

a) 1S:1199
b) 1S:516
c) 1S:9013
d) 1S:8142
e) 1S:9284
f) 1S:2770
Equipment

a) 1S:1791
b) 1S:2438
c) 1S:4925
d) "1S:5892"
e) 1S:7242
f)  1S:2505
g) 1S:2506
h) 1S:2514
i) 1S:3366
) 1S:4656
k) 1S:11993
) 1S:7251
m) 1S:2722
n) 1S:2750

Codes of Practice

Recommended guidelines for Concrete Mix Design.

Handbook on Concrete Mixes.

Method of sampling and analysis of concrete.
Method of test for strength of concrete.

Method of making, curing and determining compressive
strengthof accelerated cured concrete test
specimens.

Method of test for determining setting time of concrete by
penetration resistance.

Method of test for abrasion resistance of concrete.

Methods of testing bond in reinforced concrete.

Specification for batch type concrete mixers.
Specification for roller pan mixer.

Specification for concrete batching and mixing plant.
Specification for concrete transit mixer and agitator.
Specification for concrete spreaders.

General Requirements for concrete vibrators: Immersion type.

General Requirements for screed board concrete vibrators.
Specification for concrete vibrating tables.

Specification for pan vibrators.

Specification for form vibrators for concrete.

Code of practice for use of screed board concrete vibrators.
Specification for concrete finishers.

Specifications for portable swing weigh batcher for concrete
(single and double bucket type).

Specifications for steel scaffoldings
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a) 1S:456

b)

c)

d)

f)

9)

h)

)

K)

Q)

Code of practice for plain and reinforced concrete.

1S:457

1S:3370

1S:3935
1S:2204
1S:2210

1S:2502

1S:5525

1S:2751

1S:9417

1S:3558

1S:3414
1S:4326

1S:4014
1S:2571
"1S:7861"

"1S:3370"

Code of practice for general construction of plain and reinforced
concrete for dams and other massive structures.

Code of practice for concrete structures for storage of liquids (Parts
1to 4)

Code of practice for composite construction.
Code of practice for construction of reinforced concrete shell roof.

Criteria for the design of reinforced concrete shell structures and
folded plates.

Code of practice for bending and fixing of bars for concrete
reinforcement.

Recommendation for detailing of reinforcement in reinforced
concrete works.

Code of practice for welding of mild steel plain and deformed bars
used for reinforced concrete construction.

Specification for welding cold worked bars for reinforced concrete
construction.

Code of practice for use of immersion vibrators for consolidating
concrete.

Code of practice for design and installation of joints in buildings.

Code of practice for earthquake resistant design and construction of
buildings.

Code of practice for steel tubular scaffolding. (Parts 1 & 2)
Code of practice for laying in situ cement concrete flooring
Part 1 - Recommended practice for hot weather concreting
Part 2 — Recommended practice for cold weather concreting

Code of practice for concrete structures for the storage of liquid (Part
[ to IV)

Construction Safety

a) 1S:3696

b) 1S:7969

c) 1S:8989
b. GENERAL

Safety code for scaffolds and ladders.(Parts 1 & 2)
Safety code for handling and storage of building materials.

Safety code for erection of concrete framed structures.

ENGINEER-IN-CHARGE shall have the right at all times to inspect all operations
including the sources of materials, procurement, layout and storage of materials, the
concrete batching and mixing equipment, and the quality control system. Such an
inspection shall be arranged, and ENGINEER-IN-CHARGE’s approval obtained, prior
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to starting of concrete work. This shall, however, not relieve CONTRACTOR of
any of his responsibilities. All materials, which do not conform to this specification,
shall be rejected.

Materials should be selected so that they can satisfy the design requirements of
strength, serviceability, safety, durability and finish with due regards to the functional
requirements and the environmental conditions to which the structure will be subjected.
Materials complying with codes/standards shall only be used.

.MATERIALS
Cement

(a) Unless otherwise specified or called for by ENGINEER-IN-CHARGE, cement
shall be ordinary Portland cement conforming to IS: 269, IS: 8112 or IS: 12269.

(b) If used, The Portland pozzolana cement shall conform to IS: 1489 and it shall
be used as directed by ENGINEER-IN-CHARGE. Where Portland pozzolana cements
are used, it shall be ensured that consistency of quality is maintained and there will be
no adverseinteractions between the materials and the finish specified is not marred.

(c) Only one type of cement shall be used in any one mix unless specifically approved
by ENGINEER-IN-CHARGE.

(d) Cement, which is not used within 90 days from its date of manufacture, shall be
tested at a laboratory approved by ENGINEER-IN-CHARGE and until the results of
such tests are found satisfactory, it shall not be used in any work.

Aggregates

(a) Aggregates shall consist of naturally occurring stones and gravel (crushed or
uncrushed) and manufactured sand (M sand) from approved source. They shall be
chemically inert, strong, hard, clean, durable against weathering, of limited porosity,
free from dust/silt/organic impurities/deleterious materials and conform to IS: 383.
Aggregates such as slag, crushed over burnt bricks, bloated clay ash, sintered fly ash
and tiles shall not be used.

(b) Aggregates containing reactive materials shall be used only after tests
conclusively prove that there will be no adverse effect on strength, durability and finish,
including long term effects, on the concrete.

(c) The fineness modulus of manufactured sand (M sand) shall be neither less than
2.2 nor more than 3.2. The CONTRACTOR shall be allowed to use river sand with the
prior approval of ENGINEER-IN-CHARGE, if the manufactured sand is not available /
shortage.

(d) The maximum size of coarse aggregate shall not be greater than 1/4 of the
minimum thickness of the member, if the concrete can be placed without difficulty to
surround all reinforcement thoroughly and fill the corners of the form. For most of work
20mm downgraded aggregate is suitable.

(e) In concrete elements with thin sections, closely spaced reinforcements or
small cover, consideration should be given to the use of 10mm nominal maximum size.

)] Plums 150 mm and above of a reasonable size may be used where directed.
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Plums shall not constitute more than 40% by volume of concrete unless specified by
ENGINEER-IN- CHARGE.

Water
a) Water used for both mixing and curing shall conform to IS: 456. Potable water

is generally satisfactory. Water containing any excess of acid, alkali, sugar or salt shall
not be used.

b) The pH value of water shall not be less than 6.

C) Seawater shall not be used for concrete mixing and curing.

d) The proposed admixtures shall comply with requirements of Specification for
admixture.

Reinforcement

a) Reinforcement bars shall conform to 1S: 1786 and welded wire fabric to IS:
1566 as shown on the drawing.

b) All reinforcement shall be clean, free from pitting, oil, grease, paint, loose mill
scales, rust, dirt, dust or any other substance that will destroy or reduce bond.

C) The reinforcing bars to be provided with Fusion Bonded Epoxy coating shall
conform to the and relevant I.S. specifications specified in the subsequent para with
the prior approval of ENGINEER-IN-CHARGE.

Samples and Tests

a) All major materials used for the works shall be tested before use as per
relevant IS standards. Decision of ENGINEER-IN-CHARGE on testing of such
materials is final and binding.

b) Sampling and testing of aggregates shall be as per IS: 2386 under the
supervision of ENGINEER-IN-CHARGE. The cost of all tests, sampling, etc. shall be
borne by CONTRACTOR. For coarse aggregate crushing value shall be tested.

C) Water to be used shall be tested to comply with Clause 5.4 of IS: 456.

d) CONTRACTOR shall furnish manufacturer’s test certificates and technical
literature for the admixture proposed to be used. If directed, the admixture shall be got
tested at an approved laboratory at no extra cost.

Storing Of Materials

a) All material shall be stored in a manner to prevent its deterioration and
contamination, which would preclude its use in the works. Requirements of 1S: 4082
shall be complied with

b) CONTRACTOR will have to make his own arrangements for the storage of
adequate quantity of cement. If such cement is not stored properly and has
deteriorated, the material shall be rejected. Cement bags shall be stored in dry
weatherproof shed with a raised floor, well away from the outer walls and insulated from
the floor to avoid moisture from ground. Not more than 15 bags shall be stacked in any
tier. ENGINEER-IN-CHARGE shall approve storage arrangement. Storage under
tarpaulins shall not be permitted. Each consignment of cement shall be stored
separately and consumed in its order of receipt. CONTRACTOR shall maintain record
of receipt, consumption and current stock of cement.
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C) Each size of coarse and fine aggregates shall be stacked separately and shall
be protected from dropping leaves and contamination with foreign material. The stacks
shall be on hard, clean, free draining bases, draining away from the concrete mixing
area.

d) CONTRACTOR shall make his own arrangements for storing water at site in
tanks of approved capacity. The tanks shall be cleaned at least once a week to prevent
contamination.

e) The reinforcement shall be stacked on top of timber sleepers to avoid contact
with ground/ water. Each type and size shall be stacked separately.

d.CONCRETE
General

Concrete grade shall be as designated on drawings. Concrete in the works shall be
“DESIGN MIX CONCRETE”. All concrete works of up to grade M20 can be NOMINAL
MIX CONCRETE whereas all other grades, M20 above, shall be DESIGN MIX
CONCRE

Design Mix Concrete

a) Design Mix Concrete are classified in three categories, viz. "Normal Concrete
(M)", "Heavy Concrete (H)", "Super Heavy Concrete (SH)". A prefix and two numbers
shall identify each class of concrete. Prefix "M" would denote Normal Concrete, prefix
"H" would denote heavy concrete and prefix "SH" would denote super heavy concrete.
The Number would denote the crushing strength of cube at 28 days in N/sg.mm

b) Normal concrete shall have a net dry unit weight of not less than 25 KN/cum,
for the finished structure after curing. Heavy concrete shall have a net dry unit weight of
not less than

36.30 KN/cum, for the finished structure after curing. Special heavy concrete shall have
anet dry unit weight of not less than 41 KN/cum for the finished structure after curing.

C) Mix Design & Testing: For Design Mix Concrete, the mix shall be designed as
per any of four methods given in SP: 23 to provide the grade of concrete having the
required workability and characteristic strength not less than appropriate values given
in IS: 456. The design mix shall in addition be such that it is cohesive and does not
segregate during placement and should result in a dense and durable concrete capable
of giving the specified finish. For liquid retaining structures, the mix shall also result in
watertight concrete. The CONTRACTOR shall exercise great care while designing the
concrete mix and executing the works to achieve the desired result.

d) The minimum grade of concrete shall be as per Table 5 of IS: 456 for various
exposure conditions of concrete. For various environmental conditions, refer Table 3
of I1S: 456.

e) The minimum cement content for Design Mix Concrete shall be as per Table
5 of IS: 456 or as given below, whichever is higher.

GRADE OF
CONCRETE, M Minimum Cement content in
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kg/cum. of concrete
20 300
25 320
30 340
35 360
40 360
45 400
f) The

minimum cement content stipulated above shall be adopted irrespective of whether the
CONTRACTOR achieves the desired strength with less quantity of cement. The
CONTRACTOR’s quoted rates for concrete shall provide for the above eventuality and
nothing extra shall become payable to the CONTRACTOR on this account. Evenin the
case where the quantity of cement required is higher than that specified above to achieve
desired strength based on an approved mix design, nothing extra shall become payable
to the CONTRACTOR.

Q) It shall be CONTRACTOR’s sole responsibility to carry out the mix designs at
his own cost. He shall furnish to ENGINEER-IN-CHARGE for approval at least 30 days
before concreting operations, a statement of proportions proposed to be used for the
various concrete mixes and the strength results obtained. The strength requirements
of the concrete mixes ascertained on 150 mm cubes as per IS: 516 shall comply with
the requirements of IS: 456.

Grade of Concrete M Minimum Compressive | Specified characteristic
strength compressive strength
N/sq.mm at 7 days N/sg.mm at 28 days

15 10.00 15.00

20 13.50 20.00

25 17.00 25.00

30 20.00 30.00

35 23.50 35.00

40 27.00 40.00

45 30.00 45.00

h) A range of slumps recommended for various types of construction, unless otherwise
instructed by the ENGINEER-IN-CHARGE, shall be as given below:

Slump in
Structure / Member Millimeters

Maximum| Minimum
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Reinforced foundation walls and footings 75 25
Plain footings, caissons and substructure walls 75 25
T.G. and missive compressor foundations 50 25
Slabs, Beams and reinforced walls 50 25
Pumps & miscellaneous equipment Foundations 75 25
Building Columns 50 25
Pavements 50 25
Heavy Mass Construction 50 25
Liquid retaining / conveying structures 50 25

(NOTE: These values are not meant for pumped concrete)

i) Where single size graded coarse aggregate are not available, aggregates of different
sizes shall be properly combined. The CONTRACTOR “s mix design shall show that
combined grading of coarse aggregate meets the requirements of Table 2 of IS: 383 for
graded aggregates.

i) Design mix adopted shall be got checked by the approved proof checking consultant,
appointed by the Employer.

Batching & Mixing of Concrete

a Proportions of aggregates and cement, as per approved concrete mix design, shall
be by weight. These proportions shall be maintained during subsequent concrete
batching by means of weigh batchers capable of controlling the weights within +2% for
cement and +3% for aggregate. The batching equipment shall be calibrated at the
frequency decided by ENGINEER-IN-CHARGE.

bAmount of water added shall be such as to produce dense concrete of required
consistency, specified strength and satisfactory workability and shall be so adjusted to
account for moisture content in the aggregates. Water- cement ratio specified for use by
ENGINEER- IN-CHARGE shall be maintained. Each time the work stops, the mixer shall
be cleaned out, and while recommencing, the first batch shall have 10% additional sand
and cement to allow for sticking in the drum.

d Arrangement should be made by the CONTRACTOR to have the cubes tested at his
own expense in an approved laboratory or in field with prior consent of ENGINEER-IN-
CHARGE. Sampling and testing of strength and workability of concrete shall be as per
IS: 1199, IS: 516 and IS: 456. It is preferable to cast additional cubes (minimum 3
specimen) for testing at 7 days and 28 days. Concrete cube compressive strength which
shall be reported & carried out as per relevant IS code e.g. IS 456:2000 etc. in addition
to following parameters:

(i) Ultrasonic Pulse Velocity Measurements on Cubes (2 measurements from opposite
faces where load is not to be applied) before evaluating the 28-day Compressive
Strength of Cubes

— 5 Samples

(if) 28-day Compressive Strength of Cylinders: As per IS: 516 — 1959 (Reaffirmed2004)
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— 5 Samples

(iii) Modulus of Elasticity: As per IS: 516 — 1959 (Reaffirmed 2004) — 5 Samples.
(iv) Tensile Strength: As per IS: 5816 — 1999 (Reaffirmed 2004) — 5 Samples

(v) Hydraulic Permeability: As per IS: 3085 — 1965 (Reaffirmed 2002) — 5 Samples

NOMINAL MIX CONCRETE

Mix Design & Testing

Mix Design and preliminary tests are not necessary for Nominal Mix Concrete. However,
works tests shall be carried out as per IS: 456. Proportions for Nominal Mix Concrete
and w/c ratio may be adopted as per Table 9 of IS: 456. However, it will be
CONTRACTOR"s sole responsibility to adopt appropriate nominal mix proportions to
achieve the specified characteristic strength.

Batching & Mixing of Concrete

Based on the adopted nominal mixes, aggregates shall be measured by volume.
However cement shall be by weight only. Appropriate correction shall be made for
bulking of sand after testing.

ALITY NTROL

ENGINEER-IN-CHARGE may furnish quality control formats for concrete works after
award of work. CONTRACTOR shall note that it is required to adopt all such formats

Alternatively, if CONTRACTOR has his own QC formats he may adopt them subjected to
such modifications considered necessary and approval by ENGINEER-IN-CHARGE.

In either case CONTRACTOR shall submit his detailed Quality Assurance Plan after the
award of contra ct. This would be reviewed, appropriately modified and approved by
ENGINEER-IN-CHARGE.

INSPECTION

All materials, workmanship and finished construction shall be subject to continuous
inspection and approval of ENGINEER-IN-CHARGE. Materials rejected by ENGINEER-
IN-CHARGE shall be expressly removed from site within 3 (three) working days and
shall be replaced by CONTRACTOR immediately at no extra cost to OWNER.

CLEAN-UP

Upon the completion of concrete work, all forms, equipment, construction tools,
protective coverings and any debris, scraps of wood, etc. resulting from the work shall
be removed and the premises left clean.

MASONRY, PLASTERING AND PAINTING WORKS:

This specification covers the general requirements for building works comprising
Autoclaved Aerated Concrete blocks, brick and stone masonry, pointing plastering,
Gypsum plastering

/POP cladding, painting and such other related works forming a part of this job, which
may be required to be carried out. The work under this specification shall consist of
furnishing of all tools, plants, labour, materials, and everything necessary for carrying
out the work
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APPLICABLE IS CODES AND SPECIFICATIONS

The following codes, standards and specifications are a part of this specification. All
standards, specifications, codes of practice referred to herein shall be as per the latest
editions including all applicable official amendments and revisions.

In case of discrepancy between the specification and those referred to herein, these IS
specification shall govern.

1S:110/1983 Ready mixed paint, brushing, and grey filler, for

1S:269/1989

1S:280/1978

1S:337/1975

1S:348/1968

1S:383/1970

1S:412/1975

1S:419/1967

1S:428/1969

1S:702/1988

1S:712/1984

1S:733/1983

1S:1077/1992

1S:1124/1974

1S:1322/1993

1S:1397/1990

enamels for use over primers.

Specification for 33 grade ordinary Portland
cement.

Specification for mild steel wire for general
engineering purposes.

Varnish, finishing interior.

French polish.

Specification for coarse and fine aggregates
from natural sources for concrete.

Expanded metal steel sheets for general
purposes.

Specification for putty for use on window frames.
Distemper, oil emulsion, colour as required.
Specification for industrial bitumen.

Specification for building limes.

Wrought aluminium and aluminum alloys, bars,
rods and sections for general engineering
purposes.

Specification for common burnt clay building
bricks.

Method of test for determination of water
absorption, apparent specific gravity and
porosity of natural building stones.

Bitumen felts for water- proofing and damp
proofing.
Specification for Kraft paper.
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XXV

1S:1477/1971

1S:1477/1971
1S:1542/1992

1S:1580/1991

1S:1597/1992

1S:1661/1972

1S:1834/1984

1S:1838/1983

1S:2074/1992

1S:2116/1980
1S:2185/1967

1S:2212/1991
1S:2250/1981

1S:2339/1963

1S:2395/1994

1S:2395/1994

1S:2402/1963
1S:2572/1963

1S:2750/1964
1S:2932/1993

Code of practice for painting of ferrous metals in
buildings (Part 1).
- do- (Part 2)

Specification for sand for plaster.

Specification for bituminous compounds for
water- proofing and caulking purposes.

Code of practice for construction of stone
masonry: Part 1 Rubble stone masonry.
Code of practice for application of cement and

cement- lime plaster finishes.

Specification for hot applied sealing compound
for joint in concrete.

Specification for preformed fillers for expansion
joint in concrete pavements and structures (non
extruding and resilient type): Part 1 Bitumen
impregnated fibre.

Ready mixed paint, air drying, red oxide-zinc
chrome, and priming.

Specification for sand for masonry mortars.

Specification for concrete masonry units (Parts 1,
2 &3).

Code of practice for brickwork.

Code of practice for preparation and use of
masonry mortars.

Aluminum paint for general purposes, in dual
container.

Code of practice for painting Concrete, masonry
and plaster surfaces (Part 1).

-DO- Part 2
Code of practice for external rendered finishes.

Code of practice for construction of hollow
concrete block masonry.

Specification for steel scaffoldings.

Specification for enamel, synthetic, exterior type
(a) undercoating, (b) finishing.
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1S:3495/1992

1S:3536/1966

1S:3696/1987
1S:3696/1991
1S:4443/1980

1S:4832/1969

1S:4860/1968
1S:4948/1974

1S:5410/1992
1S:15489/2004
1S:6041/1985

1S:6042/1969

IS 6441(part
1,2,4,5,6,8)

1S:8042/1989
1S:8543

Method of test for burnt clay building bricks: Part
1to 4.

Specification for ready mixed paint, brushing,
wood primer, pink.

Safety code of scaffolds and ladders (Part 1).
-DO- (Part 2).

Code of practice for use of resin type chemical
resistant mortars.

Specification for chemical resistant mortars (Part
2).

Specification for acid resistant bricks.

Specification for welded steel wire fabric for
general use.

Cement paint, colour as required.
Specification for plastic emulsion paint .

Code of practice for construction of autoclaved
cellular concrete block masonry.

Code of practice for construction of light weight
concrete block masonry

Methods of tests for autoclaved cellular
concrete products
Specification for white Portland cement.

Methods of testing plastics (all Parts/ all Section )

1S:12200/1987  Code of practice for provision of water-stops at transverse
contraction joints in masonry and concrete dams.

GENERAL

(a) The work to be built plumb, curved, or batters as may be required by the
design and to be carried out in a thoroughly workman like manner and to the entire
satisfaction of the Engineer-in-charge The Contractor to provide at his own expense
all moulds, templates, centering, scaffolding etc. as may be required for the proper
execution of the work which shall be included in the prices of the work, as no separate
change to be made for them.

(b) All stones to be thoroughly cleaned and wetted with fresh water before being
put into the work and the mortar to be used stiff.

(© The work to be kept wet (curing) while in progress to the entire satisfaction of
the Engineer-in-charge till the mortar is properly set. On Sundays and other holidays
also when the work is stopped, the top of all unfinished masonry to be kept flooded
and labourers to be employed for this purpose. Watering& Curing to be done carefully
S0 as not to wash the mortar out of the joints. The Engineer-in-charge shall be at liberty
to employ labourers for watering curing of the works, if the contractors fail to do the
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same to his (the Engineer’s)satisfaction.

(d) Should the mortar perish that is becomes dry, white or powdery through
neglect of watering, the work shall be pulled down and rebuilt at the contractor’s
expense.

(e) As arule the whole of the masonry work in any structure to be carried up at one
uniform level throughout but where breaks are unavoidable the joint to be made in good
long steps, so as to prevent cracks arising between the new and old work. All junctions
of walls to be formed at the time the walls are being built, and cross walls to be carefully
bonded into the main walls.

() When new work is to be added to existing structure, the old work must be
preparedto receive the new and both must be carefully bonded together.

(9) During the rains, the work to be carefully covered without extra charge, so as
to avoid the fresh mortar being washed away.

(h) Where the word cement is used it is to be understood Portland cement of the
best description, specified under the head of the Cement.

AUTOCLAVED AERATED NCRETE BLOCK MASONRY
Materials

(@) Masonry units of Autoclaved Cellular Concrete blocks shall conform to the
requirements of IS: 2185 (Part 3).

(b) The height of the concrete masonry units shall not exceed either its length or
Four times its width.

(c) The nominal dimensions of concrete block shall be as under.
() Length - 600 mm.
(ilHeight- 100 or 200 mm.

(if) Width- 100 to 300 mm in 50 mm increments

(v)Half blocks shall be in lengths of 200, 250 or 300 mm to correspond to the full-length
blocks. Actual dimensions shall be 10 mm short of the nominal dimensions.

(d) The maximum variation in the length of the units shall not be more than + /-5mm and
maximum variation in height or width of the units shall not be more than +/- 3mm.

(e) Concrete blocks shall be solid blocks. Concrete blocks shall be sound, free of cracks,
chipping or other defects which impair the strength or performance of the construction.
Surface texture shall be as specified. The faces of the units shall be flat and rectangular,
opposite faces shall be parallel and all arises shall be square. The bedding surfaces
shall be at right angles to the faces of the block.

(f) Concrete blocks shall be stored at site suitably to avoid any contact with moisture from
the ground and covered to protect against wetting.

(g) Concrete blocks shall be of approved manufacture, which satisfy the limitations in the
values of water absorption, drying shrinkage and moisture movement, as specified for the
type of block as per relevant IS code. CONTRACTOR shall furnish the test certificates
and also supply the samples, for the approval of Engineer-in-Charge.
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Workmanship

(a) The type of the concrete block, thickness and grade based on the compressive
strength for use in load bearing and/or non-load bearing walls shall be as specified in
the respective items of work. The minimum nominal thickness of non-load bearing
internal walls shall be 200 mm. The minimum nominal thickness of external panel walls
in framed construction shall be 200 mm.

(b) The workmanship shall generally conform to the requirements of IS: 2572 for concrete
block masonry and IS: 6041 for autoclaved cellular concrete block masonry works.

(c)From considerations of durability, generally concrete block masonry shall be used in
superstructure works above the damp-proof course level.

(d) Concrete blocks shall be embedded with a mortar which is relatively weaker than the
mix of the blocks in order to avoid the formation of cracks. Cement mortar of proportion
1:6 shall be used for the works unless otherwise specified in the respective items of
work. Preparation of mortar shall be as specified.

(e) The thickness of both horizontal and vertical joints shall be 10 mm. The first course
shall he laid with greater care, ensuring that it is properly aligned, levelled and plumb
since this will facilitate in laying succeeding courses to obtain a straight and truly vertical
wall. For the horizontal (bedding) joint, mortar shall be spread over the entire top surface
of the block including front and rear shells as well as the webs to a uniform layer of 10
mm. For vertical joints, the mortar shall be applied on the vertical edges of the front and
rear shells of the blocks. The mortar may he applied either to the unit already placed on
the wall or an the edges of the succeeding unit when it is standing vertically and then
placing it horizontally, well pressed against the previously laid unit to produce a
compacted vertical joint. In case of two cell blocks with slight depression on the vertical
sides these shall also be filled up withmortar to secure greater lateral rigidity. To assure
satisfactory bond, mortar shall not be spread too far ahead of actual laying of the block
as the mortar will stiffen and lose its plasticity. Mortar while hardening shrinks slightly
and thus pulls away from the edges of the block. The mortar shall be pressed against
the units with a jointing tool after it has stiffened to effect intimate contact between the
mortar and the unit to obtain a weather tight joint. The mortar shall be raked to a depth
of 10 mm as each course is laid to ensure good bond for the plaster.

] Dimensional stability of hollow concrete blocks greatly affected by variations
of moisture content in the units. Only well dried blocks should be used for the
construction. Blocks with moisture content/water absorption more than permissible
limits specified in the relevant IS shall not be used. The blocks should not be wetted
before or during laying in the walls. Blocks should be laid dry except slightly moistening
their surface on which mortar is to be applied to obviate absorption of water from the
mortar.

(9) As per the design requirements and to effectively control cracks in the
masonry, RCC bond beam, joint reinforcement shall he provided at locations as per
details indicated in the construction drawings. Joint reinforcement shall be fabricated
either from welded wire fabric/MS steel /high strength deformed bars as per the
drawings.

(h) Concrete Block for partition walls shall be stacked adjacent to the structural
member to pre-deflect the structural member before the wall is taken up for execution.
Further, the top most course of walls abutting against either a de-shuttered slab or
beam shall be built only after any proposed masonry wall above the structural member
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is executed to cater for the deflection of the structural element. All Block work shall be
built tightly against columns, floor slabs or other structural members

()For jambs of doors, windows and openings where solid concrete blocks provided the
holdfasts of doors/windows should be arranged so that they occur at block course level.

()At intersection of walls, the courses shall be laid up at the same time with a true
masonry bond between at least 50% of the concrete blocks. The treatment at the top
of load bearing walls to overcome the possibility of development of cracks in the block
masonry following measures shall be adopted.

()For resting RCC slabs, the bearing surface of masonry wall shall be finished on top
with 12 mm thick cement mortar 1:3 and provided with 2 layers of Kraft paper Grade 1
as per 1S:1397 or 2 layers of 50 micron thick polyethylene sheets.

(I RCCl/steel beams resting on masonry wall shall be provided with plain or
reinforced concrete bed blocks of dimensions as indicated in the drawings duly finished
on top with 2 layers of Kraft paper Grade 1 as per 1S:1397 or 2 layers of 50 micron thick
polyethylene sheets.

(K) Reinforced cement concrete transoms and mullions of dimensions as
indicated in the construction drawings are generally required to be provided in 200mm
concrete block partition walls. Reinforced concrete for transoms and mullions will not
be measured separately.

(NCuring of the mortar joints shall be carried out for at least 7 days. The walls should
only be lightly moistened and shall not be allowed to become excessively wet.

(m) Double scaffolding shall be adopted for execution of block masonry work.
Double scaffolding having two sets of vertical supports shall be provided to facilitate
execution of the masonry works. The scaffolding shall be designed adequately
considering all the dead, live and possible impact loads to ensure safety of the
workmen, in accordance with the requirements stipulated in 1S:2750 and 1S:3696 (Part
1). Scaffolding shall be properly maintained during the entire period of construction.

(n) Cutting of the units shall be restricted to a minimum. All horizontal and vertical
dimensions shall be in multiples of half length and full height of units respectively,
adapting modular co-ordination for walls, opening locations for doors, windows etc.

(0) During inclement weather conditions, newly built block masonry works shall
be protected by tarpaulin or other suitable covering to prevent mortar being washed
away by rain.

(p) CONTRACTOR shall note that the unit rates quoted for the Concrete block
masonry work shall be deemed to include for the installation of miscellaneous inserts
such as pipe sleeves, bolts, steel sections with anchors etc and providing pockets,
leaving openings, cutting chases etc. in accordance with the construction drawings.
Miscellaneous inserts shall be furnished by the CONTRACTOR. Any of the
miscellaneous inserts which are required to be fabricated and supplied by the
CONTRACTOR and cement concrete to be provided in the pockets for the hold fasts
of door/window frames etc.

Measurement

Measurement shall be in cum correct up to two places of decimal for walls of thickness
200 mm and above. Measurement shall be in sgm correct up to two places of decimal
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for walls of 200mm/150mm in thickness. Measurement shall be for the quantities for
actually executed duly deducting for openings as per 1S1200. The rate quoted shall be
for the type of masonry blocks specified in the respective items of work which shall
include for the specific sequential operations as stipulated in the construction drawings.

CEMENT PLASTERING WORK
Materials

The proportions of the cement mortar for plastering shall be 1:4 (one part of Cement
to four parts of Coarse Sand) for external work and 1:4(one part of Cement to four parts
of fine Sand) for internal work, unless otherwise specified under the respective item of
work. Cement and Sand (Manufactured sand) shall be mixed thoroughly in dry
condition and then water added to obtain a workable consistency. The quality of water
and cement shall be as per relevant IS. Cement shall be of Ordinary Portland Cement,
43 Grade of approved make. The quality and grading of Manufactured Sand for
plastering shall conform to IS: 1542 & IS 383. Manufactured Sand shall be approved by
Engineer-in-Charge and if so directed it shall be washed/screened to meet specification
requirements. The mixing shall be done thoroughly in a mechanical mixer unless hand
mixing is specifically permitted by the Engineer-in-Charge. The mortar thus mixed shall
be used as soon as possible preferably within 30 minutes from the time water is added
to cement. In case the mortar has stiffened due to evaporation of water this may be re-
tempered by adding water as required to restore consistency, but this will be permitted
only upto 30 minutes from the time of initial mixing of water to cement. Any mortar which
is partially set shall he rejected and removed forthwith from the site. Droppings of
plaster shall not be re- used under any circumstances.

Workmanship

(a) Preparation of surfaces and application of plaster finishes shall generally
confirm to the requirements specified in IS: 1661 and IS: 2402.

(b) Plastering operations shall not be commenced until installation of all fittings
and fixtures such as door/window panels, pipes, conduits etc. are completed as per
drawing.

(©) All joints in masonry shall be raked as the work proceeds to a depth of
I0mm/20mm for block/stone masonry respectively with a tool made for the purpose
when the mortar is still green. The masonry surface to be rendered shall be washed
with clean-water to remove all dirt, loose materials, etc., Concrete surfaces to be
rendered shall be roughened suitably by hacking or bush hammering for proper
adhesion of plaster and the surface shall be evenly wetted to provide the correct
suction. The masonry surfaces should not be too wet but only

damp at the time of plastering. The dampness shall be uniform to get uniform bond
between the plaster and the masonry surface. Render with a mortar of specified parts
of Portland cement and fine sand of specified thickness and rough but do not beat. Float
or set with a thin coat 3 mm of Portland cement and polished well immediately with a
trowel or flat board. The cement mortar to be used within 30 minutes after it leaves the
mixing board or mill. Before work is started patches of plaster 150 x 150 mm. should
be put on about 3 meters apart as gauges. By this means an even thickness is ensured.
The finishing surface should be as specified and directed

(d) Exterior Sand Faced Plaster - This plaster shall be applied in 2 coats of total
thickness of 20mm. The first coat shall be 12mm thick and the second coat shall be
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8mm thick. The first coat or the rendering coat shall be approximately 12mm thick. The
rendering coat shall be applied except finishing it to a true and even surface and then
lightly roughened by cross scratch lines to provide bond for the finishing coat. The
rendering coat shall be cured for at least two days and then allowed to dry. The second
coat or finishing coat shall be 8 mm thick. Before application of the second coat, the
rendering coat shall be evenly damped. The second coat shall be applied from top to
bottom in one operation without joints and shall be finished leaving an even and uniform
surface. The mortar proportions for the coats shall be as specified in the respective item
of work. The finished plastering work shall be cured for at least 7 days. M-Sand for the
finishing work shall be coarse and of even size and shall be dashed against the surface
and sponged. The mortar proportions for the first and second coats shall be as
specified in the respective items of work.

(e) Smooth Cement Plaster (to internal surface) - This plaster shall be laid in a
single coat of 12mm thickness. The mortar shall be dashed against the prepared
surface with a trowel. The dashing of the coat shall be done using a strong whipping
motion at right angles to the face of the wall or it may be applied with a plaster machine.
The coat shall be troweled hard and tight forcing it to surface depressions to obtain a
permanent bond and finished tosmooth surface. Interior plaster shall be carried out on
jambs, lintel and sill faces, etc. as shown in the drawing and as directed by the
Engineer-in-Charge. Rate quoted for plaster work shall be deemed to include for
plastering of all these surfaces.

] Wherever more than 20mm thick plaster is required, which is intended for
purposes of providing beading, bands, drip moulds, etc. as per drawings this work shall
be carried out in two or three coats as directed by the Engineer-in-Charge duly
satisfying the requirements of curing each coat (rendering/floating) for a minimum
period of 2 days and curing the finished work for at least 7 days. Rate quoted for this
deemed to have been included in the external plastering item no extra payment will be
made on this account.

(9) In the case of pebble faced finish plaster, pebbles of approved size and
quality shall be dashed against the final coat while it is still green to obtain as far as
possible a uniform pattern all as directed by the Engineer-in-Charge.

(h) Where specified in the drawings, rectangular grooves of the dimensions
indicated shall be provided in external plaster by means of timber battens when the
plaster is still in green condition. Battens shall be carefully removed after the initial set
of plaster and the broken edges and corners made good. All grooves shall be uniform
in width and depth and shall be true to the lines and levels as per the drawings.

()Curing of plaster shall be started as soon as the applied plaster has hardened
sufficiently so as not to be damaged when watered. Curing shall be done by
continuously applying water in a fine spray and shall be carried out for at least 7 days.

()When the specification items of work calls for waterproofing plaster the
CONTRACTOR shall provide the waterproofing compound as specified while
preparing the cement mortar. Cost of water-proofing compound shall be included in
the rate for plastering work.

(k) For external plaster, the plastering operations shall be commenced from the
top floor and carried downwards. For internal plaster, the plastering operations for the
walls shall commence at the top and carried downwards. Plastering shall be carried
out to the full length of the wall or to natural breaking points like doors/windows etc.
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Ceiling plaster shall be completed first before commencing wall plastering.
Double scaffolding to be used shall be as specified in clause 5.2.2.(m).

(m) The finished plaster surface shall not show any deviation more than 4mm
when checked with a straight edge of 2m length placed against the surface.

(n) To overcome the possibility of development of cracks in the plastering work
following measures shall be adapted.

(0) Plastering work shall be deferred as much as possible so that fairly complete
drying shrinkage in concrete and masonry works takes place.

(p) Gl/Steel wire fabric shall be provided at the junction of block masonry and
concrete to overcome reasonably the differential drying shrinkage/thermal movement.
This Gl/steel wire mesh cost shall be included in the rate of plastering work.

(@) Ceiling plaster shall be done, with a trowel cut at its junction with wall plaster.
Similarly trowel cut shall be adopted between adjacent surfaces where discontinuity of
the background exists.

Measurement

Measurement for plastering work shall be in sgm correct to two places of decimal for
finished exposed surface. Unless a separate item is provided for grooves, mouldings,
etc., these works are deemed to be included in the unit rates quoted for plastering work.
The quantity of work to be paid for under these items shall be calculated by taking the
projected surface of the areas plastered after making necessary deductions for
openings for doors, windows, fan openings etc. The plaster work carried out on
jambs/sills of windows, openings, etc. shall be measured as per IS: 1200 for payment.

READY MIX PLASTER
Material

Ready-Mix Plaster is ready to use by just mixing water at site. This process eliminates
job-site mixing practices. Hence it gives consistent quality with required sand mesh
sizes in exact proportion which is most important for compactness of plaster. The ready
mix plaster is available in market in different brand names and the characteristics of
ready mix plaster in mentioned as below.
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PRODUCT CHARACTERISTICS

Parameters Values

Appearance Greyish Granular Powder

Coverage 16 to 17 square feet / 40 Kg bag @ 10 - 12 mm thickness
Thickness of Single Layer 6-12 mm

Pot Life 30 minutes (can vary on climatic conditions)

Water Demand 18% of Mix (can vary on climatic conditions)

Ingredients : Graded River Sand, OPC 53 Cement, Fly Ash, Hydrated Lime and Performance additives.
Packaging : 40 Kg Bags.
Storage  : Keep in dry place free from moisture and water. Do not leave the bag/bags open.

Shelf Life : Six months from the date of manufacture in the originally sealed packaging and with
recommended storage conditions.

TECHNICAL SPECIFICATIONS

Parameters Values®

Max. Aggregate Size 3mm

Bulk Density 1.7-1.8 Kg / liter unit
Compressive Strength (MPa) More than 4 in 28 days
Silt Contentin Sand <1%

Soundness <0.05%

Consistency (Using Standard flow table) 120 mm
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HOW TO APPLY

The substrate needs Add Ready Mix Allow Mixture to Apply plaster to the
to be cleaned and Plaster to potable stand for 5 mins. & substrate, using
made free from water & mix well then remix again some pressure while
grease and loose for 5-10 mins. for 2 mins. finishing with a steel
particles.Then [Recommended trowel or wooden
dampen the surface mix 15-17% water) float to ensure

with clean water. eptimum bonding.

Apply aluminum Plain plaster wall, Post 24 hours
level patty from ready for wall putty curing is

bottomn to top application. recommended for
direction followed by 7 days.

left to right & right
to left direction to
level the plaster.

Measurement

Measurement for plastering work shall be in sqm correct to two places of decimal for
finished exposed surface. Unless a separate item is provided for grooves, mouldings,
etc., these works are deemed to be included in the unit rates quoted for plastering work.
The quantity of work to be paid for under these items shall be calculated by taking the
projected surface of the areas plastered after making necessary deductions for
openings for doors, windows, fan openings etc. The plaster work carried out on
jambs/sills of windows, openings, etc. shall be measured as per IS: 1200 for payment

CEMENT POINTING
Materials

The cement mortar for pointing shall be in the proportion of 1:3 (one part of cement to
three parts of fine sand (M-Sand) unless otherwise specified in the respective items of
work. Sand shall be of sound, hard, clean and durable particles. M- Sand shall be
approved by Engineer- in-Charge and if so directed it shall be washed/screened to
meet specification requirements.

.2 Workmanship

(a) Where pointing of joints in masonry work is specified on drawings/respective
items of work, the joints shall be raked at least 15mm/20mm deep in stone/stone
masonry respectively as the work proceeds when the mortar is still green.
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Any dust/dirt in the raked joints shall be brushed out clean and the joints shall be
washed with water. The joints shall be damp at the time of pointing. Mortar shall be
filled into joints and well pressed with special steel trowels. The joints shall not be
disturbed after it has once begun to set. The joints of the pointed work shall be neat.
The lines shall be regular and uniform in breadth and the joints shall be raised, flat,
sunk or 'V' as may be specified in the respective items of work. No false joints shall be
allowed.

(b) The work shall be kept moist for at least 7 days after the pointing is completed.
Whenever coloured pointing is to be done, the colouring pigment of the colour required
shall be added to cement in such proportions as recommended by the manufacturer
and as approved by the Engineer-in-Charge.

5.6.3 Measurement

The quantity of work to be paid for under this Item shall be measured in sqm correct to
two places of decimal by taking the projected surface of the area pointed after making
necessary deductions for openings, etc. as per IS 1200.

WATER-PROOFING ADMIXTURE

Water-proofing admixture shall conforming to the requirements of IS: 2645 and shall
be of approved manufacture/ make and to be used in both coats of plastering work.
The admixture shall not contain calcium chloride. The quantity of the admixture to be
used for the worksand method of mixing etc. shall be as per manufacturer's instructions
and as directed by the Engineer-in-Charge. Cost of approved water proofing
compound admixture shall be included in the rate for the plastering work.

PAINTING WORKS
General

(a) The painting work is to be executed according to the valid standards, codes
and regulations on their latest revision. The following standards, codes and regulations
shall be taken into consideration:

(b) The contractor has to deliver all the materials and work tools which are
needed for performing the job. For instance, painting, cleaning solvents, dilution
solvents, brushes, special equipment, scaffolding, ladders, collective protection
material etc. Painting jobs are considered as high risk jobs and a safety and
environment prevention plan has to be set up by the contractor before start of the work.

(c) Storage of the paints/ coatings and solvents: The coatings and solvents shall be
stored in a ventilated container or storage room and in an ambient temperature

(d) Method of appliance of the layers: On the surfaces shall the layer been
applied one after each other and between the appliance of each layer shall a drying
time been respected according to the technical specification of the paint/coating
manufacturer. The minimum thickness as stated in the technical specifications of the
manufacturer and in this specification shall be respected.

(e) General precautions: Bolts, nuts, stud bolts, screws shall not been painted
and temporarily protected for accidental paint, unless otherwise asked by the Client.
Tag plates, name plates shall not been painted and temporarily protected for accidental
paint. The contractor collects all removed dust, rust, spilled solvents and paints and any
leftovers of paint and solvents and removes them from the site of the contractor. All
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these materials are destroyed or deposit conform the local regulations. The contractor
shall avoid any spill of paint and / or solvent on parts or surfaces belonging to the site of
the client. To avoid spills on these parts, the contractor shall cover during the execution
of the painting work (when needed) the parts.

0] Cleaning and removal of rust or other foreign matters: Cleaning of steel and
removal of rust: All the surfaces which shall be protected by a coating shall thoroughly
been cleaned and prepared with as objective to remove dust, mill scale, protective
coating applied during the rolling process, rust, greases, oil, humidity and other foreign
matters to assure that the coating adhere on the surface and that should last as long
as the normal lifetime isexpected.

(9) When painting on wood, the work shall first be cleared of all such projections
as glue or whiting spots being carefully removed with the stopping knife and duster,
after which all knots shall be filled with one or more layers of oil and white zinc and size
of glue laid on warm and rubbed down when dry with sand paper or pumice stone.

(h) The Concrete/plastered surface shall be thoroughly dried before the priming
coat is applied.

0] The steel work shall when be primed shall be either as per manufacturer’s
specifications or by providing with a coat of four parts by weight of white zinc mixed
with one part twice boiled linseed oil.

()] In wood works all holes, cracks and nail heads shall then be stopped with
putty, and irregularities reduced with sand paper and pumice stone.

(k) Iron work shall be first thoroughly cleaned from rust and dirt, after which red
lead alone shall be used as a primer.

)] For other materials when the work is to be finished in a dark colour the priming
may be zinc colour, if to be finished orange, red and similar tints the priming may be
pink.

(m) All colour to be laid on evenly and properly with English made or best
approved brushes. Each coat of colour to be allowed to dry thoroughly before the next
is laid on and all, except the last coat to be slightly rubbed down with pumice stone.

(n) No hair marks from the brush shall be left on the work or puddle in the corners
of panels, angle of mouldings etc.

(o) White paint to be made of the best mineral white zinc paint and double boiled
linseed oil properly ground and mixed together with a small quantity of turpentine. A
small quantity of Victoria blue to be added if directed.

(P) Linseed oil used shall be of best-approved quality limpid, pale and brilliant,
yellow and sweet to the taste with every little small, and shall boiled twice.

(@) Putty shall be made of best whiting and oil, the whiting to be specially dry and
passed through a sieve of 43 mashes to the inch, and then mixed with as much raw
linseed oil as will form it into a stiff paste, this after being well needed, shall be left for
twelve hours and worked up in small pieces till quite smooth. If the putty become dry it
should be restored by heating and working it up again while hot.

n When tinted colour are required, a small quantity of the proper tint should be
first prepared to serve as a guide by which to mix the whole quantity. The ground white
zinc shall first be well mixed with a portion of the oil, and then the tinting colour shall be
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added to match the pattern thoroughly after which the remaining portion of the oil or
turpentine is to be added, and the whole passed through fine canvas or a fine sieve.
The consistency shall be that of cream so as to work easily.

(s) Varnish to be done with copal varnish or such other as may be specified by
the Engineer.

® Wood oiling, when employed as a substitute for painting timber work to be of
linseed oil with a small quantity of dammer oiled up with it or red ochre.

(u) In case of doubt regarding the quality, the paints supplied by the contractor
shall be tested in an approved laboratory as described in IS 101-1964 if considered
necessary by the Engineer-in-charge.

(v) Paints, oils, varnishes etc. of approved brand and manufacture shall be used.
Only ready mixed Paint as received from the manufacturer without any admixture shall
be used. If for any reason, thinning is necessary in case of ready mixed Paint, the
brand of thinner recommended by themanufacturer or as instructed by the Engineer-
in-Charge shall be used.

(w) Approved Paints, oil or varnishes shall be brought to the site of work by the
contractor in their original containers in sealed condition. The material shall be brought
in at a time in adequate quantities to suffice for the whole work or at least a fortnight’s
work. The empties shall not be removed from the site of work, till the relevant item of
work has been completed and permission obtained from the Engineer-in-Charge.

(x) Commencing Work: Painting shall not be started until the Engineer-in-Charge
has inspected the items of work to be painted, satisfied himself about their proper quality
and given his approval to commence the painting work. Painting of external surface
should not be done in adverse weather condition like hail storm and dust storm.
Painting, except the priming coat, shall generally be taken in hand after practically
finishing all other building work. The rooms should be thoroughly swept out and the
entire building cleaned up, at least one day in advance of the Paint work being started.

v) Preparation of Surface: The surface shall be thoroughly cleaned and dusted
off. All rust, dirt, scales, smoke splashes, mortar droppings and grease shall be
thoroughly removed before painting is started. The prepared surface shall have
received the approval of the Engineer-in-Charge after inspection, before painting is
commenced

(2) Before pouring into smaller containers for use, the Paint shall be stirred
thoroughly in its containers, when applying also, the Paint shall be continuously stirred
in the smaller containers so that its consistency is kept uniform.

(aa) Where so stipulated, the painting shall be done by spraying. Spray machine used
may be (a) high pressure (small air aperture) type, or (b) a low pressure (large air gap)
type, depending on the nature and location of work to be carried out. Skilled and
experienced workmen shall be employed for this class of work. Paints used shall be
brought to the requisite consistency by adding a suitable thinner.

(bb) Spraying should be done only when dry condition prevails. Each coat shall be
allowed to dry out thoroughly and rubbed smooth before the next coat is applied.
This should be
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facilitated by thorough ventilation. Each coat except the last coat, shall be lightly
rubbed down with sand paper or fine pumice stone and cleaned off dust before the
next coat is laid."

(cc) The painting shall be laid on evenly and smoothly by means of crossing and
laying off, the latter in the direction of the grains of wood. The crossing and laying off
consists of covering the area over with Paint, brushing the surface hard for the first
time over and then brushing alternately in opposite direction, two or three times and
then finally brushing lightly in a direction at right angles to the same. In this process,
no brush marks shall be left after the laying off is finished. The full process of crossing
and laying off will constitute one coat.

(dd) No left over Paint shall be put back into the stock tins. When not in use, the
containers shall be kept properly closed. No hair marks from the brush or clogging of
Paint puddles in the corners of panels, angles of mouldings etc. shall be left on the
work.

(ee) In painting doors and windows, the putty round the glass panes must also be
painted but care must be taken to see that no Paint stains etc. are left on the glass.
Tops of shutters and surfaces in similar hidden locations shall not be left out in
painting. However, bottom edge of the shutters where the painting is not practically
possible, need not be done nor any deduction on this account will be done but two
coats of primer of approved make shall be done on the bottom edge before fixing the
shutters.

(ff) On painting steel work, special care shall be taken while painting over bolts, nuts,
rivets overlaps etc. The additional specifications for primer and other coats of Paints
shall be as according to the detailed specifications under the respective headings.

(gg) Brushes and Containers: After work, the brushes shall be completely cleaned of
Paint and linseed oil by rinsing with turpentine. A brush in which Paint has dried up
is ruined and shall on no account be used for painting work. The containers when not
in use, shall be kept closed and free from air so that Paint does not thicken and also
shall be kept safe from dust. When the Paint has been used, the containers shall be
washed with turpentine and wiped dry with soft clean cloth, so that they are clean,
and can be used again.

(hh) Measurements (as per IS 1200)

The length and breadth shall be measured correct to a cm. The area shall be
calculated in sgm (correct to two places of decimal), except otherwise stated. Small
articles not exceeding 10 sqg. decimetre (0.1 sqm) of painted surfaces where not in
conjunction with similar painted work shall be enumerated. Painting upto 10 cm in
width or in girth and not in conjunction with similar painted work shall be given in
running metres and shall include cutting to line where so required. Note : Components
of trusses, compound girders, stanchions, lattices and similar work shall, however,
be given in sg. metres irrespective of the size or girth of members. Priming coat of
painting shall be included in the work of painting works.

(i) In measuring painting, varnishing, oiling etc. of joinery and steel work etc. The
coefficients as indicated in following tables shall be used to obtain the area payable.
The coefficients shall be applied to the areas measured flat and not girthed.

Make Plain Areas of Uneven Surface
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Description of work

2

How measured

Multiplying
coefficients

Wood work doors, windows Etc.

Panelled or framed and braced
Ledged and battened or ledged,
battened and braced doors, windows
etc

Measured flat (not girthed
including) Chowkhat or
frame, Edges, chocks,
cleats, etc. shall be deemed
to be included in the item.

1.30 (for each
side)

Flush doors etc. -do- 1.20 (for each
side)

Partl panelled and part glazed or -do- 1.00 (for each

gauzed doors, window etc. side

Fully glazed or gauzed doors, | -do- 0.80 (for each

windows etc. (Excluding painting of side)

wire gauze portion)

Fully venetioned or louvered doors, -do- 1.80 (for each

windows etc.

side)

Trellis (or Jaffri) work one way or two
way

Measured flat overall, no
deduction shall be made for
open spaces, supporting
members shall not be
measured separately

2 (for painting all
over)

Carved or enriched work

Measured flat

2 (for each side)

Weather boarding

Measured flat (not girthed
supporting frame work shall
not be measured separately

1.20 (for each
side)

Wood shingle roofing

Measured flat (not girthed)

1.10 (for each
side)

Boarding with cover fillets and match
boarding

Measured flat (not girthed)

1.05 (for each
side)

Tile and slate battening

Measured flat overall no
deductions shall be made
for open spaces

0.80 (for

paintin
g all
over)

Steel work doors, windows Etc.

Plain sheeted steel doors or windows

Measured flat (not girthed)
including frame edges etc.

1.10 (for each
side)
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Fully glazed or gauzed steel doors
and windows (excluding painting of
wire gauze portion)

-do-

0.50 (for each
side)

Partly panelled and partly glazed or | -do- 0.80 (for each
gauzed doors and  windows side)
(excluding painting of wire gauze

portion)

Corrugated sheeted steel doors or -do- 1.25 (for each

windows

side)

Collapsible gates

Measured flat

1.50 (for

paintin
g all
over)

Rolling shutters of interlocked laths

Measured flat (size of
opening) all over; jamb
guides, bottom rails and
locking arrangement etc.
shall be included in the item
(top cover shall be
measured separately)

1.10 (for each
side)

General

Expanded metal, hard drawn steel
wire fabric of approved quality, grill
works and gratings in guard bars,
balustrades, railing partitions and
MS Bars in windows frames.

Measured flat overall; no
deduction shall be made for
open spaces; supporting
members shall not be
measured separately

1 (for Paint all
over)

Open palisade fencing and gates
including standards, braces, rails
stays etc. in timber or steel

-do- (see note No. 12)

1 (for Paint all
over)

Corrugated iron sheeting in roofs,
side cladding etc.

-do- Measured flat
girthed)

(not

1.14 (for each
side)

AC corrugated sheeting in roofs, side| -do- 1.20 (for each
cladding etc. side)

AC semi corrugated sheeting in| -do- 1.10 (for each
roofs, side cladding etc. or Nainital side)

pattern using plain sheets

Wire gauze shutters including -do- 1.00 (for each

painting of wire gauze

side)
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Explanatory Notes

1. Measurements for doors windows etc., shall be taken flat (and not girthed) overall
including chowkhuts or frames, where provided. Where Chowkhuts or frames are not
provided, the shutter measurements shall be taken.

2. Where doors, windows etc., are of composite types other than those included in
Table 1 the different portion shall be measured separately with their appropriate
coefficients, the centre line of the common rail being taken as the dividing line
between the two portions.

3. The coefficients for door and windows shall apply irrespective of the size of frames
and shutter members.

4 In case steel frames are used the area of doors, windows shutters shall be
measured flat excluding frames.

5. When the two faces of a door, window etc. are to be treated with different specified
finishes, measurable under separate items, the edges of frames and shutters shall be
treated with the one or the other type of finish as ordered by the Engineer-in-Charge
and measurement of this will be deemed to be included in the measurement of the
face treated with that finish.

6. In the case where shutters are fixed on both faces of the frames, the measurement
for the door frame and shutter on one face shall be taken in the manner already
described, while the additional shutter on the other face will be measured for the
shutter only excluding the frame.

7. Where shutters are provided with clearance at top or/and bottom each exceeding
15 cm height, such openings shall be deducted from the overall measurements and
relevant coefficient shall be applied to obtain the area payable.

8. Collapsible gates shall be measured for width from outside to outside of gate in its
expanded position and for height from bottom to top of channel verticals. No separate
measurements shall be taken for the top and bottom guide rails rollers, fittings etc.

9. Coefficients for sliding doors shall be the same as for normal types of doors in the
table. Measurements shall be taken outside to outside of shutters, and no separate
measurements shall be taken for the painting guide rails, rollers, fittings etc.

10. Measurements of painting as above shall be deemed to include painting all
iron fittings in the same or different shade for which no extra will be paid.

11, The measurements of guard bars, expanded metal, hard drawn steel wire
fabric of approved quality, grill work and gratings, when fixed in frame work, painting
of which is once measured elsewhere shall be taken exclusive of the frames. In other
cases the measurements shall be taken inclusive of the frames.

(i Width of moulded work of all other kinds, as in hand rails, cornices, architraves
shall be measured by girth.

(kk) For trusses, compound girders, stanchions, lattice girders, and similar work,
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actual areas will be measured in sg. metre and no extra shall be paid for painting on
bolt heads, nuts, washers etc. even when they are picked out in a different tint to the
adjacent work.

(Il) Painting of rain water, soil, waste, vent and water pipes etc. shall be measured in
running metres of the particular diameter of the pipe concerned. Painting of specials
such as bends, heads, branches, junctions, shoes, etc. shall be included in the length
and no separate measurements shall be taken for these or for painting brackets,
clamps etc.

(mm) Measurements of wall surfaces and wood and other work not referred to
already shall be recorded as per actual.

(nn) All furnitures, fixtures, glazing, floors etc. shall be protected by covering and
stains, smears, splashings, if any shall be removed and any damages done shall be
made good by the contractor at his cost.

(0oo) Rate: Rates shall include cost of all labour and materials involved in all the
operations described above and in the particular specifications given under the
several items.

(pp) PAINTING PRIMING COAT ON WOOD, IRON OR PLASTERED SURFACES

) Primer: The primer for wood work, iron work or plastered surface shall be as
specified in the description of item.

2) Primer for plaster/wood work/Iron & Steel/Aluminum, etc surfaces shall be as
specified below:

Surfaces Primer to be used

Wood work (hard and soft wood) | Pink conforming to IS 3536

Resin wood and plywood Aluminum primer conforming to IS 3585
(A) Aluminum and light alloys Zinc chromate primer conforming to IS 104
(B) Iron, Steel and Galvanized Red Oxide/ Zinc chromate Primer

steel conforming relevant IS code

Cement / Concrete / RCC /| Cement primer conforming to IS 109
concrete  blocks/brick  work,
Plastered surfaces, non-asbestos
surfaces to receive Oil bound
distemper or Paint finish.

The primer shall be ready mixed primer of approved brand and manufacture.

Where primer for wood work is specified to be mixed at site, it shall be prepared from
a mixture of red lead, white lead and double boiled linseed oil in the ratio of 0.7 kg :
0.7 kg : 1litre.

Where primer for steel work is specified to be mixed at site, it shall be prepared from
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a mixture of red lead, raw linseed oil and turpentine in the ratio of 2.8 kg : 1 litre : 1
litre.

(gq) The specifications for the base vehicle and thinner for mixed on site primer shall
be as follows:

1) White Lead : The White lead shall be pure and free from adulterants like
barium sulphate and whiting. It shall conform to IS 103.

2) Red Lead: This shall be in powder form and shall be pure and free from
adulterants like brick dust etc. It shall conform to IS 102.

3) "Raw Linseed Oil: Raw linseed oil shall be lightly viscous but clear and of
yellowish colour with light brown tinge. Its specific gravity at a temperature of 30
degree C shall be between 0.923 and 0.928."

Note: The oil shall be mellow and sweet to the taste with very little smell. The oil shall
be of sufficiently matured quality. Oil turbid or thick, with acid and bitter taste and
rancid odour and which remains sticky for a considerable time shall be rejected. The
oil shall conform in all respects to IS 75. The oil shall be of approved brand and
manufacture.

4) Double Boiled Linseed Oil: This shall be more viscous than the raw oil, have
a deeper colour and specific gravity between 0.931 and 0.945 at a temperature of 30
degree C. It shall dry with a glossy surface. It shall conform in all respects to IS 77.
The oil shall be of approved brand and manufacture.

5) Turpentine: Mineral turpentine i.e. petroleum distillate which has the same
rate of evaporation as vegetable turpentine (distillate product of oleeresin of conifers)
shall be used. It shall have no grease or other residue when allowed to evaporate. It
shall conform to IS 533.

All the above materials shall be of approved manufacture and brought to site in their
original packing in sealed condition.

(rr) The number of coats shall be as stipulated in the item. The Paint will be applied
in the usual manner with brush, spray or roller. The Paint dries by evaporation of the
water content and as soon as the water has evaporated the film gets hard and the
next coat can be applied. The time of drying varies from one hour on absorbent
surfaces to 2 to 3 hours on non- absorbent surfaces. The thinning of emulsion is to
be done with water and not with turpentine. Thinning with water will be particularly
required for the under coat which is applied on the absorbent surface. The quantity
of water to be added shall be as per manufacturer’s instructions. The surface on
finishing shall present a flat velvety smooth finish. If necessary, more coats will be
applied till the surface presents a uniform appearance.

(ss) QUALITY ASSURANCE

For Quality Assurance the Contractor shall ensure that color and texture of finish
coats, shall match the approved sample. Also,

Color of priming coat shall be lighter than body coat.
Color of body coat shall be lighter than finish coat.

Color prime and body coats as required so as not to show through the finish coat
and to mask surface imperfections.
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Before starting application of each type of paint, the Contractor shall apply the paint
to a specimen area, not to exceed 10 square meter and get finish and texture
approved and shall use it as a sample for the remainder of the work.

PAINTING OF CONCRETE MASONRY & PLASTERED SURFACES

Materials

(a) Acrylic emulsion paint shall be of an approved manufacture.

(b) Plastic emulsion paint shall conform to I1S: 15489-2004.

(c) All the materials shall be of the best quality from an approved manufacturer.

CONTRACTOR shall obtain prior approval of the Engineer-in-Charge for the brand
of manufacture and the colour/shade. All materials shall be brought to the site of works
in sealed containers.

Workmanship

(a) CONTRACTOR shall obtain the approval of the Engineer-in-Charge
regarding the readiness of the surfaces to receive the specified finish, before
commencing the work on painting.

(b) Painting of new surfaces shall be deferred as much as possible to allow for
thorough drying of the sub-strata.

(c) The surfaces to be treated shall be prepared by thoroughly brushing them
free from dirt, mortar droppings and any loose foreign materials. Surfaces shall be
free from oil, grease and efflorescence. Efflorescence shall be removed only by dry
brushing of the growth. Cracks shall be filled with Gypsum. Workmanship of painting
shall generally conform to IS: 2395.

The surface shall ordinarily not be painted until it has dried completely. Trial patches
of primer shall be laid at intervals and where drying is satisfactory, painting shall then
be taken in hand. Before primer is applied, holes and undulations, shall be filled up
with plaster of paris and rubbed smooth.

(d) Surfaces of doors, windows etc. shall be protected suitably to prevent paint
finishes from splashing on them.

(e) Oil Bound Distemper: The prepared surfaces shall be dry and provided with
one coat of alkali resistant primer by brushing. The surface shall be finished uniformly
without leaving any brush marks and allowed to dry for atleast 48 hours. A minimum
of two coats of oil bound distemper having VOC (Volatile Organic Compound) content
less than 50 grams/ litre shall be applied as specified in the item of work. The first coat
shall be of a lighter tint. Atleast 24 hours shall be left after the first coat to become
completely dry before the application of the second coat. Broad, stiff, double bristled
distemper brushes shall be used for the work. The operations for brushing each coat
shall be as detailed in 5.9.2(e)

) Plastic Emulsion Paint: Plastic Emulsion Paint as per IS 15489 of approved
brand and manufacture and of the required shade shall be used. The plastic emulsion
Paint is not suitable for application on external, wood and iron surface and surfaces
which are liable to heavy condensation. These Paints are to be used on internal
surfaces except wooden and steel.

Plastic emulsion paint of interior grade, having VOC (Volatile Organic Compound)
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content less than 50 grams/ litre of approved brand and manufacture in approved
shade color including applying additional coats wherever required to achieve even
shade and color. The prepared surface shall be dry and provided with one coat of
primer which shall be a thinned coat of emulsion paint. The quantity of thinner shall
be as per manufacturer's instructions. The paint shall be laid an evenly and smoothly
by means of crossing and laying off. The crossing and laying off consists of covering
the area with paint, brushing the surface hard for the first time over and then brushing
alternately in opposite directions two or three times and then finally brushing lightly
in a direction at right angles. In this process, no brush marks shall be left after the
laying off is finished. The full process of crossing and laying off constitutes one coat.
The next coat shall be applied only after the first coat has dried and sufficiently become
hard which normally takes about 2 to 3 hours. A minimum of 2 finishing coats of the
same colour shall be applied unless otherwise specified in the item of work. Paint may
also be applied using rollers.

The surface on finishing shall present a flat velvety smooth finish and uniform in
shade without any patches.

(9) Acrylic Emulsion Paint: Acrylic emulsion paint of interior grade, having VOC
(Volatile Organic Compound) content less than 50 grams/ litre of approved brand and
manufacture in approved shade/color including applying additional coats wherever
required to achieve even shade and color. This shall be applied in the same way as
for plastic emulsion paint. A minimum of 2 finishing coats over one coat of primer
shall be provided unless otherwise specified in the item of work.

(h) Premium Acrylic Textured Emulsion exterior paint: The surface shall be
prepared in the similar fashion as specified under lime and colour wash. In addition
any existing fungus or mound growth shall be completely removed by thoroughly
scrapping and rubbing down with bristle brush and sand paper and then washing
down with clean water and allowed to dry. The surface shall be brushed with a soft
bristle to remove any dust particles 24 hours after the wash.

(A) With 100% Acrylic
Emulsion paint Preparation

The ready mixed exterior quality 100% Acrylic Emulsion paint shall be prepared
strictly according to the manufacturer's specification.

Application of painting
The painting shall be carried out as follows.
Apply one coat of specified primer of approved quality.

» Apply first coat of paint as per manufacturer's specification. After allowing the first
coat to dry, the excessive air holes, indentations, cracks etc. should be made up with
approved fillers to yield uniform plain surface.

» After overnight drying and light sand papering of surface, apply second coat of
Emulsion paint of final approved shade.

« If directed by the Engineer additional coat of paint should be given to bring the
surface to uniform shade and tone at no extra cost.

Measurement
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(@)
(b)
(€)

(d)
(e)

(@)

Measurement shall be in sg.m correct to two places of decimal. Measurement shall
be forthe areas as executed duly deducting for any openings etc. as detailed in the
IS: code. Rate quoted shall take into account the provision of necessary enabling
works such as double legged scaffolding, painter's cradle etc. Measurement shall be
as per 1S 1200

PAINTING OF IRON AND STEEL SURFACES
Materials

Red oxide/Zinc chrome primer shall conform to IS: 2074.
Synthetic enamel paint shall conform to IS: 2932.
Aluminium paint shall conform to 1S: 2339.

Chlorinated Rubber Paint
Epoxy micaceous Iron oxide paint

) All the materials shall be of the best quality from an approved manufacturer.
CONTRACTOR shall obtain prior approval of the Engineer-in-Charge for the brand
of manufacture and the color/shade. All the materials shall be brought to the site in
sealed containers.

Workmanship
Painting work shall be carried out only on thoroughly dry surfaces.

Painting shall be applied either by brushing or by spraying. CONTRACTOR shall
procure the appropriate quality of paint for this purpose as recommended by the
manufacturer. The workmanship shall generally conform to the requirement of IS:
1477 (Part 2).

(b) The type of paint, number of coats etc. shall be as specified in the respective
items of work.

(c) Primer and finish paint shall be compatible with each other to avoid cracking
and wrinkling. Primer and finish paint shall be from the same manufacturer.

(d) All the surfaces shall be thoroughly cleaned of oil, grease, dirt, rust and
scale. The methods to be adopted using solvents, wire brushing, power tool cleaning
etc., shall be as per IS: 1477 (Part-1) and as indicated in the item of work.

(e) It is essential to ensure that immediately after preparation of the surfaces,
the first coat of red oxide-zinc chrome primer shall be applied by brushing and
working it well to ensure a continuous film without “holidays”. After the first coat
becomes hard dry, a second coat of primer shall be applied by brushing to obtain a
film free from holidays.

H After the second coat of primer is hard dry, the entire surface shall be wet
rubbed cutting down to a smooth uniform surface. When the surface becomes dry,
the undercoat of synthetic enamel paint of optimum thickness shall be applied by
brushing with minimum of brush marks. The coat shall be allowed to hard dry. The
under coat shall then be wet rubbed cutting down to a smooth finish, taking adequate
care to ensure that at no place the undercoat is completely removed. The surface
shall then be allowed to dry.
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(9) The first finishing coat of paint shall be applied by brushing and allowed to
hard dry. The gloss from the entire surface shall then be gently removed and the
surface dusted off. The second finishing coat shall then be applied by brushing.

(h) At least 24 hours shall elapse between the applications of successive coats.
Each coat shall vary slightly in shade and this shall be got approved by the Engineer-
in-Charge.

() All rust and scales shall be removed by scrapping or by brushing with steel
wire brushes. Hard skin of oxide formed on the surface of wrought iron during rolling
which becomes loose by rusting, shall be removed. All dust and dirt shall be
thoroughly wiped away from the surface. If the surface is wet, it shall be dried before
priming coat is undertaken.

)] Treatment on Steel for Aggressive Environment: A second coat of ready
mixed red oxide zinc chromate primer may be applied where considered necessary
in aggressive environment such as near Industrial Establishment and Coastal regions
where the steel members are prone to corrosion. The second coat (which shall be
paid for separately) is to be applied after placing the member in position and just
before applying Paint. The second coat of primer is not necessary in case of painting
with synthetic enamel Paint as it is applied over an under coat of ordinary Paint.

Measurement

Measurement shall be in sgm correct to two place of decimal for the finished work
including primer. Rate shall be inclusive of enabling works such as double
scaffolding, etc. Measurement shall be as per IS 1200.

WOODEN SURFACES:

The wood work to be painted shall be dry and free from moisture. The surface shall
be thoroughly cleaned. All unevenness shall be rubbed down smooth with sand paper
and shall be well dusted. Knots, if any shall be covered with preparation of red lead
made by grinding red lead in water and mixing with strong glue sized and used hot.
Appropriate filler material conforming to IS 345 with same shade as Paint shall be
used where specified. The surface treated for knotting shall be dry before Paint is
applied. After obtaining approval of Engineer- in-Charge for wood work, the priming
coat shall be applied before the wood work is fixed in position. After the priming coat
is applied, the holes and indentation on the surface shall be stopped with glazier's
putty or wood putty. Stopping shall not be done before the priming coat is applied as
the wood will absorb the oil in stopping and the latter is therefore liable to crack.

PAINTING WITH SYNTHETIC ENAMEL PAINT : Synthetic Enamel Paint(conforming
to IS 2933) of approved brand and manufacture and of the required colour &
finish(matt/glossy)shall be used for the top coat and an undercoat of ordinary Paint
of shade to match the top coat as recommended by the same manufacturer as far the
top coat shall be used

POLISHING & VARNISHING
(a) Melamine Polish:

For the item of melamine polish, the item includes all the sand papering required to
be carried out and wiped properly for cleaning all the loose dust particles. Necessary
masking tapes are to be provided where different finishing work is to be carried out,
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so that the melamine polish does not spread to the other surfaces. Care should be
taken while removing the masking tape, so that the surface is not damaged. Cost of
melamine polish includes the cost of providing and removing the masking tapes
wherever required. The surface shall be sand papered using emery paper no. 180,
320 and 400 as required. Any staining required shall be carried out by applying
approved stain & wood filler, to achieve the required colour and shade as directed by
the Engineer-in-Charge. The item of melamine polish is deemed to include cost of
such staining. Nothing extra shall be payable on this account. Melamine polish shall
be applied with spray machine.

(b) French Polishing

French spirit polish shall be of an approved make conforming to IS 348. if it has to be
prepared on site, polish shall be made by dissolving 0.7 Kg of best shellac in 4.5 liters
of methylated spirit without heating. To obtain required shade pigment may be added
and mixed.

Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand
paper and well dusted. Knots, if visible, shall be covered with a preparation of red lead
and glue. Resinous or loose knots and gaps shall be filled with seasoned timber
pieces and made level with rest of the surface. Holes and indentations on surface
shall be filled with putty made of whiting and linseed oil. Surface shall be given a coat
of filler made of 2.25 Kg of whiting in 1.5 liter of methylated spirit. When it dries,
surface shall again be rubbed down perfectly smooth with sand paper and wiped
clean.

Surface shall be prepared as described under "French Polishing" except that the final
rubbing shall be done with sand paper which has been slightly moistened with linseed
oil.

Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that
no blank patches are left and rubbed continuously for half an hour. When the surface
is quite dry, a second coat shall be applied in the same manner and rubbed
continuously for an hour or until the surface is dry. Final coat shall than be applied
and rubbed for two hours or more if necessary, until the surface has assumed a
uniform gloss and is quite dry showing no sign of stickiness when touched. Gloss of
the polish depends on amount of rubbing, therefore rubbing must be continuous and
with uniform pressure and frequent change in direction.

Varnishing

Surface shall be prepared as described above. After preparation of surface, two coats
of clean boiled linseed oil shall be applied at sufficient interval of time. After the
linseed oil has dried, two coats of varnish obtained from approved manufacturer shall
be applied at sufficient interval of time. If the surface fails to produce the required
gloss an additional coat shall be applied without any extra cost.

Piece of clean fine cloth and cotton wool made into shape of pad shall be used to apply
polish. The pad shall be moistened with polish and rubbed hard on the surface
applying the polish sparingly but uniformly and completely over the entire surface. It
shall be allowed to dry and another coat applied in the same way. To give finishing
coat, the pad shall be covered with a fresh piece of clean fine cotton cloth, slightly
damped with methylated spirit and rubbed lightly and quickly with a circular motion,
till the finished surface attains uniform texture and high gloss.
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Wax Polishing

Wax polish shall either be prepared on site or obtained readymade from market.
Polish made on the site shall be prepared from a mixture of pure bees wax, linseed
oil, turpentine oil and varnish in the ratio of 2:1.5:1:1/2 by weight. The bees wax and
the boiled linseed oil shall be heated over a slow fire. When the wax is completely
dissolved, the mixture shall be cooled till it is just warm and turpentine oil and varnish
added to it in the required proportions and the entire mixture is well stirred.

WATER PROOFING TREATMENT

INTEGRAL CEMENT BASED TREATMENT FOR WATER PROOFING
ON HORIZONTAL SURFACE OF UNDER-GROUND STRUCTURE AT ALL
DEPTH

Water Proofing of Horizontal Internal Surfaces of Under-ground Structure
Preparation of Surface

The Water Proofing Treatment over the lean concrete/leveling course surface should
adhere to the surface firmly, the surface of leveling course should be roughened
properly when the concrete is still green. In case the surface is not made rough before
the concrete is set, the work of water proofing should not be executed till proper key
is provided for the base layer of Cement Mortar 1:3.

Blending Cement/Water with Water Proofing Compound

The required quantity of cement bags to be used for a particular portion of work
should be emptied on a dry platform. Water proofing compound bearing I1SI mark and
conforming to IS 2645 should then be mixed properly with the cement. The quantity of
water proofing compound to be mixed should be as prescribed by the manufacturer
but not exceeding 3% by weight of cement. The quantity of cement and water
proofing compound thus mixed should be thoroughly blended and the blended
cement should again be packed in bags.

For the water proofing compound in liquid form, the blending is to be done with water.
This can be done by taking the just required quantity of water to be mixed in the
particular batch of dry cement mortar.

The required quantity of water thus collected per batch of dry cement mortar to be
prepared should be mixed with liquid water proofing compound from sealed tins with
ISI mark. The water thus mixed with water proofing compound shall be thoroughly
stirred so that the water is blended with water proofing compound properly.

Rough Shahabad Stone 22 to 25 mm Thick

The stone slabs to be used for this item shall be in thickness of 22 mm to 25 mm.
Largersize of stone slabs i.e. 575 mm x 575 mm or 575 mm x 875 mm shall be used
to minimize the number of joints.

Preparation of Cement Slurry

Cement slurry shall be prepared by using 2.2 kg of blended cement per sgm. area.
Each time only that much quantity shall be prepared which can be covered on the
surface and the surface in turn would be covered with 25 mm thick cement mortar
base within half an hour. Slurry prepared and remained unused for more than half an
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(vi)

hour shall be totally rejected.
Preparation of Cement Mortar

Cement mortar 1:3 (1 blended cement: 3 coarse sand) shall be prepared with cement/
water duly blended as explained in clause 6.1.1(ii) Only that much quantity of cement
mortar which can be consumed within half an hour, shall be prepared. Any cement
mortar that is prepared and remains unused for more than half an hour shall not be
used in the work and shall be rejected.

Laying Water Proofing Course

Before laying the base course of cement mortar 1:3, the lean concrete surface shall be
cleaned neatly with water. Cement slurry prepared as per clause 6.1.1 (ii), shall be
applied only on the area of the concrete surface, that can be covered with the cement
mortar (1:3) base course within half an hour. The cement slurry should cover every
spot of the surface and no place shall remain uncovered. Just after the application of
cement slurry on the surface, the cement mortar prepared as per clause 6.1.1 (v)
should be used for laying the base course. Base Course should be laid to a perfect
level with wooden/aluminum straight edge of at least 2 mtrs. long. The top surface of
cement mortar should be finished neatly and later scratched when green with a
suitable instrument before the base course dries and gets hard that is just before the
base course takes up initial set.

When the 25 mm thick base course is just getting set the cement slurry prepared as
per clause 6.1.1(iv) should be spread over the base course up to the area that shall
be covered with just two to three stone slabs. The cement slurry shall be spread in
such a way that the area of base course to be covered immediately shall be covered
with slurry without any gap or dry spots. Immediately on applying cement slurry on
the base course the Rough Shahabad Stone slab shall be laid over the base course
and pressed gently so that the air gap can be removed. The slurry applied on the
surface which gets spread when the stone slab is pressed shall get accumulated in
the joints of adjacent stone slabs and if any gap still remains between the stone slabs
the same should also be filled with additional quantity of cement slurry. For laying the
stone slabs in perfect level, two stone slabs at adjacent concerns/ends shall be fixed
firmly to the required level and a string stretched over the two slabs, the intermediate
slabs shall then be set to the level of the string.

After filling all the joints of the Rough Shahabad stone Slabs with cement slurry the
area of stone slab shall be laid with cement mortar 1:3. The surface of stone slabs
shall be cleaned and lightly watered. Cement mortar 1: 3 prepared as per clause
6.1.1(iv) shall be used for laying this course. For laying this course 25 mm high
wooden strips shall be used and the top surface shall be finished smooth without
using additional cement or slurry.

After laying 3rd course and before the mortar layer takes the initial set, Stone
aggregate of 10 mm to 12 mm nominal size shall be uniformly spread and lightly
pressed into the finished surface @ 8 cudm./sgm. The aggregates shall not be
embedded totally inside the mortarand shall be visible on the top surface.

In cases where slope is to be provided for the water proofing layer, grading with
additional cement concrete/cement mortar shall be provided and then the water
proofing layer shall be laid on the graded surface. Extra payment shall however be
made for the grading course.
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Curing

Immediately after completing the fourth layer, arrangements shall be made for the
top RCC slab as quickly as possible and in the meantime till the top slab is casted
the water proofing treatment shall be kept wet continuously. In case the concreting of
slab gets delayed for more than 2 weeks the curing can be stopped after 14 days.

Measurement

Length and breadth shall be measured along the finished surface correct to a cm and
the area shall be worked out to nearest 0.01 sgm.

Rate

The rate shall include the cost of all labour& materials involved in all the operations
described above. The cost of grading with cement concrete / cement mortar shall be
paid for separately.

INTEGRAL CEMENT BASED WATER PROOFING TREATMENT ON THE
VERTICAL SURFACE OF UNDER GROUND STRUCTURES.

Preparing the Surface

The surface of the structure to be treated shall be roughed either by raking of joints in
case of brick/ stone masonry or by hacking the cement concrete surface with a
specifically made hacking tool just after removing shuttering. Alternately, the surface
should be roughened by providing spatter dash key as explained under clause 6.1.1
(). While doing water proofing to vertical faces from inside, it shall be ensured that
water proofing treatment of floor slab is not damaged. Preferably, water proofing of
vertical surface shall be done before that of horizontal surface.

i Blending Cement/Water with Water Proofing
Compound Same as under clause 6.1.1(ii).

(i) Rough Shahabad Stone Slab
Same as explained under clause 6.1.1(iii).

W) Preparation of Cement

Slurry Same as explained under
clause 6.1.1(iv).

v Preparation of Cement

Mortar Same as explained under
clause 6.1.1(v).

(v Laying Water Proofing Course

Same as explained under clause 6.1.1(vi). Further Rough Shahabad stone are not
sufficiently rough to remain in vertical position held by cement slurry. Therefore, the
grip for the stone slab has to be increased and this can be done by planting 12 mm
to 15 mm nominal size stone aggregate fixed with araldite on surface of each sand
stone slab.

(vi Curing
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Same as explained under clause 6.1.1(vii). Further till the water proofing work on
vertical face is in progress, the water proofing work done on floor slab shall be kept
wet for a minimum period of 14 days. Immediately after completion of water proofing
on vertical faces of side walls, the water tank shall be gradually filled with water for
testing.

(vi Measurement

Same as explained under clause 6.1.1(viii).
(i Rate

Same as explained under clause 6.1.1(ix).

CONCRETE WATER PROOFING BY CEMENTITIOUS CRYSTALLIZATION
WATER PROOFING:

These products comprise mineral based hydraulically setting products, which when
applied to concrete as a cementious slurry which reacts with concrete to form a
crystalline structure deep within the capillary and pore structures, thereby blocking
voids and producing a water proofing effect. Cement and sand used in the product
are used as a carrying agent for the chemicals. The active components in slurry react
with the by-products of cement hydrations and give rise to insoluble crystals. The
system becomes permanent, integral part of the concrete itself. There is no other
preparation of concrete required beyond the cleaning of surface. Such treatments
can be used as solution to dampness due to capillary action of poorly executed plinth
damp course. For better results however, downwardly inclined holes are to be bored
in the masonry where the liquid compound can be grouted. This will diffuse into the
masonry and give plinth protection from dampness.

Method of Application

In this process cementitious Crystallization water proofing powder compound
sprinkled onto the surface of concrete (1 kg powder per sgm.) with the use of a
mechanical spreader, sieve or similar device after concrete is placed, consolidated,
and leveled. As new concrete has high moisture content, the crystalline penetration is
immediate with accelerates crystal growth due to chemical reaction. The powder is
then worked into the surface of the slab during the normal finishing process with a
trowel. If application is being done in direct sunlight, it is extremely important to cover
the slab after final troweling with a rigid sheet of polythene. Take care to see that
the sheet is not in contact with the surface of the slab. This can be done by placing
the sheet on bricks to ensure a gap between the slab and the sheet, which will allow
air circulation. Remove the sheet after 48 hours and water pond the treated area to
cure regularly.

WATER PROOFING TREATMENT TO VERTICAL AND HORIZONTAL SURFACE
OF DEPRESSED PORTION OF WC, KITCHEN AND THE LIKE

Before the Water Proofing Treatment

Before the water proofing treatment, the internal plaster of ceiling and walls of WC
block leaving the portion for dado/skirting should be completed. Grooving / chasing
for doing the concealed work of GI/CI pipes/Electrical conduits should be completed.
Cleaning the depressed/sunken portion of WC of all debris, extra mortar sticking to
the vertical and horizontal surface etc. Necessary holes for ‘P’ trap /Nahani trap/Water
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escape pipe etc should be completed.
Preparing Surface and Fixing Pipes and Fittings

Before the water proofing treatment work, proper key in the concrete surface should
be provided. The depressed/sunken portion should be hacked by a hacking tool, after
the concrete slab is cast and when this concrete is still green.

The vertical surfaces of the depressed /sunken portion should be hacked with a
hacking tool just after the shuttering is removed.

Fixing the ‘P’ trap in position and all other pipes work including the water escape pipe
shall be fixed properly and the holes should be plugged carefully before taking up the
water proofing work.

1st Course

Cement duly blended with water proofing compound as explained in clause 6.1 shall
be used for preparing the cement slurry.

The consistency of the slurry should be such that 4.4 kg. of blended cement with water
proofing compound is used per sgm area of surface to be treated. The slurry should
be started from the vertical faces towards the bottom of the floor. Particular care
should be taken to see that the slurry is applied to corners without leaving any gap.

2nd Course

Immediately on applying the blended cement slurry on the surface to be treated cement
plaster 20 mm thick in CM 1:3 (1 blended cement: 3 coarse sand) shall be applied
both on vertical and horizontal surfaces taking particular care to complete the entire
depressed/ sunken portion of WC within a day so that the plaster can be done without
any joint. Junctions shall be properly rounded. The surfaces of the plaster shall be left
rough but finished in one plain and cured for a week.

On completion of the curing period both horizontal and vertical surfaces shall be
cleaned properly and gently and allowed to dry.

3rd Course

Only after the surface is completely dried the blown or residual bitumen shall be applied @
1.7 kg. of bitumen per sqm area.

4th Course

PVC sheet 400 micron thick shall be spread evenly without any kink immediately, so
that the PVC sheet sticks to the surface firmly. PVC sheet shall be continued to be
laid over the main slab up to 100 mm.

Overlapping of PVC sheet should be done with a minimum overlap of 100 mm, duly
pasting the overlapped sheet with an application of bitumen @ 1.7 kg./sgm.

The projections of pipes and ‘P’ trap outlet etc. inside the depressed/sunken portion
of WC shall also be cladded with water proofing treatment layer upto a height of 150
mm, using a coat of bitumen with PVC sheet complete.

The surfaces of depressed/sunken portion of WC shall not be left without covering
with specified filling material and base concrete, otherwise the PVC sheet layer may
be tampered by the labour working in the vicinity.
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Fixing up of WC pan, filling specified material and the top base concrete should be
done as early as possible (filling paid under separate item) and the top horizontal
layer of water proofing may be taken up later i.e. just before laying the floor tiles.

Measurement

Length and breadth shall be measured along the finished surface correct to a cm.
and area shall be worked out to nearest 0.01 sgm. No payment however shall be
made for the 100 mm overlap of PVC Sheet over the roof slab.

Rate

The rate shall include the cost of labour and materials involved in all the operations
described above.

GRADING ROOF WITH CEMENT CONCRETE SCREED
Materials

Over the geo-textile layer concrete screed of M20 (RMC) mixed with polypropylene
fibers laid. This screed will provide the required protection to insulation and
waterproofing system. The thickness of screed at shall be 75mm (average). Screed
shall be laid in panels and finished to a smooth surface. Curing of the screed shall be
done for a minimum of 10 days by ponding.

Preparation of the Surface

The surface shall be cleaned properly with brooms bruch, cloth to remove all dirts, dust,
mortar droppings.

Laying

Before laying cement concrete for grading, the level markings to the required
slope/gradient shall be made only with cement concrete on the surface of the slab at
suitable spacing with the help of string and steel tape (Measuring tape) so that the
mason can lay the concrete to the required thickness, slope / gradient easily in
between the two level markings.

On getting the level marking approved by the Engineer-in-charge the surface should
be sprinkled with thick cement slurry and the concrete should be laid carefully, without
throwing from height, in predetermined strips.

The concrete should be consolidated by specially made wooden tamping. After the

tamping is done the surface should be finished to required slope/gradient with
wooden trowels without leaving any spots of loose aggregates etc.

The mixed cement concrete must be laid in position, within half an hour of its mixing.
In case any quantity of concrete remains unused for more than half an hour the same
should be rejected and removed from the site. Except that screed shall be tamped with
wooden and steel trowels and surface finished with steel trowel.

Finishing
() The slope of finished surface shall not be more than 1 in 100 unless a steeper slope

is specified in the item of work.

(ii) The finished surface of the grading shall present a smooth surface with
correctslopes and uniform rounding wherever they are provided. The screed surface
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shall be free of cracks. Excess trowelling shall be avoided.

Thickness

The minimum thickness of Screed/cement mortar grading at the junction with khurra or
parapet wall shall be 50 mm. The screed cement mortar shall be rounded at the
junction of roof slab and parapet. It is desirable to provide a haunch/golaffiller at the
junction of parapet wall and the roof slab.

Curing

Curing shall be done either by spreading straw/Hessian cloth over the screed graded
surface, keeping the same wet for full 10 days or flooding the graded area with water
by making kiaries with weak cement mortar, for 10 days. Occasional curing by simply
spraying water now and then shall not be permitted under any circumstances.

6.5.6 PROVIDING WATER STOPS in Water tanks

0] Water stops conforming to IS 12200 for construction/expansion joints should
be fabrication from a plastic compound, the basic resin of which shall be polyvinyl
chloride. The compound shall contain additional resin/ plasticizer inhibitors or other
materials such that when the materials is compounded itshall meet the requirement
given in IS 15058.

(i) Type of Joints for which Water Bars are provided: The water bars are provided
only for

the movement of joints in a water retaining structure.

(iii) Rate quoted under relevant item for underground/overhead water tank work
shall include providing water stops.

.6.7 WATER-PROOFING ADMIXTURE

Water-proofing admixture shall conform to the requirements of 1S: 2645 and
shall be of approved manufacture. The admixture shall not contain calcium chloride.
The quantity of the admixture to be used for the works and method of mixing etc.
shall be as per manufacturer's instructions and as directed by the ENGINEER-IN-
CHARGE. Rate for admixture shall be included in the relevant item of work.

6.7.1  Water Proofing Treatment

Note: The Make of materials and authorized applicator for the Waterproofing
treatment shall be approved by Engineer-in charge before the commencement. The
contractor shall give the Performance Guarantee of the entire Waterproofing works
for 10 Years as per the prescribed Proforma on Non-judicial stamp paper of required
value.

7. FLOORING AND DADO WORKS

THE FOLLOWING CODES, STANDARDS AND SPECIFICATIONS ARE A PART
OF THIS SPECIFICATION. ALL STANDARDS, SPECIFICATIONS, CODES OF
PRACTICE REFERRED TO HEREIN SHALL BE THE LATEST EDITIONS
INCLUDING ALL APPLICABLE OFFICIAL AMENDMENTS AND REVISIONS.
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1. 1S 13712:2006

Ceramic Tiles- definitions, classifications, characteristics

and marking

2.  1S15622-2006 - Pressed ceramic tiles - specification

3. 1.S.1130-1969 - Specification for marble (blocks, slabs and tiles)

4. IS: 777/1988 - Specification for glazed earthenware tiles.

5. IS: 4457/1982 - Specification for ceramic unglazed vitreous acid resisting
tile.

6. 1S:1443/1972 - Code of practice for laying and finishing of cement
concrete flooring tiles.

7. 1S:2571/1970 - Code of practice for laying in-situ cements concrete
flooring.

8. 1S:2690/1993 - Specification for burnt clay flat terracing tiles: Part 1
Machine made.

9. 1S:4631/1986 - Code of practice for laying epoxy resin floor toppings

10. 1S:5318/1969 - Code of practice for laying of flexible PVC sheet and tile
flooring

11. 1S:5491/1969 - Code of practice for laying of in-situ granolithic concrete
floor

12. IS 1124/ 1974 Method of test for determination of water absorption,
(Reaffirmed apparent specific gravity and porosity of natural building
2003) stones

GRANITE STONE SLAB/TILES WORK

(@) The slabs shall be of approved selected quality, hard, sound, dense and
homogenous in texture, free from cracks, decay, weathering and flaws. The
percentage of water absorption shall not exceed 5 percent as per test conducted in
accordance with IS: 1124.

(b) The type, size, thickness and colour/shade etc. of the slabs for
flooring/dado/ skirting shall be as specified in the respective items of the work in the
schedule of quantity.

(©) Granite stone slabs shall be handled carefully to prevent any damage. The
stone slab procured shall be free of any surface defect or any edge damage. The
damaged stones shall not be allowed to be used in the work. So the Contractor
shall procure additional such quantities, to cover such contingencies. However
nothing extra shall be payable on this account. The stone slabs shall not be waxed
or touched up with dyes / colours.

(d) Slabs shall be supplied to the specified size with machine cut edges or fine
chisel dressed to the full depth. All angles and edges of the slabs shall be true and
square, free from any chipping giving a plane surface. Slabs shall have the top
surface machine polished (first grinding/ mirror polished) before being brought to site.
The slabs shall be washed clean before laying. Machine polishing and cutting to
required size shall be done with water (as lubricant) only. Sawing shall also be done
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preferably with water as lubricant but as a special case, the Engineer-in-charge may
permit, at his discretion, oil or kerosene as lubricant subject to all kerosene or oil in
the body and surface of tiles / slabs being thoroughly dried in ovens. Tiles / slabs with
stains or patches due to the use of oil or otherwise, either before or after installation,
shall be rejected and shall be replaced by the Contractor at his own cost. Nothing
extra shall be payable on this account

(e) Before starting the work, the Contractor shall procure and submit the
samples of granite stone slab for the approval of the Engineer-in-charge. The granite
stone slabs to be procured for the work shall match the samples shown to the
Contractors. The samples shall be submitted along with the following details:

Twol/three representative samples for each type of granite stone specified.

Details of physical characteristics such as dimensional tolerances (within the specified
limits), water absorption, compressive strength, Mohs Hardness, Specific gravity with
reference to IS standards.

Source of supply and confirmation of availability in full quantity and uniformity of colour,
tone and textures.

The decision of the Engineer-in-charge as regards the approval of the samples for the
various types of the granite stones shall be final and binding on the Contractor. No
claim of any kind whatsoever shall be entertained from the Contractor on this account.
The Contractor shall then procure and get the mock up prepared at site of work for
approval of quality of workmanship and the granite stone as specified. The mock up
shall be prepared on one of the floors at the location as decided by the Engineer-in-
charge. The size of the stones shall be as per the Engineer-in-charge architectural
drawings. If the quality of the workmanship and the material is as per the required
standards, the mock up shall be allowed as part of the work and measured for payment
and shall not be dismantled. Otherwise, it shall be dismantled by the contractor as
directed by the Engineer-in-charge and taken away from the site of the work at his own
cost. Nothing extra shall be payable on this account.

)] The entire supply for each type of granite stone slab shall be procured from
one location and supplied preferably, in one lot to keep variations to the minimum.
The Contractor shall also segregate and sort the slabs according to colour, shade,
texture and size of grains etc. to keep variation(s) in stones used at any one floor to
the minimum. Any slab with variation in the colour, shade, texture and size of grains
etc., not acceptable to the Engineer-in-charge, shall not be used in the work and shall
be removed and replaced by the Contractor. Nothing extra shall be payable on these
accounts. Also no claim of any kind shall be entertained from the Contractor on this
account.

(9) The stone work may be required to be carried out in patterns, design and /
or in combination with granite stones of different colour and shade with or without
borders and in combination of different stone slabs / ceramic tiles for which nothing
extra shall be payable. The stones shall be provided in sizes and shapes as per the
approved architectural drawings and wastages and incidental costs, if any, shall be
deemed to be covered in the cost of the relevant items. Nothing extra shall be payable
on this account. For the purpose of payment, only the actual area of each type of
granite stone provided and fixed shall be measured separately under the relevant
items as specified in Schedule of quantity.
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(h)

The following tolerances shall be allowed in the dimension of granite stone slab:

Slabs: Tolerance

.Length £ 1mm
. Width +1mm
. Thickness - 1mm

. Angularity at corners +0.25%

The stones (slab and tiles) not meeting the above tolerance limits shall be rejected
and not permitted to be used in the work. Nothing extra shall be payable on this
account.

() Stones slabs shall have uniform thicknesses with-in the tolerance limits and linear
items like treads, sills and jambs, coping, risers, urinal partitions, kitchen / wash basin
platforms, vanity counters, facias and other similar locations etc. shall have edge
polished calibrated thickness i.e. exposed edges shall have edge polished uniform
thickness throughout the length of the work. Nothing extra shall be payable on this
account.

() The flooring work shall be carried out as per the architectural drawings in design
and pattern (geometric, abstract etc.) and in linear and / or curvilinear portions and in
combination with stones of different colour and shade and ceramic tiles etc. For the
flooring portions curved in plan, the stone slabs (at the edge) shall be cut to the
required profile and shape as per the architectural drawings. Nothing extra shall be
payable on this account and any consequent wastages and incidental charges on
such accounts shall be deemed to be included in the cost of such items. For the
purpose of payment, the actual area of each type granite stone as laid shall be
measured separately under the relevant items.

(kFor the granite flooring in the curvilinear profile of the steps in the building the same
shall be negotiated in segmental manner (using trapezoidal shaped granite stone
pieces with straight edges for treads and rectangular stone pieces for the risers) and
not in curved profiles as specified earlier. However, the granite stone slabs shall be cut
to required sizes and shapes, as per the Engineer-in-charge architectural drawings,
to negotiate the curved steps in segmented manner. The risers shall also be cut to
required sizes and shapes and the edges chamfered at the joints, all as per the
approved architectural drawings. However, the Contractor shall prepare the detailed
shop drawings for the same and commence work only after the approval by the
Engineer-in-charge. The rate shall also include any consequent wastage, incidental
charges involved in this work. Nothing extra shall be payable on this account. For the
purpose of payment, the actual area of each type of granite stone as laid shall be
measured.

() For the steps (risers and treads) in the linear profile, the granite stone shall be
provided in single pieces up to 2.0m as per the architectural drawings, unless
otherwise specifically permitted by the Engineer-in-charge. Wherever grooves are
required to be provided the same is to be done as per architectural drawings and as
directed by the Engineer-in-charge. Wherever required, the joints shall be provided
as per the architectural drawings and as directed by the Engineer-in-charge. Nothing
extra shall be payable on these accounts.
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(m) The granite slabs used for providing and fixing in the sills, soffits and jambs
of doors, windows, ventilators and similar locations shall be in single piece unless
otherwise directed by the Engineer-in-charge. Wherever stone slab other than in
single piece is allowed to be fixed, the joints shall be provided as per the architectural
drawings and as per the directions of the Engineer-in-charge. In the cabin areas, the
joints in sills shall preferably be provided in line with the partition wall. Depending on
the number of joints, as far as possible, the stone slabs shall be procured and fixed
in slabs of equal lengths as per the architectural drawings and as directed by
Engineer-in-charge.

(While fixing the granite slabs in sills, soffits and jambs of doors, windows, ventilators
etc., rebates shall be made by overlapping the stones at the required places for fixing
shutters for doors, windows and ventilators etc. as shown in the Architectural
drawings and as per the directions of the Engineer-in-charge. Epoxy based
adhesives shall be used for fixing the granite stones to each other, as per the
manufacturer’'s recommendations. The authorized overlap as per the Engineer-in-
charge architectural drawings or as directed by the Engineer- in-charge shall be
measured for payment under the same item. However, any extra mortar thickness
required due to the overlap arrangement shall be deemed to have been includedin
the rate of this item. Nothing extra shall be payable on this account. The cut exposed
edges of the granite stones shall be polished, moulded edges / nosing as per the
Architectural drawing of the granite work and such cost shall not be payable.

(0)The granite stone slab shall be fixed over low level storage cabinets using
necessary adhesive as per the manufacturer’s specification. The stone shall have
uniform thickness and shall be provided in sizes as per the Architectural drawings.
The stone slab shall have uniformly levelled surface after fixing. All the joints shall be
finished smoothly in a workmanlike manner.

(Granite stone in flooring , skirting and in stair area as covered under the scope of
work shall be laid and fixed in portion using suitable adhesive /cement mortar as
specified in the schedule of the item in profile, design and pattern as per the approved
drawings and direction of the Engineer-in-charge, for which nothing extra shall be
paid.

(@ The granite work shall be adequately protected by a layer of Plaster of Paris, which
shall be maintained throughout and removed just before handing over of the works,
cleaning, disposal of debris and for which nothing extra shall be payable.

() Wherever the granite stone slab dry cladding is provided exposed to environment,
both the surfaces of the granite stone slabs shall be treated to make the surfaces
hydrophobic by applying water repellent/hydrophobic clear coating of water soluble
siliconate based impregnating agent of approved make. The formulation shall be
prepared and applied as per the manufacturer's recommendations. Before applying
the formulation, the surface preparation shall be done as per the manufacturer’s
recommendations. The surface shall be cleaned using water and the formulation shall
be applied on the damp surface. The payment for this treatment to the granite stone
slabs shall be included under relevant item.

()1t shall be applied by spray application before installation of stone on vertical
surface has been completed and after necessary surface preparation. The Contractor
shall impart training to his supervisors and labour to take adequate precautions and
safeguards as per the manufacturer’s specifications while handling the chemical.
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He shall also provide required gears and protective accessories like face masks,
gloves, goggles, respiratory masks etc. for the labour for executing the work. Nothing
extra shall be payable on this account.

(t) Before the slab/tiling work is taken up, the base concrete or structural slab/masonry
shall be cleaned of all loose materials, mortar droppings, dirt, laitance etc. using steel
wire brush and well wetted without allowing any water pools on the surface. A layer
of average thickness of cement mortar (specified in item) consisting of one part of
cement to 6 parts of sand shall be provided as bedding for the tiles over the base
concrete. The thickness of bedding mortar shall not be less than 10 mm at any place.
The quantity of water to be added for the mortar shall be just adequate to obtain the
workability for laying. Sand for the mortar shall conform to IS: 2116 and shall have
minimum fineness modulus of 1.5. The surface shall be left rough to provide a good
bond for the tiles. The joints shall be in straight lines andshall normally be 1.5mm
wide. On completion of laying of the tiles in a room, all the Joints shall be cleaned
and washed fairly deep with a stiff broom/wire brush to a minimum depth of 5mm.
The day after the tiles have been laid, the joints shall be filled with cement grout of
the same shade on the colour of the matrix of the tile. For this purpose, white cement
or grey cement with or without approved pigments shall be used. The flooring should
be kept moist and left undisturbed for 7 days for the bedding/joints to set properly.
Heavy traffic shall not be allowed on the floor for atleast 14 days after fixing of the
tiles.

(Wslab/tile dado work shall be executed only after laying tiles on the floor. For dado
and skirting work, the vertical wall surface shall be thoroughly cleaned and wetted.
Thereafter it shall be evenly and uniformly covered with specified thick backing of 1:4
cement sand mortar. The back of each slab/tile to be fixed shall be covered with a
thin layer of neat cement paste and the tile shall then be gently tapped against the
wall with a wooden mallet. Fixing shall be done from the bottom of the wall upwards.
The joints shall be in straight lines and shall normally be 1.5mm wide. Any difference
in the thickness of the slabl/tiles shall be evened out in the backing mortar or cement
paste so that the tile faces are in conformity & truly plumb. Slab/Tiles for use at the
corners shall be suitably cut with beveled edges to obtain a neat and true joint. After
the work has set, hand polishing with carborundum stones shall be done so that the
surface matches with the floor finish. The thickness of the slabs for dado/skirting work
shall not be more than 25mm. Slabs shall be so placed that the back surface is at a
distance of 12mm. If necessary, slabs shall be held in position temporarily by suitable
method. After checking for verticality, the gap shall be filled and packed with cement
Sand mortar of proportion 1:3.After the mortar has acquired sufficient strength, the
temporary arrangement holding the slab shall be removed. Marble/Granite dado work
if any shall be carried out with requisite brass clamps and keys in required sizes and
pattern as directed.

Measurement

Measurement for floor slab and dado shall be in sg.m correct to two places of
decimal. Actual quantity of slab/tiles work as laid shall be measured for payment as
per the respective items of work after making deductions for openings etc.

VITRIFIED/SEMI VITRIFIED/ GLAZED/ANTI-SKID CERAMIC TILES/VITRIOUS
(a) VITRIFIED TILES shall be approved manufacture and shall conform to table
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12 of IS 15622 (Tiles with water absorption E < 0.08 per cent Group B | a) and the
joint thickness in flooring shall not be more than 1mm. Ceramic tiles shall be of
approved manufacture and shall generally conform to IS 15622 . The tiles shall be
square or rectangular of nominal size.

Glazed earthenware tiles shall be approved manufacture and conform to the
requirements of IS: 777.

The Tiles shall be flat, and true to shape and free from blisters crazing, pinholes,
chips, welts, crawling or other imperfections detracting from their appearance and
shall have ribs or indentations for a better anchorage with the bedding mortar.
Dimensional tolerances shall be as specified in relevant IS.

(b) The size, thickness, colour, with or without designs etc of the tiles for
flooring/dado/skirting shall be as specified in the respective items of work. The
Ceramic / Vitrified tiles, shall be of approved manufacturer and shall include
laying them in desired pattern and colour/combination and to proper slope. The
samples of tiles for flooring and dadoing etc. shall be got approved and tested
before laying.

(c) The total thickness of glazed tile finish including the bedding mortar shall
be as specified in item in flooring/dado/skirting. The minimum thickness and
proportion of bedding mortar for flooring and for dado/skirting work as specified in
item of schedule of quantity Sand mixed with just sufficient water to obtain proper
consistency for laying. Sand for the mortar shall conform to IS: 2116 and shall have
minimum fineness modules of 1.5

(d) Where full size tiles cannot be fixed, tiles shall be cut to the required
size using special cutting device and the edges rubbed smooth to ensure
straight and true joints.

(e) Coloured tiles with or without designs shall be uniform and shall be
preferably procured from the same batch of manufacture to avoid any
differences in the shade.

H Tiles for the flooring shall be laid over hardened concrete base. The
surface of the concrete base shall be cleaned of all loose materials, mortar
droppings etc well wetted without allowing any water pools on the surface. The
bedding mortar shall then be laid evenly over the surface, tamped to the desired
level and allowed to harden sufficiently to offer a fairly rigid cushion for the tiles to
be set and to enable the mason to place wooden plank across and squat on it. The
top surface shall be left rough to provide a good bond for the tiles. For skirting and
dado work, the backing mortar shall be roughened using a wire brush.

(9) Neat cement slurry using 3.3 kg cement per one sq.m of floor area shall
be spread over the hardened mortar bed over such an area as would accommodate
about 20 tiles. Tiles shall be fixed in this slurry one after the other, each tile being
gently tapped with a wooden mallet till it is properly bedded and in level with the
adjoining tiles. For skirting and dado work, the back of the tiles shall be smeared
with cement slurry for setting on the backing mortar. Fixing of tiles shall be done
from the bottom of the wall upwards. The joints shall be in perfect straight lines and
as thin as possible, For vitrified tiles it shall not be more than 1mm wide. The surface
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Place:
Date:

shall be checked frequently to ensure correct level/required slope. Floor tiles near
the walls shall enter skirting/dado to a minimum depth of 10mm. Tiles shall not
sound hollow when tapped.

(h) In bath, toilet W.C. kitchen and balcony/verandah flooring, suitable tile
drop or as shown in drawing shall be given in addition to required slope to avoid
spread of water. Further tile drop will also be provided near floor trap.

(1) All the joints shall be cleaned of grey cement with wire brush to a depth
of at least 3mm and all dust, loose mortar etc. shall be removed. White cement
with or without pigment shall then be used for flush pointing the joints. Curing shall
then be carried out for a minimum period of 7 days for the bedding and joints to set
properly. The surface shall then be cleaned using a suitable detergent, fully
washed and wiped dry.

@) Specials consisting of caves, internal and external angles, cornices, beads
and their corner pieces shall be of thickness not less than the tiles with which they
are used.

(K) All tile work in skirting, facia and dado shall include scaffolding, working
platforms, etc. and the cost of bedding/backing materials. Tiles shall be set in
cement paste and joints filled with cement slurry for matching shade (e.g. white tile
joints to be filled with white cement).

)] The rate shall include provision for extra bedding thickness to have the
same finished levels when flooring is done with two different materials e.g. Kotah
stone/ Granite, Vitrified tiles for adjoining areas, and laying to the required slope,
gradient etc. Rate shall include all cuttings and wastage of tiles, curing, cleaning
finished surfaces and adequate protection of vitrified/ceramic flooring work by a layer
of Plaster of Paris which shall be maintained throughout and removed just before
handing over of the works, cleaning, disposal of debris and for which nothing extra
shall be payable.

(m) Measurement

Measurement for repairs, painting, floor tiling and dado shall be in sq.m correct
to two places of decimal. Actual quantity of tiling work as laid shall be measured
for payment as per the respective items of work after making deductions for
openings etc.

Signature and seal of the Tenderer
Name & address

Phone/Mobile No. :

E-mail id:
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1.
2.

A. LIST OF APPROVED MATERIALS

All materials shall be of the 1st quality ISI marked/ ISI Standard.

If the approved brands mentioned are not available, equivalent make as may be approved by the
Bank / Bank’'s Engineer only to be used on the work.

Wherever contractor proposes to use equivalent makes (i.e. other than specified), the same shall be
done after prior approval of the Bank / Bank’s Engineer. Any additional expenditure and time due to

this shall be solely on contractor’'s account and no claims whatsoever shall be entertained in this

regard.

Description

Name of approved make/ manufacturers

Paints / Primers / French spirit /
Melamine Polish / PU
coating/Enamel paint

Asian Paints, ICI Delux, Nerolac, Berger or any other
approved make

Ready Mixed plaster / Ready mix
waterproof plaster

Ultra-Tech (Readyplast), Wallplast (Easy Plast), MYK
Laticrete (Powerplast) ACC or approved equivalent
make .

Structural repairs chemicals

M/s. Fosroc India Limited, M/s. Pidilite, M/s. MC
Baushumie, M/s. STP, M/s. BASF, M/s. SIKA, M/s. Bal
Endura or approved equivalent make.

White Cement / white cement
based putty

Birla White, Berger wall putty, J K Wall putty, Magicrete
or any other approved make

Cement

A.C.C, Ultra Tech, Ambuja, Birla, Dalmiya, Ramco,
Coramandal or approved equivalent make.

Water proofing compound

Dr.FIXIT, BASF / PIDILITE / FOSROC / SIKA or
approved equivalent make

NOTE: All the materials should get approved from the “Bank’s Engineer” before using in the work.

Place:
Date:

Signature and seal of the Tenderer
Name & address

Phone/Mobile No. :

E-mail id:
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B. List of items with BASIC PRICES / RATES (Not applicable)

Basic rate of items as mentioned in respective items in un-prices schedule of quantities
[ Part-ll of tender or as per approved list of items

Basic Rate
Sl D o (Excluding Applicable Uni
No | DESeription GST) per Unitinz | Ut
-Nil - -Nil - -Nil -

NOTE: All the materials should get approved from the “Bank’s Engineer” before using in the work.

Place: Signature and seal of the Tenderer
Date: Name & address

Phone/Mobile No. :

E-mail id:
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Class IV Flats Ciass Ill Flats Officars Flats(A, B, C) Sr, Officars Flats Office Buidding Remarks
Make
..nw. Hom Description Model ) Series | Make | ModolSSeries|  Make Wodal | Series. Make Model / Sarios Make Medsl / Series
3 Floor d type opoan WC pot
Hindware | Sk 20011, same as Hroware  |CEDARELVA  |Hindware  |ELVA,RENE,VER |Hindware Shtk 20011, Populir
Popuar |proposed in LIN Hakan Colection - Marka
dassV s Engma
Pamyeare wame a8 Parywas | Pamyware TParryware
Cazsr.caant [Pamyware ot 8 ngpo&mus Samo 2 propased) Samne 8 proposed in
: 08, Co808,C889 in officar’s fats officar's fats
9.CHA51
Jaguar
FSSWHT- JCHWHT-2400FS FSS-
20E535300UFSM WHT- Model considersd
CNSWNTSS1P VGS-WHT- il 268535SI00UFSM VGS- |are watar
SLSWHTE751S| B1853SIOUF St 38 proposed VHT- effickents/Siphanc
220PPZ paquer wavw%w_wi Taohinol SWHT- AT omcersmats | B18535300UF.OFS.  |Flushing action
158535300UF O WHT- tyoe
NSWHT- 158535300UF, ONS-
108535300UFSM VWHT-108535300UFSM,
Rom =3 [Roca EA Cora CAMPEELL  |Cera EA Cers EA
DUROPLAST 110
Cem _m> Cera EA Roce EA Roca EA |Reca Europen standard
IRA Seres
RAK RAK RAK EA
Ketdor EA Kehler EA Koler EA Kohler EA Kottt EA
Tolo EA | |Ea Towo EA [Tt EA oo EA
Wall hung type china EWC pot 1
Jaqus Conlineotal CNS | Jagusr Conlinectal CNS [ Jaquar Vignatie, Continenial CN
WHTSEGISPP WHTISRUSPF, S WHT 566 N,CO265
Farmyware CE465 08497 [Pamyware  [Fak, indus, Parmyware Faar, indus | Zest CB637
Cascade NXT, | Zes!, CBA07.CO265
Indus ,CORES1C 5C
[Hroware  |SwdoMARIC  |Hindware  |Studi, Engma Hndware  |itakan Cobecion - Sudo
3k, Edsance- , Rutbic . Enigma sim,
22051 Essence.52081 20061 |Veter ..Hnn:
Nt Applicatie 20011 20061 uﬁ-&..si. o
Roca EA Roca INEXO Roca Eurcpen standiard ( uy
INSPIRA Senes |
RAK EA RAK EA RAK Kara|KRIZAWHA] Casc
acda - NXT
Fotlar EA e EA Kohker EA
CERA EA CERA EA CERA EA
olo EA Tok EA Tow EA
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Class IV Flats Class il Flats Officars Flats(A, 8, C) Sr. Officers Flats Office Building
Make
-”. Iterm Description Model / Series Make Wodei / Sones Wake Model [ Series Make Model ) Series WMake Model | Serles
7 Wash Basin Vitreous china pedestal
Joquar QNSWHT7801___|J8que
CERA Carah CERA_
Hndeare  |Corslataton, G Cedar,
Cecar, Mario, Cat. Maro, Cat. No.- 10062
No.- 10062 (440 X (440 X 440) Dove Wash
440) Dove Wash Basin Starwhite italian
Basin Sarwhie Coilection (Coumer
Italan Colection ap), 10008
(Courter Top)
Not Appicable
|Pamware  |Magna,wWal hung |Pamware Magns, Wl hung type
type Oxtord CO405 Oxford 0405 (5500400)
(550400} Whine White
|Roca EA rmn. EA
RAK EA RAK EA
Kiohlar EA Koty EA
Tolo EA Tak |EA
Urinal vitroows china basin / stall / half stall flat back /
comar
LURS-WHT-
Emire 13268 1325%0
Irtegreted N, Hawk E tap
PROWES | ACT7184A1,
Hiroware
Wateriess(Aquatroe .
Enigma, Italan
Colection) o~
Apaiicabls Sersaronic{Sensa
3 alian Coliection) Marm
popds|Flal Back Large
Evreka . Balian colacton
), 50002, E0020, 600
CERA
| Kohiar
|Roca EA
RAK
Tota
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Officers Flats{A, B, C)
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Class NV Flats Class ll Flats Officars Flats(A, B. C} Sr. Officers Fiats Office Buiding
Make
.W.P Mool ) Sacios Maka Modiol | Serles Make Modei / Sarlos Make Wodel ( Serkes Make Modol ) Series
18 |CP Brass Soap Dispenser with Bottlo
Jivcpaar ACN-11378 Jaguar (Cormnema, ACN- [Jaquar Continertal, AES type
1137N. AKP CHR Auto Sermoronic, ARG
357358, AKP CHR ALD Safies
36735P, ACN-
117N
Nat Applostla o En Roca A Roms SrandaraNSPIRA
Serms
cs EA E: EA 910201
Phmber EA Plumber EA Plamber EA
Gem EA Gam EA Gem EA
£ — Marc EA Marc £A Mt EA
n CERA
Hera CERA _toa_!‘ CERA | Ormond CERA Omond CERA Cvmond
o tinental aguar Copnema | Jaquar Ci LMo | Jacuar Corfinems, Kubx, |Jagusr
i oo or ACN « ACN-1153N, 1189, 1153 ACNA163N,
113IN,ACN- Contirental (CAN- Connantal (CAN-
153N 11555) 11555) Hoteliee, ARC
ALD Serws
EA
EA Gem EA Gem EA
arc EA Marc EA M Marc EA
RAK EA RAK EA RAK RAK EA
i EA
ﬁ CERA Qrmend CE! CERA
e Jogusr | Contirmetil Xub | Jatpssr Confinens, Holeh | Jaguar Connenial Kubie, | Jaguar 151N ACN11S1IN,
or, AGN-11535 ACN-11585, Confrental (CAN-
AKP3STEIPS AC 11558) Hotesar, ARC |,
N7TS3 ALD Series
CERA Ormond RA Ormored CERA Crmand CERA Ormond
EA P Plumibes EA Phanber EA
EA Marc EA Marc EN Mo EA Marc EA
E, RAK E RAK IRAK |EA RAK




PoM [owo) 55| 12|

ai’l

154 of 230



Glass IV Flats Class I Flats Officers Flats{A, B, C) Sr, Officers Flats Office Building
Make
h Nem Desariphon Modol ) Serios Mako Model / Saries Make Modol ) Series Wake Modol / Saries Mako Model | Sories
26_|CP Brass Swivel type lang neck Sink
, Flranina Lyric Flooenting Forentine ARC. ALD
i CHR ",
M Hodware | [ 2
|EA
EA Gam
[ea M
|EA
= = En
4'|§l J Jaquar {
e
T ———
A P!
EA
29 |Locks and Latohos
i TGastrey «I.nh
Noht
soadsolt Seedton
EA Eboo EA oo A EA Eboo
Qroem EA Ozore 3 EA Ozone
EA Hemoh EA Hemch Hattich EA Hattich EA
Doma EA Doima EA Dorma EA Oorms EA
Haffeie Hiflede EA Hatfele Hatigle EA Hafein EA
EA EA EA EA EA
Ei E: EA EA
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Annex - 2

i List for
z' ltem Description Make Madel [ Series Remarks
Anchoe Pents. Rider, Roma, THEA VISION 1. SA/BA, 5 pins sockats shall be provided. The
S Crabree Athena, Thames, Murang two middle pins of the socket shall be operabie
”°°“‘, mwmﬁm —tegrand | 2 ARTEOR Mync Myrus | ease to use moble/Tablet charging point If
MK Blenzo Plus, WrspAround | required. two pin socket may be provided
1| Pate/ Regulasor f Schnexer ZENCELO additionaty
Sockels bch;/ll Semens  Delta .
Telephana / Cat-s =
ssx S5 G, s e e
Almonard Regular
Awnmberg EFFICIO, Renesa
Bajaj Ultima {1200mm), Esteem (1200mm Foris with winding with double bal bearing
2| ceiingFan Cromaton ~ue, BRI, WS PLLS {1200mm), BREEZE shall be procured. The size of ceding fan (sweeg)
Khaitan Euro, Kraze may be decided based on the room size,
Oxient Grata, Summer Breeze, Summer King, Twister ‘
Usha_ Strker
Almonard Tempast Mark I, Suprame
Alomberg Efficio
Bajaj_ Migea
Crompton Highfio, SStorm2, wave plus Melal body fans shall ba prefered in Office
& | Misltloenied e Platina, swing, V3 buidings
Khatan Merlin, Paloma
Onant Tomado, Trendz, WALL-44, Wal 47, Wind-pro, Wall 80
U Colossus {Aluminium Blade), Maxe Air, mist ar
Almonard Alrvent
j Bahar , Maxma 1. Heavy duty Exhaust Fan with Double ball
Cromgpton Brisk Air, Tidad air. Trans Air (mata tearing & Copper winding shall be provided in
4 Exhaust Fan Havells Ventiar, Turboforce (Metal) Office buikdings.
Khaitan Vento, Frash AirMetal} 2. Exhaust fans with sustable Naps shall be
Orient Ventitator, Hil Air {Metal} provided.
Usha Crisp Alr_Asroclean(Mets)
Almonard Mark Il
Alombery Efficic +
Baja| Elfle, MEDEA
5 Pedestal Fan Crom| Highflo, Storm, Silentpro penta fiow, SDX Gold Metal body fans shall be preferred in Office
Havells Swing building
Khadan Flora, Magma_
Onant Stand. Stand Wind pro | Ternado-|l,
Usha Mist Air, Maxx Air
| Baa . Flextron, Connect
n Radiance Ray Plus, Lases Ray, Light Linea
Havelis EdgeLit Slim
Jaquar Glaze Praferably, LED fube ght having the LM-79 report|
L) LED Tube light Orient Etarna! Grace { cedificate from NABL accradited lab shall be
Philiog Smart Bright, Endura Next, Astra Line. ESSENTIAL TUBE, procured.
Slim line, Twin glow
Syska Syska LED
Wipro Garmal G Plus
Baja| _Skylux, Skylite, Auralite. Wattie |
Crompton Aura. TROFFER | Prefesably, LED fitings having the LM-78 report /
T | 2x2 Light Fitting Jaguar Uttma, Sauver certificate from NABL accredited lab shall be
Philips SmanGiow, GreenSguare, Coreview procured
Wipro Gamet Skm, Garnat Wave
|____Bajaj |
Cromgton
Havells BEE 3 star or highar rated LED bub as por the site
Jaquar requremant shall be procured. Whesever BEE star rating is
8 | LEDBulb/ lamp Orient | not available, the energy efficent LED ampi's shall be
Philips precured based on latest equivalent Lumens per walt
Swurys gaclared by BEE (waw beestarabel com).
| Syska |
Wipeo
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.| e Description | Make Model | Series Remarks ]
AO Smith i HSE-VAS %
Baja | Majesty PC Doluxe, Majesty Horizontal, New Shakli
Crompton __Amo Neo. Solarum Neo, Selarium Qube
Haier ES 15V.T1, ES 25V-T1, ES 15H-T1, ES 25H-T1
9 Garyser | Water Havells Monza BEE 3 star or higher rated waler haaters as per
Heater Jaguar Elena, ULT the required capacity shall be procured.
Racold Ciassico. COR. CDR DLX, Etemo, Andris
Usha Aqua Ganie, Masty ===
Venus Celo. Magma, Magma Plus, Splash |
__V-guard rinhot Pius. Ema, kis
Altaa UV e, C-
1p | YVater Purifier (UV | Blua Star ) PRISTINA, ETERNIA
Based) | Eureka Forbes | Or Ag (d uard, AguaSure
Kent Ultra Star. Stertng UV, Maxx Star
Alfsa UV Dewdrop
Blue Star GENIA, ARISTO, EXECELLA, ELANOR
41 | Water Punfier (RO | Eureka Forbes Or Aquaguard ard, Aquasure RO system shall be used only if TDS levels are
Based) Kent Supeeme, Grand+, Grand star, Pead, Prime, Super star high.
LG Multi stage RO system ——
Livpure Gitz. Bott, Pep+, Ervy +
Blug Star
| Carner
Dakin
Haler
Hitschl BEE 3 star or higher rated sir conditionen's as per the required
JE 1S capacity shall be procured. The air conditioner's shall be of
Split AC / Window Lioyd | copper tubs only. Wherever BEE star rating s not available,
12 | AC/ Cassatte AC/ Mdea the energy efficiant air-conditicner/s shall be procured based
Tower AC __Mitusubhisi on lates! equivalent Coafficient of Performance (COP),
O-Genaral | Energy Efficiency Ratio (EER) or Incsan Seasvnal Energy
Panasonic Efficiency Ratio (ISEER) declared by BEE
Samsung
Toshiba
Trane
Voltas -
| Elica TCG slim BF, Nero, Wdat HAC
Faber ARCO 30, chmm+:m P:JD;;B&OBK. Stilo, Stilux, Ductod Chimney shall be pradarably used in the
13 Chimnay Hindware Zita, Blaze Jupiter, Paciic Myra, Clara, Clanssa K:mg:;o s:l.l;bcl:“::t:;:f:'?:ﬁ ?”g::’
- Glen Glen 83 nal also be providod
Y OLIM BFS0 Pius, EPT-BF.BL 80, GL-1SEP
Kaft Opec. Lumax, Lux

NOTE: All required materials should get approved from the Bank’s Engineer before using in the work.

Place: Signature and seal of the tenderer

Date: Name and Address:
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C. APPENDIX HEREINBEFORE REFERRED TO

1. Defects liability Period

12 months from the date of issue of virtual
completion certificate.

2. Period of final measurement

Three months from the date of final
completion of the work including
settlement of final bill.

. Date of commencement

Within 10™ day from the date of award of
work.

. Date of completion

Four (4) MONTHS for entire work which
shall be reckoned from 10th day of work
order. Validity of rates will be for a period
of 3 months.

. Liquidated Damages

¥1,435 per day subject to maximum
amount of 10% of the contract amount for
the entire work.

. Value of work for Interim Certificate

¥ 10 Lakh

. Retention Percentage

5% from each bill

. Total Security Deposit

5% RMD + EMD

WO 0N

. Refund of EMD

On receipt of PBG.

10.Period of honoring RA bill certificate

one month

11. Period of honoring final bill certificate

Three months including measurement of
work

12. Interest for delayed payment

Three percent per annum

13. Performance Bank Guarantee (PBG)

Bank Guarantee from any Scheduled Bank
for an amount equal to 5% of the Contract
Amount and valid till completion of the
work

Guarantee (WPBG)

14. Release of Performance Bank | Release after one month from the virtual
Guarantee (PBG) date of completion of work.
15. Waterproofing Performance Bank | Waterproofing Performance Bank

Guarantee to be submitted from any
Scheduled Bank for an amount equal to
5% of the contract amount of
waterproofing works valid till 3 years
beyond date of virtual completion of the
work.

16. Release of Waterproofing
Performance Bank Guarantee (WPBG)

Release of WPBG after one month of
completion of guarantee period of 3 years
onwards to virtual completion

17. Released of RMD After DLP, 12 months from the date of
issue of virtual completion.
Date:- Signature of the contractor with name & seal
Place:-

Address:

Phone/Mobile no.e-mail
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SECTION Vi

SCHEDULES
(A to H)

Schedule A

Notes for Schedule of Quantities

The Schedule of Quantities shall be read in conjunction with the specifications,
Tender drawings and bid documents. CONTRACTOR shall not rely merely on the
description given in the Schedule of Quantities.

Quantities of work indicated in the Schedule of Quantities are only approximate and
are given to provide a common basis for bidding. The actual quantities of work shall
be ordered by Employer as shown on the final drawings released for Renovation.
No claim shall be entertained from CONTRACTOR if the actual quantities or items
of work differ from those indicated herein, except where stated otherwise. The
Engineer-in-charge reserves the right to modify any aspect of the scope of Tender
at any time during the course of work.

The contractor shall fill his rates and amounts for all the items for the specified
guantities indicated in Schedule of Quantity issued by the Employer.

Quoted Prices shall be in Indian Rupees only.

Rates and amounts shall be entered in both figures and words. Non-compliance of
these conditions may render the Bid invalid at the discretion of the Employer.

Unit Rates shall be submitted for all tems and they shall be firm for the entire
duration of the contract and any approved extended period.

The quantities of work actually carried out against each item shall be measured and
paid at the rates quoted in the Schedule of Quantities where applicable or otherwise
at such rates and prices as may be fixed within the terms of the Contract.

BIDDER shall be deemed to have allowed in his rates the provision, maintenance
and final removal of all temporary works of whatsoever nature required for the proper
execution of the works, except for those temporary works for which specific items
have been provided in Schedule of Quantities.

Abbreviations used are as under :

i) No. Number

1)) Cum Cubic metre
i) Sgm Square metre
iv) M Metre

V) LS Lump sum

Vi) MT Metric Tonne
Vi) Kg Kilogram
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Schedule B

Material Testing an lity A rance Plan:

Contractor shall submit the detailed material testing and quality control plan if required or directed
by the Bank’s engineer as per the relevant IS codes and standards covering the entire scope of
work as per schedule of quantity and specifications and on approval from Engineer-in-charge

same shall be followed while executing the work within the cost quoted.
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Schedule C
SAEETY CODE

1. First aid appliances including adequate supply of sterilized dressing and cotton
wool shall be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from the ground/floor.

4. No portable single ladder shall be over 8m in length. The width between the side
rails shall not be less than 30cm (clear) and the distance between two adjacent rungs
shall not be more than 30cm. When a ladder is used, an extra mazdoor shall be engaged
for holding ladder.

5. The excavated material shall not be placed within 1.5m of the edge of the trench
or half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one metre.

7. No floor, roof or other part of the structure shall be so overloaded with debris or
materials as to render it unsafe.

8.  Workers employed on mixing and handling materials such as asphalt, cement
mortar or concrete and lime mortar shall be provided with protective footwear and rubber
hand-gloves.

9. Those engaged in welding works shall be provided with welder’s protective eye
shields and gloves.

10. No paint containing lead or lead products shall be used except in the form of paste
or readymade paint.

11, Suitable facemasks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed or scrapped.

12. Overalls shall be supplied by the Contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during the periods of cessation
of work.

13. Hoisting machines and tackle used in the works, including their attachments,
anchorage and supports shall be in perfect condition.

14, The ropes used in hoisting or lowering material or as a means of suspension shall
be of durable quality and adequate strength and free from defects.
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10.
11
12
13.
14,
15,
16.

1.

FIRE SAFETY DE

Cutting / drilling machine and other electrically operated equipment used at site
shall be plugged into correctly rated electrical outlets.

Only ISI marked 3 pin plug and other appliances and equipment shall be used.
Electrical power cables/wires used shall not have any joints and shall be properly
rated.

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely
and securely earthed to prevent leakage current while in operation.

Before commencing the welding work for the first time on any day, fire section shall
be informed and only after the site inspection by the Fire officers/Personnel, work
shall be started.

Two buckets of water and sand shall be kept in an easily accessible area on the
site.

Fire extinguishers recommended and issued by fire officers shall be kept on the
site.

Used paint drums shall be stored in specified store only after closing them properly.
Personal protective equipment such as safety shoes, hand gloves, welder's mask,
ear plug, etc., depending upon the requirement of the work shall be provided by
the Contractor to the workmen to prevent occupational health hazards.

The safety belt shall be provided by the Contractor and used by the workmen while
working from height for more than 10’ from Ground level.

None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.

Both the staircase doors shall be normally kept closed.

None of the fire extinguishers shall be removed/shifted from its designated location.
Power supply shall be switched off from the mains when equipment is not in use.
Wood-shavings and saw-dust generated from the work shall be collected on daily
basis, removed from site and stored at the designated place in proper manner.
Any debris generated from the work shall be collected on daily basis, removed from
site and stored at the designated place in proper manner.

Battery operated emergency light/torches shall be provided by the Contractor to
the workmen while working beyond office hours.
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Schedule D

LIST OF DOCUMENTS TO BE MAINTAINED AT SITE

Sr. | Description of the | Remarks
No. | Document
1 Contract Agreement. Certified true copies of the contracts
2 Drawings One set of all Architectural Interior layout plan |,
Electrical, AC and other drawings issued for the work
shall well preserved by covering transparent
polythene paper
3 Work Programme Chart | Showing latest item wise progress plan
4 Work instruction / For issue of instructions by Engineer-in-charge or his
Site order Book representative at site in the course of day to day
supervision. This book shall be in the form of
Triplicate book with machine numbered pages. After
recording the instructions, one copy shall be taken by
Engineer-in-Charge or his representative, anotherby
the contractor and the third copy shall remain in the
book on which the compliance shall be recorded by
Contractor after taking required action.
5 Material at site Register | To record the material receipted and issued by on
daily basis by the contractor.
6 Labor Report and Daily | To record the labour and DPR by the contractor
Progress Report (DPR)
7 Test Reports/ certificates | To maintain record of test reports/ certificates
for Materials/ equipment | received from manufacturers
8 Measurement Book To record measurements of works
9 Progress Review reports | To maintain record of progress
along with progress
photographs
10 | File and Register for | To maintain record of extra/ variation items
Extra/Variation Order
11 | Hindrance register For recording the details of hindrances, reasons & its
clearance with time period jointly signed by the Site
Engineer/ Engineer-in-charge representative andthe
contractor's representative
12 | Log Book of defects To record defects noticed during inspection
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Schedule E

General Rules and Instructions to Bidders - Information

Bids in Two Bids | 2 Tender Inviting Authority —
System Regional Director
Reserve Bank of India
Estate Cell, Byculla,
Mumbai
Tel No. 02223028125
E Mail id estatebyculla@rbi.org.in
Name of the Work- General repairs and application of waterproof
coating on terraces of buildings at RBI Senior Officers’ Quarters at
Jalada & Varada, Prabhadevi, Mumbai 400 025.
Estimated cost of work: ¥ 40.17 lakh
2, |Due Date and Time for submission of e-Tender/Bid (Bid close date)-
14 |18/02/2025 up to 2:00 PM
Tender submission mode: e-Tender
Earnest Money | 4(iii) |EMD of ¥ 80,340/- in the form of NEFT or Bank Guarantee as per proforma
Deposit (EMD) annexed hereto shall be deposited in original at the office of tenderinviting
and |authority on or before the due date and up to 11:00 AM.
11 EMD can also be remitted to Reserve Bank of India Account of on or before
2:00 PM of 17.02.2025. The account details for NEFT transactions are as
under:
Beneficiary Name- Reserve Bank of India
Alc No.- 04869229925
IFSC CODE- RBISOMBPA04
Proof of remittance indicating transaction number and other details shall be
uploaded on Bank’s approved e-tender portal along with other tender
documents.
Clarifications 5 Date and Time of Pre-Bid Meeting - Offline on 05.02.2025 at 11.00 AM
and pre-Bid
Meeting
Opening of 16 |Date of opening of tenders/bids (Part-1) 18.02.2025 at 3.00 PM on e-
Bids Tender mode.
Bid validity 17 |Bid validity — 6 Months
Time for 23 |[Time allowed to complete the work: Four (4) MONTHS for entire work

Completion of
work

which shall be reckoned from 10th day of work order. Validity of rates will
be for a period of 04 months.
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Schedule F

General Conditions of the Contract - Information

Definition

i)

Name of the Work: General repairs and application
of waterproof coating on terraces of buildings at|
RBI Senior Officers’ Quarters at Jalada & Varada,
Prabhadevi, Mumbai 400 025.

The Site — Reserve Bank of India, Byculla Staff
Quarters, Mumbai — 400 008

i)

The Employer —
Regional Director
Reserve Bank of India
Estate Cell, Byculla,
Mumbai

xiil)

The Engineer-in-charge: Assistant Manager/
Manager/ Asst General Manager (Tech)/, Reserve
Bank of India,

Estate Cell,

Byculla, Mumbai Central

XXii)

The percentage mentioned to cover all overheads and

profits — 15%

Discrepancies
and
Adjustment of
Errors (order of
preference)

8.2

The Competent Authority —

Regional Director
Reserve Bank of India
Estate Cell, Byculla
Mumbai
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LAUSES OF NTRACT

Performance
Guarantee

CLAUSE 1

0] Time allowed for submission of Performance Guarantee from
the date of award of work — 14 days

(i) Maximum allowable extension of time for submission of
Performance Guarantee beyond the period specified in (i)
above without penalty — 7 days

(i) Maximum allowable extension of time for submission of
Performance Guarantee beyond the period specified in (ii)
above with late fee @ 0.1% of the amount of Performance
Guarantee per day — 7 days

Recovery of
Security Deposit

CLAUSE 1A

Retention percentage — 5% from every bill subject to 5% of the
contract price

Compensation for
Delay

CLAUSE 2

Authority for fixing compensation under clause 2:

Regional Director,
Reserve Bank of India
Estate Cell, Byculla
Mumbai

CLAUSE 5 (Not applicable)

Time and Extension
for Delay

Date of commencement: 14" day from the date of award of work
Time allowed for completion of work: 04 months from the date of

commencement.
Milestones are specified in the table below:
Date of commencement: 14" day from the date of award
allowed for completion of work: 6 ( Six) Calendar mg
date of commencement.
Milestones are specified in the table below:
Milestone No. Milestone Time allowed for
Target achieving the
Amount in 3 progress (from date
Lakh of commencement)
1t 15.0 2NP
Month
2nd 45.0 3RP
Month
3 85.0 5™
Month
4th Full amount 6™
Month

Amount to be withheld in case of non-achievement the Milestone will be done

167 of 230



as under:

Specimen Due Milestone Target amount
Milestones date

Chart Milestone

Project Start DO 0

1st D1 T1
2nd D2 T2
(N-X)th D(N-X) | T(N-X)
(N-X+1)th Din-x+#1) | T(N-X+1)
(N-X+2)th Din-x+2) | T(N-X+2)
(N-1)th D(N-1) | T(N-1)
Nth DIN)  |T(N)

Say a RA bill received on D(r)is certified for gross amount of R where

i. Tn-x<R< Tn-x+1)i.e. Progress reached up to (N-X)w milestone

ii. RA Bill date D(r)is after Dy i.e. Nt milestone has become due as o
RA bill date

ii. Say, the liquidated damages is 0.25% per week of delay.

iv. Withhold amount for not achieving Nt milestone

Awn) = (0.0025/7)*(Dr-Dn)*(Tn-T(n-1)) Where Tn-1) will be zero if N

milestone is the first in the series of delayed milestones.

Milestones approving authority — Engineer-in-charge

0) Authority for granting Extension of Time -
Regional Director,

Reserve Bank of India

Estate Cell, Byculla

Mumbai

(i) | Rescheduling of Milestones -Engineer-in-charge

(i) | Shifting of date of commencement in case of delay in handing
over of site - Engineer-in-charge

Measurements of
Work Done

CLAUSE 6 or CLAUSE 6A

Clause applicable — 6A

Payment on
Interim Certificate

CLAUSE 7
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to be Regarded as
Advances

Gross value of work done together with net payment/
adjustment of advances for material collected, if any, since the
last such payment eligible for raising Running Account bill
(Interim payment) - Rs.10.00 Lakh.

Retention percentage for Interim Certificates — 5% from every
bill
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Total Retention Money - 5% of the Contract Price plus 5%
Performance Bank Guarantee.

Retention period for the Retention Money - up to successful
completion of Defects Liability Period (DLP)

Installment due after Completion Performance Bank
Guarantee submitted by contractor towards Performance

Period of honouring interim certificates-1 month from the date
of receipt of complete bill along with all the documents as
specified in Special Conditions of Contract.

Action in case Work
not done as per

CLAUSE 11 A

Authority for accepting reduced rate —

Specifications Regional Director
Reserve Bank of India
Estate Cell, Byculla
Mumbai
- CLAUSE 12
Deviations/
Zﬁg'a;'r‘i’cr;ﬁ EXNt | heviation limit beyond which clause 12.2 C shall apply - 25% beyond
— 9 the tender item quantity specified in the Schedule of Quantity
Deviation -
Deviated Quantities
and Pricing
Contractor Liable | CLAUSE 17
for Damages, | pefects Liability Period — 12 months from the date of completion and
defects during | handing over the Completion Certificate to the Employer
defect liability
period Liquidated damages at the rate on ¥ 1,435/- per day subject to 4
and Liquidated | maximum of 10% of the contract amount for the entire work.
Damages
Competent Authority for deciding reduced rates —
Regional Director
Reserve Bank of India
Estate Cell, Byculla
Mumbai
LAUSE 2
Settlement of CLAUSE 25 _ _ _ ,
Disputes &ln case of any dispute, the case will be re_ferred to Dlspute_ Resolution
Arbitration Committee (DRC) of Reserve Bank of India before Arbitration.
Place — Mumbai Regional Office
For Arbitration, Competent Authority for referring the dispute will be
Chief General Manger- in-Charge, Reserve Bank of India, Premises
Department, Mumbai
Place of Arbitration — Mumbai, India
W aterand

CLAUSE 31
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Electric power

Bank will made available water and electricity power supply required

supply for work at one point free of charge. Contractor shall arrange to make
arrangement for connection with safety fixtures.
Alternate water
supply
arrangements
CLAUSE 33
Insurance in Contractor shall take following Insurance Policies:
respect of 1) Contractor’s All Risk Policy for the full Contract Value for
damages to entire Contract Period
Persons and 2) Workmen Compensation Policy for all workmen deployed at
Property site

3) Third Party Liability Policy as per following details:
a) Forinjury to persons — % 2 Lakh per person per accident
b) For damage to property — % 5 Lakh per accident

Subject to overall ceiling as per extant Insurance
guidelines

Employment of
Technical Staff and

CLAUSE 34

Minimum required Personnel at site shall be as below, failing which

employees recovery at the specified rates as below shall be effected from the
contractor:
. Minimum Minimum | Rate of recovery
Minimum )

Sr. . . Professional/ years of per head per day

Designation No. of .
No. Technical Relevant for non-

personnel e . :
Qualification | Experience compliance

1 Site 1 B.E./ B.Tech./ 3 years Z1000/-

supervisor Diploma In case of

(Civil) B.E. /B-Tech

_ & 5 years for
( Full time) diploma
holder

2 Site

supervisor *

(Electricall/AC B - - -

etc.)
Note - * Project Manager/Site Supervisor shall be posted to site during the progress of
work as and when required.
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Schedule G

GREEN BUILDING REQUIREMENTS

Reserve Bank of India (RBI) intend to follow Indian Green Building Council (IGBC) norms
for Green Interiors space External repairs, minor structural repairs, and waterproof
painting of Buildings J, K, and L Blocks at the Bank’s Staff Quarters in Byculla,
Mumbai - 400 008.. IGBC Green Interior involves complying with the green building
specification like using of certain green materials, following of sustainable procedures and
certain measures during Renovation/up gradation stage, as spelt out in this document.
Accordingly, various parameters related to Green building have been incorporated in the
design by the RBI/Employer. The contractor shall ensure to comply the material
specifications/ works as per Schedule of Quantities for the respective items and all the
work procedures/ processes as specified in this schedule.

To comply with Green Building requirement, wherever called for, the Contractor shall
provide necessary documents / shop drawings issued by the manufacturers and this
document shall generally cover test certificates, Letter of authorization in terms of
standards, thermal values, and relevant data, MSDS, write-ups / detailed description of the
particular material / equipment, as stipulated by the Engineer-in-charge prior to ordering
the materials and after the supply of materials or at appropriate stages.

The contractor shall verify with the Engineer-in charge regarding the correctness of the
green specification before ordering and procurement of materials and equipment supplied
to the work.

If the material specifications, the shop drawings and the relevant documents do not meet
the specified norms; it shall be the sole responsibility of the contractor to satisfy the
specified Green norms by replacing the materials / equipment with the prior approval of the
Engineer-in-charge.

The contractor shall ensure that the following facilities for workers are provided
()First-aid and emergency facilities

(ilAdequate drinking water facilities

(iii)Personal protective equipment

(iv)Dust suppression measures

(v) Adequate illumination levels in construction work areas

All Renovation activities over the duration of the project should be sequenced carefully to
minimize the impact on the indoor air quality.

Note: The below photographs are given just for reference purpose, they do not
refer to any specific brands/makes.
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Ducts Wrapped With Plastic To Avoid Dust Ducts Stored with Properly Wrapped with
Plastic

Cleaning Prior To Installation

26/08/2011

Equipment covered during Construction Phase  Equipment covered during Construction
Phase
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20/10/2011

Cleaning

Seqregated Waste Stored on Site — Cement Bags and Scrap area on Site marked with

signage
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Schedule H
IMPORTANT INSTRUCTIONS FOR e - TENDER

Bidders are requested to read the terms & conditions of this tender before submitting their
online tender.

Process of e-Tender:

A) Reaqistration:
The process involves vendor’s registration with MSTC e-procurement portal which is free of
cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic
Bidding for submission of Technical Bid (part I) as well as Price Bid (part II) will be done over
the internet. The Vendor should possess Class Il signing type digital certificate. Vendors are
to make their own arrangement for bidding from a PC connected with Internet. MSTC is not
responsible for making such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE TECHNICAL BID (part 1) AND PRICE BID (part 1) HAVE TO BE
SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi

1).Vendors are required to register themselves online with www.mstcecommerce.com— e-
Procurement —PSU/Govtdepts— Select RBI Logo>Register as Vendor -- Filling up details
and creating own user id and password— Submit.

2). Vendors will receive a system generated mail confirming their registration in their email
which has been provided during filling the registration form. In case of any clarification,
vendors may contact RBI/MSTC, (before the scheduled time of the e- tender).

Contact person (RBI):

1. Shri Rajesh Khobarkhede (A.M Tech-Civil) — Mobile N0.8585017154, Email:
rbkhobarkhede @rbi.org.in for Technical Query
2. Shri Arti Yadav (Asst.Manager — (022) 2302 8190) —artiyadav@rbi.org.in
for e-tender query.

Contact person (MSTC Ltd):

1. Mr Tanmoy Sarkar, Deputy Manager; Email id: tsarkar@mstcindia.co.in Phone No: 8349894664
2. Ms. Rupali Pandey, Asst. Manager- rpandey@mstcindia.co.in — Mobile — 9458704037

3. Mr. Abhishek Kr. Kanaujia, Executive — Mobile — 9953089772

4. Helpdesk at MSTC Mumbai for vendors - 022-22886268/22822789

5. Helpdesk — Landline -- 022 22870471/022 22886266/033 22901004

Google hangout ID- (for text chat)- mstceproc@gmail.com

09

B)_System Requirements:
i.  Windows 7 or above Operating System
i. IE-and above Internet browser.
ii.  Signing type digital signature
iv.  Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the

system.
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To disable “Protected Mode” for DSC to appear in the signer box following settings may be
applied.

¢ Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e,
Remove the tick from the tick box mentioning “Enable Protected Mode”.

e Other Settings:
Tools => Internet Options => General => Click On Settings under “browsing history/ Delete
Browsing History” => Temporary Internet Files => Activate “Every time | Visit the Webpage”.

To enable ALL active X controls and disable ‘use pop up blocker under Tools—Internet
Options— custom level (Please run IE settings from the page www.mstcecommerce.com
once)

The Technical Bid (part I) and the Price Bid (part Il) shall have to be submitted online at
www.mstcecommerce.com/eprochome/rbi . Tenders will be opened electronically on specified
date and time as given in the Tender.

All entries in the tender should be entered in online Technical & Price Bid Formats without
any ambiguity.

Special Note towards Transaction fee:

The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under
“‘My Menu” in the vendor login. The vendors have to select the particular tender from the
event dropdown box. The vendor shall have the facility of making the payment either through
NEFT or Online Payment. On selecting NEFT, the vendor shall generate a challan by filling
up a form. The vendor shall remit the transaction fee amount as per the details printed on
the challan without making change in the same. On selecting Online Payment, the vendor
shall have the provision of making payment using its Credit/ Debit Card/ Net Banking. Once
the payment gets credited to MSTC’s designated bank account, the transaction fee shall be
auto authorized and the vendor shall be receiving a system generated mail. Transaction fee
is non-refundable. A vendor will not have the access to online e-tender without making the
payment towards transaction fee.

NOTE

Bidders are advised to remit the transaction fee well in advance before the closing time of the
event so as to give themselves sufficient time to submit the bid.

Information about tenders /corrigendum uploaded shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that their Email ID
provided is valid and updated at the time of registration of vendor with MSTC. Vendors are
also requested to ensure validity of their DSC (Digital Signature Certificate).

E-tender cannot be accessed after the due date and time mentioned in NIT.

Bidding in e-Tender:
a) Vendors need to submit necessary EMD (Earnest Money Deposit), Transaction fees ( If any)
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b)
)

to be eligible to bid online in the e- tender. Transaction fees are non-refundable. No
interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be refunded by the
tender inviting authority in due course.

The process involves Electronic Bidding for submission of Technical and Price Bid.

The vendor(s) who have submitted transaction fee can only submit their Technical

Bid and Price Bid through internet in MSTC website www.mstcecommerce.com — e-

d)

f)

9)

h)

)

K)

procurement —PSU/Govtdepts— Login under RBI—My menu— Auction Floor
Manager— live event — Selection of the live event.

The vendor should have running JAVA application. This exercise has to be done
immediately after opening of Bid floor. Then they have to fill up Common
terms/Commercial specification and save the same. After that, they should click on the
Technical bid. If this JAVA application does not run, then the vendor will not be able to
save/submit his Technical bid.

Atfter filling the Technical Bid, vendors have to click ‘save’ for recording the same. Once
the Price Bid link becomes active and the details are filled up, vendors have to click on
“save” to record the Price bid. After both the Technical bid & Price bid have been saved,
vendor has to click on the “Final submission” button to register the bids

Vendors are instructed to use Attach Doc button to upload documents. Multiple
documents can be uploaded.In all cases, vendors are advised to use their own ID and
Password along with Digital Signature at the time of submission of their bids.

During the entire e-tender process, the vendors will remain completely anonymous to
one another and also to everybody else.

The e-tender floor shall remain open from the pre-announced date & time and for as
much duration as mentioned above.

All electronic bids submitted during the e-tender process shall be legally binding on the
vendor. Any bid will be considered as the valid bid offered by that vendor and
acceptance of the same by the Buyer will form a binding contract between employer
and successful bidder for execution of the work.

It is mandatory that all the bids are submitted with digital signature certificate otherwise
the same will not be accepted by the system.

The vendor should upload all the credentials / documents as per format of Bank along
with technical bid. Otherwise the tender will be treated as cancelled.

Employer reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms
& conditions for the tender. Any order resulting from this tender shall be governed by the
terms and conditions mentioned therein.

The tender inviting authority has the rightto cancel this e-tender or extend the due date
of receipt of bid(s) without assigning any reasons thereof.
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0) Vendors are requested to read the vendor guide and see the video in the page
www.mstcecommerce.com/eprochome to familiarize them with the system before bidding.

p) Vendors are requested to quote GST as per Government rules. No change in quoted
rates will be accepted.

I/'We hereby declare that I/we have read and understood the information provided in
Schedule A to Schedule H above.

Place Signature of bidder with seal
Date
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SECTION VIII

ANNEXURES
TO

VARIOUS SECTIONS
AND SCHEDULES
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Pre-qualification / Eligibility Criteria forms
(Not Applicable)

Basic Information

Annex 1

Format 1

1(a)

Name of the Contractor/firm

Details of registration of the firm :
whether Sole Proprietorship/ Partnership
firm /Private Limited/ Limited or Co-
operative Body etc.

Name of the proprietor or Partners./

2(a) | directors :
3(a) | Registered Address:
3(b | Address for correspondence
)
4(a | Contact Person
)
4(b | Designation
)
4(c) | Telephone :
4(d | Mobile no.
)
4(e | FAX/Tele-fax:
)
4(f) | e-mail id
5 | GST Registration details and no.
5(a | Details of registration of labour, ESI,
) EPF if any
6 Number of years of experience of
contractor / Firm of contractor in the
field.
7 | In case the company is subsidiary,

the involvement, if any, of the Parent
Company in the Bank’s proposed
work :
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Was the applicant ever required to
suspend the eligible works for a
period of more than Four months
continuously after commencement?
If yes, then furnish the reasons
thereof.

Has the agency or any constituent
partner in case of partnership firm,
ever abandoned the awarded works
before their completion? If so, give
name of the project and reasons for
abandonment.

10

11

12.

Has the agency or any constituent
partner in case of partnership firm,
ever been debarred /black-listed for
competing in any organization at any
time? If so, give details

Has the agency or any constituent
partner in case of partnership firm,
ever been convicted?

Whether the agency is involved in
frequent civil suit /litigations in the
contracts/being executed now. If yes
please furnish the details in proforma

given below.

Yes / No

Sl no

Work
order No
and Date

Nature of
work

Name of
the project
and
Employer

Present
stage of
work

Value of
contract

Brief details of

litigation

2. 3. 4.

5.
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PREVIOUS WORK EXPERIENCE (Not Applicable)
List of important similar works executed by the contractor/firm

Format 2

including works completed prior to on or before.....ccccceeeeeeeeeiennn, )
SI | Name of Nature of work Name of the Cost of work Period of completion Reason Whether Litigation/ Any
no similar involved in the owner/ client and for work was Arbitration other
work contract (e.g. Architect. Also delay, if left , if any relevant
and Renovation of indicate whether Date of | Scheduled Actual date any incomplete with informati
location office building, Government or commencem | date of | of or contract detalils. on.
residential Semi- Contract Actual value | entofwork | completion | completion was
quarters). Government or Amount (% | of work done terminated
Private Body with lakh) (in % lakh) from either
full postal side?
address.
1. 2. 3. 4, 5a 5b 6a 6b 6¢c 7 8 9 10

Attach supporting documents
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Format 2A

List of important similar works ‘On Hand’ (Not Applicable
Sl | Name of the | Nature of work | Name of the owner Contract Completion Period Present stage of | Any other relevant
no | wok and | involved in the | and Architect Amountin ¥ work with reasons | information
location contract if the work is
Whether getting delayed
Government or
Semi- Government Stipulated | Expected
or Private Body with
full postal address.
1 2 3 4 5 6(a) 6(b) 7 8

183 of 230

Signature of the bidder with seal




Format 3

PREVIOUS EXPERIENCE (Not Applicable

Details of similar work/s (qualifying) completed during last five vears ending March 31, 2020

(The work/s costing above the minimum value specified in pre-qualification criteria)

SIno | Name of | Nature of work | Name of the Name, e-mail | Cost of work Period of completion Reason | Wheth | Litigation Any other
similar involved in the | owner/ client ID, telephone ( for er n/Arbitration, | relevant
work contract (e.g. | and Architect. land line and delay, if | work ifany | information.
and Renovation of | Also indicate mobile) nos., Date of | Schedule | Actual any was left | with details.
location | office buildings/ | whether Fax no. of the common | ddateof | dateof incomp

residential Government contact | Contract | Actual g?vmvgrnkt Eor:n pletio gﬂmple" lete or
quarters). or Semi- | executive (the | §Ton" ¢ | vl o contrac
Government person of (in % lakh) t was
or Private bidders client termina
Body with full who can be ted
postal contacted by from
address. the bank in either
case itis so side?
needed).
.| 2 3, 4. > 6a |6b 7a 7b 7c 8 9 10 11
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Format 3A
PAGE 1 OF 2

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR (On Client’s Letter Head)
(Not Applicable)

Name & address of the Client

Details of Works executed by Shri /M/s

1. Name of work with brief particulars

2. Agreement No. and date

3. Agreement amount

4. Date of commencement of work

5. Stipulated date of completion

6. Actual date of completion

7. Details of compensation levied for delay (indicate amount) if any :

8. Gross amount of the work completed and paid

9. Name and address of the authority under whom works executed :

10. Whether the contractor employed qualified Engineer during execution of work ?
11. i) Quality of work (indicate grading) : Outstanding/Very Good/ Good/Satisfactory/poor

(i) Amt. of work paid on reduced rates, if any
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Format 3A PAGE 2 OF 2
12. i) Did the contractor go for arbitration?
ii) If yes, total amount of claim
iif) Total amount awarded

13, Comments on the capabilities of the contractor.

a) Technical proficiency : Outstanding/Very Good/ Good/Satisfactory/poor
b) Financial soundness : Outstanding/Very Good/Good/Satisfactory/poor
¢) Mobilization of adequate T&P : Outstanding/Very Good/Good/Satisfactory/poor
d) Mobilization of manpower : Outstanding/Very Good/Good/Satisfactory/poor
e) General behavior : Outstanding/Very Good/Good/Satisfactory/poor

Signature of the Reporting Officer* with Office seal

Note: (i) All columns should be filled in properly

ii * Clients Report/certificate (a) for each of qualifying similar completed works carried out for Government/ public sector companies,
p q y p p p
the certificate should be signed by the concerned Executive Engineer or an officer in an make or higher rank (b) for each of the
qualifying similar completed works carried out for Private companies shall accompany Tax deduction at source, TDS certificate has

to be submitted for proving the credentials/contract amount.
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Format 4

FINANCIAL STATUS (Not Applicable)

Assessment Year
Sr.no. Details
Tin lakh T in lakh T in lakh T in lakh
1 Annual financial turn over certified by Charted
Accountant.
2 Income Tax returns for the year NIL
Note

i. Statement shall be supported by copies of audited financial statements/ accounts of the business of the bidder duly certified by a
Charted Accountant. The Income Tax Clearance Certificates / Income Tax Assessment orders along with the latest final accounts of the
business of the contractor duly certified by a Chartered Accountant, copied of the Income Tax clearance Certificate/ Income Tax
assessment orders along with the latest final accounts of business of the contractor duly certified by a Charted Accountant as a proof
creditworthiness.

Signature of the bidder with seal
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FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK
(On Bankers’ Letter Head)_(Not Applicable)

Regional Director /CGM Officer -in-Charge
Reserve Bank of India
Estate Department,

This is to certify that to the best of our knowledge and information M/s. /Shri.

Arelis respectable and can be treated as good for any engagement up

Format 5

............. a customer of our bank having marginally noted address,

to

a

limtof X ............. (Rupees

............................................................ ). This certificate is issued without any guarantee or responsibility on the bank or any of its officers.

Note:- (i) Bankers' certificates should be on letter head of the Bank

For the Bank with Name, Designation & Seal

(i) In case of partnership firm, certificate to include names of all partners as recorded with the Bank.
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Format 5A
Details of Bidder’s Banker (Not Applicable

1 Name and full Address of the Banker

2 Name of contact executives, Email ID, contact
numbers (land line and mobile), Fax number etc.

(The person can be contacted at the office of their
banker by the Bank in case it is needed.)

Signature of the bidder with seal
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Format 1A

Sr. Name Age Qualifications Construction Nature of Name of the Date from Indicate special experience (if
No. experience works handled projects which any) such as Advanced
handled employed in Construction management
costing more your techniques like CPM/PERT
than ¥ lakh organization and indicate projects in which
such techniques were
employed if any
2. 3. 4, 5. 6. 7. 8. 9.
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Annex 2

Draft Articles of Agreement

(On Non Judicial Stamp Paper of appropriate value)

TG BRR BN TTETE H o ® | ARTICLES OF AGREEMENT made the
WU&TQWW%WW PITCTY  | oeeieessesseiei i, g:z,\,een of
Eﬁé H % R ke adrd fore | KT el 7Tl %) the Reserve Bank of India having its Central Office
3R QURT T& s % m at Mumbai,(hereinafter called “the Employer”) of the
mmmwwﬁasaﬂag\m% one part and_......coeeeeeveeeieveeeiiiiinn,
(hereinafter.........cccevveeviiciiie e, called
............................................................. ‘the

Contractor”) of the other part.

Sfafer el SiaTal $iR aval, guTed!, 4as o
IRHATSME & INF SAIHIRAT & HIEX & FARG!
®! Tl IR TG DI B! HRT ARET 3R
SFIYRINT &1 BTH PR BT 353 & 3R I U
S 9T 1T ol gui- e aTd e 3R fafadw
JOR fHu g

@1 I R 3D U&DHRI GRT T ITh! 3R
3 gHeR fhu MU B

3R Safh SHER T8l au B 718 2dl, faviy wraf
7 Ifcarad wal aur dfaer &t wal ud A
DI ST T FdTs T3 Tai R (Sad Tt BT 3
qfe® ¥U ¥ * Iad " Hel SMEm), Iad

Siffn (e # ewiv &Rk / @ I

WHEREAS the Employer is desirous of carrying out
the work of General repairs and application of
waterproof coating on terraces of buildings
at RBI Senior Officers’ Quarters at Jalada &
Varada, Prabhadevi, Mumbai 400 025 and has
caused drawings and specifications describing the
works to be done.

AND WHEREAS the said drawings, the
Specifications and the Schedule of Quantities have
been signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to
execute upon and subject to the Conditions set forth
herein and to the Conditions set forth in the Special
Conditions and in the Schedule of Quantities and
Conditions of Contract (all of which are collectively
hereinafter referred to as “the said Conditions”) the
works shown upon the said Drawings and/or
described in the said Specification and included in

|§.|| et H af LEI 3R I lIIEIIGﬁ.ﬁ 3@83‘“ the Schedule of Quantities at the Respective rate

o EQIiQ $I'Cf del ¥ dd G| "I'SgC Eﬁ *» 3=, therein set forth amounting to the sum as therein

YT & forg g iR ar Qft g s 3gdp | arived at or such other sum as shall become

dJgd W Y " X1 R payable there under (hereinafter referred to as “the

= $§ =l ;Hq’ Sle d;d;:nir c said Contract Amount”).

X & e TeHd g |

34 Tl A T UPR UgHld a1 8 NOW IT IS HEREBY AGREED AS
FOLLOWS:

I AR I & ded & N iFgg =R | In F:onsidera_tions of th_e said Contract Amount to be

Tqgaiis & TR YITdH ﬁ\_rITQTﬁ m paid at the times and in the manner set forth in the
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gRI 39d I@IE # ¥ U U4 3ad

said Conditions, the Contractor shall upon and

ﬁﬁmm&ﬁ T aEret G‘H\qfﬁ o a'fﬁf?r e subject to the said Conditions execute and complete
3 g ot = 3 the work shown upon the said Drawings and
ﬁtﬂﬁ ud Eal & 3Hefi described in the said Specifications and the
gl‘ il Schedule of Quantities.
i The Employer shall pay the Contractor the said
e dheR P Tl § I@RId Rl & ploy pay
WWWWQ@WW@%&@W Contract Amount or suth other gum as shall
> become payable, at the times and in the manner
\THY TR 1T ! specified in the said Conditions.

I Tl | "IRGHR" Tg DT 37 39 Wfdal &
dgd dMIeRU SR P aRg AeHT 3R
f&amgf afe & I ¥ dRgPR' BRI

The term “Architect” in the said conditions shall
mean ‘Architect’ for the purpose of architectural
planning & designing etc. of the Renovation works
under this contract.

YRd1g Rerd d& fafor ot & gdaer, fSal
& YHONARO, YTaH SR dfaer & fafve

The Reserve Bank of India shall administer and
directly arrange for supervision of works,
certification of bills, making payments and

| IEIIiI, SR q;al EI%Gﬁ% PT-aT $m implementation of various terms, conditions and
e STa=IT 3R USY BT stipulations of the contract.
gl IifQ¥d U 3R fafer 3gfedl &1 g9 | The said conditions and various schedules shall be
RSP YR S =7 T 7] GﬁT JEE STE read and construed as forming part of this
o i 5 ; : agreement, and the parties hereto shall
3?RE|ET li_lia : 3R ¥ 3 Q]?-ﬁ?{RT respectively abide by, submit themselves to the
0] % 9 B Iad Al DI AT HRd % 3R | said Conditions and perform the agreements on
35 Il § Ieifad IR 30T 3R Y HRR | their part respectively in the said Conditions
T e B | contained.

PRR 3R gl IAd S&ae 39 Ifdal Bl 3MUR
TG

The agreement and documents mentioned
herein shall form the basis of this Contract.

Tg S 7 Y U MI3d UhHRd 3eY § 3R
T8 Th eI B ey B, Tfedh STaer 3R aval,
THTGdl, Go8 | SRe1eHS & aRg siitsial &
B § SHRGI & Bdl IR AIeYP DI D
T TR 3R SYAN & Tae & B B
HT IS B 1. R 3R FHTfad A3 B

S ® fAfgd &R IR a1 39 =1dl d UGH &1
T8 &R IR AR ATYT 718 AR & SJAR
YT a1 ST 5|

This Contract is neither a fixed Lump sum contract
nor a Piece Work Contract but is a Contract to
carry out the work in respect of General repairs
and application of waterproof coating on
terraces of buildings at RBI Senior
Officers’ Quarters at Jalada & Varada,
Prabhadevi, Mumbai 400 025 To be paid for
according to actual measured quantities at the rate
contained in the Schedule of rates and Probable
Quantities or as provided in the said Conditions.

3ad @l d FYURG Rld & AR ddhaR
ffaw fafor wraf & gefta ot sraf, Jc
ol O Gafrd gt Bl B e & fre sr 3
AT T B 3R 39 ARE P BT B RIEH

The Contractor shall afford every reasonable
facility for the carrying out of all works relating to
civil works, installation of sanitary work and
fittings, permanent water supply, -electrical
installations, fittings, air conditioning and other
ancillary works in the manner laid down in the
said conditions and shall make good any
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& §IG GIaR], BRI 371G BI gT fbet vt JaaH
DI G: Bl HT|

damages done to walls, floors etc. after the
completion of such works.

gl & 9 39 Sifder & qarg & o1 s
o ot ot o (313cH) DI SNSHR AT geTHR Al
I & FB U DI F1T IGHR @ 3R B
& UPId DI dae BT TSR RIS 5|

The Employer reserves to itself the right of
altering the Drawings and nature of the work by
adding to or omitting any items of work or having
portions of the same arrived out without prejudice
to this contract.

0T P 39 Ifdal & dad & =9 T JF1 SIET
3R 3HER TdagRT WZc &I Aid oH & R’d
§1¢ 1 3 a7 SfcaiRad ARY & FHuia
fafy 9, s ot a1g & 81, HH & I3 SR quid
T faIR wraei & 31efi= Tl &1 &t )1
4 7gH & YR gl A & o ggwd g

Time shall be considered as the essence of this
Contract and the Contractor hereby agrees to
commence the work soon after the site is handed
over to him or from the scheduled date of
commencement as provided for in the said
Conditions whichever is later and to complete the
entire work within 4 months subject nevertheless
to the provisions for extension of time.

29 HfdeT & dgd e gRT g YdaE
»ad s A g fbu S|

All payments by the Employer under this Contract
will be made only at Mumbai

T PR I s AT fopd 1t a8 ¥ IUF giH aral
ot faarel & as ¥ IO AM1 S SR
@ FURe waa das # Yd amea &
3{fpR &= o gh|

All disputes arising out of or in any way connected
with this agreement shall be deemed to have
arisen at Mumbai and only Courts in Mumbai shall
have jurisdiction to determine the same.

T8 f 59 Wfaer & o3 i &Y ShaR gRI [
RE I UST 3R JHST T g1 SheR Afder # &
TS AT ¥ SHfU% AE1 & YA & oY a9 b
EHCR T8l SN ofd d b dob & YUY SHfirgar
@fﬁ?@%@ﬁGﬂ%&fﬁ%ﬂﬁﬁ SIS gl faan
NG

That the several parts of this Contract have been
read by the Contractor and fully understood by
the Contractor. The Contractor shall not be
entitled for the payment for the quantities beyond
the tendered quantities unless ordered for by
specific written instructions from the Bank’s
Engineer-in-Charge.

SHSR o & gfaTdl gt IUHRON / Juferdt / | The Contractor shall not disclose directly or
3.”-[% G ORI T I UTe =Y T fHa i ir;]direthIy T(rllyinfofrmition{ ma/teric';lls an/d dgtails o{

e Bank's infrastructure/systems/equipmen
SHSRY, Irft 3R faaRor o1 forddt off e g

o 1Y AT a1 BT, S b 30 TRR o Iy
# dfaere i@l & Rded & GRME 3heR
g1 3P HHANRA & & H A1 [ | 317 el
g, 3R B UG I8 T MU= WG| SHER
TRR & AR &I Felt $iR Mot 7=, Ryar
39 FHAT & fob o 38 T Q! Pl I bR
& ol a1 ] ST &1 Ul &3 & g

etc., which may come to the possession or
knowledge of the Contractor during the course of
discharging its contractual obligations in
connection with this agreement, to any third party
and shall at all times hold the same in strictest
confidence. The Contractor shall treat the details
of the contract as private and confidential, except
to the extent necessary to carry out the
obligations under it or to comply with applicable
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AP &l SPER Sb P! Jd foIdd TgHN P
fomT fopalt oft HTUR o1 db-itep! UUR T 39 SHTG!
R B P [ARVd13H T BRI 7ot XM, T &l
THIRA S DI AN S T IR el
BT Sher fpdl ot Mu-ilg IFeR &
qh< R0l & URUTHGEY (aiadl &1 g5 fohdl
W gHR &1 g1 & forg e &1 afagfd s
3o BT U1 B H [dhaAdl DI SHER P 3R
T IEY B W B & U B JHET ST 3R
T THA BT GIaT B 3R B Hed
36 B §HAR BT

SHAR TH I B! FAYT B & A4 0=
HHAN & Gae H g4 IRId Hriaret Ham fe
3 PR P dgd MU TEeRI & TR-
U< IhHRUl & Gl Bl G31 dve A Ay fobar o
EB

R UHSIHRUN 3R MU &S e SheR-
& I Tt Wi FRUT A 819 a1 39 TR Bl
AT 1 GATYT &l oo |

laws. The Contractor shall not publish, permit to
be published, or disclose any particulars of the
works in any trade or technical paper or
elsewhere without the previous written consent
of the Employer. The Contractor shall indemnify
the Employer for any loss suffered by the
Employer as a result of disclosure of any
confidential information. Failure to observe the
above shall be treated as breach of contract on
the part of the Contractor and the Employer shall
be entitled to claim damages and pursue legal
remedies.

The Contractor shall take all appropriate actions
with respect to its employees to ensure that the
obligations of non-disclosure of confidential
information under this agreement are fully
satisfied.

The Contractor's obligations with respect to non-
disclosure and confidentiality will Survive the
expiry or termination of this agreement for
whatever reason.

15. P4 WA R Afgaren & a9 Iadfisd ot
APYTH BT TS

T) B, db IR F R AT (BH F)
HHIR! & (e a9 IafieT ot et o
fRierad & ama § guia: SieR g, yRda
feord S gRT &= ftfa & gHer Rrerd oot
oI At 3R i 39 Rierd & d§y § Iad
TAFE & d8d IFId HRIaE! i o AT
AT

&) s & frddt 1t FHAR! & aeg B & faedt
W HHIR! B RP I T IATST 8 Bl big off
RIPprad &1 d& gRI Ted &= Rremad afifa
SRT I3 foram Sima|

) B et ot Aifde affagfd & for fomieR

15. Clause of Prevention of Sexual
Harassment at Work place:-

a) The firm shall be solely responsible in case of
any compliant of sexual harassment against its
employee within the premises of the Bank, the
complaint will be filed before the Regional
Committee constituted by the Reserve Bank of
India and Bank shall ensure appropriate action
under the said Act in respect of the complaint.

b) Any complaint of sexual harassment from any
aggrieved employee of the firm against any
employee of the Bank shall be taken cognizance
of by the Regional Complaint Committee
constituted by the Bank.

c). The firm shall be responsible for any monetary
compensation that may need to be paid in case the
incident involves the employees of the firm, for
instance any monetary relief to Bank’s employees,
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BT, o W H & HHATRAl B ATHA B arelt
gl H YIdH &34 B AT HdT g1 Tobal o,
IR & oY o F & HHAR] Bl Big ot Aifsw
8d, 3R AT gRI BH & HHART gRT A
It faar ST Tifed Bl 21

3 wH Friwd wR aF Iafisd 3t AHYU™ 3R
Geiferd gl & SR oo SHaal & Rt
HA & foru formieR g

%) BH d IRIR § T g wH=iRal &
quf ud Sieqd et Suas HRA |

if sexual violence by the employee of the firm is
proved.

d) The firm shall be responsible for educating its
employees about prevention of sexual harassment
at work place and related issues.

e) The firm shall provide a complete and updated
list of its employees who are deployed within the
Bank’s premises.

16. TR-UH DRV TS - SHER d&b & g-aTg!
& IUBRN 3ffe & aR T Tegef a1/ yomferdt /
AUy w0 I fHdl f S9er), Il ek
faRor @1 fopdt off AR uer & Ty gaw e
&AM, ol T 39 R & Jay § dfaara®
i@l & FdgT & GRF dPeR a1 I9dH
HUANAT & & H A1 I T ST obdll 5, 3R B
T 35 &d MUAT WA SHER - PIR &
gz o fAsh iR Mutg A7, Ryar sg A
o T ST S8 d8d aIRIal bl T A o ferg a1
] STl BT UIa HH & ol 3a=ad gl
SPHeR o ! gd foiad ggafa & famr faedt off
MR T dH-1Ph! UWR T 3 S8 WR B Bt
fIRIVATSH P UHIRIG 6T B, 7 B BRI
BHRA DI 3T S AT ISR o] HUM | SHGR
fodt ot Mo IFeRl & USceRul &
gRUTIRaEY aiadr &1 gs fadt ft TeR @1
g1 & forg feiaar & eifagfd sam 3ad &1
UTeid R B fAthaldl &1 ShaR &1 iR U 3{gaY
B HT FRA & T F 74 ST R e
HIH B &A1 B AR B HEH o BT
§HGR BTN

dPhaR Y 91d P! AT w1 & fow 3=
FHARG! &b oo & gt I srdaret s b

16. Non-Disclosure clause: The Contractor shall
not disclose directly or indirectly any information,
materials and details of the Bank's
infrastructure/systems/equipment etc., which may
come to the possession or knowledge of the
Contractor during the course of discharging its
contractual obligations in connection with this
agreement, to any third party and shall at all times
hold the same in strictest confidence. The
Contractor shall treat the details of the contract as
private and confidential, except to the extent
necessary to carry out the obligations under it or to
comply with applicable laws. The Contractor shall
not publish, permit to be published, or disclose any
particulars of the works in any trade or technical
paper or elsewhere without the previous written
consent of the Employer. The Contractor shall
indemnify the Employer for any loss suffered by
the Employer as a result of disclosure of any
confidential information. Failure to observe the
above shall be treated as breach of contract on the
part of the Contractor and the Employer shall be
entitted to claim damages and pursue legal
remedies. The Contractor shall take all appropriate
actions with respect to its employees to ensure that
the obligations of non-disclosure of confidential
information under this agreement are fully
satisfied. The Contractor's obligations with respect
to non-disclosure and confidentiality will survive
the expiry or termination of this agreement for
whatever reason.
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3 PR & dgd Mg IHGRI & IR-
YD IhRUl & Gl Bl O3l dve A Ay fobar o
T3

R UHSIHI0 3R MUATar & Gog H  SbhaRr-
& It forddt oft FRUT T 81 910 39 TRR B
JHITST IT FAHTIA & =A™ |

17. gAdH Horge AfUfaH : ShaR

AN gHqH Telgsl g 9 99
AT BT ST B | fopsdt ot

17._Minimum Wages Act: - Contractor shall
comply with minimum wage act and labour act in
force. Notices /penalty, if any, issued /imposed by
any statutory norms/requirements shall be paid by

gifafdes fAam / srgmsii & W\_’ﬂﬁ the contractor, without any claim to the Bank.
Aifew / 48, afe P18 g1 Al BT Y

SHER gRT §% Y foraft gra & TR fan

ST |

18. BIAS -19 DI TAATH HETHRY BT 18. Protocols, safety measures and security
f@rﬁrﬁwﬁmaﬁmﬁtﬁﬁﬁﬁ, norms of present pandemic situation of Covid-

RwTordl Sura v JR&m HHES :
3HERI B PifdS -19 FI IadH
eHR @t fRUfd & RME dF gRT
R Tt gran, fFwreidt AHdst ok
A WS BT UIad BT g ol
fb Wb TSI, g5 JMCIEWR B
W &A1, Fafd 9 9 9AreA
fETTR 9 B1Y 41T, BTY b XA TG,
Had P WA Y A& yifw! B
3marogl, afia JRem S efel
2T ITTYT TR R 8 & RIFEAR g
e DB RT GRT TP AR W
AT TR ST Tl §, S ShaR! Bl

19 to be followed: The contractors shall follow all
security, safety norms and the standard protocol
laid down by the Bank during the present
pandemic situation of Covid -19 like wearing mass,
using hand sanitizer, regularly washing hands with
soap dispensers, wearing hand glauses,
movement of the workers only pertaining to the
work place, regular security checks etc. The
violation of the same may be entitled for penalty on
each occasion imposed by the Bank’'s P & SO,
which may be recovered from the payment due to
the contractors.

T YA ¥ 99 b S gehar 2|

19.#%3‘[8%@@%%?01?{\&7% 19. Compensation to be recovered from the

Wﬁmﬁﬁwaﬁaﬁmﬁ Contractors in case of default on account of
termination of contract:

gifergfet -

gfe Hrd/Afder & IR 8 I ugd favdt
1t o1l gRT Wfdar & Jam ) faa
ST g1 T8 HHT Ol g b, heRr
fuifa T safd ok Wigd fawar &
Sudad B B R R H el R B

If the contract is terminated from either of the party
before completion of work/contract. It is treated
that, the contractors are failed to complete the
captioned work in stipulated time period and the
approved extension. The left over or balance work
will be carried out directly by the bank at the risk
and cost of the contractors. Such risk and cost

196 of 230




ST g A1 Y HR AY dF gRI
SHeRl & /Y 3R dArTg W b
ST 39 TRE & SifaH iR T
A T SheR] B AT =i & YR
R AN 3R S R A & T &
GRT BT 7S 78 TfAeT 3 & F ITAR
U A1 & &9 3R &1 0T I U1
| g8 SRAH 3R AT AR dF gRI
SHeRI oI g fedt ot afyr o sifow
S @ gea A, e d6 TR
3, Wfaer o) srafaa ufvafda ufaufa
AT SUAS! R SRUAS) b
fafved @t guer yeisl / sl
g AUl HEad, Bic, , HIa¥dl e,
Sl Hef gATG | afad fdt +f 3/
fyat / focdi afta & Ty ST A H F
I Dt e, S fob Hfaar &t steRA
TG SR &1 &I guf v & Y gu
HHY 3'7 PRY] aw gIRT 3ol gl Udh
v it a3

amount i.e. amount arrived by evaluating the
difference of cost between cost based on tender
rates of the contractors and as per the rates of new
contract engaged by the Bank for completion of
work. This risk and cost amount will be recovered
by the bank, which is a direct financial loss incurred
by the bank on account of forced termination of
contract and against the time lost in completion of
the work from any amount payable to the
contractors such as gross amount of final bill,
Performance Bank Guarantee amount, up to date
converted Security Deposit (EMD and RMD) of the
contract further including amount payable against
any other bill/bills pending at all the Estate
Cells/Office i.e. Estate office, Fort, Mumbai,
Byculla Cell, BKC Cell etc.

39 Tief H, Fgiadn 3R 3R 3 3uA fafdad
3f¥pd USRI & Ared ¥ 34 faoral & foag
S T Preffed v # e <) fo g )
frefed ford ST 9ahd 6, fad ok 9 ugd agl
IR ford T B

@fe SHER TP ATeIGR! 1 TG W@ 8)

SOd g o, e 7 e fafdad
3Hf¥pd SHUHRT & Tred ¥ =4 faaal
¥ fom oyt g fvr € ok
SHER U 3TH Y&r P! TGl T

IN WITNESS WHEREOF the Employer and the
Contractor have set their respective hands to
these presents and two duplicates hereof the day
and vyear first hereinabove written. (If the
Contractor is a partnership or an individual)

IN WITNESS WHEREOF the Employer has set its
hands to these presents through its duly
authorized officials and the Contractor has caused
its common seal to be affixed hereunto and the
said two duplicates/has caused these presents
and the said two duplicates hereof to be executed
on its behalf, the day and year first hereinabove
written. (If the Contractor is a Company)

8 3R 39 9l ITD! 3R I & SR

gferbe @1 fwifed f3d o1 g@d &,

f&T 3R a¥ ugd Ugl W ford T g

YR Rold 6 gRT g&aneila 3R faala SIGNED AND DELIVERED by the Reserve Bank of India by
the hand of

ot & GRI Shri
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(AT 3R geH)

(Name and Designation)

sﬂaﬁﬁ'@ﬂ%{ﬁ ] e In the presence of
reft - Witnesses —

1. . 1.

Udr: Address:

2. 2.

dr: Address:

gfe U e BH a1 AfGaTd Wl 8, o g4t &
eR1 a1 g4t 4RI Bt R gdreid g1 =1fiu

If the part is a partnership firm or any individual

should be signed

by all or on behalf of all the

partners.
.................. & GRT ge1eRd R faafkd fa arari | SIGNED  AND  DELIVERED  BY
m&ﬁ- ...................................................
1) Witnesses —
""""""""""""""""""""""""" 1)t
AT v 1Yo [ [ =33
2) e
) 2) e
qdr Address
D o gfe dPbaR A MY YR b dgd | THE COMMON |If the Contractor signs under its
B! IR 96 | SeR fpd g AT gIaeR b1 | SEAL OF common Seal the signature clause
o m AvSq W%Wﬁ%ﬁh% Was hereunto |should tally with their sealing clause
eRT UId debeu | 1Y e B3 @) affixed in the Articles of Associations.
% 3 pursuant to
1 \.,I i the resolutions
HeX el £ ferg passed

gfd  dhaR P R® I

TEARATH W fad + §XI&R
fd €, = a8 HUN B A Pig
&1 Ul o faa
(1)
e

By its Board
of Directors at

the meeting
held on

In the
presence of
1.

The Contractor is signing by the
hand of power of attorney whether
a company or individual.
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BREREAEE] EIB\TJIN\?I ®! JURYTd T ST UKl IR | Directors who have signed these presents in
TLeR fPa & - taken thereof in the presence of

(1) et (I} s snessnssnns

(2) corerreeree s

(2) ettt

2. 2.

gfd bR B NP I H&ARATHT Ut fad A |If the Contractor is signed by the hand of Power of
EW&Rﬁv_a% a@%mamﬁéwﬁr Attorney, whether of a company or an individual

y pany

3T GRT gETeRd SR faafad-- SIGNED AND DELIVERED BY -

E%EH@ SHER GI_T The Contractor by the hand of

of} Shri

3R fafdaq nfed awia and duly constituted attorney.
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PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY
(On Non-Judicial Stamp Paper of appropriate value)

Place:
Date:

Regional Director
Reserve Bank of India
Estate Cell Byculla
Mumbai

Dear Sir,

Name of Work:  General repairs and application of waterproof coating on terraces of
buildings at RBI Senior Officers’ Quarters at Jalada & Varada, Prabhadevi, Mumbai 400
025.

Ref.: NIT/Advt.No. date
WHEREAS

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai
(hereinafter called the ‘RBI’) has invited tenders for the captioned work (hereinafter called “the said

tender”) on the terms and conditions mentioned in the said tender documents.

It is one of the terms of invitation of tenders that the tenderer shall furnish a Bank Guarantee for a

sum of Rs. (Rupees only) as Earnest Money
Deposit (EMD).
M/s. (Name of the Tenderer/Bidder) , (hereinafter called as “the Tenderer/ Bidder”), who

are our Clients/Constituents intend to submit their tender/ Bid for the said work and have requested
us to furnish Bank Guarantee to RBI in respect of the said sum of Rs. (Rupees

only) in respect of EMD.

NOW THIS GUARANTEE WITNESSETH
1. We (Name of the Bank) do hereby agree with and undertake to RBI,

their Successors, Assigns that in the event of the RBI coming to the conclusion that the
Tenderer have not performed their obligations under the said conditions of the tender or
have committed a breach thereof, which conclusion shall be binding on us as well as the

said Tenderer; we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs.

(Rupees only) or any lower amount that may be
demanded by the RBI. Our guarantee shall be treated as make to the Earnest Money

200 of 230



Deposit for the due performance of the obligations of the Tenderer under the said
Conditions, provided, however, that our liability against such sum shall not exceed the sum

of Rs. (Rupees only).

We also agree to undertake to and confirm that the sum not exceeding Rs.

(Rupees only) as aforesaid shall be paid by us without any demuror

protest, merely on demand from the RBI on receipt of a notice in writing stating that the
amount is due to them and we shall not ask for any further proof or evidence and the notice
from the RBI shall be conclusive and binding on us and shall not be questioned by us in
any respect or manner whatsoever. We undertake to pay the amount claimed by the RBI
within a period of one week from the date of receipt of the notice as aforesaid.

We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understandings between the RBI and the Tenderer.

This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that —

a)

b)

d)

Any forbearance or commission on the part of the RBI in enforcing the conditions of the
said agreement or in compliance with any of the terms and conditions stipulated in the said
tender and/or hereunder or granting of any time or showing of any indulgence by the RBI
to the Tenderer or any other matters in connection therewith shall not discharge us in any
way and our obligation under this guarantee. This guarantee shall be discharged only by
the performance by the Tenderers of their obligations and in the event of their failure to do

so, by payment by us of the sum not exceeding Rs. (Rupees
only).
Our liability under these presents shall not exceed the sum of Rs. (Rupees
only) .

Our liability under this agreement shall not be affected by any infirmity or irregularity on the
part of our said constituents/clients in tendering for the said work or their obligations there
under or by dissolution or change in the constitution of our said constituents.

This guarantee shall remain in force up to (four months from the last date of
submission of tender) provided that if so desired by the RBI, this guarantee shall be
renewed for a further period as may be indicated by them on the same terms and conditions
as contained herein.

Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents comply with
their obligations, as to which a certificate in writing by the RBI alone is the conclusive proof

whichever date is later. Unless a claim or suit or action is filed against us within
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or any extended period, all the rights of the RBI against us under this guarantee
shall be forfeited and we shall be released and discharged from all our obligations and

liabilities hereunder.

Yours faithfully,

For and on behalf of Bank.

Authorized Official (with seal)

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).
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Annex 4

PROFORMA OF BANK GUARANTEE for PERFORMANCE (SECURITY DEPOSIT)
(On Non-Judicial Stamp Paper of appropriate value)

Place:

Date:

Regional Director
Reserve Bank of India
Estate Cell Byculla
Mumbai

Dear Sir,

Name of Work: General repairs and application of waterproof coating on terraces of
buildings at RBI Senior Officers’ Quarters at Jalada & Varada, Prabhadevi, Mumbai
400 025

Whereas Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai,
(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter called
the "Contract") to M/s (Name of the Contractor) (hereinafter called " the said
Contractor" which expression shall include its successors and assigns).

AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance
Security depoist for a total amount of X (Rupees

only) (Amount in figures and words) for the due
fulfilment by the said contractor of the terms and conditions contained in the contract. We,

(Name of the Bank), (hereinafter called “the Bank”), at the
request of M/s

, the contractor, do hereby undertake to pay to the RBI an
amount not exceeding % as Performance Guarantee for due fulfilment of the
terms and conditions of the contract.

NOW THIS GUARANTEE WITNESSETH
1. We (Name of the Bank) do hereby agree with and undertake to RBI,

their Successors, Assigns that in the event of the RBI coming to the conclusion that the
Contractor has not performed his obligations under the said conditions of the contract or
have committed a breach thereof, which conclusion shall be binding on us as well as the

said contractor; we shall on demand by the RBI, pay without demur to the RBI, a sum of

3 (Rupees only) or any lower amount that may be
demanded by the RBI. Our guarantee shall be treated as make to the Performance
Guarantee Amount for the due performance of the obligations of the Contractor under the
said Contract, provided, however, that our liability against such sum shall not exceed the

sum of (Rupees only).
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We also agree to undertake to and confirm that the sum not exceeding %

(Rupees

only) as aforesaid shall be paid by us without any demur or

protest, merely on demand from the RBI on receipt of a notice in writing stating that the amount is
due to them and we shall not ask for any further proof or evidence and the notice from the RBI
shall be conclusive and binding on us and shall not be questioned by us in any respect or manner
whatsoever. The Bank shall pay to RBI any money so demanded notwithstanding any
dispute/disputes raised by the Contractor in any suit or proceedings pending before any Court,
Tribunal or Arbitrator/s relating thereto and the liability under

3.

4.

this guarantee shall be absolute and unequivocal. We undertake to pay the amount claimed
by the RBI within a period of one week from the date of receipt of the notice as aforesaid.
We confirm that our obligation to the RBI under this guarantee shall be independent of the
agreement or agreements or other understandings between the RBI and the Contractor.
This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that —

f)

Any forbearance or commission on the part of the RBI in enforcing the conditions of the
said agreement or in compliance with any of the terms and conditions stipulated in the said
Contract and/or hereunder or granting of any time or showing of any indulgence by the RBI
to the Contractor or any other matters in connection therewith shall not discharge us in any
way and our obligation under this guarantee. This guarantee shall be discharged only by
the performance by the Contractor of their obligations and in the event of their failure to do
so, by payment by us of the sum not exceeding ¥ (Rupees

only).
Our liability under these presents shall not exceed the sum of% (Rupees

only) .
Our liability under this agreement shall not be affected by any infirmity or irregularity on the
part of our said constituents/clients or their obligations thereunder or by dissolution or
change in the constitution of our said constituents.
This guarantee shall remain in force up to (30 days beyond the work completion
period) provided that if so desired by the RBI, this guarantee shall be renewed for a further
period as may be indicated by them on the same terms and conditions as contained herein.
Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said constituents comply with
their obligations, as to which a certificate in writing by the RBI alone is the conclusive proof
whichever date is later. Unless a claim or suit or action is filed against us within

or any extended period, all the rights of the RBI against us under this guarantee
shall be forfeited and we shall be released and discharged from all our obligations and
liabilities hereunder.

In witness whereof I/We of the Bank have signed and sealed this guarantee on the----------- day of

-- (Month)............ being herewith duly authorized.

For and on behalf of (Name of the Bank)

Signature of authorized Bank official

Name:

Designation:
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Stamp/ Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence
of :

Witness 1 Witness 2

Signature ... Signature ..o
Name ... Name ...
AdAress ..o AdAress .....ccoovviiiiiiia,
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Annexure - 4A

PROFORMA OF BANK GUARANTEE FOR WATERPROOFING PERFORMANCE

Place:

Date:

Regional Director
Reserve Bank of India
Estate Cell Byculla
Mumbai

Dear Sir,

General repairs and application of waterproof coating on terraces of buildings at RBI
Senior Officers’ Quarters at Jalada & Varada, Prabhadevi, Mumbai 400 025.

Performa Bank Guarantee for WATERPROOFING PERFORMANCE
WHEREAS

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai,
(hereinafter called “the RBI") has awarded the Contract for the captioned project
(hereinafter called the “Contract”) to M/S (Name of the Contractor)
(hereinafter called “the said contractor” which expression shall include its successors and
assigns).

AND whereas the contractor is bound by the said Contract to submit fo RBI a Performance
waterproofing  guarantee  for a  total amount of Rs
(Rupees only) (Amount in figures and words) for the
due fulfilment by the said contractor of the terms and conditions contained in the contract.

We, (Name of the Bank), (hereinafter called “the Bank”), at the
request of M/s , the confractor, do hereby undertake to pay to the RBI
an amount not exceeding Rs as Performance Waterproofing Guarantee

for due fulfilment of the terms and conditions of the contract.
NOW THIS GUARANTEE WITNESSETH

We (Name of the Bank) do hereby agree with and undertake to RBI, their
Successors, Assigns that in the event of the RBI coming to the conclusion that the Contractor
has not performed his obligation under the said condition of the contract or have committed
a breach thereof, which conclusion shall be binding on us all as well as the said contractor;
we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs.
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(Rupees only) or any lower amount that may be demanded by the RBI.
Our guarantee shall be treated as make to the Performance Waterproofing Guarantee
Amount for the due performance of the obligations of the Contractor under the said
Contract, provided, however, that our liability against such sum shall not exceed the sum of

Rs.

1.

3.

(Rupees only).

We also agree to undertake to and confirm that the sum not exceeding Rs.

(Rupees only) as aforesaid shall be paid by us without any
demur or protest, merely on the demand from the RBI on receipt of a notice in writing
stating that the amount is due to them and we shall not ask for any further proof or
evidence and the notice from the RBI shall be conclusive and binding on us and shalll
not be questioned by us in any respect or manner whatsoever. The Bank shall pay to RBI
any money so demanded not withstanding any dispute/disputes raised by the
Contractor in any suit or proceedings pending before any court, Tribunal or Arbitrator/s
relating thereto and the liability to pay the amount claimed by the RBI within a period
of one week from the date of receipt of the notice as aforesaid.

We confirm that our obligation to the RBI under this guarantee shall be independent of
the agreement or agreements or other understanding between the RBI and the
Contractor.

This guarantee shall not be revoked by us without prior consent in writing of the RBI.

We hereby further agree that-

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of
the said agreement or in compliance with any of the terms and conditions stipulated
in the said Contract and/or hereunder or granting of any time or showing of any
indulgence by the RBI to the Contractor or any other matters in connection therewith
shall not discharge us in any way and our obligation under this guarantee. This
guarantee shall be discharged only by the performance by the Contractor of their
obligations and in the event of their failure to do so, by payment by us of the sum not

exceeding Rs. (Rupees
only)
b) Our liability under these presents shall not exceed the sum of Rs.
(Rupees. only)

c) Our liability under this agreement shall not be affected by any infirmity or irregularity
on the part of our said constituents/clients or their obligations thereunder or by
dissolution or change in the constitution of our said constituents.

d) This guarantee shall remain in force up to (60 days beyond 5 years
from virtual completion of the work) provided that if so desired by the RBI, this
guarantee shall be renewed for a further period as may be indicated by them on
the same terms and conditions as contained herein.

e) Our liability under these presents will terminate unless these presents are renewed as
provided hereinabove on the or on the day when our said
constituents comply with their obligations, as to which a certificate in writing by the
RBI alone is the conclusive proof whichever date is later. Unless a claim or suit or
action is filed against us within or any extended period, all the rights
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of the RBI against us under this guarantee shall be forfeited and we shall be released
and discharged from all our obligations and liabilities hereunder.

In withess whereof |/We of the Bank have signed and sealed this guarantee on the
day of (Month)(Year) being herewith duly authorised.

For and on behalf of (Name of the Bank)

Signature of authorised Bank official

Name:

Designation:

Stamp/Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by above named in the
presence of:

Witnhess 1

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed
and shall be signed by the official whose signature and authority shall be verified).
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Annex b

FORMAT FOR POWER OF ATTORNEY FOR AUTHORIZED SIGNATORY
(On Non-Judicial Stamp Paper of appropriate value)

To,

Regional Director
Reserve Bank of India
Estate Cell Byculla
Mumbai

Dear Sir/Madam,

General repairs and application of waterproof coating on terraces of buildings at RBI
Senior Officers’ Quarters at Jalada & Varada, Prabhadevi, Mumbai 400 025.

VB, (Name of the Bidder and address of their
registered office) do hereby constitute, appoint and authorize Mr. / Ms. ...t
........................................................... (Name and residential address of Power of Attorney
holder) who is presently employed with us and holding the position of
...................................................................................... as our attorney, to do in our name
and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our
bid for the captioned Project, including signing and submission of all documents and providing
information / responses to the Reserve Bank of India (RBI), representing us in all matters before
RBI, and generally dealing with RBI in all matters in connection with our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and
shall always be deemed to have been done by us.

Signature/(s) of the Bidder

Name/(s)

Stamp/Seal of the Bidder

Note:

Power of Attorney should be properly stamped and notarized
Power of Attorney furnished by Contractor shall be irrevocable.
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Annex 6: Proforma for providing input for NEFT Payment RTGS/NEFT/ECS — MANDATE
AUTHORISATION FORM

1. Supplier's / Vendor’s Name:

- r r rrr -+ r ¢+ & @ [ @ [ [ 1 [ [ |

2. Supplier’s /| Vendor’s Name as per Bank Records:

3A. Supplier’'s Code 3B. Supplier’'s PAN Number: #

# Quoting PAN No. in all the e-returns has become 100% mandatory w.e.f. 14-02-2008, hence
ensure to fill- up this and also send a photocopy of PAN duly self-attested. If there is any
difference between the name given in the supplier's name and name given in the PAN card,
then a note to explain the reason for the difference and the correlation between both.

4. Supplier’s /| Vendor’s Complete Postal Address:

Door No. Street:
Location: District:
City: State PIN

5. Supplier's / Vendor’s E-mail ID:

Supplier’s / Vendor’s Telephone Number & Mobile Phone Number:

-+ rrr Myl

|
6
|
7. Name of the Bank:
|
8

Bank (Branch) Postal Address:

9. RTGS*/NEFT** IMICR- Code of the Branch:

RTGS:

NEFT:

MICR:

RTGS* - “Real Time Gross Settlement”, NEFT** - “National Electronic Fund Transfer’. MICR-
Magnetic Ink Recognition Character These “IFSC” Codes are unique numbers of each Branch — “
Indian Financial Services Code”. For some Branches boththe codes are the same and some Banks,
may maintain one Code No. for RTGS and another Code No. for NEFT. Hence, please fill-up both
the rows, even if it is the same.

10. Nature of the Account: (Tick whichever is applicable & put ‘x’ mark for the
balance two accounts)

Saving Bank ( ash Crgdit Account: Currel t Account:
Account:
11. Bank Account Number of the Supplier: ©
. r+r - rr P
© Fill up from the 1% column. For the balance left out blank columns, please mention ‘X’ mark.
We hereby declare that the particulars given above are correct and complete. If the
transaction is delayed for reasons of incomplete or incorrect information, we would not
hold MDL responsible.

Date: Supplier’s Seal: Authorized Signhature of the Supplier:
Certified that the particulars as per Serial Numbers 2, 7 to 11 are correct as per our records.
Date: Bank’s Stamp Authorized Signature of the Officer of the Bank.
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Annex 7

Proforma for Indemnifying the Employer against Contract labour Rules/requlations
(On Non-Judicial Stamp Paper of appropriate value)

To,

Regional Director
Reserve Bank of India
Estate Cell Byculla
Mumbai

Dear Sir/Madam

General repairs and application of waterproof coating on terraces of buildings at
RBI Senior Officers’ Quarters at Jalada & Varada, Prabhadevi, Mumbai 400 025.

We, M/s .................. (Name of contractor), hereby undertake that we shall comply with all the
statutory rules/ regulations with regard to the employment of contract labour and their payment.

We also hereby fully indemnify and keep indemnified the Employer, i.e. Reserve Bank of India,
against payments to be made to the contract labour and for the observance of the laws in this
regard without prejudice to our right to claim indemnity from our sub-contractors.

Yours faithfully,

For

Authorized sighatory
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Annex 8

Proforma for Indemnifying the Employer against Patent Rights
(On Non-Judicial Stamp Paper of appropriate value)

Regional Director
Reserve Bank of India
Estate Cell Byculla
Mumbai

Dear Sir/Madam

General repairs and application of waterproof coating on terraces of buildings at RBI
Senior Officers’ Quarters at Jalada & Varada, Prabhadevi, Mumbai 400 025.

M/s____(Name of Contractor) hereby undertake to fully indemnify and keep indemnified the Employer
i.e. Reserve Bank of Indiaagainst any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or designrights and shall ourselves pay any royalties, licence fees
etc. which may be payable in respect of any article or part thereof included in the contract or damages,

cost and charges of all and every sort that may be legally incurred in respect thereof.

In the event of any claims made under or action brought against Employer in respect of any such
matters as aforesaid, we shall, on being notified thereof, at our own expense, settle any dispute or
conduct any litigation that may arise therefrom, provided that we shall not be liable to indemnify the
Employer if the infringement of the patent or design or any alleged patent or design right is the direct

result of an order passed by the Engineer-in-Charge in this behalf.

Yours faithfully,

For

Authorized sighatory

NAME AND ADDRESS OF THE CONTRACTOR:

SIGN & SEAL OF THE CONTRACTOR:
Date:

Place:
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M.B.No.

Page No.

Tender

ltem No./
Tender

Page No.

Full

Description
of item of

work

FORMAT OF MEASUREMENT BOOK

Measurements

No. L

D/H

Annex 9

Quantity
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Abstract of cost for
Running/Final Bill

Running Bill no:

M.B. No Page No.
Serial | Tender |Description Quantity Rate Unit Amount
No. Item 3 3
No.
1 2 3 4 5 6 7

Part- Il may be prepared taking into consideration buyback, if any, are there.
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Annexure 10
Proforma for Undertaking | Declaration / Certificate by the Bidder regarding
country Sharing land border with India

(To be submitted by bidders on their letter head duly sealed and signed by the
authorized signatory)

I/ We.ooeiiieive (Name and address, including Country of
location of bidder) have read and understood the contents of the Office
Memorandum (OM)F. No0.6/18/2019-PPD dated July 23, 2020 and its
subsequent orders / revision issued by Public Procurement Division,
Department of Expenditure, Ministry of Finance, Government of India
regarding the restrictions on procurement from a bidder of a country which

shares a land border with India.

2. I/We certify that..............c.c..... (Name of the bidder)

i. Is not from a country sharing landborder with India,or
ii. Is from a country sharing landborder with India and has been registered
with the Competent Authority, the certificate of which is enclosed,or
ii. s from a country sharing land border with India where Government of
India has extended lines of credit,or
iv. Is from a country sharing landborder with India where Government of India

is engaged in development projects.

(Strike out whichever of the above is not applicable).

3. I/We further certify that ..........ccoooeeeiiiii (Name of bidder) fulfils all
requirements in this regard and is eligible to be considered under the
provision of the above referred OfficeMemorandum and its subsequent
orders / revision. I/We also undertake that even in case of contracts where
we are permitted by the Bank /RBI to sub-contract I/we ...........cccccceiiiiiiiiiiiiinnnnnn. (Name

of bidder) will not sub-contract any work to a contractor from

country(ies) sharing land border with India, unless such contractor
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fulfils all the requirements contained in the above referred office

memorandum/ order.

4, I/ We know and understand that, if this Undertaking / Declaration /
Certificate submitted by us is found to be false, the Bank shall be free to reject
/ terminate our tender / Work Order and that the Bank shall also be free to
initiate any legal action in accordance with law including forfeiting of Earnest
Money Deposit / Performance Bank Guarantee / Security Deposit and / or
debarring us from participating in tenders invited by the Bank in future.

Signature and name of the authorized signatory of the Bidder
With rubber stamp
Place:

Date:
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Annexure 11
Grounds for debarment of firms from bidding:

A bidder is liable for debarment/ disqualification from bidding on the following grounds:

1. If it is determined that the bidder has committed the following acts or omissions in
contravention
of the code of integrity:

(i)
a. making offer, solicitation or acceptance of bribe, reward or gift or any material benefit,
either directly or indirectly, in exchange for an unfair advantage in the procurement
process or to otherwise influence the procurement process.
b. any omission or misrepresentation that may mislead or attempt to mislead so that
financial or other benefit may be obtained or an obligation avoided.
c. any collusion, bid rigging or anticompetitive behavior that may impair the
transparency, fairness and the progress of the procurement process.
d. improper use of information provided by the procuring entity to the bidder with an
intent to gain unfair advantage in the procurement process or for personal gain.
e. any financial or business transactions between the bidder and any official of the
procuring entity related to tender or execution process of contract: which can affect the
decision of the procuring entity directly or indirectly.
f. any coercion or any threat to impair or harm, directly or indirectly, any party or its
property to influence the procurement process.
g. obstruction of any investigation or auditing of a procurement process.
h. m_aking false declaration or providing false information for participation in a tender
process or to secure a contract;
i. failed to disclose conflict of interest.
j. failed to disclose any previous transgressions made in respect of the provisions of
subclause (i) with any public institution/ entity in India or any other country during the

last three years or of being debarred by any public procuring institution/ entity.

2. For any actions or omissions by the bidder other than violation of code of integrity, which in
the opinion of the Bank warrants debarment, for the reasons like supply of sub-standard
material, non-supply of material, abandonment of works, sub-standard quality of works,
failure to abide terms of the tender etc.

3. If the bidder has been convicted of an offence- (a) under the Prevention of Corruption Act,
1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing
any loss of life or property or causing a threat to public health as part of execution of a public
procurement contract.
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Annexure 12
Undertaking for declaration of debarment by public institution(s):
{To be submitted by the tenderer on their letterhead)

Name of WOrk: ... .. covvees v e evee e s

LIAWE s o e (Name of the bidder) declares that:

a) l/we or any of our allied firm* is/ are not debarred/ suspended/ blacklisted by any public
institution / entity in India or any other country as on ... ....... .... (last date of submission of
bid) .

b) I/ We or any of our allied firm* have not made any transgression in respect of the code of
integrity (as mentioned in the tender) with any public institution / entity in India or any other
country in last three years as on .. ..... .......... . (last date of submission of bid).

c) we will inform the Bank in writing, in case, I/we or any of our allied firme is/are debarred/
suspended/ blacklisted by any public institution/ entity in India or any other country on or
before award of work for the captioned work.

2.1WE ooen e et e e . (Name of the bidder) declare that I/we or our allied firm* ...
........................ (Name of the allied firm(s)) is/ are debarred / suspended / blacklisted by .. ..
.......................... (Name and address of public institution in India or any other country) and
the same effective upto ............. (date). A copy of such letter is attached for your information
and record.

(seal and signature of the bidder)
Date

Place

(Note: strike out one of the above two declarations which is not applicable)
*Allied firm : A firm would be termed as "allied firm" if the management is common, or
substantial or
majority shares are owned by the banned/ suspended firm and by virtue of this it has a
controlling

voice. Further all successor firms will also be considered as allied firms
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List of Clauses to be amended in tender in General Conditions Clause to contract from Page No.

mentioned Below:

Clause
No.

Description of Clause No.

Clause of Prevention of Sexual Harassment at Work place:

The firm shall be solely responsible in case of any compliant of sexual harassment against its
employee within the premises of the Bank, the complaint will be filed before the Regional Committee
constituted by the Reserve Bank of India and Bank shall ensure appropriate action under the said Act
in respect of the complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the firm against any
employee of the Bank / DICGC shall be taken cognizance of by the Regional Complaint Committee
constituted by the Bank.

c) The firm shall be responsible for any monetary compensation that may need to be paid in case the
incident involves the employees of the firm, for instance any monetary relief to Bank’s employees, if
sexual violence by the employee of the firm is proved.

d) The firm shall be responsible for educating its employees about prevention of sexual harassment
at work place and related issues.

e) The firm shall provide a complete and updated list of its employees who are deployed within the
Bank’s premises.

Protocols, safety measures and security norms of present pandemic situation of Covid-1 to be
followed:

The contractors shall follow all security, safety norms and the standard protocol laid down by the
Bank during the present pandemic situation of Covid -19 like wearing mass, using hand sanitizer,
regularly washing hands with soap dispensers, wearing hand glouses, movement of the workers only
pertaining to the work place, regular security checks etc. The violation of the same may be entitled
for penalty on each occasion imposed by the Bank’s P & SO, which may be recovered from the
payment due to the contractors.

Clause of Liquidated damages for delayed completion:

Time allowed to complete the work: 06 months for entire work which shall be reckoned from
10th day of work order. Validity of rates will be for a period of 03 months.

Rates shall be valid for one year from the date of opening of Part-l of the tender. The work

shall throughout the stipulated period of the contract be proceeded with all due diligence and if the
Contractor fails to complete the work within the specified period, he shall be liable to pay

compensation at the rate of X 3,482/- per day subject to maximum amount of 10% of the
contract amount for the entire work.
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List of Clauses from Tender part | which are ‘Not Applicable’ for this tender

Reserve Bank of India
Estate Cell, Byculla
General repairs and application of waterproof coating on terraces of
buildings at RBI Senior Officers’ Quarters at Jalada & Varada,
Prabhadevi, Mumbai 400 025

Clause Page No
No Sections/particulars Particulars Remarks
1(Ato | 16 Section IlI Prequalification/Eligibili | Not applicable since the
E) and General Rules and ty criteria forms tender is invited from
Note (i) Instructions to the Bidders eligible empaneled
to (viii) vendors
26 24 Section IlI Integrity Pact Not Applicable in the
General Rules and tender work since the
Instructions to the Bidders value of work is below 5
crore.
27 27 Section llI Education Cess for Not Applicable in the
General Rules and Construction Workers tender work since it is not
Instructions to the a new construction work.
Bidders
Clause | 50 Section IV Price Adjustment — Not Applicable in the
10A General Conditions of the | Payment on tender work since the
contract Account of variation in scheduled time
Material Prices/Wages | completions is within one
(Escalation year of work.
B 147 List of items with BASIC | No such items Not applicable
PRICES / RATES
Claus | 169 Schedule F Time and extension for | Not Applicable in the
e Clause of Contract delay ( Mile stone) tender work since the
No.5 scheduled time
completions is within one
year of work.
182 Annexures To Pre- Do - Do
Various Sections qualification/Eligibility
and Schedule Criteria forms
185 Format 2 Annexures| Previous Work Do - Do
Various Sections Experience
and Schedule
186 Format 2A List of important similar | Do - Do

Annexures To
Various Sections

works ‘On Hand’
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and Schedule

187 Format 3 Annexures| Previous Experience Do Do
Various Sections
and Schedule

188 Format 3A Client’s Certificate Reg. | Do Do
Annexures To Performance of
Various Sections Contractor (On Client’s
and Schedule Letter Head)

190 Format 4 Financial Status Do Do
Annexures To
Various Sections
and Schedule

191 Format 5 Form of Bankers’ Do Do
Annexures To Certificate from A
Various Sections Scheduled Bank (On
and Schedule Bankers’ Letter Head)

192 Format 5A Details of Bidder’s Do Do

Annexures To
Various Sections
and Schedule

Banker
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RESERVE BANK OF INDIA
ESTATE CELL, BYCULLA OFFICE, MUMBAI
External repairs, minor structural repairs, and waterproof painting of Buildings J, K,
and L Blocks at the Bank’s Staff Quarters in Byculla, Mumbai - 400 008.
PREAMBLE TO SCHEDULE OF QUANTITY

1. The work is to be carried out in officer's occupied premises and hence shall be
executed with least disturbance to the occupants. All necessary measures shall be
taken for
keeping the work area & surroundings in hygienic condition all the time.

1. Tenderers, before filling the tender, shall inspect the site and place of work to understand
the nature & scope of the work, working space available and any other related constraints
and get acquaintance of the site.

2. All safety measures while working at site shall be followed and all workmen shall be
provided like safety belts, hand glows, helmets, etc. including COVID 19 related safety
measures as per norms of Central/State Government/ Local bodies from time to time.

3. Materials should be properly and carefully stacked and secured to avoid any
accident/incident at site as directed by Banks’ Engineer

4. No debris shall be kept on the adjoining municipal foot path or within the premises of the
colony and same shall be removed frequently as per instructions of Banks’ Engineer.
Debris formed in the work shall be brought down, stacked suitably only at location
specified by Banks’ Engineer.

5. All the materials to be used in the work shall be got approved in advance from the Bank.
The copies of delivery memos/ invoices of the materials delivered/ brought to site shall
be regularly submitted to the Bank’s Engineer.

6. Final selection of the brand of materials shall be done exclusively by the Bank.

During execution of the work, if any damages occurred to the Bank’s property same
shall be repaired satisfactorily without any extra charges to the Bank. Failing to comply
with this condition, same will be got done by Bank at the risk and cost of the successful
contractors.

8. After completion of the work, the entire area shall be cleaned/ cleared properly to the

satisfaction of Bank by the successful contractor and no debris, etc. shall be left behind.
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10.

11.

12.

13.

14.

15.

16.

Place:

Date:

If, not done properly, then Bank will get it done through any of the agency at the risk and
cost of the contractor.

The quoted rates shall be exclusive of GST. The applicable GST percentage, as per the
Government extant rules/regulations, shall be added at the place indicated in SOQ and
arrive at total tender amount.

It shall be the responsibility of the contractor to cover the parked cars with suitable
covering to prevent falling of paint drops, also if necessary, towing the vehicle to safe
place. If paint drops on the parked cars, then same shall be removed without any extra
cost to the Bank. If contractor fails to remove the paint stains fallen on the cars, then
same will be got done at the risk and cost of the contractor.

Care shall be taken while dismantling the windows/ plaster dismantling to avoid falling
of debris.

Contractor shall plan the work as per the site condition so as to complete the work within
schedule time of the contract.

The tenderer shall abide by all the rules and regulations of the State Government/
Central Government/ Local Authorities on Covid-19 and the quoted rates shall be
included for such expenses and Bank will not entertain any claim whatsoever on
this account.

The tenderer shall quote rates in the price bid considering all the conditions in the tender.

RBI Estate Cell Byculla details for online payment of EMD are as below:
Alc No.- 04869229925, IFSC CODE- RBISOMBPA0O4

Mechanical breaker should not be used for dismantling floor/dado plaster.

Signature and seal of the Tenderer
Name & address
E-mail id:
Phone/Mobile No. :

223 of 230



RSERVE BANK OF INDIA
ESTATE OFFICE, MUMBAI

General repairs and application of waterproof coating on terraces of buildings at
RBI Senior Officers’ Quarters at Jalada & Varada, Prabhadevi, Mumbai 400 025.

Scope of work:

The scope of work covers ‘External repairs, minor structural repairs, and waterproof
painting of Buildings J, K, and L Blocks at the Bank’s Staff Quarters in Byculla, Mumbai
- 400 008.’ in accordance with specifications prepared to the satisfaction of the
Bank's Engineer. The following specifications shall form part of the contract and
these shall deemed to be supplemental to the specifications and not in

derogation thereof except to the extent specifically provided herein.
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Reserve Bank of India
Estate Cell, Byculla Office
Mumbai — 400 008

General repairs and application of waterproof coating on terraces of buildings at
RBI Senior Officers’ Quarters at Jalada & Varada, Prabhadevi, Mumbai 400 025

Schedule of Quantities -Unpriced Bid

Item no.

Descrioption

Quantity

Unit

Structural Repairs to R.C.C Members:-
Carefully chipping of unsound/weak concrete material from slabs,
beams, columns etc. with manual Chisel and/ or by standard
power driven percussion type or of approved make including
tapering of all edges, making square shoulders of cavities
including cleaning the exposed concrete surface and
reinforcement with wire brushes etc. and disposal of debris for all
lead and lifts all complete as per direction of Engineer-In-Charge.
a) Removal of rust on steel reinforcement: Providing &
applying approved rust remover to clean reinforcement bars &
allowing it to react for specified time and cleaning the
reinforcement of total rust by tapping or using mechanical wire
brush around the reinforcement bars to give it a totally rust free
finished steel surface using suitable tools and equipment.
b) Passivator coat on steel reinforcement: Providing and
applying the one component, Polymer modified, cementitious anti-
corrosive primer (having the technical parameters mentioned in
material specifications) formulated to provide dual protection of a
polymeric barrier and an integral corrosion-inhibiting system, to
the existing steel and additional steel provided before patching of
damaged areas, using suitable tools and equipment inclusive of
Material, Manpower and Equipment BASF Master Emaco P130 /
Fosroc Nitoprime Zincrich / Sika Rustoff 100 or other equivalent
(Mode of measurement: concrete surface area with exposed
reinforcement).

c) Bond coat on old concrete surfaces: Providing and applying
bond coat on concrete surface by mixing high dispersion SBR

10

Sgm
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latex like Master Emaco SBR2 of BASF or Nitobond SBR (Latex)
of Fosroc with white cement in the ratio of 2:3.

The mixing should be done to a lump free consistency for bond
coat and screed mortar to be applied once the bond coat is tacky.
d) Polymer Modified Mortar (PMM) 25mm thick:-
Providing and repairing the damaged concrete portion with single
component, fibre reinforced, duel shrinkage-compensated,
thixotropic, cementitious patch repair mortar (having the technical
parameters mentioned in material specifications) capable of
applying 25mm thick in single layer initially by hand and finishing
with trowel carefully compacting the same around the rebars and
finishing to bring it in line with existing concrete surface with an
average thickness of 25mm inclusive of Manpower, Material and
Equipment Master Emaco S348 of BASF / Renderoc HB-60 of
Fosroc / Sikadur 41 of Sika (or) approved equivalent make
Polimer Modified Mortar (PMM).
Note: The Contractor should ensure that all stages (a to d) of PMM
works to be passed by the Banks Engineer.
The rate quoted should include for the cost all materials, labour,
tools & plants, scaffolding, disposing off the debris from the colony
premises including proper covering/protecting of all plumbing,
carpentry & electrical fittings/fixtures, furniture if any and cleaning
of the area/floor, glass panes, etc. complete as directed.

P.C.C. Coping (1:1.5:3)

290

Sgm

PCC COPING FOR PARAPET WALLS  Providing and laying
ready mix cement concrete of normal strength (dry mix bags) in
coping of paprapet walls of average 50 mm to 40 mm thickness
(50mm thickness on outside & 40 mm on inside of parapet wall
to allow proper slope) Including mixing water proofing compound
of approved make by weight of cement, curing, shuttering/
centering, consolidating, using needle/ platform vibrato,
disposing and carting away the debris from the premises etc.
all complete as directed by Banks Engineer. The rate shall be for
working at any height and excluding the cost of scaffolding and
including dismantling and disposing out side Bank's premises of
the existing old PCC, plaster etc. as directed.

External waterproof plaster using ready mixed polymer cement
mortar :-

Applying External waterproof plaster using ready mix polymer cement
mortar plaster of approved make as specified below :

i)Carefully dismantling and removing the existing loose / damaged
plaster of any thickness on the external surfaces of walls at all levels,
parapet walls, mumty rooms etc. upto RCC/Brick surface as directed.

1285

sgm
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ii) Applying bond coat of approved make over the exposed brick  wall
/ RCC surfaces as per manufacturer's specifications.
iii) Providing and applying new Sand faced cement plaster of average
20 mm thickness in two coats by using ready mix polymer modified
cement plaster of approved make with addition of approved make
WP compound as per manufacturer's specification. The first coat shall
be of average 12 mm thickness including making gauges at directed
spacing and making the plastered surface rough to receive the top
finish coat, allowing the surface for curing. Second coat plaster shall be
of average 8 mm thicknessin perfect plumb, line & level with sponge
finish so as to obtain fine sand grain in uniform pattern etc.

Note:-The rate shall include removal of the existing damaged plaster,
cleaning the surface, scaffolding for plaster repair with necessary
coverings/ curtains on sunshades, AC/network/electric conduit pipes
on terrace/wall, terrace slabs, curing as per site conditions and dispose
off the debris generated out of the office premises all completely done
in workmanlike manner as directed by the Bank's Engineer (Vendor
shall inform Bank for removing of all utilities over the wall and refixing
the same after completion of work).
The actual measurement shall be taken at site. No extra/ additional
payment will be made for extra thickness (i.e. Above 20 mm)
of plaster. Rate shall including making drip mould wherever required
as directed by the Bank's Engineer without any extra cost.

Checking by tapping the entire terrace horizontal top surface with light
hammer/wooden mallet and if found sounding hollow same surface
shall be identified and carefully removed up to top of brick bat coba
using light hammer chiselling manually, making good the dismantled
portion by providing and laying ready mixed cement plaster of required
thickness matching to the surrounding surface, with waterproofing
compound over the approved bond coat on exposed brick bat coba and
finishing the top with smooth cement float etc.
Rate shall be including cost of surface preparation, curing, dispose of
the debris generated out of the office premises to the designated place
by local authority / BMC etc complete as directed by Bank’s Engineer.

442

sgm

Terrace Waterproof coating work

Providing and carrying out water proofing works for terrace horizontal
surfaces with Elastomeric waterproof liquid chemical coating of
approved make comprising the following specifications.

3400

sgm
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i)Carefully preparation of the existing surface of terrace including watta
by grinding or mechanical means to make the surface fungal free, rough
to form grip for coating, free of dirt particles, etc. upto the satisfaction
of Bank's engineer and as per manufacturer's requirement, uprooting
plants/ shrubs grown on the surfaces, filling the hole if formed any with
ready mixed plaster, cleaning the terrace surface from dust or any other
loose particles, treating the surface cracks by making a groove of
required depth and width, cleaning the same and entire terrace tile
joints filling with waterproof sealant grout of approved make after
application of waterproof primer coat of approved make.

ii) Apply a coat of insulating elastomeric waterproof coating (diluted
with water in the ratio as instructed by the manufacturer) as self-
priming coat. If the substrate in porous apply a second coat of primer
or tile primer as per manufacturer's specification.

ii)Providing and applying two or more coats of elastomeric chemical
waterproof coating of approved make as per manufacturer's
specification to be applied in uniform layer mechanically or manually
applied over terrace surface and watta. WP coating shall overlap
minimum 150mm above watta to existing plaster surface of parapet
walls. WP coating shall be mixed, prepared and applied strictly as per
manufacturer's specification. The mixing methodology, mixing
proportions of the material, surface preparation and application of the
coating shall be done, strictly, as per manufacturer's specification and
as directed by Bank's engineer. After completion of WP coating the
treated terrace surface shall be tested with water ponding for 72 Hrs
over entire treated surface area.

The coating shall be provided with waterproofing guarantee for
minimum period of 3 years from date of issue of virtual completion.
(Plan area of terrace shall be measured and paid. No separate
measurement for watta will be considered). The treated surface shall
be got certified from the manufacturer for the satisfactory work done.

NOTE: The entire work shall be done in close and strict supervision and
direction of the manufacturer's representative including taking activity
wise clearance from the representative for proceeding with the related
works. Entire coating work shall be done by deploying experienced
workers.

The elastomeric chemical water proofing coating coverage shall be
strictly maintained in  each coat as specified by the
manufacturer and shall be applied in consultation with manufacturer's
representative. The waterproof treatment shall be provided with
waterproof performance guarantee for minimum period of 3 years
from date of virtual completion of work in the form of Bank guarantee
from Scheduled Bank to be submitted as per Bank’s standard proforma
& quoted rate shall be included for the same.
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External Painting to parapet wall

Applying 100% acrylic emulsion elastomeric (stretchable) external
variety decorative paint over a coat of waterproofing priming/ base
coat over which 2 or more coats waterproof decorative paint shall be
applied. Providing and applying 2 or more coats of 100% acrylic
emulsion elastomeric (stretchable) external variety decorative paint
over a coat of a waterproofing priming/ base coat of approved make
out of the given brands and variety of paint in combination of 1 primer
coat and 2 or more coats waterproof decorative paint all as per the
technical specifications of manufacturer and following general activities
all as per thhedirections of Bank's engineer.

a) Surface preparation

i)Thoroughly cleaning the exposed surface with water.

ii) Treating all the surface cracks by opening the same in "V" groove
shape by mechanical means. Providing and filling the cracks up to 5
mm width with approved make acrylic base crack filler.

iii) Sealing the cracks which are more than 5 mm and also all the
separation gaps of \plastered surface with approved make mortar.

b) Priming / base waterproofing coat

Providing and applying a priming or base coat of specific waterproof
variety of approved brand over the prepared surface all as per the
manufacturer’s specifications.

c) Two or more coats of decorative external 100% elastomeric
variety paint in top coat

Providing and applying two or more coats of decorative exterior
variety 100% elastomeric paint in combination of two or more shades
in lighter and darker shades as approved over the base coat all as per
the manufacturer’s specifications etc. Completely done in
workmanlike manner and as per manufacturer’s specifications and as
per the instructions of Bank's engineer

Note: The rate shall include the necessary scaffolding, as required.

1470

sgm

Providing and fixing approved make aluminium sheet of approx. 600
mm wide in 'C' shape and 10 Gauge thick to cover expansion joints of
vertical wall surfaces/ terrace beam. Aluminium sheet shall be fixed
using steel dash fasteners of 8 mm dia and 75 mm long bolt including
providing aluminium washers of 2 mm thick in staggered pitch of 200
mm centre to centre including drilling holes in wall surface with
expandable plastic sleeves in holes, sealing all gaps of aluminium sheet
between wall & sheet with approved make adhesive so joints /overlaps
become water tight etc., complete as per direction of the Bank’s
Engineer.

Note: -The rate shall include removal of the existing aluminium sheet
from external surface of wall/beam and taking away scrap out of Bank's

25
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premises by considering salvage value of old sheet, rate also includes
cost of MS steel scaffolding require for work.

CGST

SGST

Date Signature and the seal of the contractor

Place Address :
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